

TRAFFIC CONTROL - SCOPING ESTIMATE

(ENGLISH)

SR #:

PROJECT:

WORK ORDER NUMBER:

STRATEGY STATEMENT:

PE COST ESTIMATE:

One E-2:	0 @	\$35.92 =	\$0	HOUR
One E-3:	0 @	\$39.24 =	\$0	HOUR
One E-4:	0 @	\$42.91 =	\$0	HOUR

Total TC PE Costs: \$0
(rates good as of 4/21/03)

Use:

CONSTRUCTION ESTIMATE:

		<u>Materials</u>			<u>Unit</u>	<u>Std. Item Number</u>
ATTENUATORS & BARRIER						
Temporary Conc. Barrier	0 @	\$14.00 =	\$0.00		L.F.	6781
*** Temporary Conc. Barrier	0 @	\$14.00 =	\$0.00		L.F.	
*** Resetting Conc. Barrier	0 @	\$5.00 =	\$0.00		L.F.	
Remove & Reset Existing Permanent Barrier	0 @	\$5.00 =	\$0.00		L.F.	6784
Truck Mounted Impact Attenuator	0 @	\$6,500.00 =	\$0.00		EACH	7447
Temporary Water-filled Barrier	0 @	\$500.00 =	\$0.00		SECTION	Non-Std
Operation of T.M.A.	0 @	\$38.00 =	\$0.00		HOUR	7449
Temporary Impact Attenuator	0 @	\$4,500.00 =	\$0.00		EACH	7440
Repair Impact Attenuator	0 @	\$3,700.00 =	\$0.00		EST.	7444
Repair Truck Mounted Impact Attenuator	0 @	\$3,700.00 =	\$0.00		EST.	7444
Resetting Impact Attenuator	0 @	\$800.00 =	\$0.00		EACH	7445
		Total	\$0.00			
CHANNELIZATION DEVICES						
Traffic Safety Drum	0 @	\$60.00 =	\$0.00		EACH	6954
Tall Channelizing Device	0 @	\$50.00 =	\$0.00		EACH	Non-Std
Channelizing Device	0 @	\$10.00 =	\$0.00		HOUR	6956

*** Tall Channelizing Device	0 @	\$50.00 =	\$0.00	EACH	
*** Class B Sign	0 @	\$14.00 =	\$0.00	S.F.	
*** Type III Barricade	0 @	\$190.00 =	\$0.00	EACH	
*** Tubular Marker	0 @	\$29.00 =	\$0.00	EACH	
*** Additional Buffer Percentage	0	\$0.00 =	\$0.00		
Barrier Drum	0 @	\$60.00 =	\$0.00	EACH	6957
Tubular Marker	0 @	\$29.00 =	\$0.00	EACH	Non-Std.
		Total =	\$0.00		

ILLUMINATION AND SIGNALS

Temporary Illumination System	0 @	\$1.00 =	\$0.00	L.S.	6903
Temporary Portable Signal	0 @	\$1.00 =	\$0.00	L.S.	Non-Std
		Total =	\$0.00		

TEMP. PAVEMENT MARKINGS

Temporary Pavement Marking	0 @	\$0.27 =	\$0.00	L.F.	6888
Temporary Paint Stripe	0 @	\$0.32 =	\$0.00	L.F.	Non-Std.
Temporary Tape Stripe	0 @	\$0.48 =	\$0.00	L.F.	Non-Std.
Removable Preformed Tape	0 @	\$1.77 =	\$0.00	L.F.	Non-Std.
Temporary Painted Traffic Arrow	0 @	\$27.00 =	\$0.00	EACH	Non-Std.
Temporary R.P.M. Type 1	0 @	\$220.00 =	\$0.00	HUND	Non-Std.
Temporary R.P.M. Type 2	0 @	\$400.00 =	\$0.00	HUND	Non-Std.
Temporary Painted Gore Stripe	0 @	\$0.95 =	\$0.00	L.F.	Non-Std.
		Total =	\$0.00		

CONSTRUCTION SIGNS

Construction Sign Class A	0 @	\$16.00 =	\$0.00	S.F.	6982
		Total =	\$0.00		

PERSONNEL ITEMS

Contractor Piloted Traffic Control	0 @	\$50.00 =	\$0.00	HOUR	6961
Project Temporary Traffic Control	0 @	\$1.00 =	\$0.00	L.S.	6971
Other Temporary Traffic Control	0 @	\$1.00 =	\$0.00	L.S.	6973
Traffic Control Supervisor	0 @	\$1.00 =	\$0.00	L.S.	6974
Other Traffic Control Labor	0 @	\$35.00 =	\$0.00	HOUR	6992
Flaggers and Spotters	0 @	\$45.00 =	\$0.00	HOUR	6980
		Total =	\$0.00		

BELOW THE LINE COSTS

Motorist Assistance Patrol (WSP)	0 @	\$50.00 =	\$0.00	HOUR	B.L.C.
		Total =	\$0.00		

PERSONNEL ITEMS
BELOW THE LINE COSTS

\$0.00

\$0.00

Grand Total TC CN Costs:

\$0.00

Use:



*** Lum Sump Breakdown