DOT_RGGBO1

PS&E JOB NO: 02Ws08 REVI SI ON NO
CONTRACT NO: 006447 REG ON NO
VERSION NO : 2 WORK ORDER#
HWY : SR 000

TITLE . TUMWMTER

FI ELD EXPLORATI ON
STORAGE FACILITY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

1
: 0
: XL1182

LOW BI DDER

* *x

BOWERS CONSTRUCTI ON | NC.
42 SIMMONS RD 98563-0166

2ND BI DDER

BI DS OPENED ON : Nov

CAPI TAL CONTRACTI NG | NC.
5020 JOPPA ST SW

DATE: 01/17/ 2003
TIME: 10: 37

6 2002

AWARDED ON : Dec 10 2002

3RD BI DDER

BAI LEY BERG GENERAL CONTRACTCF
8270 28TH CT NE STE 201

02W608 98512-6779
PROJECT MONTESANO WA 985630166 TUMMTER WA 985127087 LACEY WA 985167148
COUNTY( S) - THURSTON CONTRACTOR NUMBER : 999975 CONTRACTOR NUMBER : 999922 CONTRACTOR NUMBER : 999945
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BUI LDI NG
2 BUI LDI NG
L.S. 27.97% -32.94% -32.43%
97, 680. 00 125, 000. 00 27, 320. 00 65,500.00 -32,180.00 66,002.00 -31,678.00
SI TE WORK
1 SITE
L.S. -10.79% 76.12% 78.48 %
69, 500. 00 62, 000. 00 -7,500. 00 122, 400. 00 52, 900. 00 124, 041. 00 54, 541. 00
CONTRACT TOTAL $167, 180. 00 $187, 000. 00 11.86% $187, 900. 00 12.39% $190, 043. 00 13.68%
BASE TOTAL $167, 180. 00 $187, 000. 00 11.86% $187, 900. 00 12.39% $190, 043. 00 13.68%




DOT_RGGBO1

PS&E JOB NO:
CONTRACT NO:
VERSI ON NO
HWY

TITLE

02Ws08 REVI SI ON NO
006447 REG ON NO
12 WORK ORDER#
: SR 000
. TUMWMTER

FI ELD EXPLORATI ON
STORAGE FACILITY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

1
: 0
: XL1182

CHRI STENSEN | NC.
3285 FERGUSON ST SW STE 101

4TH BI DDER

* *x

5TH BI DDER

BI DS OPENED ON : Nov
AWARDED ON : Dec 10 2002

HOLLI NGER CONSTRUCTI ON, | NC.
1061 | NDUSTRI AL WAY

DATE: 01/17/ 2003
TIME: 10: 37

6TH BI DDER

6 2002

HI LGER CONSTRUCTI ON | NC.
10905 25TH AVE E

02Ws08
PROJECT TUMMTER WA 985126199 LONGVI EW WA 986321030 TACOVA WA 984455350
COUNTY( S) - THURSTON CONTRACTOR NUMBER : 999942 CONTRACTOR NUMBER : 100162 CONTRACTOR NUMBER : 999995
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BUI LDI NG
2 BUI LDI NG
L.S. -20.99% -35.40% -24.51%
97, 680. 00 77,174.42  -20,505.58 63,097.00  -34,583.00 73,735.00 -23,945.00
SI TE WORK
1 SITE
L.S. 63.53 % 96. 74 % 108.87 %
69, 500. 00 113, 651. 43 44,151. 43 136, 736. 00 67, 236. 00 145, 167. 00 75,667.00
CONTRACT TOTAL $167, 180. 00 $190, 825. 85 14.14% $199, 833. 00 19.53% $218, 902. 00 30. 94%
BASE TOTAL $167, 180. 00 $190, 825. 85 14.14% $199, 833. 00 19.53% $218, 902. 00 30.94%




DOT_RGGBO1

PS&E JOB NO: 02608 REVI SI ON NO
CONTRACT NO: 006447 REG ON NO
VERSI ON NO : 2 WORK ORDER¥#
HWY : SR 000

TI TLE : TUMMTER

FI ELD EXPLORATI ON
STORAGE FACILITY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

1
: 0
: XL1182

7TH BI DDER

* *x

KAUFMAN BROTHERS CONSTRUCTI ON
7711 MARTI N VWAY

8TH BI DDER

BI DS OPENED ON : Nov

LI NCOLN CONSTRUCTI ON, | NC.
21323 MOUNTAIN HW E

DATE: 01/17/ 2003
TIME: 10: 37

6 2002
AWARDED ON : Dec 10 2002

9TH BI DDER

RODARTE CONSTRUCTI ON
17 EAST VALLEY HW E

02W608 98387- 7537 98092- 5531
PROJECT OLYMPIA WA 985165622 SPANAVAY WA 983870730 AUBURN WA 980711875
COUNTY( S) - THURSTON CONTRACTOR NUMBER : 999544 CONTRACTOR NUMBER : 999981 CONTRACTOR NUMBER : 100403
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BUI LDI NG
2 BUI LDI NG
L.S. -7.11% -13.13% 30.02 %
97, 680. 00 90, 732. 00 -6,948. 00 84,850.00 -12,830.00 127, 000. 00 29, 320. 00
SI TE WORK
1 SITE
L.S. 104.39% 112.95% 71.22%
69, 500. 00 142, 054. 00 72,554.00 148, 000. 00 78, 500. 00 119, 000. 00 49, 500. 00
CONTRACT TOTAL $167, 180. 00 $232, 786. 00 39. 24% $232, 850. 00 39. 28% $246, 000. 00 47. 15%
BASE TOTAL $167, 180. 00 $232, 786. 00 39.24% $232, 850. 00 39.28% $246, 000. 00 47.15%




DOT_RGGBO1

PS&E JOB NO: 02608 REVI SI ON NO
CONTRACT NO: 006447 REG ON NO
VERSI ON NO : 2 WORK ORDER¥#
HWY : SR 000

TI TLE : TUMMTER

FI ELD EXPLORATI ON
STORAGE FACILITY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

1
: 0
: XL1182

10TH BI DDER

* *x

BERCHSCHAUER CONSTRUCTI ON | NC
730 OLEARY NW

BEI SLEY | NC.
230 MAPLEWOOD CT. NE

11TH BI DDER

BI DS OPENED ON : Nov

DATE: 01/17/ 2003
TIME: 10: 37

6 2002

AWARDED ON : Dec 10 2002

ROGNLIN' S, I NC
321 W STATE ST

12TH BI DDER

02W608 98520- 6143
PROJECT OLYMPIA WA 985029593 BELFAIR WA 985289261 ABERDEEN WA 985200078
COUNTY( S) - THURSTON CONTRACTOR NUMBER : 999926 CONTRACTOR NUMBER : 999921 CONTRACTOR NUMBER : 706350
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
BUI LDI NG
2 BUI LDI NG
L.S. -53.93% 33.09% 25.41%
97, 680. 00 45, 000. 00 -52,680.00 130, 000. 00 32, 320.00 122, 500. 00 24,820. 00
SI TE WORK
1 SITE
L.S. 196. 40 % 97.67 % 192.81%
69, 500. 00 206, 000.00 136, 500.00 137, 380. 00 67, 880. 00 203,500.00 134, 000.00
CONTRACT TOTAL $167, 180. 00 $251, 000. 00 50. 14% $267, 380. 00 59. 94% $326, 000. 00 95. 00%
BASE TOTAL $167, 180. 00 $251, 000. 00 50. 14% $267, 380. 00 59.94% $326, 000. 00 95. 00%




