
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Z001 REVISION NO : BIDS OPENED ON : Apr 11 2002
CONTRACT NO :006333 REGION NO : 6 AWARDED ON : Apr 16 2002
VERSION NO :1 WORK ORDER# : XL1214
HWY :SR 395 ------- LOW BIDDER -------

TITLE :US 395 
ARDEN TO COLVILLE

02Z001

VALLEY ASPHALT & PAVING, INC.
485 SPANISH PRAIRIE RD

PROJECT : COLVILLE   WA  991149652

COUNTY(S) :STEVENS CONTRACTOR NUMBER : 100100

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/25/2002
10:47

DOT_RGGB01

 NH-0395(067), NH-0395(068)

PREPARATION
1 MOBILIZATION

L.S. -27.99 %
69,435.03 50,000.00 -19,435

2 CLEARING AND GRUBBING
1.0000 ACRE 1,500.0000 3,185.0000 112.33 %

1,500.00 3,185.00 1,685
3 REMOVING CEMENT CONC. CURB

4830.0000 L.F. 2.5000 5.2500 110.00 %
12,075.00 25,357.50 13,283

4 REMOVING CONC. BARRIER
75.0000 L.F. 15.0000 5.2500 -65.00 %

1,125.00 393.75 -731
5 REMOVING GUARDRAIL

400.0000 L.F. 3.0000 2.6500 -11.67 %
1,200.00 1,060.00 -140

6 REMOVING GUARDRAIL ANCHOR
26.0000 EACH 175.0000 159.0000 -9.14 %

4,550.00 4,134.00 -416
7 REMOVING GUIDE POST

145.0000 EACH 3.0000 2.6500 -11.67 %
435.00 384.25 -51

8 REMOVING TEMPORARY PAVEMENT MARKING
65000.0000 L.F. 0.1000 0.0400 -60.00 %

6,500.00 2,600.00 -3,900
9 REMOVING WIRE FENCE

450.0000 L.F. 1.0000 3.7000 270.00 %
450.00 1,665.00 1,215

10  REMOVING MONUMENT CASE AND COVER
18.0000 EACH 125.0000 106.0000 -15.20 %

2,250.00 1,908.00 -342
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GRADING
11 ROADWAY EXCAVATION INCL. HAUL

3600.0000 C.Y. 4.0000 6.0000 50.00 %
14,400.00 21,600.00 7,200

12 PAVEMENT REPAIR EXCAVATION INCL. HAUL
5410.0000 S.Y. 9.0000 5.0000 -44.44 %

48,690.00 27,050.00 -21,640
13 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1100.0000 C.Y. 10.0000 9.0000 -10.00 %
11,000.00 9,900.00 -1,100

14 GRAVEL BORROW INCL. HAUL
7500.0000 C.Y. 10.0000 8.5000 -15.00 %

75,000.00 63,750.00 -11,250
15 EMBANKMENT COMPACTION

7500.0000 C.Y. 1.0000 0.3500 -65.00 %
7,500.00 2,625.00 -4,875

DRAINAGE
16 CONCRETE INLET

9.0000 EACH 600.0000 950.0000 58.33 %
5,400.00 8,550.00 3,150

17 QUARRY SPALLS
45.0000 TON 25.0000 74.2500 197.00 %

1,125.00 3,341.25 2,216
18 DRAIN PIPE 8 IN. DIAM.

225.0000 L.F. 20.0000 21.2500 6.25 %
4,500.00 4,781.25 281

19 SCHEDULE A CULV. PIPE 18 IN. DIAM.
40.0000 L.F. 35.0000 37.1500 6.14 %

1,400.00 1,486.00 86
20 SCHEDULE A CULV. PIPE 24 IN. DIAM.

40.0000 L.F. 45.0000 47.7500 6.11 %
1,800.00 1,910.00 110
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SURFACING
21 CRUSHED SURFACING BASE COURSE

2650.0000 TON 15.0000 10.6000 -29.33 %
39,750.00 28,090.00 -11,660

LIQUID ASPHALT
22 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
4,120.00 4,120.00

23 ASPHALT FOR FOG SEAL
43.0000 TON 175.0000 215.0000 22.86 %

7,525.00 9,245.00 1,720
ASPHALT CONCRETE PAVEMENT

24  CRACK SEALING
20000.0000 L.F. 0.4000 0.7000 75.00 %

8,000.00 14,000.00 6,000
25 PLANING BITUMINOUS PAVEMENT

104600.0000 S.Y. 0.7500 0.8500 13.33 %
78,450.00 88,910.00 10,460

26 ASPHALT CONC. FOR PAVEMENT REPAIR
2300.0000 TON 45.0000 45.0000 0.00 %

103,500.00 103,500.00 0
27 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-34

11460.0000 TON 24.0000 32.0000 33.33 %
275,040.00 366,720.00 91,680

28 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

14,950.00 14,950.00
29 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
9,680.00 9,680.00

30  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

5,500.00 5,500.00
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ASPHALT CONCRETE PAVEMENT
31  CYCLIC DENSITY  PRICE ADJUSTMENT

CALC 0.00 %
-4.00 -4.00

EROSION CONTROL AND PLANTING
32 ESC LEAD

10.0000 DAY 50.0000 250.0000 400.00 %
500.00 2,500.00 2,000

33 SEEDING, FERTILIZING, AND MULCHING
3.0000 ACRE 1,500.0000 1,150.0000 -23.33 %

4,500.00 3,450.00 -1,050
34 SOIL BINDER OR TACKING AGENT

3.0000 ACRE 175.0000 72.0000 -58.86 %
525.00 216.00 -309

35 SILT FENCE
2550.0000 L.F. 2.5000 3.2500 30.00 %

6,375.00 8,287.50 1,913
36 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 %
6,000.00 6,000.00

37 PLANT SELECTION WESTERN CHOKEBERRY   5 GALLON
20.0000 EACH 20.0000 22.5000 12.50 %

400.00 450.00 50
38 PLANT SELECTION BLACK HAWTHORNE    5 GALLON

10.0000 EACH 20.0000 22.5000 12.50 %
200.00 225.00 25

39 PLANT SELECTION QUAKEN ASPEN   5  GALLON
10.0000 EACH 20.0000 22.5000 12.50 %

200.00 225.00 25
40 PLANT SELECTION BLACK COTTONWOOD

25.0000 EACH 20.0000 22.5000 12.50 %
500.00 562.50 63
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EROSION CONTROL AND PLANTING
41 PLANT SELECTION SNOWBERRY  2 GALLON

10.0000 EACH 15.0000 11.2500 -25.00 %
150.00 112.50 -38

42 PLANT SELECTION WOODS ROSE   2 GALLON
35.0000 EACH 15.0000 11.2500 -25.00 %

525.00 393.75 -131
43 PLANT SELECTION GOLDEN CURRANT  5 GALLON

20.0000 EACH 20.0000 31.5000 57.50 %
400.00 630.00 230

44 PLANT SELECTION RED OSIER DOGWOOD   5 GALLON
20.0000 EACH 20.0000 22.5000 12.50 %

400.00 450.00 50
45 PLANT SELECTION NOTKA ROSE   1 GALLON

15.0000 EACH 10.0000 7.7500 -22.50 %
150.00 116.25 -34

TRAFFIC
46 EXTRUDED CURB

4830.0000 L.F. 7.0000 5.3000 -24.29 %
33,810.00 25,599.00 -8,211

47 BEAM GUARDRAIL TYPE 1
75.0000 L.F. 25.0000 17.2500 -31.00 %

1,875.00 1,293.75 -581
48 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH 1,200.0000 900.0000 -25.00 %
2,400.00 1,800.00 -600

49 BEAM GUARDRAIL FLARED TERMINAL
26.0000 EACH 1,500.0000 1,850.0000 23.33 %

39,000.00 48,100.00 9,100
50 REMOVING AND RESETTING BEAM GUARDRAIL

550.0000 L.F. 6.5000 11.0000 69.23 %
3,575.00 6,050.00 2,475
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TRAFFIC
51  REMOVING AND RESETTING GUARDRAIL BLOCKS

4445.0000 L.F. 2.5000 3.0000 20.00 %
11,112.50 13,335.00 2,223

52 FLEXIBLE GUIDE POST
160.0000 EACH 20.0000 20.1500 0.75 %

3,200.00 3,224.00 24
53 PAINT LINE

97200.0000 L.F. 0.2000 0.0700 -65.00 %
19,440.00 6,804.00 -12,636

54 PLASTIC WIDE LINE
590.0000 L.F. 2.0000 2.2000 10.00 %

1,180.00 1,298.00 118
55 PLASTIC CROSSWALK LINE

560.0000 S.F. 2.0000 5.2500 162.50 %
1,120.00 2,940.00 1,820

56 PLASTIC STOP LINE
200.0000 L.F. 2.0000 7.5000 275.00 %

400.00 1,500.00 1,100
57 PLASTIC TRAFFIC ARROW

15.0000 EACH 55.0000 87.2500 58.64 %
825.00 1,308.75 484

58 RECESSED PAVEMENT MARKER
4.2700 HUND 1,200.0000 1,350.0000 12.50 %

5,124.00 5,764.50 640
59 TEMPORARY PAVEMENT MARKING

62470.0000 L.F. 0.1000 0.0500 -50.00 %
6,247.00 3,123.50 -3,124

60 PERMANENT SIGNING
L.S. -9.14 %

8,750.00 7,950.00 -800
61 TRAFFIC SAFETY DRUM

50.0000 EACH 50.0000 37.0000 -26.00 %
2,500.00 1,850.00 -650
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TRAFFIC
62 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -47.50 %
1,000.00 525.00 -475

63 CONTRACTOR PILOTED TRAFFIC CONTROL
600.0000 HR 40.0000 32.0000 -20.00 %

24,000.00 19,200.00 -4,800
64 TRAFFIC CONTROL LABOR

4000.0000 HR 32.0000 34.5000 7.81 %
128,000.00 138,000.00 10,000

65 TRAFFIC CONTROL VEHICLE
60.0000 DAY 55.0000 63.5000 15.45 %

3,300.00 3,810.00 510
66 TRAFFIC CONTROL SUPERVISOR

920.0000 HR 34.0000 36.0000 5.88 %
31,280.00 33,120.00 1,840

67 CONSTRUCTION SIGNS CLASS A
475.0000 S.F. 8.0000 4.2500 -46.88 %

3,800.00 2,018.75 -1,781
68 WILDLIFE REFLECTOR TYPE A

330.0000 EACH 28.0000 49.5000 76.79 %
9,240.00 16,335.00 7,095

OTHER ITEMS
69 STRUCTURE EXCAVATION CLASS B INCL. HAUL

73.0000 C.Y. 20.0000 43.5000 117.50 %
1,460.00 3,175.50 1,716

70 CONTROLLED DENSITY FILL
10.0000 C.Y. 250.0000 315.0000 26.00 %

2,500.00 3,150.00 650
71 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 125.0000 315.0000 152.00 %
125.00 315.00 190
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OTHER ITEMS
72 ADJUST INLET

12.0000 EACH 300.0000 425.0000 41.67 %
3,600.00 5,100.00 1,500

73 ADJUST MANHOLE
6.0000 EACH 400.0000 370.0000 -7.50 %

2,400.00 2,220.00 -180
74 ADJUST VALVE BOX

9.0000 EACH 300.0000 315.0000 5.00 %
2,700.00 2,835.00 135

75 ADJUST JUNCTION BOX
12.0000 EACH 125.0000 265.0000 112.00 %

1,500.00 3,180.00 1,680
76  REMOVE AND REPLACE LUMINAIRE BASE

2.0000 EACH 1,500.0000 1,900.0000 26.67 %
3,000.00 3,800.00 800

77 FORCE ACCOUNT GABION REMOVAL
EST. 0.00 %

11,500.00 11,500.00
78 ROADSIDE CLEANUP

EST. 0.00 %
8,500.00 8,500.00

79 TRIMMING AND CLEANUP
L.S. -20.00 %

2,500.00 2,000.00 -500
80 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.00 5.00

81 MINOR CHANGE
CALC 0.00 %

-4.00 -4.00
82 SPCC PLAN

L.S. 100.00 %
1,000.00 2,000.00 1,000
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OTHER ITEMS
83 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

7050.0000 S.Y. 1.0000 0.5500 -45.00 %
7,050.00 3,877.50 -3,172

CONTRACT TOTAL $1,226,685.53 $1,300,613.75 6.03%


