
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y011 REVISION NO : BIDS OPENED ON : Jan  9 2008
CONTRACT NO :007463 REGION NO : 5 AWARDED ON : Jan 14 2008
VERSION NO :2 WORK ORDER# : XL1839
HWY :SR 082,090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-82 AND I-90
MILITARY ROAD OC 82/20N AND YAKIMA
RIVER BRIDGE 90/132S - DECK REPAIR
07Y011

CONCRETE BARRIER, INC. WESTWAY CONSTRUCTION, INC. N.A. DEGERSTROM, INC.
13036 BEVERLY PARK ROAD 2010 S FAIRVIEW HEIGHTS RD N 3303 SULLIVAN RD

MEDICAL LAKE WA  99022-8869 99216-1676

PROJECT : MUKILTEO   WA  982755846 AIRWAY HEIGHTS   WA  990010519 SPOKANE   WA  992100425

COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100030 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/05/2007
07:27

DOT_RGGB01

BH-9999(504)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.26 % 31.58 % 31.58 %

60,000.00 3,000.00 75,000.00 18,000.00 75,000.00 18,000.0057,000.00

STRUCTURE

15.0000
2 MODIFIED CONC. OVERLAY

1660.0000 C.F. -62.50 % 6.5000 -83.75 % 20.0000 -50.00 %

24,900.00 -41,500.00 10,790.00 -55,610.00 33,200.00 -33,200.00
40.0000

66,400.00

30.0000
3  RAPID SET LATEX MODIFIED CONC. OVERLAY

2490.0000 C.F. -40.00 % 21.0000 -58.00 % 35.0000 -30.00 %

74,700.00 -49,800.00 52,290.00 -72,210.00 87,150.00 -37,350.00
50.0000

124,500.00

40.0000
4 FINISHING AND CURING MODIFIED CONC. OVERLAY

893.0000 S.Y. 14.29 % 50.0000 42.86 % 54.0000 54.29 %

35,720.00 4,465.00 44,650.00 13,395.00 48,222.00 16,967.00
35.0000

31,255.00

40.0000
5  FINISHING AND CURING RAPID SET LATEX MOD. CONC. OVERLAY

1330.0000 S.Y. -50.00 % 80.0000 0.00 % 54.0000 -32.50 %

53,200.00 -53,200.00 106,400.00 0.00 71,820.00 -34,580.00
80.0000

106,400.00
6 EXPANSION JOINT MODIFICATION BR. NO. 90/132S

L.S. -60.00 % -50.00 % -65.00 %

4,000.00 -6,000.00 5,000.00 -5,000.00 3,500.00 -6,500.0010,000.00
7 EXPANSION JOINT MODIFICATION BR. NO. 82/20N

L.S. -60.00 % -50.00 % -65.00 %

4,000.00 -6,000.00 5,000.00 -5,000.00 3,500.00 -6,500.0010,000.00

20.0000
8  REMOVING EXISTING CONCETE OVERLAY

893.0000 S.Y. 0.00 % 40.0000 100.00 % 24.0000 20.00 %

17,860.00 0.00 35,720.00 17,860.00 21,432.00 3,572.00
20.0000

17,860.00

65.0000
9 SCARIFYING CONC. SURFACE

1930.0000 S.Y. -13.33 % 85.0000 13.33 % 100.0000 33.33 %

125,450.00 -19,300.00 164,050.00 19,300.00 193,000.00 48,250.00
75.0000

144,750.00
10  RAPID SET LATEX MODIFIED CONCRETE TRIAL OVERLAY

L.S. -10.00 % 100.00 % 100.00 %

4,500.00 -500.00 10,000.00 5,000.00 10,000.00 5,000.005,000.00
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STRUCTURE
11 FURTHER DECK PREPARATION

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

220.00 220.00 220.00220.00

ASPHALT CONCRETE PAVEMENT

8.0000
13 PLANING BITUMINOUS PAVEMENT

2060.0000 S.Y. 14.29 % 16.5000 135.71 % 17.5000 150.00 %

16,480.00 2,060.00 33,990.00 19,570.00 36,050.00 21,630.00
7.0000

14,420.00

135.0000
14 COMMERCIAL HMA

214.0000 TON 125.00 % 150.0000 150.00 % 145.0000 141.67 %

28,890.00 16,050.00 32,100.00 19,260.00 31,030.00 18,190.00
60.0000

12,840.00

5.0000
15 LONGITUDINAL JOINT SEAL

2980.0000 L.F. 150.00 % 5.0000 150.00 % 4.0000 100.00 %

14,900.00 8,940.00 14,900.00 8,940.00 11,920.00 5,960.00
2.0000

5,960.00

EROSION CONTROL AND PLANTING

100.0000
16 ESC LEAD

6.0000 DAY -50.00 % 50.0000 -75.00 % 125.0000 -37.50 %

600.00 -600.00 300.00 -900.00 750.00 -450.00
200.0000
1,200.00

3.0000
17 SILT FENCE

500.0000 L.F. -40.00 % 5.0000 0.00 % 6.0000 20.00 %

1,500.00 -1,000.00 2,500.00 0.00 3,000.00 500.00
5.0000

2,500.00
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
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EROSION CONTROL AND PLANTING

3.0000
19 HIGH VISIBILITY FENCE

500.0000 L.F. -40.00 % 5.5000 10.00 % 3.0000 -40.00 %

1,500.00 -1,000.00 2,750.00 250.00 1,500.00 -1,000.00
5.0000

2,500.00

TRAFFIC

9.0000
20 TEMPORARY CONC. BARRIER

1790.0000 L.F. -40.00 % 11.5000 -23.33 % 11.8000 -21.33 %

16,110.00 -10,740.00 20,585.00 -6,265.00 21,122.00 -5,728.00
15.0000

26,850.00

500.0000
21 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH -80.00 % 3,700.0000 48.00 % 3,700.0000 48.00 %

1,500.00 -6,000.00 11,100.00 3,600.00 11,100.00 3,600.00
2,500.0000
7,500.00

250.0000
22 RESETTING IMPACT ATTENUATOR

2.0000 EACH -64.29 % 780.0000 11.43 % 800.0000 14.29 %

500.00 -900.00 1,560.00 160.00 1,600.00 200.00
700.0000
1,400.00

3,500.0000
23 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 40.00 % 525.0000 -79.00 % 1,600.0000 -36.00 %

7,000.00 2,000.00 1,050.00 -3,950.00 3,200.00 -1,800.00
2,500.0000
5,000.00

45.0000
24 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

28.0000 HR -40.00 % 80.0000 6.67 % 80.0000 6.67 %

1,260.00 -840.00 2,240.00 140.00 2,240.00 140.00
75.0000
2,100.00

25 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

5,000.0000
26 SHOULDER RUMBLE STRIP TYPE 1

0.4700 MI. -16.67 % 4,200.0000 -30.00 % 4,200.0000 -30.00 %

2,350.00 -470.00 1,974.00 -846.00 1,974.00 -846.00
6,000.0000
2,820.00

0.5000
27 TEMPORARY PAVEMENT MARKING

6156.0000 L.F. 100.00 % 0.5000 100.00 % 0.5000 100.00 %

3,078.00 1,539.00 3,078.00 1,539.00 3,078.00 1,539.00
0.2500

1,539.00

2.0000
28  TEMPORARY BLACK LINE

2664.0000 L.F. 300.00 % 3.0000 500.00 % 3.0000 500.00 %

5,328.00 3,996.00 7,992.00 6,660.00 7,992.00 6,660.00
0.5000

1,332.00
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TRAFFIC

2.0000
29 SEQUENTIAL ARROW SIGN

576.0000 HR 0.00 % 2.6500 32.50 % 2.6000 30.00 %

1,152.00 0.00 1,526.40 374.40 1,497.60 345.60
2.0000

1,152.00

2,500.0000
30 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 0.00 % 370.0000 -85.20 % 370.0000 -85.20 %

5,000.00 0.00 740.00 -4,260.00 740.00 -4,260.00
2,500.0000
5,000.00

1.0000
31 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1248.0000 HR -71.43 % 2.1000 -40.00 % 2.1000 -40.00 %

1,248.00 -3,120.00 2,620.80 -1,747.20 2,620.80 -1,747.20
3.5000

4,368.00
32 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -69.70 % -54.55 % -56.36 %

5,000.00 -11,500.00 7,500.00 -9,000.00 7,200.00 -9,300.0016,500.00

45.0000
33 OTHER TRAFFIC CONTROL LABOR

158.0000 HR 12.50 % 42.0000 5.00 % 42.0000 5.00 %

7,110.00 790.00 6,636.00 316.00 6,636.00 316.00
40.0000
6,320.00

34 TRAFFIC CONTROL SUPERVISOR
L.S. -79.31 % -72.41 % -72.41 %

6,000.00 -23,000.00 8,000.00 -21,000.00 8,000.00 -21,000.0029,000.00

20.0000
35 CONSTRUCTION SIGNS CLASS A

1047.5000 S.F. 33.33 % 12.0000 -20.00 % 12.0000 -20.00 %

20,950.00 5,237.50 12,570.00 -3,142.50 12,570.00 -3,142.50
15.0000

15,712.50

OTHER ITEMS

500.0000
36 ADJUST INLET

3.0000 EACH 25.00 % 500.0000 25.00 % 350.0000 -12.50 %

1,500.00 300.00 1,500.00 300.00 1,050.00 -150.00
400.0000
1,200.00

37 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
40 SPCC PLAN

L.S. 0.00 % -25.00 % -50.00 %

2,000.00 0.00 1,500.00 -500.00 1,000.00 -1,000.002,000.00

$604,009.00 -23.65% $736,335.20 -6.92% $773,417.40 -2.24%$791,101.50CONTRACT TOTAL

$773,417.40$604,009.00 $736,335.20BASE TOTAL -23.65% -6.92% -2.24%$791,101.50


