

PS&E JOB NO : 23B013 REVISION NO :  
 CONTRACT NO : XE3413 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL6412  
 HWY : SR 017  
 TITLE : SR 17  
 SOAP LAKE TO LAKE LENORE CAVES  
 UNSTABLE SLOPES  
 23B013  
 PROJECT : 0017(053)  
 COUNTY(S) : GRANT

BIDS OPENED ON : May 24 2023  
 ALL BIDS REJECTED : Jun 12 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROCK SUPREMACY LLC 65175 N HWY 97	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	GRANITE CONSTRUCTION COMPANY 80 POND ROAD
BEND OR 977012086 CONTRACTOR NUMBER : 100941	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			55.23 %			351.74 %	110.84 %
			373,000.00	579,000.00	206,000.00	1,685,000.00	1,312,000.00	786,450.10	413,450.10
GRADING									
2	ROCK SLOPE SCALING	CRHR			-30.00 %			41.67 %	0.00 %
	550.0000		600.0000	420.0000	-99,000.00	850.0000	137,500.00	600.0000	0.00
			330,000.00	231,000.00		467,500.00	330,000.00		0.00
3	ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL	C.Y.			215.87 %			100.00 %	233.33 %
	4200.0000		15.0000	47.3800	135,996.00	30.0000	63,000.00	50.0000	210,000.00
			63,000.00	198,996.00		126,000.00	210,000.00		147,000.00
LIQUID ASPHALT									
4	ASPHALT FOR FOG SEAL	TON			237.50 %			275.00 %	525.00 %
	0.3100		4,000.0000	13,500.0000	2,945.00	15,000.0000	3,410.00	25,000.0000	6,510.00
			1,240.00	4,185.00		4,650.00	7,750.00		
HOT MIX ASPHALT									
5	PLANING BITUMINOUS PAVEMENT	S.Y.			-54.29 %			-28.57 %	-14.29 %
	14407.0000		7.0000	3.2000	-54,746.60	5.0000	-28,814.00	6.0000	-14,407.00
			100,849.00	46,102.40		72,035.00	86,442.00		-14,407.00
6	HMA CL. 3/8 IN. PG 64H-28	TON			40.63 %			56.25 %	78.13 %
	1477.0000		160.0000	225.0000	96,005.00	250.0000	132,930.00	285.0000	184,625.00
			236,320.00	332,325.00		369,250.00	420,945.00		
7	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT	L.F.			12.50 %			25.00 %	212.50 %
	4802.0000		2.0000	2.2500	1,200.50	2.5000	2,401.00	6.2500	20,408.50
			9,604.00	10,804.50		12,005.00	30,012.50		
8	PLANING SHOULDER DRAINAGE CUTOUT	EACH			1,100.00 %			60.00 %	-84.00 %
	12.0000		250.0000	3,000.0000	33,000.00	400.0000	1,800.00	40.0000	-2,520.00
			3,000.00	36,000.00		4,800.00	480.00		

PS&E JOB NO : 23B013 REVISION NO :  
 CONTRACT NO : XE3413 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL6412  
 HWY : SR 017  
 TITLE : SR 17  
 SOAP LAKE TO LAKE LENORE CAVES  
 UNSTABLE SLOPES  
 23B013  
 PROJECT : 0017(053)  
 COUNTY(S) : GRANT

BIDS OPENED ON : May 24 2023  
 ALL BIDS REJECTED : Jun 12 2023

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	ROCK SUPREMACY LLC			STRIDER CONSTRUCTION CO., INC.			GRANITE CONSTRUCTION COMPANY	
	65175 N HWY 97			4721 NORTHWEST DR			80 POND ROAD	
	BEND OR 977012086			BELLINGHAM WA 982269019			YAKIMA WA 989019354	
	CONTRACTOR NUMBER : 100941			CONTRACTOR NUMBER : 100157			CONTRACTOR NUMBER : 100102	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
9	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			7,090.00	7,090.00		7,090.00	7,090.00		
10	COMPACTION PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			11,820.00	11,820.00		11,820.00	11,820.00		
11	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %			0.00 %	0.00 %
			1,691.00	1,691.00		1,691.00	1,691.00		
12	FORCE ACCOUNT PAVEMENT PATCHING								
	EST.				0.00 %			0.00 %	0.00 %
			90,000.00	90,000.00		90,000.00	90,000.00		
EROSION CONTROL AND ROADSIDE PLANTING									
13	INLET PROTECTION								
	1.0000	EACH	1,000.0000	600.0000	-40.00 %	250.0000	250.0000	-75.00 %	-75.00 %
			1,000.00	600.00	-400.00	250.00	250.00	-750.00	-750.00
TRAFFIC									
14	TRANSPORTABLE ATTENUATOR								
	1510.0000	HR	100.0000	10.0000	-90.00 %	11.2500	12.0000	-88.75 %	-88.00 %
			151,000.00	15,100.00	-135,900.00	16,987.50	18,120.00	-134,012.50	-132,880.00
15	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %			0.00 %	0.00 %
			7,549.00	7,549.00		7,549.00	7,549.00		
16	FLEXIBLE GUIDE POST								
	33.0000	EACH	80.0000	200.0000	150.00 %	215.0000	250.0000	168.75 %	212.50 %
			2,640.00	6,600.00	3,960.00	7,095.00	8,250.00	4,455.00	5,610.00
17	PAINT LINE								
	15198.0000	L.F.	2.0000	0.3500	-82.50 %	0.4000	0.3000	-80.00 %	-85.00 %
			30,396.00	5,319.30	-25,076.70	6,079.20	4,559.40	-24,316.80	-25,836.60

PS&E JOB NO : 23B013 REVISION NO :  
 CONTRACT NO : XE3413 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL6412  
 HWY : SR 017  
 TITLE : SR 17  
 SOAP LAKE TO LAKE LENORE CAVES  
 UNSTABLE SLOPES  
 23B013  
 PROJECT : 0017(053)  
 COUNTY(S) : GRANT

BIDS OPENED ON : May 24 2023  
 ALL BIDS REJECTED : Jun 12 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROCK SUPREMACY LLC 65175 N HWY 97	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	GRANITE CONSTRUCTION COMPANY 80 POND ROAD
BEND OR 977012086 CONTRACTOR NUMBER : 100941	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
18	CENTERLINE RUMBLE STRIP									
	0.5900	MI.	8,000.0000	15,000.0000	87.50 %	17,000.0000	112.50 %	19,000.0000	137.50 %	
			4,720.00	8,850.00	4,130.00	10,030.00	5,310.00	11,210.00	6,490.00	
19	SINUSOIDAL RUMBLE STRIP									
	0.3300	MI.	12,000.0000	15,000.0000	25.00 %	17,000.0000	41.67 %	19,000.0000	58.33 %	
			3,960.00	4,950.00	990.00	5,610.00	1,650.00	6,270.00	2,310.00	
20	TEMPORARY PORTABLE TRANSVERSE RUMBLE STRIPS									
	4.0000	EACH	1,000.0000	4,000.0000	300.00 %	4,500.0000	350.00 %	5,025.0000	402.50 %	
			4,000.00	16,000.00	12,000.00	18,000.00	14,000.00	20,100.00	16,100.00	
21	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	9605.0000	L.F.	0.7500	1.0000	33.33 %	1.2500	66.67 %	2.0000	166.67 %	
			7,203.75	9,605.00	2,401.25	12,006.25	4,802.50	19,210.00	12,006.25	
22	AUTOMATED FLAGGER ASSISTANCE DEVICE									
	3020.0000	HR	75.0000	25.0000	-66.67 %	29.0000	-61.33 %	25.0000	-66.67 %	
			226,500.00	75,500.00	-151,000.00	87,580.00	-138,920.00	75,500.00	-151,000.00	
23	PORTABLE CHANGEABLE MESSAGE SIGN									
	7320.0000	HR	8.0000	10.0000	25.00 %	15.0000	87.50 %	10.0000	25.00 %	
			58,560.00	73,200.00	14,640.00	109,800.00	51,240.00	73,200.00	14,640.00	
24	OTHER TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			105.82 %		135.22 %		934.99 %	
			34,010.00	70,000.00	35,990.00	80,000.00	45,990.00	352,000.00	317,990.00	
25	FLAGGERS									
	3020.0000	HR	75.0000	78.0000	4.00 %	84.0000	12.00 %	78.0000	4.00 %	
			226,500.00	235,560.00	9,060.00	253,680.00	27,180.00	235,560.00	9,060.00	
26	OTHER TRAFFIC CONTROL LABOR									
	755.0000	HR	75.0000	85.0000	13.33 %	90.0000	20.00 %	85.0000	13.33 %	
			56,625.00	64,175.00	7,550.00	67,950.00	11,325.00	64,175.00	7,550.00	
27	TRAFFIC CONTROL SUPERVISOR									
		L.S.			16.26 %		76.60 %		157.54 %	
			135,900.00	158,000.00	22,100.00	240,000.00	104,100.00	350,000.00	214,100.00	
28	WORK ZONE SAFETY CONTINGENCY									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		

PS&E JOB NO : 23B013 REVISION NO :  
 CONTRACT NO : XE3413 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL6412  
 HWY : SR 017  
 TITLE : SR 17  
 SOAP LAKE TO LAKE LENORE CAVES  
 UNSTABLE SLOPES  
 23B013  
 PROJECT : 0017(053)  
 COUNTY(S) : GRANT

BIDS OPENED ON : May 24 2023  
 ALL BIDS REJECTED : Jun 12 2023

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
ROCK SUPREMACY LLC 65175 N HWY 97	STRIDER CONSTRUCTION CO., INC. 4721 NORTHWEST DR	GRANITE CONSTRUCTION COMPANY 80 POND ROAD
BEND OR 977012086 CONTRACTOR NUMBER : 100941	BELLINGHAM WA 982269019 CONTRACTOR NUMBER : 100157	YAKIMA WA 989019354 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
29	CONSTRUCTION SIGNS CLASS A									
	140.0000	S.F.	40.0000	100.0000	150.00 %	110.0000	175.00 %	150.0000	275.00 %	
			5,600.00	14,000.00	8,400.00	15,400.00	9,800.00	21,000.00	15,400.00	
OTHER ITEMS										
30	TYPE 1 SLOPE PROTECTION									
	118500.0000	S.F.	6.0000	15.2500	154.17 %	10.0000	66.67 %	15.0000	150.00 %	
			711,000.00	1,807,125.00	1,096,125.00	1,185,000.00	474,000.00	1,777,500.00	1,066,500.00	
31	TYPE 2 SLOPE PROTECTION									
	78500.0000	S.F.	15.0000	26.2000	74.67 %	19.5000	30.00 %	30.0000	100.00 %	
			1,177,500.00	2,056,700.00	879,200.00	1,530,750.00	353,250.00	2,355,000.00	1,177,500.00	
32	FORCE ACCOUNT BIRD NEST MITIGATION									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
33	FORCE ACCOUNT GUARDRAIL REPAIR									
	EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
34	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
35	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
36	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-8.00	-8.00		-8.00		-8.00		
37	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-8.00	-8.00		-8.00		-8.00		
38	SPCC PLAN									
	L.S.				233.33 %		-66.67 %		-16.67 %	
			3,000.00	10,000.00	7,000.00	1,000.00	-2,000.00	2,500.00	-500.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/05/2023

\*\*\* BID CHECK REPORT \*\*\*

TIME: 09:14

PS&E JOB NO : 23B013 REVISION NO :  
 CONTRACT NO : XE3413 REGION NO : 2  
 VERSION NO : 3 WORK ORDER# : XL6412  
 HWY : SR 017  
 TITLE : SR 17  
 SOAP LAKE TO LAKE LENORE CAVES  
 UNSTABLE SLOPES  
 23B013  
 PROJECT : 0017(053)  
 COUNTY(S) : GRANT

BIDS OPENED ON : May 24 2023  
 ALL BIDS REJECTED : Jun 12 2023

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 ROCK SUPREMACY LLC STRIDER CONSTRUCTION CO., INC. GRANITE CONSTRUCTION COMPANY  
 65175 N HWY 97 4721 NORTHWEST DR 80 POND ROAD  
 BEND OR 977012086 BELLINGHAM WA 982269019 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100941 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
39	STRAW BALE - GUARDRAIL PROTECTION								
	3846.0000	L.F.	23.0000	6.5000	-71.74 %	18.0000	-21.74 %	45.0000	95.65 %
			88,458.00	24,999.00	-63,459.00	69,228.00	-19,230.00	173,070.00	84,612.00
40	ROCK BOLT								
	200.0000	L.F.	400.0000	240.0000	-40.00 %	250.0000	-37.50 %	155.0000	-61.25 %
			80,000.00	48,000.00	-32,000.00	50,000.00	-30,000.00	31,000.00	-49,000.00
41	ROCK DOWEL TYPE 1								
	200.0000	L.F.	200.0000	200.0000	0.00 %	250.0000	25.00 %	155.0000	-22.50 %
			40,000.00	40,000.00	0.00	50,000.00	10,000.00	31,000.00	-9,000.00
42	FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE EST.								
			20,000.00	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
43	POST ANCHORAGE TYPE A								
	24.0000	EACH	1,500.0000	4,500.0000	200.00 %	3,000.0000	100.00 %	1,875.0000	25.00 %
			36,000.00	108,000.00	72,000.00	72,000.00	36,000.00	45,000.00	9,000.00
44	POST ANCHORAGE TYPE B								
	19.0000	EACH	2,000.0000	5,900.0000	195.00 %	3,500.0000	75.00 %	2,325.0000	16.25 %
			38,000.00	112,100.00	74,100.00	66,500.00	28,500.00	44,175.00	6,175.00
CONTRACT TOTAL			\$4,517,724.75	\$6,680,935.20	47.88%	\$6,974,324.95	54.38%	\$7,868,868.00	74.18%
NOTE : ALL BIDS REJECTED.									
BASE TOTAL			\$4,517,724.75	\$6,680,935.20	47.88%	\$6,974,324.95	54.38%	\$7,868,868.00	74.18%
NOTE : ALL BIDS REJECTED									