

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, 1
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
PREPARATION									
1	MOBILIZATION								
		L.S.		113,000.00	-11.50%	100,000.00	-11.50%	138,962.20	22.98%
2	CLEARING AND GRUBBING								
	3.0000	ha		600.0000	233.33%	2,000.0000	-16.67%	2,500.0000	316.67%
				1,800.00	4,200	6,000.00	-300	7,500.00	5,700
3	REMOVING DRAINAGE STRUCTURE								
	11.0000	EACH		250.0000	0.00%	250.0000	60.00%	400.0000	500.0000
				2,750.00	0	2,750.00	1,650	5,500.00	2,750
4	REMOVING ASPHALT CONC. PAVEMENT								
	6016.0000	m2		5.0000	-60.00%	2.0000	-80.00%	0.5000	-90.00%
				30,080.00	-18,048	12,032.00	-24,064	3,008.00	-27,072
5	REMOVING TRAFFIC ISLAND								
	336.0000	m2		10.0000	-75.00%	2.5000	-70.00%	3.5000	-65.00%
				3,360.00	-2,520	840.00	-2,352	1,176.00	-2,184
6	REMOVING GUARDRAIL								
	202.0000	m		6.0000	-16.67%	5.0000	-16.67%	4.9000	-18.33%
				1,212.00	-202	1,010.00	-202	989.80	-222
7	REMOVING GUARDRAIL ANCHOR								
	3.0000	EACH		200.0000	-25.00%	150.0000	-25.00%	150.0000	-25.00%
				600.00	-150	450.00	-150	450.00	-150
8	REMOVING GUIDE POST								
	59.0000	EACH		6.0000	0.00%	6.0000	212.50%	4.4500	-25.83%
				354.00	0	354.00	752	262.55	-91
9	REMOVING TEMPORARY PAVEMENT MARKING								
	2990.0000	m		0.2000	-25.00%	0.1500	-35.00%	0.1300	-35.00%
				598.00	-150	448.50	-209	388.70	-209
10	REMOVING PAINT LINE								
	4840.0000	m		1.5000	20.00%	1.8000	20.00%	1.7700	18.00%
				7,260.00	8,712.00	8,712.00	1,452	8,566.80	1,307
11	REMOVING CHAIN LINK FENCE								
	34.0000	m		16.0000	-71.88%	4.5000	-66.88%	5.3000	-66.88%
				544.00	-391	153.00	-364	180.20	-364

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, 1
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING WIRE FENCE									
	954.0000	m	2.0000	2.0000	0.00%	1.1500	-42.50%	1.1500	-42.50%	
			1,908.00	1,908.00	0	1,097.10	-811	1,097.10	-811	
13	REMOVING MONUMENT CASE AND COVER									
	10.0000	EACH	250.0000	100.0000	-60.00%	75.0000	-70.00%	75.0000	-70.00%	
			2,500.00	1,000.00	-1,500	750.00	-1,750	750.00	-1,750	
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	67025.0000	m3	5.5000	2.1000	-61.82%	3.0000	-45.45%	2.8500	-48.18%	
			368,637.50	140,752.50	-227,885	201,075.00	-167,563	191,021.25	-177,616	
15	EMBANKMENT COMPACTION									
	4260.0000	m3	0.7500	0.3500	-53.33%	0.3000	-60.00%	0.4500	-40.00%	
			3,195.00	1,491.00	-1,704	1,278.00	-1,917	1,917.00	-1,278	
DRAINAGE										
16	PRECAST CONCRETE DRYWELL									
	3.0000	EACH	2,500.0000	2,500.0000	0.00%	5,500.0000	120.00%	1,500.0000	-40.00%	
			7,500.00	7,500.00	0	16,500.00	9,000	4,500.00	-3,000	
17	DRAIN PIPE 300 MM DIAM.									
	84.0000	m	55.0000	45.0000	-18.18%	44.0000	-20.00%	40.0000	-27.27%	
			4,620.00	3,780.00	-840	3,696.00	-924	3,360.00	-1,260	
18	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	36.6000	m	65.0000	45.0000	-30.77%	56.0000	-13.85%	75.0000	15.38%	
			2,379.00	1,647.00	-732	2,049.60	-329	2,745.00	366	
19	SCHEDULE A CULV. PIPE 450 MM DIAM.									
	36.3000	m	120.0000	62.0000	-48.33%	78.0000	-35.00%	80.0000	-33.33%	
			4,356.00	2,250.60	-2,105	2,831.40	-1,525	2,904.00	-1,452	
SURFACING										
20	CRUSHED SURFACING BASE COURSE									
	24950.0000	t	10.0000	8.0000	-20.00%	7.5000	-25.00%	7.5000	-25.00%	
			249,500.00	199,600.00	-49,900	187,125.00	-62,375	187,125.00	-62,375	
LIQUID ASPHALT										
21	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			4,300.00	4,300.00		4,300.00		4,300.00		

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, I
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
22	PLANING BITUMINOUS PAVEMENT									
	4260.0000	m2	3.0000	2.5000	-16.67%	2.5000	-16.67%	2.5000	-16.67%	
			12,780.00	10,650.00	-2,130	10,650.00	-2,130	10,650.00	-2,130	
23	ASPHALT CONC. PAVEMENT CL. A PG 70-2									
	6820.0000	t	35.0000	32.2500	-7.86%	32.0000	-8.57%	32.0000	-8.57%	
			238,700.00	219,945.00	-18,755	218,240.00	-20,460	218,240.00	-20,460	
24	ASPHALT CONC. PAVEMENT CL. E PG 70-2									
	3950.0000	t	35.0000	33.2500	-5.00%	33.0000	-5.71%	33.0000	-5.71%	
			138,250.00	131,337.50	-6,913	130,350.00	-7,900	130,350.00	-7,900	
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			11,310.00	11,310.00		11,310.00		11,310.00		
26	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			4,650.00	4,650.00		4,650.00		4,650.00		
EROSION CONTROL AND PLANTING										
27	ESC LEAD									
	5.0000	DAY	100.0000	500.0000	400.00%	400.0000	300.00%	1,000.0000	900.00%	
			500.00	2,500.00	2,000	2,000.00	1,500	5,000.00	4,500	
28	TOPSOIL TYPE B									
	1920.0000	m3	5.5000	3.3000	-40.00%	5.0000	-9.09%	5.0000	-9.09%	
			10,560.00	6,336.00	-4,224	9,600.00	-960	9,600.00	-960	
29	REMOVE AND RESET SOD									
	30.0000	m2	20.0000	40.0000	100.00%	40.0000	100.00%	38.0000	90.00%	
			600.00	1,200.00	600	1,200.00	600	1,140.00	540	
30	SEEDING, FERTILIZING, AND MULCHING									
	7.1000	ha	3,500.0000	2,020.0000	-42.29%	2,000.0000	-42.86%	2,000.0000	-42.86%	
			24,850.00	14,342.00	-10,508	14,200.00	-10,650	14,200.00	-10,650	
31	SOIL BINDER OR TACKING AGENT									
	7.1000	ha	600.0000	590.0000	-1.67%	600.0000	0.00%	578.0000	-3.67%	
			4,260.00	4,189.00	-71	4,260.00	0	4,103.80	-156	
32	TEMPORARY WATER POLLUTION/EROSION CONTROL									
	EST.				0.00%		0.00%		0.00%	
			2,500.00	2,500.00		2,500.00		2,500.00		

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, I
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
33	CEMENT CONC. BARRIER CURB AND GUTTER								
	168.7000	m	30.0000	-13.00%	26.1000	-6.67%	25.9200	-13.60%	
			5,061.00	-658	4,403.07	-337	4,372.70	-688	
34	MODIFIED CEMENT CONC. BARRIER CURB								
	38.3000	m	20.0000	47.50%	29.5000	55.00%	29.2000	46.00%	
			766.00	364	1,129.85	421	1,118.36	352	
35	SINGLE FACED MOUNTABLE CEMENT CONC. CURB								
	365.2000	m	20.0000	7.50%	21.5000	10.00%	21.3200	6.60%	
			7,304.00	548	7,851.80	730	7,786.06	482	
36	DOUBLE FACED MOUNTABLE CEMENT CONC. CURB								
	124.6000	m	50.0000	-20.80%	39.6000	-18.00%	39.3800	-21.24%	
			6,230.00	-1,296	4,934.16	-1,121	4,906.75	-1,323	
37	EXTRUDED CURB								
	12.0000	m	30.0000	-23.00%	23.1000	-23.33%	22.9600	-23.47%	
			360.00	-83	277.20	-84	275.52	-84	
38	BEAM GUARDRAIL TYPE 1								
	45.7000	m	75.0000	-30.00%	52.5000	-30.40%	52.2000	-30.40%	
			3,427.50	-1,028	2,399.25	-1,042	2,385.54	-1,042	
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	2.0000	EACH	1,600.0000	-21.88%	1,250.0000	-25.00%	1,200.0000	-25.00%	
			3,200.00	-700	2,500.00	-800	2,400.00	-800	
40	TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3								
	3.0000	EACH	1,600.0000	-68.44%	505.0000	-68.75%	500.0000	-68.75%	
			4,800.00	-3,285	1,515.00	-3,300	1,500.00	-3,300	
41	BEAM GUARDRAIL FLARED TERMINAL								
	2.0000	EACH	1,900.0000	-4.21%	1,820.0000	-5.26%	1,800.0000	-5.26%	
			3,800.00	-160	3,640.00	-200	3,600.00	-200	
42	TEMPORARY BEAM GUARDRAIL FLARED TERMINAL								
	3.0000	EACH	1,900.0000	-73.42%	505.0000	-73.68%	500.0000	-73.68%	
			5,700.00	-4,185	1,515.00	-4,200	1,500.00	-4,200	
43	BEAM GUARDRAIL ANCHOR TYPE 4								
	1.0000	EACH	500.0000	0.00%	500.0000	-10.00%	450.0000	-10.00%	
			500.00	0	500.00	-50	450.00	-50	

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90 HARVARD RD I/C WESTBOUND OFF-RAMP 01Z017	S. A. GONZALES CONSTRUCTION, 5516 N STARR ROAD 99025	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399	M. A. DEATLEY CONSTRUCTION, I 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
COUNTY(S)	: SPOKANE	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
44	PRECAST CONC. BARRIER TYPE 2 732.7000	m	50.0000 36,635.00	62.8500 46,050.20	25.70% 9,415	63.0000 46,160.10	26.00% 9,525	62.5000 45,793.75	25.00% 9,159
45	PRECAST CONC. BARRIER TYPE 4 131.6000	m	50.0000 6,580.00	65.8500 8,665.86	31.70% 2,086	66.0000 8,685.60	32.00% 2,106	65.5000 8,619.80	31.00% 2,040
46	TEMPORARY CONC. BARRIER 1093.0000	m	30.0000 32,790.00	31.2000 34,101.60	4.00% 1,312	31.0000 33,883.00	3.33% 1,093	31.0000 33,883.00	3.33% 1,093
47	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER 87.5000	m	10.0000 875.00	16.6000 1,452.50	66.00% 578	17.0000 1,487.50	70.00% 613	16.5000 1,443.75	65.00% 569
48	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	30,000.0000 60,000.00	47,750.0000 95,500.00	59.17% 35,500	48,000.0000 96,000.00	60.00% 36,000	47,500.0000 95,000.00	58.33% 35,000
49	FLEXIBLE GUIDE POST 100.0000	EACH	20.0000 2,000.00	19.0000 1,900.00	-5.00% -100	19.0000 1,900.00	-5.00% -100	18.5100 1,851.00	-7.45% -149
50	TUBULAR MARKER 8.0000	EACH	37.0000 296.00	38.7000 309.60	4.59% 14	38.5000 308.00	4.05% 12	38.4800 307.84	4.00% 12
51	PAINT LINE 8230.0000	m	0.3000 2,469.00	0.2800 2,304.40	-6.67% -165	0.3000 2,469.00	0.00% 0	0.2600 2,139.80	-13.33% -329
52	PAINTED WIDE LINE 460.0000	m	1.0000 460.00	0.7000 322.00	-30.00% -138	0.6500 299.00	-35.00% -161	0.6500 299.00	-35.00% -161
53	PLASTIC CROSSWALK LINE 20.4000	m2	33.0000 673.20	43.5000 887.40	31.82% 214	43.5000 887.40	31.82% 214	43.2600 882.50	31.09% 209
54	PLASTIC STOP LINE 28.3000	m	25.0000 707.50	23.0000 650.90	-8.00% -57	22.2000 628.26	-11.20% -79	22.0300 623.45	-11.88% -84

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, 1
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT								
TRAFFIC												
55	PLASTIC TRAFFIC ARROW											
	17.0000	EACH	80.0000	79.5000	-0.63%	1,360.00	1,351.50	-9	1,334.50	-26	78.3600	-2.05%
56	TEMPORARY PAINT LINE											
	2490.0000	m	0.3000	0.6000	100.00%	747.00	1,494.00	747	1,369.50	623	0.5400	80.00%
57	TEMPORARY PAVEMENT MARKING											
	2750.0000	m	0.2000	0.2000	0.00%	550.00	550.00	0	357.50	-193	0.1300	-35.00%
58	CONTINUOUS SHOULDER RUMBLE STRIP											
	1.2000	km	1,500.0000	2,000.0000	33.33%	1,800.00	2,400.00	600	2,160.00	360	1,800.0000	20.00%
59	PERMANENT SIGNING											
		L.S.			59.80%							54.26%
			14,800.00	23,650.00	8,850						22,830.00	8,030
60	ILLUMINATION SYSTEM 1											
		L.S.			13.53%							12.47%
			85,000.00	96,500.00	11,500						95,600.00	10,600
61	SEQUENTIAL ARROW SIGN											
	400.0000	HR	4.0000	3.2500	-18.75%	1,600.00	1,300.00	-300	1,200.00	-400	3.0000	-25.00%
62	PORTABLE CHANGEABLE MESSAGE SIGN											
	2.0000	EACH	2,000.0000	1,200.0000	-40.00%	4,000.00	2,400.00	-1,600	2,000.00	-2,000	1,000.0000	-50.00%
63	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN											
	100.0000	HR	6.0000	5.2500	-12.50%	600.00	525.00	-75	500.00	-100	5.0000	-16.67%
64	TYPE III BARRICADE											
	4.0000	EACH	200.0000	90.0000	-55.00%	800.00	360.00	-440	400.00	-400	100.0000	-50.00%
65	TEMPORARY TRAFFIC CONTROL DEVICES											
		L.S.			-66.67%							-83.33%
			3,000.00	1,000.00	-2,000						500.00	-2,500

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	S. A. GONZALES CONSTRUCTION,	STEELMAN-DUFF, INC.	M. A. DEATLEY CONSTRUCTION, 1
	HARVARD RD I/C	5516 N STARR ROAD	1490 FAIR ST	829 EVANS ROAD
	WESTBOUND OFF-RAMP	99025		99403-9701
	01Z017	NEWMAN LAKE WA 990258609	CLARKSTON WA 994032399	CLARKSTON WA 994030490
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 100029	CONTRACTOR NUMBER : 100020	CONTRACTOR NUMBER : 252300
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
77	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	4.0000	EACH	110.0000	59.09%	175.0000	110.0000	0.00%	110.0000	0.00%	
			440.00	260	700.00	440.00	0	440.00	0	
78	WIRE FENCE TYPE 2									
	1197.8000	m	8.0000	25.00%	10.0000	6.5000	-18.75%	6.2300	-22.12%	
			9,582.40	2,396	11,978.00	7,785.70	-1,797	7,462.29	-2,120	
79	ADJUST MANHOLE									
	4.0000	EACH	300.0000	0.00%	300.0000	400.0000	33.33%	500.0000	66.67%	
			1,200.00	0	1,200.00	1,600.00	400	2,000.00	800	
80	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	0.00%	300.0000	300.0000	0.00%	300.0000	0.00%	
			1,800.00	0	1,800.00	1,800.00	0	1,800.00	0	
81	ADJUST VALVE BOX									
	1.0000	EACH	350.0000	-14.29%	300.0000	250.0000	-28.57%	125.0000	-64.29%	
			350.00	-50	300.00	250.00	-100	125.00	-225	
82	ROADSIDE CLEANUP									
		EST.		0.00%			0.00%		0.00%	
			2,500.00		2,500.00	2,500.00		2,500.00		
83	TRIMMING AND CLEANUP									
		L.S.		100.00%			0.00%		-40.00%	
			5,000.00	5,000	10,000.00	5,000.00	0	3,000.00	-2,000	
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%			0.00%		0.00%	
			5.00		5.00	5.00		5.00		
85	MINOR CHANGE									
		CALC		0.00%			0.00%		0.00%	
			-1.00		-1.00	-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2001

*** BID CHECK REPORT ***

TIME: 07:47

PS&E JOB NO: 01Z017 REVISION NO :
CONTRACT NO: 006253 REGION NO : 6
VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
AWARDED ON : Dec 4 2001

HWY : SR 000,090
TITLE : SR 90
HARVARD RD I/C
WESTBOUND OFF-RAMP
01Z017
PROJECT : STP-0906(199)
COUNTY(S) : SPOKANE

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
S. A. GONZALES CONSTRUCTION, 5516 N STARR ROAD 99025 NEWMAN LAKE WA 990258609 CONTRACTOR NUMBER : 100029	STEELMAN-DUFF, INC. 1490 FAIR ST CLARKSTON WA 994032399 CONTRACTOR NUMBER : 100020	M. A. DEATLEY CONSTRUCTION, 1 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
86	SPILL PREVENTION PLAN	L.S.	1,000.00	100.00%	2,500.00	150.00%	1,000.00	0.00%		
CONTRACT TOTAL			\$1,692,122.10		\$1,396,096.34	-17.49%	\$1,432,797.10	-15.33%	\$1,447,897.63	-14.43%

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.									
			113,000.00		-2.65%	110,000.00		89,000.00		-21.24%	150,000.00
2	CLEARING AND GRUBBING										
	3.0000 ha		600.0000		83.33%	1,100.0000		1,000.0000		66.67%	1,500.0000
			1,800.00		1,500	3,300.00		3,000.00		1,200	4,500.00
3	REMOVING DRAINAGE STRUCTURE										
	11.0000 EACH		250.0000		20.00%	300.0000		180.0000		-28.00%	300.0000
			2,750.00		550	3,300.00		1,980.00		-770	3,300.00
4	REMOVING ASPHALT CONC. PAVEMENT										
	6016.0000 m2		5.0000		-60.00%	2.0000		1.0000		-80.00%	2.0000
			30,080.00		-18,048	12,032.00		6,016.00		-24,064	12,032.00
5	REMOVING TRAFFIC ISLAND										
	336.0000 m2		10.0000		10.00%	11.0000		1.6000		-84.00%	12.0000
			3,360.00		336	3,696.00		537.60		-2,822	4,032.00
6	REMOVING GUARDRAIL										
	202.0000 m		6.0000		-16.67%	5.0000		5.1500		-14.17%	5.2000
			1,212.00		-202	1,010.00		1,040.30		-172	1,050.40
7	REMOVING GUARDRAIL ANCHOR										
	3.0000 EACH		200.0000		0.00%	200.0000		160.0000		-20.00%	160.0000
			600.00		0	600.00		480.00		-120	480.00
8	REMOVING GUIDE POST										
	59.0000 EACH		6.0000		-33.33%	4.0000		3.0000		-50.00%	3.2500
			354.00		-118	236.00		177.00		-177	191.75
9	REMOVING TEMPORARY PAVEMENT MARKING										
	2990.0000 m		0.2000		0.00%	0.2000		0.1500		-25.00%	0.1500
			598.00		0	598.00		448.50		-150	448.50
10	REMOVING PAINT LINE										
	4840.0000 m		1.5000		20.00%	1.8000		1.9000		26.67%	1.9000
			7,260.00		1,452	8,712.00		9,196.00		1,936	9,196.00
11	REMOVING CHAIN LINK FENCE										
	34.0000 m		16.0000		-18.75%	13.0000		7.5000		-53.13%	6.0000
			544.00		-102	442.00		255.00		-289	204.00

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING WIRE FENCE									
	954.0000	m	2.0000	1.5000	-25.00%	1.2000	-40.00%	1.2500	-37.50%	
			1,908.00	1,431.00	-477	1,144.80	-763	1,192.50	-716	
13	REMOVING MONUMENT CASE AND COVER									
	10.0000	EACH	250.0000	170.0000	-32.00%	75.0000	-70.00%	100.0000	-60.00%	
			2,500.00	1,700.00	-800	750.00	-1,750	1,000.00	-1,500	
GRADING										
14	ROADWAY EXCAVATION INCL. HAUL									
	67025.0000	m3	5.5000	3.0800	-44.00%	3.1300	-43.09%	3.0000	-45.45%	
			368,637.50	206,437.00	-162,201	209,788.25	-158,849	201,075.00	-167,563	
15	EMBANKMENT COMPACTION									
	4260.0000	m3	0.7500	0.6000	-20.00%	1.3500	80.00%	0.7500	0.00%	
			3,195.00	2,556.00	-639	5,751.00	2,556	3,195.00	0	
DRAINAGE										
16	PRECAST CONCRETE DRYWELL									
	3.0000	EACH	2,500.0000	4,000.0000	60.00%	2,000.0000	-20.00%	2,500.0000	0.00%	
			7,500.00	12,000.00	4,500	6,000.00	-1,500	7,500.00	0	
17	DRAIN PIPE 300 MM DIAM.									
	84.0000	m	55.0000	50.0000	-9.09%	42.0000	-23.64%	30.0000	-45.45%	
			4,620.00	4,200.00	-420	3,528.00	-1,092	2,520.00	-2,100	
18	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	36.6000	m	65.0000	65.0000	0.00%	74.0000	13.85%	42.0000	-35.38%	
			2,379.00	2,379.00	0	2,708.40	329	1,537.20	-842	
19	SCHEDULE A CULV. PIPE 450 MM DIAM.									
	36.3000	m	120.0000	80.0000	-33.33%	62.0000	-48.33%	52.0000	-56.67%	
			4,356.00	2,904.00	-1,452	2,250.60	-2,105	1,887.60	-2,468	
SURFACING										
20	CRUSHED SURFACING BASE COURSE									
	24950.0000	t	10.0000	10.2000	2.00%	11.0000	10.00%	11.5000	15.00%	
			249,500.00	254,490.00	4,990	274,450.00	24,950	286,925.00	37,425	
LIQUID ASPHALT										
21	ANTI-STRIPPING ADDITIVE									
		EST.			0.00%		0.00%		0.00%	
			4,300.00	4,300.00		4,300.00		4,300.00		

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
ASPHALT CONCRETE PAVEMENT											
22	PLANING BITUMINOUS PAVEMENT										
	4260.0000	m2	3.0000	3.0000	0.00%	12,780.00	2.3000	-23.33%	3.1000	3.33%	13,206.00
											426
23	ASPHALT CONC. PAVEMENT CL. A PG 70-21										
	6820.0000	t	35.0000	32.0000	-8.57%	238,700.00	38.0000	8.57%	33.5000	-4.29%	228,470.00
											-10,230
24	ASPHALT CONC. PAVEMENT CL. E PG 70-21										
	3950.0000	t	35.0000	33.0000	-5.71%	138,250.00	39.0000	11.43%	34.5000	-1.43%	136,275.00
											-1,975
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT										
	CALC				0.00%	11,310.00	11,310.00	0.00%	11,310.00	0.00%	11,310.00
26	COMPACTION PRICE ADJUSTMENT										
	CALC				0.00%	4,650.00	4,650.00	0.00%	4,650.00	0.00%	4,650.00
EROSION CONTROL AND PLANTING											
27	ESC LEAD										
	5.0000	DAY	100.0000	125.0000	25.00%	500.00	200.0000	100.00%	100.0000	0.00%	100.0000
											0
28	TOPSOIL TYPE B										
	1920.0000	m3	5.5000	5.5000	0.00%	10,560.00	7.2500	31.82%	5.0000	-9.09%	9,600.00
											-960
29	REMOVE AND RESET SOD										
	30.0000	m2	20.0000	40.0000	100.00%	600.00	40.0000	100.00%	40.2500	101.25%	1,207.50
											608
30	SEEDING, FERTILIZING, AND MULCHING										
	7.1000	ha	3,500.0000	2,000.0000	-42.86%	24,850.00	2,100.0000	-40.00%	2,100.0000	-40.00%	14,910.00
											-9,940
31	SOIL BINDER OR TACKING AGENT										
	7.1000	ha	600.0000	610.0000	1.67%	4,260.00	600.0000	0.00%	612.0000	2.00%	4,345.20
											85
32	TEMPORARY WATER POLLUTION/EROSION CONTROL										
	EST.				0.00%	2,500.00	2,500.00	0.00%	2,500.00	0.00%	2,500.00

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
33	CEMENT CONC. BARRIER CURB AND GUTTER 168.7000	m	30.0000 5,061.00	30.0000 5,061.00	0.00% 0	27.2500 4,597.08	-9.17% -464	31.0000 5,229.70	3.33% 169		
34	MODIFIED CEMENT CONC. BARRIER CURB 38.3000	m	20.0000 766.00	30.0000 1,149.00	50.00% 383	31.0000 1,187.30	55.00% 421	35.0000 1,340.50	75.00% 575		
35	SINGLE FACED MOUNTABLE CEMENT CONC. CURB 365.2000	m	20.0000 7,304.00	25.0000 9,130.00	25.00% 1,826	22.5000 8,217.00	12.50% 913	22.5000 8,217.00	12.50% 913		
36	DOUBLE FACED MOUNTABLE CEMENT CONC. CURB 124.6000	m	50.0000 6,230.00	40.0000 4,984.00	-20.00% -1,246	41.5000 5,170.90	-17.00% -1,059	41.5000 5,170.90	-17.00% -1,059		
37	EXTRUDED CURB 12.0000	m	30.0000 360.00	25.0000 300.00	-16.67% -60	24.0000 288.00	-20.00% -72	25.0000 300.00	-16.67% -60		
38	BEAM GUARDRAIL TYPE 1 45.7000	m	75.0000 3,427.50	60.0000 2,742.00	-20.00% -686	55.0000 2,513.50	-26.67% -914	56.0000 2,559.20	-25.33% -868		
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 2.0000	EACH	1,600.0000 3,200.00	1,250.0000 2,500.00	-21.88% -700	1,250.0000 2,500.00	-21.88% -700	1,300.0000 2,600.00	-18.75% -600		
40	TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3 3.0000	EACH	1,600.0000 4,800.00	550.0000 1,650.00	-65.63% -3,150	525.0000 1,575.00	-67.19% -3,225	530.0000 1,590.00	-66.88% -3,210		
41	BEAM GUARDRAIL FLARED TERMINAL 2.0000	EACH	1,900.0000 3,800.00	1,850.0000 3,700.00	-2.63% -100	1,900.0000 3,800.00	0.00% 0	2,000.0000 4,000.00	5.26% 200		
42	TEMPORARY BEAM GUARDRAIL FLARED TERMINAL 3.0000	EACH	1,900.0000 5,700.00	550.0000 1,650.00	-71.05% -4,050	525.0000 1,575.00	-72.37% -4,125	530.0000 1,590.00	-72.11% -4,110		
43	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	500.0000 500.00	500.0000 500.00	0.00% 0	480.0000 480.00	-4.00% -20	475.0000 475.00	-5.00% -25		

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
44	PRECAST CONC. BARRIER TYPE 2									
	732.7000	m	50.0000	20.00%	60.0000	32.00%	66.0000	32.00%	66.0000	32.00%
			36,635.00		43,962.00		48,358.20		48,358.20	
45	PRECAST CONC. BARRIER TYPE 4									
	131.6000	m	50.0000	40.00%	70.0000	38.00%	69.0000	38.00%	70.0000	40.00%
			6,580.00		9,212.00		9,080.40		9,212.00	
46	TEMPORARY CONC. BARRIER									
	1093.0000	m	30.0000	10.00%	33.0000	8.33%	32.5000	8.33%	32.8500	9.50%
			32,790.00		36,069.00		35,522.50		35,905.05	
47	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	87.5000	m	10.0000	80.00%	18.0000	75.00%	17.5000	75.00%	17.5000	75.00%
			875.00		1,575.00		1,531.25		1,531.25	
48	PERMANENT IMPACT ATTENUATOR									
	2.0000	EACH	30,000.0000	58.33%	47,500.0000	66.67%	50,000.0000	66.67%	48,000.0000	60.00%
			60,000.00		95,000.00		100,000.00		96,000.00	
49	FLEXIBLE GUIDE POST									
	100.0000	EACH	20.0000	-5.00%	19.0000	-2.50%	19.5000	-2.50%	20.0000	0.00%
			2,000.00		1,900.00		1,950.00		2,000.00	
50	TUBULAR MARKER									
	8.0000	EACH	37.0000	21.62%	45.0000	9.46%	40.5000	9.46%	41.0000	10.81%
			296.00		360.00		324.00		328.00	
51	PAINT LINE									
	8230.0000	m	0.3000	0.00%	0.3000	-6.67%	0.2800	-6.67%	0.3000	0.00%
			2,469.00		2,469.00		2,304.40		2,469.00	
52	PAINTED WIDE LINE									
	460.0000	m	1.0000	-25.00%	0.7500	-30.00%	0.7000	-30.00%	0.7000	-30.00%
			460.00		345.00		322.00		322.00	
53	PLASTIC CROSSWALK LINE									
	20.4000	m2	33.0000	36.36%	45.0000	37.88%	45.5000	37.88%	46.0000	39.39%
			673.20		918.00		928.20		938.40	
54	PLASTIC STOP LINE									
	28.3000	m	25.0000	20.00%	30.0000	-8.00%	23.0000	-8.00%	24.0000	-4.00%
			707.50		849.00		650.90		679.20	

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
55	PLASTIC TRAFFIC ARROW										
	17.0000	EACH	80.0000	80.0000	0.00%	1,360.00	83.0000	3.75%	83.0000	3.75%	1,411.00
56	TEMPORARY PAINT LINE										
	2490.0000	m	0.3000	0.6000	100.00%	747.00	1,494.00	100.00%	0.6000	100.00%	1,494.00
57	TEMPORARY PAVEMENT MARKING										
	2750.0000	m	0.2000	0.2000	0.00%	550.00	412.50	-25.00%	0.1500	-25.00%	412.50
58	CONTINUOUS SHOULDER RUMBLE STRIP										
	1.2000	km	1,500.0000	2,000.0000	33.33%	1,800.00	2,400.00	26.67%	2,000.0000	33.33%	2,400.00
59	PERMANENT SIGNING										
		L.S.			55.41%	14,800.00	23,000.00	62.16%		62.16%	24,000.00
60	ILLUMINATION SYSTEM 1										
		L.S.			12.94%	85,000.00	96,000.00	17.65%		17.65%	100,000.00
61	SEQUENTIAL ARROW SIGN										
	400.0000	HR	4.0000	4.0000	0.00%	1,600.00	1,600.00	-12.50%	3.2000	-20.00%	1,280.00
62	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	2,000.0000	1,100.0000	-45.00%	4,000.00	2,200.00	-45.00%	1,000.0000	-50.00%	2,000.00
63	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	100.0000	HR	6.0000	5.5000	-8.33%	600.00	550.00	-10.83%	5.3000	-11.67%	530.00
64	TYPE III BARRICADE										
	4.0000	EACH	200.0000	250.0000	25.00%	800.00	1,000.00	-46.50%	105.0000	-47.50%	420.00
65	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-80.00%	3,000.00	600.00	-82.17%		-82.33%	530.00
					-2.400			-2,465			-2,470

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 90	INLAND ASPHALT COMPANY	ELLER CORPORATION	WESTWAY CONSTRUCTION, INC.
	HARVARD RD I/C	802 N FANCHER RD	8102 N STAR ROAD	2010 S FAIRVIEW HEIGHTS RD
	WESTBOUND OFF-RAMP	99212-0928	99025-8425	MEDICAL LAKE WA 99022
	01Z017	SPOKANE WA 992201016	NEWMAN LAKE WA 990250117	AIRWAY HEIGHTS WA 99001051
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 406000	CONTRACTOR NUMBER : 100197	CONTRACTOR NUMBER : 100030
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
77	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	4.0000	EACH	110.0000	120.0000	9.09%	118.0000	7.27%	125.0000	13.64%	
			440.00	480.00	40	472.00	32	500.00	60	
78	WIRE FENCE TYPE 2									
	1197.8000	m	8.0000	5.0000	-37.50%	7.0000	-12.50%	6.6000	-17.50%	
			9,582.40	5,989.00	-3,593	8,384.60	-1,198	7,905.48	-1,677	
79	ADJUST MANHOLE									
	4.0000	EACH	300.0000	410.0000	36.67%	290.0000	-3.33%	250.0000	-16.67%	
			1,200.00	1,640.00	440	1,160.00	-40	1,000.00	-200	
80	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	400.0000	33.33%	290.0000	-3.33%	250.0000	-16.67%	
			1,800.00	2,400.00	600	1,740.00	-60	1,500.00	-300	
81	ADJUST VALVE BOX									
	1.0000	EACH	350.0000	350.0000	0.00%	250.0000	-28.57%	250.0000	-28.57%	
			350.00	350.00	0	250.00	-100	250.00	-100	
82	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			2,500.00	2,500.00		2,500.00		2,500.00		
83	TRIMMING AND CLEANUP									
		L.S.			-20.00%		250.00%		-80.00%	
			5,000.00	4,000.00	-1,000	17,500.00	12,500	1,000.00	-4,000	
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		
85	MINOR CHANGE									
		CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2001

* * * BID CHECK REPORT * * *

TIME: 07:47

PS&E JOB NO: 01Z017 REVISION NO :
CONTRACT NO: 006253 REGION NO : 6
VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
AWARDED ON : Dec 4 2001

HWY : SR 000,090
TITLE : SR 90
HARVARD RD I/C
WESTBOUND OFF-RAMP
01Z017
PROJECT : STP-0906(199)
COUNTY(S) : SPOKANE

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
INLAND ASPHALT COMPANY 802 N FANCHER RD 99212-0928 SPOKANE WA 992201016 CONTRACTOR NUMBER : 406000	ELLER CORPORATION 8102 N STAR ROAD 99025-8425 NEWMAN LAKE WA 990250117 CONTRACTOR NUMBER : 100197	WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022 AIRWAY HEIGHTS WA 99001051 CONTRACTOR NUMBER : 100030

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
86	SPILL PREVENTION PLAN	L.S.	1,000.00	700.00	-30.00%	720.00	-28.00%	750.00	-25.00%
					-300		-280		-250
	CONTRACT TOTAL		\$1,692,122.10	\$1,529,999.00	-9.58%	\$1,608,656.47	-4.93%	\$1,613,845.53	-4.63%

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			72.57%		28.76%				-15.93%
			113,000.00	195,000.00	82,000	145,500.00	32,500	95,000.00	-18,000		
2	CLEARING AND GRUBBING										
	3.0000	ha	600.0000	550.0000	-8.33%	4,500.0000	650.00%	7,660.2400	1,176.71%		
			1,800.00	1,650.00	-150	13,500.00	11,700	22,980.72	21,181		
3	REMOVING DRAINAGE STRUCTURE										
	11.0000	EACH	250.0000	410.0000	64.00%	600.0000	140.00%	353.6200	41.45%		
			2,750.00	4,510.00	1,760	6,600.00	3,850	3,889.82	1,140		
4	REMOVING ASPHALT CONC. PAVEMENT										
	6016.0000	m2	5.0000	1.0500	-79.00%	3.5000	-30.00%	1.2000	-76.00%		
			30,080.00	6,316.80	-23,763	21,056.00	-9,024	7,219.20	-22,861		
5	REMOVING TRAFFIC ISLAND										
	336.0000	m2	10.0000	3.5000	-65.00%	8.5000	-15.00%	3.6800	-63.20%		
			3,360.00	1,176.00	-2,184	2,856.00	-504	1,236.48	-2,124		
6	REMOVING GUARDRAIL										
	202.0000	m	6.0000	4.9000	-18.33%	5.0000	-16.67%	5.2800	-12.00%		
			1,212.00	989.80	-222	1,010.00	-202	1,066.56	-145		
7	REMOVING GUARDRAIL ANCHOR										
	3.0000	EACH	200.0000	150.0000	-25.00%	150.0000	-25.00%	161.9100	-19.04%		
			600.00	450.00	-150	450.00	-150	485.73	-114		
8	REMOVING GUIDE POST										
	59.0000	EACH	6.0000	2.5000	-58.33%	3.0000	-50.00%	4.8000	-20.00%		
			354.00	147.50	-207	177.00	-177	283.20	-71		
9	REMOVING TEMPORARY PAVEMENT MARKING										
	2990.0000	m	0.2000	0.1300	-35.00%	0.1500	-25.00%	1.9000	850.00%		
			598.00	388.70	-209	448.50	-150	5,681.00	5,083		
10	REMOVING PAINT LINE										
	4840.0000	m	1.5000	1.7500	16.67%	1.8000	20.00%	1.9000	26.67%		
			7,260.00	8,470.00	1,210	8,712.00	1,452	9,196.00	1,936		
11	REMOVING CHAIN LINK FENCE										
	34.0000	m	16.0000	5.5000	-65.63%	5.3000	-66.88%	5.7100	-64.31%		
			544.00	187.00	-357	180.20	-364	194.14	-350		

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION											
12	REMOVING WIRE FENCE										
	954.0000	m	2.0000	1,908.00	-37.50%	1.2500	1,144.80	-40.00%	1.2500	-37.50%	1.2500
13	REMOVING MONUMENT CASE AND COVER										
	10.0000	EACH	250.0000	2,500.00	-66.00%	85.0000	750.00	-70.00%	107.9400	-56.82%	1,079.40
GRADING											
14	ROADWAY EXCAVATION INCL. HAUL										
	67025.0000	m3	5.5000	368,637.50	-41.82%	3.2000	214,480.00	-9.09%	5.0000	335,125.00	-33,513
15	EMBANKMENT COMPACTION										
	4260.0000	m3	0.7500	3,195.00	-26.67%	0.5500	2,343.00	86.67%	1.4000	5,964.00	2,769
DRAINAGE											
16	PRECAST CONCRETE DRYWELL										
	3.0000	EACH	2,500.0000	7,500.00	128.00%	5,700.0000	17,100.00	80.00%	4,500.0000	2,100.0000	-16.00%
17	DRAIN PIPE 300 MM DIAM.										
	84.0000	m	55.0000	4,620.00	-10.91%	49.0000	4,116.00	54.55%	85.0000	7,140.00	2,520
18	SCHEDULE A CULV. PIPE 300 MM DIAM.										
	36.6000	m	65.0000	2,379.00	-7.69%	60.0000	2,196.00	46.15%	95.0000	3,477.00	1,098
19	SCHEDULE A CULV. PIPE 450 MM DIAM.										
	36.3000	m	120.0000	4,356.00	-29.17%	85.0000	3,085.50	-12.50%	105.0000	3,811.50	-545
SURFACING											
20	CRUSHED SURFACING BASE COURSE										
	24950.0000	t	10.0000	249,500.00	-17.50%	8.2500	205,837.50	0.00%	10.0000	249,500.00	0
LIQUID ASPHALT											
21	ANTI-STRIPPING ADDITIVE										
		EST.									
			4,300.00		0.00%	4,300.00		0.00%	4,300.00		0.00%

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ASPHALT CONCRETE PAVEMENT											
22	PLANING BITUMINOUS PAVEMENT										
	4260.0000	m2	3.0000	2.6000	-13.33%	2.9000	-3.33%	2.3900	-20.33%		
			12,780.00	11,076.00	-1,704	12,354.00	-426	10,181.40	-2,599		
23	ASPHALT CONC. PAVEMENT CL. A PG 70-24										
	6820.0000	t	35.0000	36.6000	4.57%	32.0000	-8.57%	34.5500	-1.29%		
			238,700.00	249,612.00	10,912	218,240.00	-20,460	235,631.00	-3,069		
24	ASPHALT CONC. PAVEMENT CL. E PG 70-24										
	3950.0000	t	35.0000	34.0000	-2.86%	33.0000	-5.71%	35.6200	1.77%		
			138,250.00	134,300.00	-3,950	130,350.00	-7,900	140,699.00	2,449		
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT										
	CALC				0.00%		0.00%		0.00%		
			11,310.00	11,310.00		11,310.00		11,310.00			
26	COMPACTION PRICE ADJUSTMENT										
	CALC				0.00%		0.00%		0.00%		
			4,650.00	4,650.00		4,650.00		4,650.00			
EROSION CONTROL AND PLANTING											
27	ESC LEAD										
	5.0000	DAY	100.0000	300.0000	200.00%	250.0000	150.00%	377.8000	277.80%		
			500.00	1,500.00	1,000	1,250.00	750	1,889.00	1,389		
28	TOPSOIL TYPE B										
	1920.0000	m3	5.5000	5.5000	0.00%	5.5000	0.00%	24.3400	342.55%		
			10,560.00	10,560.00	0	10,560.00	0	46,732.80	36,173		
29	REMOVE AND RESET SOD										
	30.0000	m2	20.0000	40.0000	100.00%	38.0000	90.00%	71.9600	259.80%		
			600.00	1,200.00	600	1,140.00	540	2,158.80	1,559		
30	SEEDING, FERTILIZING, AND MULCHING										
	7.1000	ha	3,500.0000	2,100.0000	-40.00%	2,000.0000	-42.86%	3,252.2900	-7.08%		
			24,850.00	14,910.00	-9,940	14,200.00	-10,650	23,091.26	-1,759		
31	SOIL BINDER OR TACKING AGENT										
	7.1000	ha	600.0000	580.0000	-3.33%	578.0000	-3.67%	394.9700	-34.17%		
			4,260.00	4,118.00	-142	4,103.80	-156	2,804.29	-1,456		
32	TEMPORARY WATER POLLUTION/EROSION CONTROL										
	EST.				0.00%		0.00%		0.00%		
			2,500.00	2,500.00		2,500.00		2,500.00			

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90 HARVARD RD I/C WESTBOUND OFF-RAMP 01Z017	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372	GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530	K C CONSTRUCTION INC DBA 2025 W DAKOTA AVE 83835
PROJECT	: STP-0906(199)	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
COUNTY(S)	: SPOKANE	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
33	CEMENT CONC. BARRIER CURB AND GUTTER												
	168.7000	m	30.0000	30.0000	0.00%	26.0000	-13.33%	27.9900	-6.70%				
			5,061.00	5,061.00	0	4,386.20	-675	4,721.91	-339				
34	MODIFIED CEMENT CONC. BARRIER CURB												
	38.3000	m	20.0000	30.0000	50.00%	29.5000	47.50%	31.5000	57.50%				
			766.00	1,149.00	383	1,129.85	364	1,206.45	440				
35	SINGLE FACED MOUNTABLE CEMENT CONC. CURB												
	365.2000	m	20.0000	22.5000	12.50%	21.5000	7.50%	23.0000	15.00%				
			7,304.00	8,217.00	913	7,851.80	548	8,399.60	1,096				
36	DOUBLE FACED MOUNTABLE CEMENT CONC. CURB												
	124.6000	m	50.0000	40.0000	-20.00%	40.0000	-20.00%	42.4900	-15.02%				
			6,230.00	4,984.00	-1,246	4,984.00	-1,246	5,294.25	-936				
37	EXTRUDED CURB												
	12.0000	m	30.0000	25.0000	-16.67%	23.0000	-23.33%	24.8400	-17.20%				
			360.00	300.00	-60	276.00	-84	298.08	-62				
38	BEAM GUARDRAIL TYPE 1												
	45.7000	m	75.0000	52.2000	-30.40%	53.0000	-29.33%	56.3300	-24.89%				
			3,427.50	2,385.54	-1,042	2,422.10	-1,005	2,574.28	-853				
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 1												
	2.0000	EACH	1,600.0000	1,200.0000	-25.00%	1,200.0000	-25.00%	1,295.3200	-19.04%				
			3,200.00	2,400.00	-800	2,400.00	-800	2,590.64	-609				
40	TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3												
	3.0000	EACH	1,600.0000	500.0000	-68.75%	500.0000	-68.75%	539.7200	-66.27%				
			4,800.00	1,500.00	-3,300	1,500.00	-3,300	1,619.16	-3,181				
41	BEAM GUARDRAIL FLARED TERMINAL												
	2.0000	EACH	1,900.0000	1,800.0000	-5.26%	1,800.0000	-5.26%	1,942.9800	2.26%				
			3,800.00	3,600.00	-200	3,600.00	-200	3,885.96	86				
42	TEMPORARY BEAM GUARDRAIL FLARED TERMINAL												
	3.0000	EACH	1,900.0000	500.0000	-73.68%	500.0000	-73.68%	539.7200	-71.59%				
			5,700.00	1,500.00	-4,200	1,500.00	-4,200	1,619.16	-4,081				
43	BEAM GUARDRAIL ANCHOR TYPE 4												
	1.0000	EACH	500.0000	450.0000	-10.00%	450.0000	-10.00%	485.7400	-2.85%				
			500.00	450.00	-50	450.00	-50	485.74	-14				

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
44	PRECAST CONC. BARRIER TYPE 2								
	732.7000	m	50.0000	63.0000	26.00%	63.0000	26.00%	67.4500	34.90%
			36,635.00	46,160.10	9,525	46,160.10	9,525	49,420.62	12,786
45	PRECAST CONC. BARRIER TYPE 4								
	131.6000	m	50.0000	65.5000	31.00%	66.0000	32.00%	69.3900	38.78%
			6,580.00	8,619.80	2,040	8,685.60	2,106	9,131.72	2,552
46	TEMPORARY CONC. BARRIER								
	1093.0000	m	30.0000	31.5000	5.00%	32.0000	6.67%	33.4600	11.53%
			32,790.00	34,429.50	1,640	34,976.00	2,186	36,571.78	3,782
47	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER								
	87.5000	m	10.0000	16.5000	65.00%	17.0000	70.00%	17.8100	78.10%
			875.00	1,443.75	569	1,487.50	613	1,558.38	683
48	PERMANENT IMPACT ATTENUATOR								
	2.0000	EACH	30,000.0000	47,500.0000	58.33%	47,500.0000	58.33%	51,273.0700	70.91%
			60,000.00	95,000.00	35,000	95,000.00	35,000	102,546.14	42,546
49	FLEXIBLE GUIDE POST								
	100.0000	EACH	20.0000	24.0000	20.00%	20.0000	0.00%	19.9800	-0.10%
			2,000.00	2,400.00	400	2,000.00	0	1,998.00	-2
50	TUBULAR MARKER								
	8.0000	EACH	37.0000	38.5000	4.05%	50.0000	35.14%	41.5400	12.27%
			296.00	308.00	12	400.00	104	332.32	36
51	PAINT LINE								
	8230.0000	m	0.3000	0.2500	-16.67%	0.2600	-13.33%	0.3000	0.00%
			2,469.00	2,057.50	-412	2,139.80	-329	2,469.00	0
52	PAINTED WIDE LINE								
	460.0000	m	1.0000	0.9500	-5.00%	0.6500	-35.00%	0.6900	-31.00%
			460.00	437.00	-23	299.00	-161	317.40	-143
53	PLASTIC CROSSWALK LINE								
	20.4000	m2	33.0000	45.0000	36.36%	43.5000	31.82%	46.6900	41.48%
			673.20	918.00	245	887.40	214	952.48	279
54	PLASTIC STOP LINE								
	28.3000	m	25.0000	18.0000	-28.00%	22.0300	-11.88%	23.7500	-5.00%
			707.50	509.40	-198	623.45	-84	672.13	-35

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
55	PLASTIC TRAFFIC ARROW										
	17.0000	EACH	80.0000	90.0000	12.50%	1,360.00	170	78.5000	-1.88%	84.5800	5.72%
56	TEMPORARY PAINT LINE										
	2490.0000	m	0.3000	2.0000	566.67%	747.00	4,233	0.5500	83.33%	0.5900	96.67%
57	TEMPORARY PAVEMENT MARKING										
	2750.0000	m	0.2000	0.1300	-35.00%	550.00	357.50	0.1500	-25.00%	0.3600	80.00%
58	CONTINUOUS SHOULDER RUMBLE STRIP										
	1.2000	km	1,500.0000	6,250.0000	316.67%	1,800.00	7,500.00	1,800.0000	20.00%	1,942.9800	29.53%
59	PERMANENT SIGNING										
		L.S.			84.12%				54.26%		66.51%
			14,800.00	27,250.00	12,450			22,830.00	8,030	24,643.46	9,843
60	ILLUMINATION SYSTEM 1										
		L.S.			21.18%				12.94%		17.65%
			85,000.00	103,000.00	18,000			96,000.00	11,000	100,000.00	15,000
61	SEQUENTIAL ARROW SIGN										
	400.0000	HR	4.0000	4.0000	0.00%	1,600.00	1,600.00	3.0000	-25.00%	2.1600	-46.00%
62	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	2,000.0000	1,100.0000	-45.00%	4,000.00	2,200.00	1,000.0000	-50.00%	5,667.0200	183.35%
63	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	100.0000	HR	6.0000	7.5000	25.00%	600.00	750.00	5.0000	-16.67%	10.7900	79.83%
64	TYPE III BARRICADE										
	4.0000	EACH	200.0000	100.0000	-50.00%	800.00	400.00	100.0000	-50.00%	107.9400	-46.03%
65	TEMPORARY TRAFFIC CONTROL DEVICES										
		L.S.			-83.33%				-83.33%		-28.04%
			3,000.00	500.00	-2,500			500.00	-2,500	2,158.87	-841

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
66	CONTRACTOR PILOTED TRAFFIC CONTROL												
	200.0000	HR	35.0000	30.0000	-14.29%	28.5000	-18.57%	37.7800	7.94%				
			7,000.00	6,000.00	-1,000	5,700.00	-1,300	7,556.00	556				
67	TRAFFIC CONTROL LABOR												
	1700.0000	HR	32.0000	31.0000	-3.13%	31.0000	-3.13%	34.5400	7.94%				
			54,400.00	52,700.00	-1,700	52,700.00	-1,700	58,718.00	4,318				
68	TRAFFIC CONTROL VEHICLE												
	70.0000	DAY	50.0000	30.0000	-40.00%	30.0000	-40.00%	53.9700	7.94%				
			3,500.00	2,100.00	-1,400	2,100.00	-1,400	3,777.90	278				
69	TRAFFIC CONTROL SUPERVISOR												
	700.0000	HR	35.0000	32.0000	-8.57%	33.0000	-5.71%	37.7800	7.94%				
			24,500.00	22,400.00	-2,100	23,100.00	-1,400	26,446.00	1,946				
70	CONSTRUCTION SIGNS CLASS A												
	65.8000	m2	55.0000	65.0000	18.18%	65.0000	18.18%	64.8000	17.82%				
			3,619.00	4,277.00	658	4,277.00	658	4,263.84	645				
OTHER ITEMS													
71	STRUCTURE EXCAVATION CLASS B INCL. HAUL												
	303.2000	m3	15.0000	10.5000	-30.00%	10.0000	-33.33%	8.2000	-45.33%				
			4,548.00	3,183.60	-1,364	3,032.00	-1,516	2,486.24	-2,062				
72	SHORING OR EXTRA EXCAVATION CLASS B												
	63.0000	m2	7.0000	8.0000	14.29%	10.0000	42.86%	34.8800	398.29%				
			441.00	504.00	63	630.00	189	2,197.44	1,756				
73	PLUGGING EXISTING PIPE												
	3.0000	EACH	200.0000	300.0000	50.00%	300.0000	50.00%	323.8300	61.92%				
			600.00	900.00	300	900.00	300	971.49	371				
74	CEMENT CONC. SIDEWALK												
	62.7000	m2	30.0000	22.0000	-26.67%	20.5000	-31.67%	25.9900	-13.37%				
			1,881.00	1,379.40	-502	1,285.35	-596	1,629.57	-251				
75	CEMENT CONCRETE CL 20 FOR TRAFFIC ISLAND												
	285.6000	m2	20.0000	20.2500	1.25%	20.0000	0.00%	21.3200	6.60%				
			5,712.00	5,783.40	71	5,712.00	0	6,088.99	377				
76	CHAIN LINK FENCE TYPE 1												
	164.0000	m	35.0000	34.0000	-2.86%	34.0000	-2.86%	36.1500	3.29%				
			5,740.00	5,576.00	-164	5,576.00	-164	5,928.60	189				

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY	: SR 000,090	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 90	POE ASPHALT PAVING, INC.	GOODFELLOW BROS., INC.	K C CONSTRUCTION INC DBA
	HARVARD RD I/C	302 15TH ST	1407 N WALLA WALLA AVE	2025 W DAKOTA AVE
	WESTBOUND OFF-RAMP	CLARKSTON WA 99403-2372	98801-1530	83835
	01Z017	LEWISTON ID 835010449	WENATCHEE WA 988070596	HAYDEN LAKE ID 838351455
PROJECT	: STP-0906(199)	CONTRACTOR NUMBER : 661800	CONTRACTOR NUMBER : 100296	CONTRACTOR NUMBER : 100432
COUNTY(S)	: SPOKANE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
77	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	4.0000	EACH	110.0000	127.27%	250.0000	110.0000	0.00%	118.7400	7.95%	
			440.00		1,000.00	440.00	0	474.96	35	
78	WIRE FENCE TYPE 2									
	1197.8000	m	8.0000	-18.75%	6.5000	6.2500	-21.87%	6.7300	-15.87%	
			9,582.40	-1,797	7,785.70	7,486.25	-2,096	8,061.19	-1,521	
79	ADJUST MANHOLE									
	4.0000	EACH	300.0000	66.67%	500.0000	400.0000	33.33%	567.7100	89.24%	
			1,200.00	800	2,000.00	1,600.00	400	2,270.84	1,071	
80	ADJUST CATCH BASIN									
	6.0000	EACH	300.0000	66.67%	500.0000	400.0000	33.33%	410.9600	36.99%	
			1,800.00	1,200	3,000.00	2,400.00	600	2,465.76	666	
81	ADJUST VALVE BOX									
	1.0000	EACH	350.0000	0.00%	350.0000	250.0000	-28.57%	161.9100	-53.74%	
			350.00	0	350.00	250.00	-100	161.91	-188	
82	ROADSIDE CLEANUP									
		EST.		0.00%			0.00%		0.00%	
			2,500.00		2,500.00	2,500.00		2,500.00		
83	TRIMMING AND CLEANUP									
		L.S.		-70.00%			290.53%		136.08%	
			5,000.00	-3,500	1,500.00	19,526.30	14,526	11,804.01	6,804	
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.		0.00%			0.00%		0.00%	
			5.00		5.00	5.00		5.00		
85	MINOR CHANGE									
		CALC		0.00%			0.00%		0.00%	
			-1.00	-1.00	-1.00	-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2001

*** BID CHECK REPORT ***

TIME: 07:47

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017

PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800	GOODFELLOW BROS., INC. 1407 N WALLA WALLA AVE 98801-1530 WENATCHEE WA 988070596 CONTRACTOR NUMBER : 100296	K C CONSTRUCTION INC DBA 2025 W DAKOTA AVE 83835 HAYDEN LAKE ID 838351455 CONTRACTOR NUMBER : 100432

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
86	SPILL PREVENTION PLAN	L.S.	1,000.00	1,500.00	50.00%	500	500.00	-50.00%	223.83%
CONTRACT TOTAL			\$1,692,122.10	\$1,618,862.49	-4.33%	\$1,727,444.00	2.09%	\$1,864,070.70	10.16%

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017
 PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.			
			113,000.00	110,000.00	-2.65%
2	CLEARING AND GRUBBING				
	3.0000 ha		600.0000	3,800.0000	533.33%
			1,800.00	11,400.00	9,600
3	REMOVING DRAINAGE STRUCTURE				
	11.0000 EACH		250.0000	400.0000	60.00%
			2,750.00	4,400.00	1,650
4	REMOVING ASPHALT CONC. PAVEMENT				
	6016.0000 m2		5.0000	7.0000	40.00%
			30,080.00	42,112.00	12,032
5	REMOVING TRAFFIC ISLAND				
	336.0000 m2		10.0000	6.0000	-40.00%
			3,360.00	2,016.00	-1,344
6	REMOVING GUARDRAIL				
	202.0000 m		6.0000	5.8500	-2.50%
			1,212.00	1,181.70	-30
7	REMOVING GUARDRAIL ANCHOR				
	3.0000 EACH		200.0000	180.0000	-10.00%
			600.00	540.00	-60
8	REMOVING GUIDE POST				
	59.0000 EACH		6.0000	4.0000	-33.33%
			354.00	236.00	-118
9	REMOVING TEMPORARY PAVEMENT MARKING				
	2990.0000 m		0.2000	0.5000	150.00%
			598.00	1,495.00	897
10	REMOVING PAINT LINE				
	4840.0000 m		1.5000	2.1500	43.33%
			7,260.00	10,406.00	3,146
11	REMOVING CHAIN LINK FENCE				
	34.0000 m		16.0000	6.5000	-59.38%
			544.00	221.00	-323

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017
 PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
12	REMOVING WIRE FENCE 954.0000	m	2.0000 1,908.00	3.0000 2,862.00	50.00% 954
13	REMOVING MONUMENT CASE AND COVER 10.0000	EACH	250.0000 2,500.00	150.0000 1,500.00	-40.00% -1,000
GRADING					
14	ROADWAY EXCAVATION INCL. HAUL 67025.0000	m3	5.5000 368,637.50	6.0000 402,150.00	9.09% 33,513
15	EMBANKMENT COMPACTION 4260.0000	m3	0.7500 3,195.00	1.5000 6,390.00	100.00% 3,195
DRAINAGE					
16	PRECAST CONCRETE DRYWELL 3.0000	EACH	2,500.0000 7,500.00	1,750.0000 5,250.00	-30.00% -2,250
17	DRAIN PIPE 300 MM DIAM. 84.0000	m	55.0000 4,620.00	150.0000 12,600.00	172.73% 7,980
18	SCHEDULE A CULV. PIPE 300 MM DIAM. 36.6000	m	65.0000 2,379.00	75.0000 2,745.00	15.38% 366
19	SCHEDULE A CULV. PIPE 450 MM DIAM. 36.3000	m	120.0000 4,356.00	150.0000 5,445.00	25.00% 1,089
SURFACING					
20	CRUSHED SURFACING BASE COURSE 24950.0000	t	10.0000 249,500.00	10.7500 268,212.50	7.50% 18,713
LIQUID ASPHALT					
21	ANTI-STRIPPING ADDITIVE EST.				0.00%
			4,300.00	4,300.00	

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
22	PLANING BITUMINOUS PAVEMENT 4260.0000	m2	3.0000 12,780.00	5.0000 21,300.00	66.67% 8,520
23	ASPHALT CONC. PAVEMENT CL. A PG 70-24 6820.0000	t	35.0000 238,700.00	33.5000 228,470.00	-4.29% -10,230
24	ASPHALT CONC. PAVEMENT CL. E PG 70-24 3950.0000	t	35.0000 138,250.00	34.5000 136,275.00	-1.43% -1,975
25	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		11,310.00	11,310.00	0.00%
26	COMPACTION PRICE ADJUSTMENT CALC		4,650.00	4,650.00	0.00%
EROSION CONTROL AND PLANTING					
27	ESC LEAD 5.0000	DAY	100.0000 500.00	285.0000 1,425.00	185.00% 925
28	TOPSOIL TYPE B 1920.0000	m3	5.5000 10,560.00	15.0000 28,800.00	172.73% 18,240
29	REMOVE AND RESET SOD 30.0000	m2	20.0000 600.00	60.0000 1,800.00	200.00% 1,200
30	SEEDING, FERTILIZING, AND MULCHING 7.1000	ha	3,500.0000 24,850.00	3,600.0000 25,560.00	2.86% 710
31	SOIL BINDER OR TACKING AGENT 7.1000	ha	600.0000 4,260.00	450.0000 3,195.00	-25.00% -1,065
32	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.		2,500.00	2,500.00	0.00%

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017
 PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
33	CEMENT CONC. BARRIER CURB AND GUTTER 168.7000	m	30.0000 5,061.00	31.0000 5,229.70	3.33% 169
34	MODIFIED CEMENT CONC. BARRIER CURB 38.3000	m	20.0000 766.00	35.0000 1,340.50	75.00% 575
35	SINGLE FACED MOUNTABLE CEMENT CONC. CURB 365.2000	m	20.0000 7,304.00	25.0000 9,130.00	25.00% 1,826
36	DOUBLE FACED MOUNTABLE CEMENT CONC. CURB 124.6000	m	50.0000 6,230.00	47.0000 5,856.20	-6.00% -374
37	EXTRUDED CURB 12.0000	m	30.0000 360.00	25.0000 300.00	-16.67% -60
38	BEAM GUARDRAIL TYPE 1 45.7000	m	75.0000 3,427.50	62.0000 2,833.40	-17.33% -594
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 2.0000	EACH	1,600.0000 3,200.00	1,500.0000 3,000.00	-6.25% -200
40	TEMPORARY BEAM GUARDRAIL TRANSITION SECTION TYPE 3 3.0000	EACH	1,600.0000 4,800.00	600.0000 1,800.00	-62.50% -3,000
41	BEAM GUARDRAIL FLARED TERMINAL 2.0000	EACH	1,900.0000 3,800.00	2,000.0000 4,000.00	5.26% 200
42	TEMPORARY BEAM GUARDRAIL FLARED TERMINAL 3.0000	EACH	1,900.0000 5,700.00	600.0000 1,800.00	-68.42% -3,900
43	BEAM GUARDRAIL ANCHOR TYPE 4 1.0000	EACH	500.0000 500.00	550.0000 550.00	10.00% 50

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
44	PRECAST CONC. BARRIER TYPE 2 732.7000	m	50.0000 36,635.00	65.0000 47,625.50	30.00% 10,991
45	PRECAST CONC. BARRIER TYPE 4 131.6000	m	50.0000 6,580.00	70.0000 9,212.00	40.00% 2,632
46	TEMPORARY CONC. BARRIER 1093.0000	m	30.0000 32,790.00	35.0000 38,255.00	16.67% 5,465
47	REMOVING AND RESETTING EXISTING PERMANENT BARRIER 87.5000	m	10.0000 875.00	18.5000 1,618.75	85.00% 744
48	PERMANENT IMPACT ATTENUATOR 2.0000	EACH	30,000.0000 60,000.00	55,000.0000 110,000.00	83.33% 50,000
49	FLEXIBLE GUIDE POST 100.0000	EACH	20.0000 2,000.00	25.0000 2,500.00	25.00% 500
50	TUBULAR MARKER 8.0000	EACH	37.0000 296.00	65.0000 520.00	75.68% 224
51	PAINT LINE 8230.0000	m	0.3000 2,469.00	0.3500 2,880.50	16.67% 412
52	PAINTED WIDE LINE 460.0000	m	1.0000 460.00	0.7500 345.00	-25.00% -115
53	PLASTIC CROSSWALK LINE 20.4000	m2	33.0000 673.20	55.0000 1,122.00	66.67% 449
54	PLASTIC STOP LINE 28.3000	m	25.0000 707.50	26.0000 735.80	4.00% 28

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017
 PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
55	PLASTIC TRAFFIC ARROW 17.0000	EACH	80.0000 1,360.00	95.0000 1,615.00	18.75% 255
56	TEMPORARY PAINT LINE 2490.0000	m	0.3000 747.00	0.6000 1,494.00	100.00% 747
57	TEMPORARY PAVEMENT MARKING 2750.0000	m	0.2000 550.00	0.2500 687.50	25.00% 138
58	CONTINUOUS SHOULDER RUMBLE STRIP 1.2000	km	1,500.0000 1,800.00	2,500.0000 3,000.00	66.67% 1,200
59	PERMANENT SIGNING L.S.		14,800.00	25,000.00	68.92% 10,200
60	ILLUMINATION SYSTEM 1 L.S.		85,000.00	110,000.00	29.41% 25,000
61	SEQUENTIAL ARROW SIGN 400.0000	HR	4.0000 1,600.00	4.5000 1,800.00	12.50% 200
62	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	2,000.0000 4,000.00	1,200.0000 2,400.00	-40.00% -1,600
63	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 100.0000	HR	6.0000 600.00	6.0000 600.00	0.00% 0
64	TYPE III BARRICADE 4.0000	EACH	200.0000 800.00	150.0000 600.00	-25.00% -200
65	TEMPORARY TRAFFIC CONTROL DEVICES L.S.		3,000.00	600.00	-80.00% -2,400

PS&E JOB NO: 01Z017 REVISION NO :
 CONTRACT NO: 006253 REGION NO : 6
 VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
 AWARDED ON : Dec 4 2001

HWY : SR 000,090
 TITLE : SR 90
 HARVARD RD I/C
 WESTBOUND OFF-RAMP
 01Z017
 PROJECT : STP-0906(199)
 COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
 N.A. DEGERSTROM, INC.
 3303 N SULLIVAN RD
 99216-1676
 SPOKANE WA 992100425
 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
66	CONTRACTOR PILOTED TRAFFIC CONTROL 200.0000	HR	35.0000 7,000.00	32.0000 6,400.00	-8.57% -600
67	TRAFFIC CONTROL LABOR 1700.0000	HR	32.0000 54,400.00	35.0000 59,500.00	9.38% 5,100
68	TRAFFIC CONTROL VEHICLE 70.0000	DAY	50.0000 3,500.00	33.0000 2,310.00	-34.00% -1,190
69	TRAFFIC CONTROL SUPERVISOR 700.0000	HR	35.0000 24,500.00	35.0000 24,500.00	0.00% 0
70	CONSTRUCTION SIGNS CLASS A 65.8000	m2	55.0000 3,619.00	78.0000 5,132.40	41.82% 1,513
OTHER ITEMS					
71	STRUCTURE EXCAVATION CLASS B INCL. HAUL 303.2000	m3	15.0000 4,548.00	12.0000 3,638.40	-20.00% -910
72	SHORING OR EXTRA EXCAVATION CLASS B 63.0000	m2	7.0000 441.00	40.0000 2,520.00	471.43% 2,079
73	PLUGGING EXISTING PIPE 3.0000	EACH	200.0000 600.00	1,500.0000 4,500.00	650.00% 3,900
74	CEMENT CONC. SIDEWALK 62.7000	m2	30.0000 1,881.00	23.0000 1,442.10	-23.33% -439
75	CEMENT CONCRETE CL 20 FOR TRAFFIC ISLAND 285.6000	m2	20.0000 5,712.00	25.0000 7,140.00	25.00% 1,428
76	CHAIN LINK FENCE TYPE 1 164.0000	m	35.0000 5,740.00	40.0000 6,560.00	14.29% 820

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2001

* * * BID CHECK REPORT * * *

TIME: 07:47

PS&E JOB NO: 01Z017 REVISION NO :
CONTRACT NO: 006253 REGION NO : 6
VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
AWARDED ON : Dec 4 2001

HWY : SR 000,090
TITLE : SR 90
HARVARD RD I/C
WESTBOUND OFF-RAMP
01Z017
PROJECT : STP-0906(199)
COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
N.A. DEGERSTROM, INC.
3303 N SULLIVAN RD
99216-1676
SPOKANE WA 992100425
CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
77	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE				
	4.0000	EACH	110.0000	150.0000	36.36%
			440.00	600.00	160
78	WIRE FENCE TYPE 2				
	1197.8000	m	8.0000	7.0000	-12.50%
			9,582.40	8,384.60	-1,198
79	ADJUST MANHOLE				
	4.0000	EACH	300.0000	500.0000	66.67%
			1,200.00	2,000.00	800
80	ADJUST CATCH BASIN				
	6.0000	EACH	300.0000	500.0000	66.67%
			1,800.00	3,000.00	1,200
81	ADJUST VALVE BOX				
	1.0000	EACH	350.0000	500.0000	42.86%
			350.00	500.00	150
82	ROADSIDE CLEANUP				
		EST.			0.00%
			2,500.00	2,500.00	
83	TRIMMING AND CLEANUP				
		L.S.			0.00%
			5,000.00	5,000.00	0
84	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00%
			5.00	5.00	
85	MINOR CHANGE				
		CALC			0.00%
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/27/2001

* * * BID CHECK REPORT * * *

TIME: 07:47

PS&E JOB NO: 01Z017 REVISION NO :
CONTRACT NO: 006253 REGION NO : 6
VERSION NO : 3 WORK ORDER# : 0L3139

BIDS OPENED ON : Nov 29 2001
AWARDED ON : Dec 4 2001

HWY : SR 000,090
TITLE : SR 90
HARVARD RD I/C
WESTBOUND OFF-RAMP
01Z017
PROJECT : STP-0906(199)
COUNTY(S) : SPOKANE

----- 10TH BIDDER -----
N.A. DEGERSTROM, INC.
3303 N SULLIVAN RD
99216-1676
SPOKANE WA 992100425
CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.

OTHER ITEMS

86	SPILL PREVENTION PLAN	L.S.				400.00%
			1,000.00	5,000.00	4,000	
	CONTRACT TOTAL		\$1,692,122.10	\$1,909,829.55		12.87%