
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

PREPARATION
1 MOBILIZATION

L.S. -27.50 % -3.75 % -7.50 %

400,000.00 290,000.00 -110,000.00 385,000.00 -15,000.00 370,000.00 -30,000.00

465.0000
2 CLEARING AND GRUBBING

64.4000 ACRE 600.0000 -22.50 % 500.0000 -16.67 % 1,000.0000 66.67 %

38,640.00 29,946.00 -8,694.00 32,200.00 -6,440.00 64,400.00 25,760.00

3 ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -32.32 % 69.20 % 323.01 %

5,910.00 4,000.00 -1,910.00 10,000.00 4,090.00 25,000.00 19,090.00

5 REMOVING EXISTING BRIDGE NO. 12/603
L.S. -36.00 % -34.00 % -40.00 %

50,000.00 32,000.00 -18,000.00 33,000.00 -17,000.00 30,000.00 -20,000.00

1.2000
6 REMOVING GUARDRAIL

15120.0000 L.F. 2.0000 -40.00 % 1.2000 -40.00 % 1.2800 -36.00 %

30,240.00 18,144.00 -12,096.00 18,144.00 -12,096.00 19,353.60 -10,886.40

150.0000
7 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 150.0000 0.00 % 150.0000 0.00 % 159.7500 6.50 %

1,050.00 1,050.00 0.00 1,050.00 0.00 1,118.25 68.25

0.3300
8 REMOVING PAINT LINE

62440.0000 L.F. 0.3000 10.00 % 0.3300 10.00 % 0.3500 16.67 %

18,732.00 20,605.20 1,873.20 20,605.20 1,873.20 21,854.00 3,122.00

35.0000
9 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 50.0000 -30.00 % 35.0000 -30.00 % 36.7500 -26.50 %

350.00 245.00 -105.00 245.00 -105.00 257.25 -92.75

GRADING

300.0000
10  SITE RESTORATION

50.3000 ACRE 600.0000 -50.00 % 250.0000 -58.33 % 277.0100 -53.83 %

30,180.00 15,090.00 -15,090.00 12,575.00 -17,605.00 13,933.60 -16,246.40
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GRADING

3.2500
11 ROADWAY EXCAVATION INCL. HAUL

20910.0000 C.Y. 4.7500 -31.58 % 2.0000 -57.89 % 3.4000 -28.42 %

99,322.50 67,957.50 -31,365.00 41,820.00 -57,502.50 71,094.00 -28,228.50

2.5000
12 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

237720.0000 C.Y. 4.7500 -47.37 % 3.0000 -36.84 % 2.8000 -41.05 %

1,129,170.00 594,300.00 -534,870.00 713,160.00 -416,010.00 665,616.00 -463,554.00

4.9500
13 ROADWAY EXCAVATION INCL. HAUL - AREA DIKE BREACH

3020.0000 C.Y. 8.0000 -38.13 % 3.0000 -62.50 % 4.6500 -41.87 %

24,160.00 14,949.00 -9,211.00 9,060.00 -15,100.00 14,043.00 -10,117.00

0.3000
14 EMBANKMENT COMPACTION

161740.0000 C.Y. 0.5000 -40.00 % 0.4500 -10.00 % 0.3500 -30.00 %

80,870.00 48,522.00 -32,348.00 72,783.00 -8,087.00 56,609.00 -24,261.00

8.0000
15  ROCK BORROW INCL. HAUL

85540.0000 TON 6.0000 33.33 % 6.2500 4.17 % 7.5000 25.00 %

513,240.00 684,320.00 171,080.00 534,625.00 21,385.00 641,550.00 128,310.00

12.0000
16  SALMON GRAVEL INCL. HAUL

3640.0000 TON 5.0000 140.00 % 11.0000 120.00 % 12.5000 150.00 %

18,200.00 43,680.00 25,480.00 40,040.00 21,840.00 45,500.00 27,300.00

DRAINAGE

41.0000
17 SCHEDULE A CULV. PIPE 24 IN. DIAM.

42.0000 L.F. 60.0000 -31.67 % 50.0000 -16.67 % 65.0000 8.33 %

2,520.00 1,722.00 -798.00 2,100.00 -420.00 2,730.00 210.00

STRUCTURE

20.0000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

516.0000 C.Y. 15.0000 33.33 % 20.0000 33.33 % 20.0000 33.33 %

7,740.00 10,320.00 2,580.00 10,320.00 2,580.00 10,320.00 2,580.00

19 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 12/603
L.S. -75.00 % -75.00 % -75.00 %

40,000.00 10,000.00 -30,000.00 10,000.00 -30,000.00 10,000.00 -30,000.00
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STRUCTURE

35.0000
20 GRAVEL BACKFILL FOR WALL

370.0000 C.Y. 30.0000 16.67 % 35.0000 16.67 % 20.0000 -33.33 %

11,100.00 12,950.00 1,850.00 12,950.00 1,850.00 7,400.00 -3,700.00

510.0000
21  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

101.0000 C.Y. 200.0000 155.00 % 570.0000 185.00 % 400.0000 100.00 %

20,200.00 51,510.00 31,310.00 57,570.00 37,370.00 40,400.00 20,200.00

1,935.0000
22  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

30.0000 C.Y. 500.0000 287.00 % 1,935.0000 287.00 % 1,350.0000 170.00 %

15,000.00 58,050.00 43,050.00 58,050.00 43,050.00 40,500.00 25,500.00

7.5000
23  FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT

217.0000 L.F. 100.0000 -92.50 % 7.5000 -92.50 % 1.0000 -99.00 %

21,700.00 1,627.50 -20,072.50 1,627.50 -20,072.50 217.00 -21,483.00

24  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.00 26,000.00

0.4500
25 ST. REINF. BAR FOR BRIDGE

74800.0000 LB. 0.5000 -10.00 % 0.4500 -10.00 % 0.4500 -10.00 %

37,400.00 33,660.00 -3,740.00 33,660.00 -3,740.00 33,660.00 -3,740.00

0.5000
26 ST. REINF. BAR FOR SHAFT

33600.0000 LB. 0.4500 11.11 % 0.5000 11.11 % 0.4500 0.00 %

15,120.00 16,800.00 1,680.00 16,800.00 1,680.00 15,120.00 0.00

5.0000
27  CSL ACCESS TUBE

1480.0000 L.F. 3.0000 66.67 % 5.0000 66.67 % 22.0000 633.33 %

4,440.00 7,400.00 2,960.00 7,400.00 2,960.00 32,560.00 28,120.00

142.0000
28  CONC. CLASS 4000P FOR SHAFT

130.0000 C.Y. 200.0000 -29.00 % 142.0000 -29.00 % 200.0000 0.00 %

26,000.00 18,460.00 -7,540.00 18,460.00 -7,540.00 26,000.00 0.00

400.0000
29 CONC. CLASS 4000 FOR BRIDGE

220.0000 C.Y. 350.0000 14.29 % 400.0000 14.29 % 350.0000 0.00 %

77,000.00 88,000.00 11,000.00 88,000.00 11,000.00 77,000.00 0.00

30 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
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STRUCTURE
31 SUPERSTRUCTURE MCNARY POOL BRIDGE NO. 12/603 REPL.

L.S. -6.25 % 4.17 % 87.50 %

288,000.00 270,000.00 -18,000.00 300,000.00 12,000.00 540,000.00 252,000.00

80.0000
32 TRAFFIC BARRIER

236.0000 L.F. 80.0000 0.00 % 80.0000 0.00 % 75.0000 -6.25 %

18,880.00 18,880.00 0.00 18,880.00 0.00 17,700.00 -1,180.00

20.0000
33  SHORING FOR ACCESS

1500.0000 S.F. 6.0000 233.33 % 20.0000 233.33 % 12.0000 100.00 %

9,000.00 30,000.00 21,000.00 30,000.00 21,000.00 18,000.00 9,000.00

SURFACING

7.7500
34 CRUSHED SURFACING BASE COURSE

81470.0000 TON 9.5000 -18.42 % 7.5000 -21.05 % 8.8500 -6.84 %

773,965.00 631,392.50 -142,572.50 611,025.00 -162,940.00 721,009.50 -52,955.50

9.0000
35 CRUSHED SURFACING TOP COURSE

2380.0000 TON 12.0000 -25.00 % 10.0000 -16.67 % 10.7500 -10.42 %

28,560.00 21,420.00 -7,140.00 23,800.00 -4,760.00 25,585.00 -2,975.00

LIQUID ASPHALT

200.0000
36 ASPHALT CRS-2

119.2000 TON 200.0000 0.00 % 200.0000 0.00 % 200.0000 0.00 %

23,840.00 23,840.00 0.00 23,840.00 0.00 23,840.00 0.00

37 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

37,320.00 37,320.00 37,320.00 37,320.00

BITUMINOUS SURFACE TREATMENT

15.0000
38 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO 1/4

680.0000 C.Y. 20.0000 -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

13,600.00 10,200.00 -3,400.00 10,200.00 -3,400.00 10,200.00 -3,400.00
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BITUMINOUS SURFACE TREATMENT

15.0000
39 FURNISHING AND PLACING CRUSHED SCREENING 1/4 TO 0

110.0000 C.Y. 20.0000 -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

2,200.00 1,650.00 -550.00 1,650.00 -550.00 1,650.00 -550.00

CEMENT CONCRETE PAVEMENT

550.0000
40  PRECAST CONCRETE PLANK

62.0000 EACH 100.0000 450.00 % 650.0000 550.00 % 550.0000 450.00 %

6,200.00 34,100.00 27,900.00 40,300.00 34,100.00 34,100.00 27,900.00

450.0000
41  CEMENT CONC. PAVEMENT FOR BOAT LAUNCH

17.5000 C.Y. 220.0000 104.55 % 450.0000 104.55 % 400.0000 81.82 %

3,850.00 7,875.00 4,025.00 7,875.00 4,025.00 7,000.00 3,150.00

150.0000
42 BRIDGE APPROACH SLAB

458.0000 S.Y. 180.0000 -16.67 % 165.0000 -8.33 % 125.0000 -30.56 %

82,440.00 68,700.00 -13,740.00 75,570.00 -6,870.00 57,250.00 -25,190.00

ASPHALT CONCRETE PAVEMENT

30.0000
43 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

2100.0000 TON 30.0000 0.00 % 31.5000 5.00 % 35.0000 16.67 %

63,000.00 63,000.00 0.00 66,150.00 3,150.00 73,500.00 10,500.00

27.9500
44 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

35220.0000 TON 29.0000 -3.62 % 29.0000 0.00 % 27.9500 -3.62 %

1,021,380.00 984,399.00 -36,981.00 1,021,380.00 0.00 984,399.00 -36,981.00

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

34,870.00 34,870.00 34,870.00 34,870.00

46 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,590.00 18,590.00 18,590.00 18,590.00
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IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM

L.S. 144.71 % 117.65 % 126.84 %

42,500.00 104,000.00 61,500.00 92,500.00 50,000.00 96,407.27 53,907.27

48  POWER SERVICE FOR IRRIGATION SYSTEM
L.S. 11.57 % 17.44 % 25.05 %

34,060.00 38,000.00 3,940.00 40,000.00 5,940.00 42,591.35 8,531.35

EROSION CONTROL AND PLANTING

300.0000
49 ESC LEAD

70.0000 DAY 70.0000 328.57 % 200.0000 185.71 % 325.0000 364.29 %

4,900.00 21,000.00 16,100.00 14,000.00 9,100.00 22,750.00 17,850.00

880.0000
50 SEEDING AND MULCHING

79.4000 ACRE 1,000.0000 -12.00 % 910.0000 -9.00 % 938.1200 -6.19 %

79,400.00 69,872.00 -9,528.00 72,254.00 -7,146.00 74,486.73 -4,913.27

560.0000
51 MULCHING

21.1000 ACRE 800.0000 -30.00 % 575.0000 -28.13 % 595.4300 -25.57 %

16,880.00 11,816.00 -5,064.00 12,132.50 -4,747.50 12,563.57 -4,316.43

52 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00

2.9000
53 TOPSOIL TYPE B

16150.0000 C.Y. 4.0000 -27.50 % 2.2500 -43.75 % 7.5000 87.50 %

64,600.00 46,835.00 -17,765.00 36,337.50 -28,262.50 121,125.00 56,525.00

35.1500
54 COMPOST

1675.0000 C.Y. 30.0000 17.17 % 36.5000 21.67 % 37.6100 25.37 %

50,250.00 58,876.25 8,626.25 61,137.50 10,887.50 62,996.75 12,746.75

3.0000
55 SILT FENCE

10270.0000 L.F. 1.0000 200.00 % 3.0000 200.00 % 4.2500 325.00 %

10,270.00 30,810.00 20,540.00 30,810.00 20,540.00 43,647.50 33,377.50

15.0000
56  TEMPORY SILT CURTAIN

4860.0000 L.F. 7.0000 114.29 % 8.5000 21.43 % 6.5000 -7.14 %

34,020.00 72,900.00 38,880.00 41,310.00 7,290.00 31,590.00 -2,430.00
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EROSION CONTROL AND PLANTING
57  FORCE ACCOUNT WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

1.7300
58  WEED CONTROL MAT

18820.0000 EACH 0.8000 116.25 % 1.7500 118.75 % 1.8500 131.25 %

15,056.00 32,558.60 17,502.60 32,935.00 17,879.00 34,817.00 19,761.00

1.9900
59 PSIPE BIG SAGEBRUSH PLUG

1338.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

4,549.20 2,662.62 -1,886.58 2,742.90 -1,806.30 2,849.94 -1,699.26

1.9900
60 PSIPE BITTERBRUSH PLUG

551.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

1,873.40 1,096.49 -776.91 1,129.55 -743.85 1,173.63 -699.77

2.6200
61 PSIPE RABBITBRUSH PLUG

551.0000 EACH 3.4000 -22.94 % 2.0500 -39.71 % 2.1300 -37.35 %

1,873.40 1,443.62 -429.78 1,129.55 -743.85 1,173.63 -699.77

2.0000
62 PSIPE SCOULER'S WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -75.00 % 2.7500 -65.63 % 2.8000 -65.00 %

3,224.00 806.00 -2,418.00 1,108.25 -2,115.75 1,128.40 -2,095.60

2.6200
63 PSIPE SCOULER'S WILLOW 3 FT. STAKE

445.0000 EACH 6.0000 -56.33 % 2.0500 -65.83 % 2.1400 -64.33 %

2,670.00 1,165.90 -1,504.10 912.25 -1,757.75 952.30 -1,717.70

2.0000
64 PSIPE PEACHLEAF WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -75.00 % 2.7500 -65.63 % 2.8000 -65.00 %

3,224.00 806.00 -2,418.00 1,108.25 -2,115.75 1,128.40 -2,095.60

6.2800
65 PSIPE PEACHLEAF WILLOW 3 FT. STAKE

161.0000 EACH 6.0000 4.67 % 2.0500 -65.83 % 2.1400 -64.33 %

966.00 1,011.08 45.08 330.05 -635.95 344.54 -621.46

6.2800
66 PSIPE COLUMBIA HAWTHORNE POT

463.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

4,630.00 2,907.64 -1,722.36 3,009.50 -1,620.50 3,111.36 -1,518.64

2.6200
67 PSIPE BLACK COTTONWOOD POT

342.0000 EACH 10.0000 -73.80 % 6.5000 -35.00 % 6.7200 -32.80 %

3,420.00 896.04 -2,523.96 2,223.00 -1,197.00 2,298.24 -1,121.76



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW
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PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

EROSION CONTROL AND PLANTING

6.2800
68 PSIPE BLACK COTTONWOOD 4 FT. STAKE

705.0000 EACH 8.0000 -21.50 % 2.7500 -65.63 % 2.8000 -65.00 %

5,640.00 4,427.40 -1,212.60 1,938.75 -3,701.25 1,974.00 -3,666.00

6.2800
69 PSIPE WOOD'S ROSE POT

1128.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

11,280.00 7,083.84 -4,196.16 7,332.00 -3,948.00 7,580.16 -3,699.84

2.6200
70 PSIPE COYOTE WILLOW 4 FT. STAKE

504.0000 EACH 8.0000 -67.25 % 2.7500 -65.63 % 2.8000 -65.00 %

4,032.00 1,320.48 -2,711.52 1,386.00 -2,646.00 1,411.20 -2,620.80

1.4400
71 PSIPE RED OSIER DOGWOOD 2 FT. STAKE

8712.0000 EACH 4.0000 -64.00 % 1.5000 -62.50 % 1.5400 -61.50 %

34,848.00 12,545.28 -22,302.72 13,068.00 -21,780.00 13,416.48 -21,431.52

1.4400
72 PSIPE COYOTE WILLOW 2 FT. STAKE

8154.0000 EACH 4.0000 -64.00 % 1.5000 -62.50 % 1.5400 -61.50 %

32,616.00 11,741.76 -20,874.24 12,231.00 -20,385.00 12,557.16 -20,058.84

1.4400
73 PSIPE PEACHLEAF WILLOW 2 FT. STAKE

2178.0000 EACH 4.0000 -64.00 % 1.5000 -62.50 % 1.5400 -61.50 %

8,712.00 3,136.32 -5,575.68 3,267.00 -5,445.00 3,354.12 -5,357.88

6.2800
74 PSIPE RED OSIER DOGWOOD POT

705.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

7,050.00 4,427.40 -2,622.60 4,582.50 -2,467.50 4,737.60 -2,312.40

2.0000
75 PSIPE RED OSIER DOGWOOD 3 FT. STAKE

987.0000 EACH 6.0000 -66.67 % 2.0500 -65.83 % 2.1400 -64.33 %

5,922.00 1,974.00 -3,948.00 2,023.35 -3,898.65 2,112.18 -3,809.82

2.0000
76 PSIPE COYOTE WILLOW 3 FT. STAKE

705.0000 EACH 6.0000 -66.67 % 2.0500 -65.83 % 2.1400 -64.33 %

4,230.00 1,410.00 -2,820.00 1,445.25 -2,784.75 1,508.70 -2,721.30

6.2800
77 PSIPE GOLDEN CURRANT POT

987.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

9,870.00 6,198.36 -3,671.64 6,415.50 -3,454.50 6,632.64 -3,237.36

1.9900
78 PSIPE GOLDEN CURRANT PLUG

705.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

2,397.00 1,402.95 -994.05 1,445.25 -951.75 1,501.65 -895.35



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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MCNARY POOL TO ATTALIA - ADD LANES

02Y009

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

EROSION CONTROL AND PLANTING

6.2800
79 PSIPE CAMAS BULB

705.0000 EACH 3.4000 84.71 % 6.5000 91.18 % 6.7200 97.65 %

2,397.00 4,427.40 2,030.40 4,582.50 2,185.50 4,737.60 2,340.60

1.9900
80 PSIPE SPREADING DOGBANE PLUG

989.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

3,362.60 1,968.11 -1,394.49 2,027.45 -1,335.15 2,106.57 -1,256.03

6.2800
81 PSIPE SERVICEBERRY POT

987.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

9,870.00 6,198.36 -3,671.64 6,415.50 -3,454.50 6,632.64 -3,237.36

1.9900
82 PSIPE SERVICEBERRY PLUG

705.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

2,397.00 1,402.95 -994.05 1,445.25 -951.75 1,501.65 -895.35

6.2800
83 PSIPE BALD HIP ROSE POT

987.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

9,870.00 6,198.36 -3,671.64 6,415.50 -3,454.50 6,632.64 -3,237.36

1.9900
84 PSIPE BALD HIP ROSE PLUG

705.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

2,397.00 1,402.95 -994.05 1,445.25 -951.75 1,501.65 -895.35

1.3800
85 PSIPE HARD-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

46,328.40 18,803.88 -27,524.52 19,757.70 -26,570.70 20,166.48 -26,161.92

1.3800
86 PSIPE SOFT-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

46,328.40 18,803.88 -27,524.52 19,757.70 -26,570.70 20,166.48 -26,161.92

1.3800
87 PSIPE BROAD LEAF ARROW HEAD PLUG

3071.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

10,441.40 4,237.98 -6,203.42 4,452.95 -5,988.45 4,545.08 -5,896.32

1.3800
88 PSIPE INFLATED SEDGE PLUG

3071.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

10,441.40 4,237.98 -6,203.42 4,452.95 -5,988.45 4,545.08 -5,896.32

1.3800
89 PSIPE DAGGER LEAF RUSH PLUG

3183.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

10,822.20 4,392.54 -6,429.66 4,615.35 -6,206.85 4,710.84 -6,111.36
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DOT_RGGB01

NH-0012(136)

EROSION CONTROL AND PLANTING

1.3800
90 PSIPE WATER LADYTHUMB PLUG

3183.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

10,822.20 4,392.54 -6,429.66 4,615.35 -6,206.85 4,710.84 -6,111.36

6.8700
91 PSIPE BLACK COTTONWOOD 5 FT. STAKE

40.0000 EACH 10.0000 -31.30 % 7.1000 -29.00 % 7.3500 -26.50 %

400.00 274.80 -125.20 284.00 -116.00 294.00 -106.00

6.8700
92 PSIPE COYOTE WILLOW 5 FT. STAKE

564.0000 EACH 10.0000 -31.30 % 7.1000 -29.00 % 7.3500 -26.50 %

5,640.00 3,874.68 -1,765.32 4,004.40 -1,635.60 4,145.40 -1,494.60

1.9900
93 PSIPE NOOTKA ROSE PLUG

284.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

965.60 565.16 -400.44 582.20 -383.40 604.92 -360.68

6.2800
94 PSIPE NOOTKA ROSE POT

284.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

2,840.00 1,783.52 -1,056.48 1,846.00 -994.00 1,908.48 -931.52

6.2800
95 PSIPE WAX CURRANT POT

284.0000 EACH 10.0000 -37.20 % 6.5000 -35.00 % 6.7200 -32.80 %

2,840.00 1,783.52 -1,056.48 1,846.00 -994.00 1,908.48 -931.52

1.9900
96 PSIPE WAX CURRANT PLUG

284.0000 EACH 3.4000 -41.47 % 2.0500 -39.71 % 2.1300 -37.35 %

965.60 565.16 -400.44 582.20 -383.40 604.92 -360.68

1.3800
97 PSIPE AMERICAN WATER PLANTAIN PLUG

391.0000 EACH 3.4000 -59.41 % 1.4500 -57.35 % 1.4800 -56.47 %

1,329.40 539.58 -789.82 566.95 -762.45 578.68 -750.72

TRAFFIC

53.0000
98 PRECAST CEMENT CONC. BUMPER CURB

74.0000 EACH 60.0000 -11.67 % 80.0000 33.33 % 73.5000 22.50 %

4,440.00 3,922.00 -518.00 5,920.00 1,480.00 5,439.00 999.00

12.2500
99 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

7400.0000 L.F. 14.0000 -12.50 % 12.2500 -12.50 % 13.0500 -6.79 %

103,600.00 90,650.00 -12,950.00 90,650.00 -12,950.00 96,570.00 -7,030.00
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NH-0012(136)

TRAFFIC

10.9500
100 BEAM GUARDRAIL TYPE 1

7400.0000 L.F. 12.0000 -8.75 % 10.9500 -8.75 % 11.6600 -2.83 %

88,800.00 81,030.00 -7,770.00 81,030.00 -7,770.00 86,284.00 -2,516.00

1,030.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,400.0000 -26.43 % 1,030.0000 -26.43 % 1,096.9500 -21.65 %

5,600.00 4,120.00 -1,480.00 4,120.00 -1,480.00 4,387.80 -1,212.20

1,700.0000
102 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 1,700.0000 0.00 % 1,700.0000 0.00 % 1,810.5000 6.50 %

1,700.00 1,700.00 0.00 1,700.00 0.00 1,810.50 110.50

23.0000
103 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

224.0000 L.F. 4,200.0000 -99.45 % 23.0000 -99.45 % 24.5000 -99.42 %

940,800.00 5,152.00 -935,648.00 5,152.00 -935,648.00 5,488.00 -935,312.00

450.0000
104 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 500.0000 -10.00 % 450.0000 -10.00 % 479.2500 -4.15 %

1,000.00 900.00 -100.00 900.00 -100.00 958.50 -41.50

105.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 500.0000 -79.00 % 430.0000 -14.00 % 457.9500 -8.41 %

1,000.00 210.00 -790.00 860.00 -140.00 915.90 -84.10

24.6500
106  SPECIAL PRECAST CONC. BARRIER TYPE 2

7238.0000 L.F. 25.0000 -1.40 % 23.5000 -6.00 % 27.6400 10.56 %

180,950.00 178,416.70 -2,533.30 170,093.00 -10,857.00 200,058.32 19,108.32

7.0000
107 TEMPORARY CONC. BARRIER

5676.0000 L.F. 13.0000 -46.15 % 5.0000 -61.54 % 7.2800 -44.00 %

73,788.00 39,732.00 -34,056.00 28,380.00 -45,408.00 41,321.28 -32,466.72

2,000.0000
108 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5,000.0000 -60.00 % 3,500.0000 -30.00 % 2,080.0000 -58.40 %

20,000.00 8,000.00 -12,000.00 14,000.00 -6,000.00 8,320.00 -11,680.00

48,000.0000
109 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 35,000.0000 37.14 % 45,000.0000 28.57 % 49,920.0000 42.63 %

70,000.00 96,000.00 26,000.00 90,000.00 20,000.00 99,840.00 29,840.00

110 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00
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750.0000
111 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 -25.00 % 1,500.0000 50.00 % 780.0000 -22.00 %

2,000.00 1,500.00 -500.00 3,000.00 1,000.00 1,560.00 -440.00

18.5000
112 FLEXIBLE GUIDE POST

199.0000 EACH 20.0000 -7.50 % 20.0000 0.00 % 21.3000 6.50 %

3,980.00 3,681.50 -298.50 3,980.00 0.00 4,238.70 258.70

0.0900
113 PAINT LINE

158260.0000 L.F. 0.1000 -10.00 % 0.0900 -10.00 % 0.0900 -10.00 %

15,826.00 14,243.40 -1,582.60 14,243.40 -1,582.60 14,243.40 -1,582.60

0.5000
114 PLASTIC DROP LANE LINE

1810.0000 L.F. 1.0000 -50.00 % 0.5000 -50.00 % 0.5300 -47.00 %

1,810.00 905.00 -905.00 905.00 -905.00 959.30 -850.70

0.4000
115 PAINTED WIDE LINE

1450.0000 L.F. 0.3000 33.33 % 0.4000 33.33 % 0.4200 40.00 %

435.00 580.00 145.00 580.00 145.00 609.00 174.00

1.5000
116 PLASTIC WIDE LINE

2220.0000 L.F. 3.0000 -50.00 % 1.5000 -50.00 % 1.5800 -47.33 %

6,660.00 3,330.00 -3,330.00 3,330.00 -3,330.00 3,507.60 -3,152.40

11.0000
117 PLASTIC STOP LINE

70.0000 L.F. 15.0000 -26.67 % 11.0000 -26.67 % 11.5500 -23.00 %

1,050.00 770.00 -280.00 770.00 -280.00 808.50 -241.50

45.0000
118 PAINTED TRAFFIC ARROW

7.0000 EACH 35.0000 28.57 % 45.0000 28.57 % 47.2500 35.00 %

245.00 315.00 70.00 315.00 70.00 330.75 85.75

65.0000
119 PLASTIC TRAFFIC ARROW

18.0000 EACH 70.0000 -7.14 % 65.0000 -7.14 % 68.2500 -2.50 %

1,260.00 1,170.00 -90.00 1,170.00 -90.00 1,228.50 -31.50

50.0000
120 PLASTIC TRAFFIC LETTER

8.0000 EACH 35.0000 42.86 % 50.0000 42.86 % 52.5000 50.00 %

280.00 400.00 120.00 400.00 120.00 420.00 140.00

0.1000
121 TEMPORARY PAVEMENT MARKING

43130.0000 L.F. 0.0800 25.00 % 0.1000 25.00 % 0.0900 12.50 %

3,450.40 4,313.00 862.60 4,313.00 862.60 3,881.70 431.30
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TRAFFIC
122 PERMANENT SIGNING

L.S. -1.56 % 9.38 % 11.56 %

16,000.00 15,750.00 -250.00 17,500.00 1,500.00 17,850.00 1,850.00

123 ILLUMINATION SYSTEM
L.S. -38.71 % -35.48 % -36.02 %

46,500.00 28,500.00 -18,000.00 30,000.00 -16,500.00 29,751.75 -16,748.25

5.0000
124 TRAFFIC SAFETY DRUM

120.0000 EACH 30.0000 -83.33 % 30.0000 0.00 % 33.0000 10.00 %

3,600.00 600.00 -3,000.00 3,600.00 0.00 3,960.00 360.00

6,000.0000
125 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 2,000.0000 200.00 % 6,000.0000 200.00 % 5,500.0000 175.00 %

8,000.00 24,000.00 16,000.00 24,000.00 16,000.00 22,000.00 14,000.00

1.7500
126 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

6950.0000 HR 3.0000 -41.67 % 2.0000 -33.33 % 1.6500 -45.00 %

20,850.00 12,162.50 -8,687.50 13,900.00 -6,950.00 11,467.50 -9,382.50

50.0000
127 TYPE III BARRICADE

4.0000 EACH 150.0000 -66.67 % 100.0000 -33.33 % 82.5000 -45.00 %

600.00 200.00 -400.00 400.00 -200.00 330.00 -270.00

128 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -90.00 % -75.00 % 37.50 %

2,000.00 200.00 -1,800.00 500.00 -1,500.00 2,750.00 750.00

38.0000
129 CONTRACTOR PILOTED TRAFFIC CONTROL

128.0000 HR 35.0000 8.57 % 40.0000 14.29 % 33.0000 -5.71 %

4,480.00 4,864.00 384.00 5,120.00 640.00 4,224.00 -256.00

32.0000
130 TRAFFIC CONTROL LABOR

4347.0000 HR 33.0000 -3.03 % 33.5000 1.52 % 36.7500 11.36 %

143,451.00 139,104.00 -4,347.00 145,624.50 2,173.50 159,752.25 16,301.25

35.0000
131 TRAFFIC CONTROL VEHICLE

226.0000 DAY 50.0000 -30.00 % 45.0000 -10.00 % 55.0000 10.00 %

11,300.00 7,910.00 -3,390.00 10,170.00 -1,130.00 12,430.00 1,130.00

39.0000
132 TRAFFIC CONTROL SUPERVISOR

1796.0000 HR 31.0000 25.81 % 35.5000 14.52 % 37.4000 20.65 %

55,676.00 70,044.00 14,368.00 63,758.00 8,082.00 67,170.40 11,494.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC

4.0000
133 CONSTRUCTION SIGNS CLASS A

926.0000 S.F. 13.0000 -69.23 % 5.0000 -61.54 % 7.7000 -40.77 %

12,038.00 3,704.00 -8,334.00 4,630.00 -7,408.00 7,130.20 -4,907.80

OTHER ITEMS

3.7500
134 WATER

7660.0000 mGAL 6.0000 -37.50 % 10.0000 66.67 % 9.0000 50.00 %

45,960.00 28,725.00 -17,235.00 76,600.00 30,640.00 68,940.00 22,980.00

135 STRUCTURE SURVEYING
L.S. -46.67 % -50.00 % -50.00 %

30,000.00 16,000.00 -14,000.00 15,000.00 -15,000.00 15,000.00 -15,000.00

1.8000
136 WIRE FENCE TYPE 2

21250.0000 L.F. 3.0000 -40.00 % 1.9000 -36.67 % 2.5500 -15.00 %

63,750.00 38,250.00 -25,500.00 40,375.00 -23,375.00 54,187.50 -9,562.50

425.0000
137 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 250.0000 70.00 % 475.0000 90.00 % 450.0000 80.00 %

500.00 850.00 350.00 950.00 450.00 900.00 400.00

0.0000
138 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

1.3000
139  CONSTRUCTION FENCE

15700.0000 L.F. 1.0000 30.00 % 1.4000 40.00 % 2.2500 125.00 %

15,700.00 20,410.00 4,710.00 21,980.00 6,280.00 35,325.00 19,625.00

1,800.0000
140  LOCKING GATE

2.0000 EACH 2,000.0000 -10.00 % 2,000.0000 0.00 % 1,200.0000 -40.00 %

4,000.00 3,600.00 -400.00 4,000.00 0.00 2,400.00 -1,600.00

1,350.0000
141 ADJUST MANHOLE

1.0000 EACH 400.0000 237.50 % 1,000.0000 150.00 % 475.0000 18.75 %

400.00 1,350.00 950.00 1,000.00 600.00 475.00 75.00

1.0000
142 TRAINING

1200.0000 HR 2.0000 -50.00 % 2.0000 0.00 % 2.0000 0.00 %

2,400.00 1,200.00 -1,200.00 2,400.00 0.00 2,400.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. KLB CONSTRUCTION INC.
1490 FAIR ST 19460 84TH AVE S 3405 - 121ST ST SW

KENT WA  98032-1240 LYNNWOOD WA 98037-1549

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680388 MUKILTEO   WA  982750158

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100310
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NO.
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

OTHER ITEMS
143 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

144 TRIMMING AND CLEANUP
L.S. 40.00 % -30.00 % 600.00 %

5,000.00 7,000.00 2,000.00 3,500.00 -1,500.00 35,000.00 30,000.00

145 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

25.00 25.00 25.00 25.00

146 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

40,860.00 40,860.00 40,860.00 40,860.00

1,100.0000
148  LOG WITH ROOTWAD

17.0000 EACH 400.0000 175.00 % 800.0000 100.00 % 1,078.8600 169.72 %

6,800.00 18,700.00 11,900.00 13,600.00 6,800.00 18,340.62 11,540.62

1,100.0000
149  BRUSH PILE

4.0000 EACH 200.0000 450.00 % 800.0000 300.00 % 1,078.8600 439.43 %

800.00 4,400.00 3,600.00 3,200.00 2,400.00 4,315.44 3,515.44

150 SPCC PLAN
L.S. 1,400.00 % 300.00 % 900.00 %

500.00 7,500.00 7,000.00 2,000.00 1,500.00 5,000.00 4,500.00

1.2500
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

23120.0000 S.Y. 2.0000 -37.50 % 1.0000 -50.00 % 1.3500 -32.50 %

46,240.00 28,900.00 -17,340.00 23,120.00 -23,120.00 31,212.00 -15,028.00

CONTRACT TOTAL $7,990,505.10 $6,183,378.18 -22.62% $6,293,258.20 -21.24% $6,928,550.54 -13.29%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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BASE TOTAL $7,990,505.10 $6,183,378.18 -22.62% $6,293,258.20 -21.24% $6,928,550.54 -13.29%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

PREPARATION
1 MOBILIZATION

L.S. 4.31 % 76.58 % 75.00 %

400,000.00 417,241.53 17,241.53 706,328.00 306,328.00 700,000.00 300,000.00

378.0000
2 CLEARING AND GRUBBING

64.4000 ACRE 600.0000 -37.00 % 1,000.0000 66.67 % 600.0000 0.00 %

38,640.00 24,343.20 -14,296.80 64,400.00 25,760.00 38,640.00 0.00

3 ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 522.06 % -15.40 % 323.01 %

5,910.00 36,764.00 30,854.00 5,000.00 -910.00 25,000.00 19,090.00

5 REMOVING EXISTING BRIDGE NO. 12/603
L.S. -5.40 % -36.00 % -50.00 %

50,000.00 47,300.00 -2,700.00 32,000.00 -18,000.00 25,000.00 -25,000.00

1.2400
6 REMOVING GUARDRAIL

15120.0000 L.F. 2.0000 -38.00 % 1.2000 -40.00 % 1.2000 -40.00 %

30,240.00 18,748.80 -11,491.20 18,144.00 -12,096.00 18,144.00 -12,096.00

154.5000
7 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 150.0000 3.00 % 150.0000 0.00 % 150.0000 0.00 %

1,050.00 1,081.50 31.50 1,050.00 0.00 1,050.00 0.00

0.3400
8 REMOVING PAINT LINE

62440.0000 L.F. 0.3000 13.33 % 0.3300 10.00 % 0.3500 16.67 %

18,732.00 21,229.60 2,497.60 20,605.20 1,873.20 21,854.00 3,122.00

36.0500
9 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 50.0000 -27.90 % 35.0000 -30.00 % 36.0000 -28.00 %

350.00 252.35 -97.65 245.00 -105.00 252.00 -98.00

GRADING

368.0000
10  SITE RESTORATION

50.3000 ACRE 600.0000 -38.67 % 150.0000 -75.00 % 290.0000 -51.67 %

30,180.00 18,510.40 -11,669.60 7,545.00 -22,635.00 14,587.00 -15,593.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

GRADING

1.6600
11 ROADWAY EXCAVATION INCL. HAUL

20910.0000 C.Y. 4.7500 -65.05 % 3.2500 -31.58 % 1.3000 -72.63 %

99,322.50 34,710.60 -64,611.90 67,957.50 -31,365.00 27,183.00 -72,139.50

2.8200
12 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

237720.0000 C.Y. 4.7500 -40.63 % 3.2500 -31.58 % 3.9000 -17.89 %

1,129,170.00 670,370.40 -458,799.60 772,590.00 -356,580.00 927,108.00 -202,062.00

4.9000
13 ROADWAY EXCAVATION INCL. HAUL - AREA DIKE BREACH

3020.0000 C.Y. 8.0000 -38.75 % 8.0000 0.00 % 5.2500 -34.38 %

24,160.00 14,798.00 -9,362.00 24,160.00 0.00 15,855.00 -8,305.00

0.7500
14 EMBANKMENT COMPACTION

161740.0000 C.Y. 0.5000 50.00 % 0.3500 -30.00 % 0.3000 -40.00 %

80,870.00 121,305.00 40,435.00 56,609.00 -24,261.00 48,522.00 -32,348.00

9.2300
15  ROCK BORROW INCL. HAUL

85540.0000 TON 6.0000 53.83 % 9.0000 50.00 % 8.5000 41.67 %

513,240.00 789,534.20 276,294.20 769,860.00 256,620.00 727,090.00 213,850.00

9.8400
16  SALMON GRAVEL INCL. HAUL

3640.0000 TON 5.0000 96.80 % 16.0000 220.00 % 11.5000 130.00 %

18,200.00 35,817.60 17,617.60 58,240.00 40,040.00 41,860.00 23,660.00

DRAINAGE

56.0000
17 SCHEDULE A CULV. PIPE 24 IN. DIAM.

42.0000 L.F. 60.0000 -6.67 % 35.0000 -41.67 % 22.0000 -63.33 %

2,520.00 2,352.00 -168.00 1,470.00 -1,050.00 924.00 -1,596.00

STRUCTURE

16.4000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

516.0000 C.Y. 15.0000 9.33 % 20.0000 33.33 % 13.0000 -13.33 %

7,740.00 8,462.40 722.40 10,320.00 2,580.00 6,708.00 -1,032.00

19 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 12/603
L.S. -60.00 % -75.00 % -87.50 %

40,000.00 16,000.00 -24,000.00 10,000.00 -30,000.00 5,000.00 -35,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
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10/24/2002
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DOT_RGGB01

NH-0012(136)

STRUCTURE

23.0000
20 GRAVEL BACKFILL FOR WALL

370.0000 C.Y. 30.0000 -23.33 % 35.0000 16.67 % 31.0000 3.33 %

11,100.00 8,510.00 -2,590.00 12,950.00 1,850.00 11,470.00 370.00

470.0000
21  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

101.0000 C.Y. 200.0000 135.00 % 570.0000 185.00 % 400.0000 100.00 %

20,200.00 47,470.00 27,270.00 57,570.00 37,370.00 40,400.00 20,200.00

1,580.0000
22  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

30.0000 C.Y. 500.0000 216.00 % 1,935.0000 287.00 % 1,350.0000 170.00 %

15,000.00 47,400.00 32,400.00 58,050.00 43,050.00 40,500.00 25,500.00

2.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT

217.0000 L.F. 100.0000 -98.00 % 7.5000 -92.50 % 1.0000 -99.00 %

21,700.00 434.00 -21,266.00 1,627.50 -20,072.50 217.00 -21,483.00

24  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

26,000.00 26,000.00 26,000.00 26,000.00

0.7200
25 ST. REINF. BAR FOR BRIDGE

74800.0000 LB. 0.5000 44.00 % 0.4500 -10.00 % 0.6000 20.00 %

37,400.00 53,856.00 16,456.00 33,660.00 -3,740.00 44,880.00 7,480.00

0.9400
26 ST. REINF. BAR FOR SHAFT

33600.0000 LB. 0.4500 108.89 % 0.5000 11.11 % 0.7000 55.56 %

15,120.00 31,584.00 16,464.00 16,800.00 1,680.00 23,520.00 8,400.00

11.0000
27  CSL ACCESS TUBE

1480.0000 L.F. 3.0000 266.67 % 5.0000 66.67 % 5.0000 66.67 %

4,440.00 16,280.00 11,840.00 7,400.00 2,960.00 7,400.00 2,960.00

208.0000
28  CONC. CLASS 4000P FOR SHAFT

130.0000 C.Y. 200.0000 4.00 % 142.0000 -29.00 % 200.0000 0.00 %

26,000.00 27,040.00 1,040.00 18,460.00 -7,540.00 26,000.00 0.00

505.0000
29 CONC. CLASS 4000 FOR BRIDGE

220.0000 C.Y. 350.0000 44.29 % 400.0000 14.29 % 300.0000 -14.29 %

77,000.00 111,100.00 34,100.00 88,000.00 11,000.00 66,000.00 -11,000.00

30 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

STRUCTURE
31 SUPERSTRUCTURE MCNARY POOL BRIDGE NO. 12/603 REPL.

L.S. 29.17 % 14.58 % 19.79 %

288,000.00 372,000.00 84,000.00 330,000.00 42,000.00 345,000.00 57,000.00

150.0000
32 TRAFFIC BARRIER

236.0000 L.F. 80.0000 87.50 % 80.0000 0.00 % 100.0000 25.00 %

18,880.00 35,400.00 16,520.00 18,880.00 0.00 23,600.00 4,720.00

18.0000
33  SHORING FOR ACCESS

1500.0000 S.F. 6.0000 200.00 % 20.0000 233.33 % 29.0000 383.33 %

9,000.00 27,000.00 18,000.00 30,000.00 21,000.00 43,500.00 34,500.00

SURFACING

9.6400
34 CRUSHED SURFACING BASE COURSE

81470.0000 TON 9.5000 1.47 % 9.0000 -5.26 % 9.2500 -2.63 %

773,965.00 785,370.80 11,405.80 733,230.00 -40,735.00 753,597.50 -20,367.50

10.7000
35 CRUSHED SURFACING TOP COURSE

2380.0000 TON 12.0000 -10.83 % 9.2500 -22.92 % 10.0000 -16.67 %

28,560.00 25,466.00 -3,094.00 22,015.00 -6,545.00 23,800.00 -4,760.00

LIQUID ASPHALT

210.0000
36 ASPHALT CRS-2

119.2000 TON 200.0000 5.00 % 200.0000 0.00 % 200.0000 0.00 %

23,840.00 25,032.00 1,192.00 23,840.00 0.00 23,840.00 0.00

37 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

37,320.00 37,320.00 37,320.00 37,320.00

BITUMINOUS SURFACE TREATMENT

32.0000
38 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO 1/4

680.0000 C.Y. 20.0000 60.00 % 15.0000 -25.00 % 31.0000 55.00 %

13,600.00 21,760.00 8,160.00 10,200.00 -3,400.00 21,080.00 7,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

BITUMINOUS SURFACE TREATMENT

29.7000
39 FURNISHING AND PLACING CRUSHED SCREENING 1/4 TO 0

110.0000 C.Y. 20.0000 48.50 % 15.0000 -25.00 % 29.0000 45.00 %

2,200.00 3,267.00 1,067.00 1,650.00 -550.00 3,190.00 990.00

CEMENT CONCRETE PAVEMENT

333.0000
40  PRECAST CONCRETE PLANK

62.0000 EACH 100.0000 233.00 % 550.0000 450.00 % 650.0000 550.00 %

6,200.00 20,646.00 14,446.00 34,100.00 27,900.00 40,300.00 34,100.00

577.0000
41  CEMENT CONC. PAVEMENT FOR BOAT LAUNCH

17.5000 C.Y. 220.0000 162.27 % 450.0000 104.55 % 450.0000 104.55 %

3,850.00 10,097.50 6,247.50 7,875.00 4,025.00 7,875.00 4,025.00

180.0000
42 BRIDGE APPROACH SLAB

458.0000 S.Y. 180.0000 0.00 % 150.0000 -16.67 % 180.0000 0.00 %

82,440.00 82,440.00 0.00 68,700.00 -13,740.00 82,440.00 0.00

ASPHALT CONCRETE PAVEMENT

31.0000
43 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

2100.0000 TON 30.0000 3.33 % 30.0000 0.00 % 28.0000 -6.67 %

63,000.00 65,100.00 2,100.00 63,000.00 0.00 58,800.00 -4,200.00

31.0000
44 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

35220.0000 TON 29.0000 6.90 % 27.9500 -3.62 % 28.0000 -3.45 %

1,021,380.00 1,091,820.00 70,440.00 984,399.00 -36,981.00 986,160.00 -35,220.00

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

34,870.00 34,870.00 34,870.00 34,870.00

46 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

18,590.00 18,590.00 18,590.00 18,590.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425
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ENGR'S. EST.
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NO.
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EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM

L.S. 126.27 % 114.12 % 170.59 %

42,500.00 96,166.25 53,666.25 91,000.00 48,500.00 115,000.00 72,500.00

48  POWER SERVICE FOR IRRIGATION SYSTEM
L.S. 16.87 % 35.06 % 17.44 %

34,060.00 39,805.00 5,745.00 46,000.00 11,940.00 40,000.00 5,940.00

EROSION CONTROL AND PLANTING

290.0000
49 ESC LEAD

70.0000 DAY 70.0000 314.29 % 500.0000 614.29 % 25.0000 -64.29 %

4,900.00 20,300.00 15,400.00 35,000.00 30,100.00 1,750.00 -3,150.00

876.7500
50 SEEDING AND MULCHING

79.4000 ACRE 1,000.0000 -12.32 % 900.0000 -10.00 % 950.0000 -5.00 %

79,400.00 69,613.95 -9,786.05 71,460.00 -7,940.00 75,430.00 -3,970.00

556.4800
51 MULCHING

21.1000 ACRE 800.0000 -30.44 % 560.0000 -30.00 % 600.0000 -25.00 %

16,880.00 11,741.73 -5,138.27 11,816.00 -5,064.00 12,660.00 -4,220.00

52 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00

4.8000
53 TOPSOIL TYPE B

16150.0000 C.Y. 4.0000 20.00 % 4.5000 12.50 % 10.0000 150.00 %

64,600.00 77,520.00 12,920.00 72,675.00 8,075.00 161,500.00 96,900.00

35.1500
54 COMPOST

1675.0000 C.Y. 30.0000 17.17 % 36.0000 20.00 % 38.5000 28.33 %

50,250.00 58,876.25 8,626.25 60,300.00 10,050.00 64,487.50 14,237.50

2.7000
55 SILT FENCE

10270.0000 L.F. 1.0000 170.00 % 3.0000 200.00 % 3.5000 250.00 %

10,270.00 27,729.00 17,459.00 30,810.00 20,540.00 35,945.00 25,675.00

8.7000
56  TEMPORY SILT CURTAIN

4860.0000 L.F. 7.0000 24.29 % 11.0000 57.14 % 11.0000 57.14 %

34,020.00 42,282.00 8,262.00 53,460.00 19,440.00 53,460.00 19,440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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11:03

DOT_RGGB01

NH-0012(136)

EROSION CONTROL AND PLANTING
57  FORCE ACCOUNT WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

1.7300
58  WEED CONTROL MAT

18820.0000 EACH 0.8000 116.25 % 1.7500 118.75 % 2.0000 150.00 %

15,056.00 32,558.60 17,502.60 32,935.00 17,879.00 37,640.00 22,584.00

1.9900
59 PSIPE BIG SAGEBRUSH PLUG

1338.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

4,549.20 2,662.62 -1,886.58 2,662.62 -1,886.58 2,943.60 -1,605.60

1.9900
60 PSIPE BITTERBRUSH PLUG

551.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

1,873.40 1,096.49 -776.91 1,096.49 -776.91 1,212.20 -661.20

1.9900
61 PSIPE RABBITBRUSH PLUG

551.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

1,873.40 1,096.49 -776.91 1,096.49 -776.91 1,212.20 -661.20

2.6200
62 PSIPE SCOULER'S WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -67.25 % 2.6200 -67.25 % 3.0000 -62.50 %

3,224.00 1,055.86 -2,168.14 1,055.86 -2,168.14 1,209.00 -2,015.00

2.0000
63 PSIPE SCOULER'S WILLOW 3 FT. STAKE

445.0000 EACH 6.0000 -66.67 % 2.0000 -66.67 % 2.2000 -63.33 %

2,670.00 890.00 -1,780.00 890.00 -1,780.00 979.00 -1,691.00

2.6200
64 PSIPE PEACHLEAF WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -67.25 % 2.6200 -67.25 % 3.0000 -62.50 %

3,224.00 1,055.86 -2,168.14 1,055.86 -2,168.14 1,209.00 -2,015.00

2.0000
65 PSIPE PEACHLEAF WILLOW 3 FT. STAKE

161.0000 EACH 6.0000 -66.67 % 2.0000 -66.67 % 2.2000 -63.33 %

966.00 322.00 -644.00 322.00 -644.00 354.20 -611.80

6.2800
66 PSIPE COLUMBIA HAWTHORNE POT

463.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

4,630.00 2,907.64 -1,722.36 2,907.64 -1,722.36 3,241.00 -1,389.00

6.2800
67 PSIPE BLACK COTTONWOOD POT

342.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

3,420.00 2,147.76 -1,272.24 2,147.76 -1,272.24 2,394.00 -1,026.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DOT_RGGB01

NH-0012(136)

EROSION CONTROL AND PLANTING

2.6200
68 PSIPE BLACK COTTONWOOD 4 FT. STAKE

705.0000 EACH 8.0000 -67.25 % 2.6200 -67.25 % 3.0000 -62.50 %

5,640.00 1,847.10 -3,792.90 1,847.10 -3,792.90 2,115.00 -3,525.00

6.2800
69 PSIPE WOOD'S ROSE POT

1128.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

11,280.00 7,083.84 -4,196.16 7,083.84 -4,196.16 7,896.00 -3,384.00

2.6200
70 PSIPE COYOTE WILLOW 4 FT. STAKE

504.0000 EACH 8.0000 -67.25 % 2.6200 -67.25 % 3.0000 -62.50 %

4,032.00 1,320.48 -2,711.52 1,320.48 -2,711.52 1,512.00 -2,520.00

1.4400
71 PSIPE RED OSIER DOGWOOD 2 FT. STAKE

8712.0000 EACH 4.0000 -64.00 % 1.4400 -64.00 % 1.6000 -60.00 %

34,848.00 12,545.28 -22,302.72 12,545.28 -22,302.72 13,939.20 -20,908.80

1.4400
72 PSIPE COYOTE WILLOW 2 FT. STAKE

8154.0000 EACH 4.0000 -64.00 % 1.4400 -64.00 % 1.6000 -60.00 %

32,616.00 11,741.76 -20,874.24 11,741.76 -20,874.24 13,046.40 -19,569.60

1.4400
73 PSIPE PEACHLEAF WILLOW 2 FT. STAKE

2178.0000 EACH 4.0000 -64.00 % 1.4400 -64.00 % 1.6000 -60.00 %

8,712.00 3,136.32 -5,575.68 3,136.32 -5,575.68 3,484.80 -5,227.20

6.2800
74 PSIPE RED OSIER DOGWOOD POT

705.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

7,050.00 4,427.40 -2,622.60 4,427.40 -2,622.60 4,935.00 -2,115.00

2.0000
75 PSIPE RED OSIER DOGWOOD 3 FT. STAKE

987.0000 EACH 6.0000 -66.67 % 2.0000 -66.67 % 2.2000 -63.33 %

5,922.00 1,974.00 -3,948.00 1,974.00 -3,948.00 2,171.40 -3,750.60

2.0000
76 PSIPE COYOTE WILLOW 3 FT. STAKE

705.0000 EACH 6.0000 -66.67 % 2.0000 -66.67 % 2.2000 -63.33 %

4,230.00 1,410.00 -2,820.00 1,410.00 -2,820.00 1,551.00 -2,679.00

6.2800
77 PSIPE GOLDEN CURRANT POT

987.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

9,870.00 6,198.36 -3,671.64 6,198.36 -3,671.64 6,909.00 -2,961.00

1.9900
78 PSIPE GOLDEN CURRANT PLUG

705.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

2,397.00 1,402.95 -994.05 1,402.95 -994.05 1,551.00 -846.00
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NH-0012(136)

EROSION CONTROL AND PLANTING

6.2800
79 PSIPE CAMAS BULB

705.0000 EACH 3.4000 84.71 % 6.2800 84.71 % 7.0000 105.88 %

2,397.00 4,427.40 2,030.40 4,427.40 2,030.40 4,935.00 2,538.00

1.9900
80 PSIPE SPREADING DOGBANE PLUG

989.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

3,362.60 1,968.11 -1,394.49 1,968.11 -1,394.49 2,175.80 -1,186.80

6.2800
81 PSIPE SERVICEBERRY POT

987.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

9,870.00 6,198.36 -3,671.64 6,198.36 -3,671.64 6,909.00 -2,961.00

1.9900
82 PSIPE SERVICEBERRY PLUG

705.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

2,397.00 1,402.95 -994.05 1,402.95 -994.05 1,551.00 -846.00

6.2800
83 PSIPE BALD HIP ROSE POT

987.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

9,870.00 6,198.36 -3,671.64 6,198.36 -3,671.64 6,909.00 -2,961.00

1.9900
84 PSIPE BALD HIP ROSE PLUG

705.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

2,397.00 1,402.95 -994.05 1,402.95 -994.05 1,551.00 -846.00

1.3800
85 PSIPE HARD-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

46,328.40 18,803.88 -27,524.52 18,803.88 -27,524.52 20,439.00 -25,889.40

1.3800
86 PSIPE SOFT-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

46,328.40 18,803.88 -27,524.52 18,803.88 -27,524.52 20,439.00 -25,889.40

1.3800
87 PSIPE BROAD LEAF ARROW HEAD PLUG

3071.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

10,441.40 4,237.98 -6,203.42 4,237.98 -6,203.42 4,606.50 -5,834.90

1.3800
88 PSIPE INFLATED SEDGE PLUG

3071.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

10,441.40 4,237.98 -6,203.42 4,237.98 -6,203.42 4,606.50 -5,834.90

1.3800
89 PSIPE DAGGER LEAF RUSH PLUG

3183.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

10,822.20 4,392.54 -6,429.66 4,392.54 -6,429.66 4,774.50 -6,047.70
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1.3800
90 PSIPE WATER LADYTHUMB PLUG

3183.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

10,822.20 4,392.54 -6,429.66 4,392.54 -6,429.66 4,774.50 -6,047.70

6.8700
91 PSIPE BLACK COTTONWOOD 5 FT. STAKE

40.0000 EACH 10.0000 -31.30 % 6.8700 -31.30 % 7.5000 -25.00 %

400.00 274.80 -125.20 274.80 -125.20 300.00 -100.00

6.8700
92 PSIPE COYOTE WILLOW 5 FT. STAKE

564.0000 EACH 10.0000 -31.30 % 6.8700 -31.30 % 7.5000 -25.00 %

5,640.00 3,874.68 -1,765.32 3,874.68 -1,765.32 4,230.00 -1,410.00

1.9900
93 PSIPE NOOTKA ROSE PLUG

284.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

965.60 565.16 -400.44 565.16 -400.44 624.80 -340.80

6.2800
94 PSIPE NOOTKA ROSE POT

284.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

2,840.00 1,783.52 -1,056.48 1,783.52 -1,056.48 1,988.00 -852.00

6.2800
95 PSIPE WAX CURRANT POT

284.0000 EACH 10.0000 -37.20 % 6.2800 -37.20 % 7.0000 -30.00 %

2,840.00 1,783.52 -1,056.48 1,783.52 -1,056.48 1,988.00 -852.00

1.9900
96 PSIPE WAX CURRANT PLUG

284.0000 EACH 3.4000 -41.47 % 1.9900 -41.47 % 2.2000 -35.29 %

965.60 565.16 -400.44 565.16 -400.44 624.80 -340.80

1.3800
97 PSIPE AMERICAN WATER PLANTAIN PLUG

391.0000 EACH 3.4000 -59.41 % 1.3800 -59.41 % 1.5000 -55.88 %

1,329.40 539.58 -789.82 539.58 -789.82 586.50 -742.90

TRAFFIC

70.0000
98 PRECAST CEMENT CONC. BUMPER CURB

74.0000 EACH 60.0000 16.67 % 100.0000 66.67 % 60.0000 0.00 %

4,440.00 5,180.00 740.00 7,400.00 2,960.00 4,440.00 0.00

12.2500
99 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

7400.0000 L.F. 14.0000 -12.50 % 12.2500 -12.50 % 12.2500 -12.50 %

103,600.00 90,650.00 -12,950.00 90,650.00 -12,950.00 90,650.00 -12,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC

10.9500
100 BEAM GUARDRAIL TYPE 1

7400.0000 L.F. 12.0000 -8.75 % 10.9500 -8.75 % 10.9500 -8.75 %

88,800.00 81,030.00 -7,770.00 81,030.00 -7,770.00 81,030.00 -7,770.00

1,030.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,400.0000 -26.43 % 1,030.0000 -26.43 % 1,030.0000 -26.43 %

5,600.00 4,120.00 -1,480.00 4,120.00 -1,480.00 4,120.00 -1,480.00

1,700.0000
102 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 1,700.0000 0.00 % 1,700.0000 0.00 % 1,700.0000 0.00 %

1,700.00 1,700.00 0.00 1,700.00 0.00 1,700.00 0.00

23.0000
103 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

224.0000 L.F. 4,200.0000 -99.45 % 23.0000 -99.45 % 23.0000 -99.45 %

940,800.00 5,152.00 -935,648.00 5,152.00 -935,648.00 5,152.00 -935,648.00

450.0000
104 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 500.0000 -10.00 % 450.0000 -10.00 % 450.0000 -10.00 %

1,000.00 900.00 -100.00 900.00 -100.00 900.00 -100.00

430.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 500.0000 -14.00 % 430.0000 -14.00 % 430.0000 -14.00 %

1,000.00 860.00 -140.00 860.00 -140.00 860.00 -140.00

24.6500
106  SPECIAL PRECAST CONC. BARRIER TYPE 2

7238.0000 L.F. 25.0000 -1.40 % 24.6500 -1.40 % 25.0000 0.00 %

180,950.00 178,416.70 -2,533.30 178,416.70 -2,533.30 180,950.00 0.00

7.0000
107 TEMPORARY CONC. BARRIER

5676.0000 L.F. 13.0000 -46.15 % 7.0000 -46.15 % 7.0000 -46.15 %

73,788.00 39,732.00 -34,056.00 39,732.00 -34,056.00 39,732.00 -34,056.00

2,000.0000
108 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5,000.0000 -60.00 % 2,000.0000 -60.00 % 2,000.0000 -60.00 %

20,000.00 8,000.00 -12,000.00 8,000.00 -12,000.00 8,000.00 -12,000.00

25,000.0000
109 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 35,000.0000 -28.57 % 48,000.0000 37.14 % 50,000.0000 42.86 %

70,000.00 50,000.00 -20,000.00 96,000.00 26,000.00 100,000.00 30,000.00

110 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.00 1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC

750.0000
111 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 -25.00 % 750.0000 -25.00 % 750.0000 -25.00 %

2,000.00 1,500.00 -500.00 1,500.00 -500.00 1,500.00 -500.00

18.5000
112 FLEXIBLE GUIDE POST

199.0000 EACH 20.0000 -7.50 % 18.5000 -7.50 % 20.0000 0.00 %

3,980.00 3,681.50 -298.50 3,681.50 -298.50 3,980.00 0.00

0.0900
113 PAINT LINE

158260.0000 L.F. 0.1000 -10.00 % 0.0900 -10.00 % 0.1000 0.00 %

15,826.00 14,243.40 -1,582.60 14,243.40 -1,582.60 15,826.00 0.00

0.5000
114 PLASTIC DROP LANE LINE

1810.0000 L.F. 1.0000 -50.00 % 0.5000 -50.00 % 0.5500 -45.00 %

1,810.00 905.00 -905.00 905.00 -905.00 995.50 -814.50

0.4000
115 PAINTED WIDE LINE

1450.0000 L.F. 0.3000 33.33 % 0.4000 33.33 % 0.4500 50.00 %

435.00 580.00 145.00 580.00 145.00 652.50 217.50

1.5000
116 PLASTIC WIDE LINE

2220.0000 L.F. 3.0000 -50.00 % 1.5000 -50.00 % 1.6000 -46.67 %

6,660.00 3,330.00 -3,330.00 3,330.00 -3,330.00 3,552.00 -3,108.00

11.0000
117 PLASTIC STOP LINE

70.0000 L.F. 15.0000 -26.67 % 11.0000 -26.67 % 12.0000 -20.00 %

1,050.00 770.00 -280.00 770.00 -280.00 840.00 -210.00

45.0000
118 PAINTED TRAFFIC ARROW

7.0000 EACH 35.0000 28.57 % 45.0000 28.57 % 50.0000 42.86 %

245.00 315.00 70.00 315.00 70.00 350.00 105.00

65.0000
119 PLASTIC TRAFFIC ARROW

18.0000 EACH 70.0000 -7.14 % 65.0000 -7.14 % 70.0000 0.00 %

1,260.00 1,170.00 -90.00 1,170.00 -90.00 1,260.00 0.00

50.0000
120 PLASTIC TRAFFIC LETTER

8.0000 EACH 35.0000 42.86 % 50.0000 42.86 % 55.0000 57.14 %

280.00 400.00 120.00 400.00 120.00 440.00 160.00

0.0800
121 TEMPORARY PAVEMENT MARKING

43130.0000 L.F. 0.0800 0.00 % 0.0600 -25.00 % 0.0700 -12.50 %

3,450.40 3,450.40 0.00 2,587.80 -862.60 3,019.10 -431.30



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC
122 PERMANENT SIGNING

L.S. -1.56 % 25.00 % 87.50 %

16,000.00 15,750.00 -250.00 20,000.00 4,000.00 30,000.00 14,000.00

123 ILLUMINATION SYSTEM
L.S. -39.06 % -35.48 % -35.48 %

46,500.00 28,335.00 -18,165.00 30,000.00 -16,500.00 30,000.00 -16,500.00

30.0000
124 TRAFFIC SAFETY DRUM

120.0000 EACH 30.0000 0.00 % 35.0000 16.67 % 35.0000 16.67 %

3,600.00 3,600.00 0.00 4,200.00 600.00 4,200.00 600.00

5,000.0000
125 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 2,000.0000 150.00 % 10,000.0000 400.00 % 10,000.0000 400.00 %

8,000.00 20,000.00 12,000.00 40,000.00 32,000.00 40,000.00 32,000.00

5.0000
126 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

6950.0000 HR 3.0000 66.67 % 2.0000 -33.33 % 2.0000 -33.33 %

20,850.00 34,750.00 13,900.00 13,900.00 -6,950.00 13,900.00 -6,950.00

75.0000
127 TYPE III BARRICADE

4.0000 EACH 150.0000 -50.00 % 150.0000 0.00 % 150.0000 0.00 %

600.00 300.00 -300.00 600.00 0.00 600.00 0.00

128 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 25.00 % -37.50 % -35.00 %

2,000.00 2,500.00 500.00 1,250.00 -750.00 1,300.00 -700.00

32.0000
129 CONTRACTOR PILOTED TRAFFIC CONTROL

128.0000 HR 35.0000 -8.57 % 33.5000 -4.29 % 35.0000 0.00 %

4,480.00 4,096.00 -384.00 4,288.00 -192.00 4,480.00 0.00

32.0000
130 TRAFFIC CONTROL LABOR

4347.0000 HR 33.0000 -3.03 % 32.0000 -3.03 % 33.5000 1.52 %

143,451.00 139,104.00 -4,347.00 139,104.00 -4,347.00 145,624.50 2,173.50

50.0000
131 TRAFFIC CONTROL VEHICLE

226.0000 DAY 50.0000 0.00 % 35.0000 -30.00 % 36.7500 -26.50 %

11,300.00 11,300.00 0.00 7,910.00 -3,390.00 8,305.50 -2,994.50

34.0000
132 TRAFFIC CONTROL SUPERVISOR

1796.0000 HR 31.0000 9.68 % 33.5000 8.06 % 35.0000 12.90 %

55,676.00 61,064.00 5,388.00 60,166.00 4,490.00 62,860.00 7,184.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC

7.0000
133 CONSTRUCTION SIGNS CLASS A

926.0000 S.F. 13.0000 -46.15 % 4.5000 -65.38 % 4.7500 -63.46 %

12,038.00 6,482.00 -5,556.00 4,167.00 -7,871.00 4,398.50 -7,639.50

OTHER ITEMS

14.0000
134 WATER

7660.0000 mGAL 6.0000 133.33 % 9.0000 50.00 % 11.0000 83.33 %

45,960.00 107,240.00 61,280.00 68,940.00 22,980.00 84,260.00 38,300.00

135 STRUCTURE SURVEYING
L.S. -50.74 % -33.33 % -33.33 %

30,000.00 14,777.00 -15,223.00 20,000.00 -10,000.00 20,000.00 -10,000.00

1.8500
136 WIRE FENCE TYPE 2

21250.0000 L.F. 3.0000 -38.33 % 1.8000 -40.00 % 1.9500 -35.00 %

63,750.00 39,312.50 -24,437.50 38,250.00 -25,500.00 41,437.50 -22,312.50

425.0000
137 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 250.0000 70.00 % 425.0000 70.00 % 440.0000 76.00 %

500.00 850.00 350.00 850.00 350.00 880.00 380.00

0.0000
138 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00 0.00

1.3000
139  CONSTRUCTION FENCE

15700.0000 L.F. 1.0000 30.00 % 1.3000 30.00 % 1.3500 35.00 %

15,700.00 20,410.00 4,710.00 20,410.00 4,710.00 21,195.00 5,495.00

1,800.0000
140  LOCKING GATE

2.0000 EACH 2,000.0000 -10.00 % 1,800.0000 -10.00 % 1,900.0000 -5.00 %

4,000.00 3,600.00 -400.00 3,600.00 -400.00 3,800.00 -200.00

2,410.0000
141 ADJUST MANHOLE

1.0000 EACH 400.0000 502.50 % 800.0000 100.00 % 400.0000 0.00 %

400.00 2,410.00 2,010.00 800.00 400.00 400.00 0.00

2.0000
142 TRAINING

1200.0000 HR 2.0000 0.00 % 1.0000 -50.00 % 2.0000 0.00 %

2,400.00 2,400.00 0.00 1,200.00 -1,200.00 2,400.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

OTHER ITEMS
143 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00

144 TRIMMING AND CLEANUP
L.S. 460.00 % 300.00 % 0.00 %

5,000.00 28,000.00 23,000.00 20,000.00 15,000.00 5,000.00 0.00

145 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

25.00 25.00 25.00 25.00

146 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

40,860.00 40,860.00 40,860.00 40,860.00

1,008.2800
148  LOG WITH ROOTWAD

17.0000 EACH 400.0000 152.07 % 800.0000 100.00 % 1,100.0000 175.00 %

6,800.00 17,140.76 10,340.76 13,600.00 6,800.00 18,700.00 11,900.00

1,008.2800
149  BRUSH PILE

4.0000 EACH 200.0000 404.14 % 400.0000 100.00 % 1,100.0000 450.00 %

800.00 4,033.12 3,233.12 1,600.00 800.00 4,400.00 3,600.00

150 SPCC PLAN
L.S. 20.00 % 900.00 % 100.00 %

500.00 600.00 100.00 5,000.00 4,500.00 1,000.00 500.00

1.3200
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

23120.0000 S.Y. 2.0000 -34.00 % 1.0000 -50.00 % 2.0000 0.00 %

46,240.00 30,518.40 -15,721.60 23,120.00 -23,120.00 46,240.00 0.00

CONTRACT TOTAL $7,990,505.10 $7,087,987.00 -11.29% $7,169,625.16 -10.27% $7,406,092.00 -7.31%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

TRI-STATE CONSTRUCTION, INC. M. A. DEATLEY CONSTRUCTION, IN N.A. DEGERSTROM, INC.
12011 NE MARX ST 829 EVANS ROAD 3303 N SULLIVAN RD
97220-1061 99403-9701 99216-1676

PROJECT : PORTLAND   OR  972940476 CLARKSTON   WA  994030490 SPOKANE   WA  992100425

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 252300 CONTRACTOR NUMBER : 214002

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

BASE TOTAL $7,990,505.10 $7,087,987.00 -11.29% $7,169,625.16 -10.27% $7,406,092.00 -7.31%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 7TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

PREPARATION
1 MOBILIZATION

L.S. 86.75 %
400,000.00 747,000.00 347,000.00

700.0000
2 CLEARING AND GRUBBING

64.4000 ACRE 600.0000 16.67 %
38,640.00 45,080.00 6,440.00

3 ARCHAEOLOGICAL AND PALEONTOLOGICAL SALVAGE
EST. 0.00 %

1.00 1.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 103.05 %
5,910.00 12,000.00 6,090.00

5 REMOVING EXISTING BRIDGE NO. 12/603
L.S. -10.00 %

50,000.00 45,000.00 -5,000.00

1.2000
6 REMOVING GUARDRAIL

15120.0000 L.F. 2.0000 -40.00 %
30,240.00 18,144.00 -12,096.00

150.0000
7 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 150.0000 0.00 %
1,050.00 1,050.00 0.00

0.3500
8 REMOVING PAINT LINE

62440.0000 L.F. 0.3000 16.67 %
18,732.00 21,854.00 3,122.00

35.0000
9 REMOVING PAINTED TRAFFIC MARKING

7.0000 EACH 50.0000 -30.00 %
350.00 245.00 -105.00

GRADING

300.0000
10  SITE RESTORATION

50.3000 ACRE 600.0000 -50.00 %
30,180.00 15,090.00 -15,090.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 7TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.
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DOT_RGGB01

NH-0012(136)

GRADING

2.0000
11 ROADWAY EXCAVATION INCL. HAUL

20910.0000 C.Y. 4.7500 -57.89 %
99,322.50 41,820.00 -57,502.50

3.7500
12 ROADWAY EXCAVATION INCL. HAUL - AREA MITIGATION

237720.0000 C.Y. 4.7500 -21.05 %
1,129,170.00 891,450.00 -237,720.00

7.0000
13 ROADWAY EXCAVATION INCL. HAUL - AREA DIKE BREACH

3020.0000 C.Y. 8.0000 -12.50 %
24,160.00 21,140.00 -3,020.00

0.5000
14 EMBANKMENT COMPACTION

161740.0000 C.Y. 0.5000 0.00 %
80,870.00 80,870.00 0.00

8.5000
15  ROCK BORROW INCL. HAUL

85540.0000 TON 6.0000 41.67 %
513,240.00 727,090.00 213,850.00

13.0000
16  SALMON GRAVEL INCL. HAUL

3640.0000 TON 5.0000 160.00 %
18,200.00 47,320.00 29,120.00

DRAINAGE

45.0000
17 SCHEDULE A CULV. PIPE 24 IN. DIAM.

42.0000 L.F. 60.0000 -25.00 %
2,520.00 1,890.00 -630.00

STRUCTURE

25.0000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

516.0000 C.Y. 15.0000 66.67 %
7,740.00 12,900.00 5,160.00

19 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 12/603
L.S. -92.50 %

40,000.00 3,000.00 -37,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 7TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01
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STRUCTURE

30.0000
20 GRAVEL BACKFILL FOR WALL

370.0000 C.Y. 30.0000 0.00 %
11,100.00 11,100.00 0.00

570.0000
21  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

101.0000 C.Y. 200.0000 185.00 %
20,200.00 57,570.00 37,370.00

1,935.0000
22  ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

30.0000 C.Y. 500.0000 287.00 %
15,000.00 58,050.00 43,050.00

7.0000
23  FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT

217.0000 L.F. 100.0000 -93.00 %
21,700.00 1,519.00 -20,181.00

24  REMOVING OBSTRUCTIONS
EST. 0.00 %

26,000.00 26,000.00

0.5000
25 ST. REINF. BAR FOR BRIDGE

74800.0000 LB. 0.5000 0.00 %
37,400.00 37,400.00 0.00

0.5000
26 ST. REINF. BAR FOR SHAFT

33600.0000 LB. 0.4500 11.11 %
15,120.00 16,800.00 1,680.00

5.0000
27  CSL ACCESS TUBE

1480.0000 L.F. 3.0000 66.67 %
4,440.00 7,400.00 2,960.00

142.0000
28  CONC. CLASS 4000P FOR SHAFT

130.0000 C.Y. 200.0000 -29.00 %
26,000.00 18,460.00 -7,540.00

400.0000
29 CONC. CLASS 4000 FOR BRIDGE

220.0000 C.Y. 350.0000 14.29 %
77,000.00 88,000.00 11,000.00

30 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-1.00 -1.00
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STRUCTURE
31 SUPERSTRUCTURE MCNARY POOL BRIDGE NO. 12/603 REPL.

L.S. 73.61 %
288,000.00 500,000.00 212,000.00

80.0000
32 TRAFFIC BARRIER

236.0000 L.F. 80.0000 0.00 %
18,880.00 18,880.00 0.00

20.0000
33  SHORING FOR ACCESS

1500.0000 S.F. 6.0000 233.33 %
9,000.00 30,000.00 21,000.00

SURFACING

9.5000
34 CRUSHED SURFACING BASE COURSE

81470.0000 TON 9.5000 0.00 %
773,965.00 773,965.00 0.00

14.0000
35 CRUSHED SURFACING TOP COURSE

2380.0000 TON 12.0000 16.67 %
28,560.00 33,320.00 4,760.00

LIQUID ASPHALT

200.0000
36 ASPHALT CRS-2

119.2000 TON 200.0000 0.00 %
23,840.00 23,840.00 0.00

37 ANTI-STRIPPING ADDITIVE
EST. 0.00 %

37,320.00 37,320.00

BITUMINOUS SURFACE TREATMENT

15.0000
38 FURNISHING AND PLACING CRUSHED SCREENING 1/2 TO 1/4

680.0000 C.Y. 20.0000 -25.00 %
13,600.00 10,200.00 -3,400.00
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BITUMINOUS SURFACE TREATMENT

15.0000
39 FURNISHING AND PLACING CRUSHED SCREENING 1/4 TO 0

110.0000 C.Y. 20.0000 -25.00 %
2,200.00 1,650.00 -550.00

CEMENT CONCRETE PAVEMENT

400.0000
40  PRECAST CONCRETE PLANK

62.0000 EACH 100.0000 300.00 %
6,200.00 24,800.00 18,600.00

450.0000
41  CEMENT CONC. PAVEMENT FOR BOAT LAUNCH

17.5000 C.Y. 220.0000 104.55 %
3,850.00 7,875.00 4,025.00

150.0000
42 BRIDGE APPROACH SLAB

458.0000 S.Y. 180.0000 -16.67 %
82,440.00 68,700.00 -13,740.00

ASPHALT CONCRETE PAVEMENT

30.0000
43 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

2100.0000 TON 30.0000 0.00 %
63,000.00 63,000.00 0.00

28.0000
44 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

35220.0000 TON 29.0000 -3.45 %
1,021,380.00 986,160.00 -35,220.00

45 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

34,870.00 34,870.00
46 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
18,590.00 18,590.00
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IRRIGATION AND WATER DISTRIBUTION
47 IRRIGATION SYSTEM

L.S. 175.29 %
42,500.00 117,000.00 74,500.00

48  POWER SERVICE FOR IRRIGATION SYSTEM
L.S. 11.57 %

34,060.00 38,000.00 3,940.00

EROSION CONTROL AND PLANTING

5.0000
49 ESC LEAD

70.0000 DAY 70.0000 -92.86 %
4,900.00 350.00 -4,550.00

880.0000
50 SEEDING AND MULCHING

79.4000 ACRE 1,000.0000 -12.00 %
79,400.00 69,872.00 -9,528.00

560.0000
51 MULCHING

21.1000 ACRE 800.0000 -30.00 %
16,880.00 11,816.00 -5,064.00

52 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 %

9,000.00 9,000.00

6.0000
53 TOPSOIL TYPE B

16150.0000 C.Y. 4.0000 50.00 %
64,600.00 96,900.00 32,300.00

35.0000
54 COMPOST

1675.0000 C.Y. 30.0000 16.67 %
50,250.00 58,625.00 8,375.00

2.5000
55 SILT FENCE

10270.0000 L.F. 1.0000 150.00 %
10,270.00 25,675.00 15,405.00

11.5000
56  TEMPORY SILT CURTAIN

4860.0000 L.F. 7.0000 64.29 %
34,020.00 55,890.00 21,870.00
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EROSION CONTROL AND PLANTING
57  FORCE ACCOUNT WEED CONTROL

EST. 0.00 %
5,000.00 5,000.00

1.7500
58  WEED CONTROL MAT

18820.0000 EACH 0.8000 118.75 %
15,056.00 32,935.00 17,879.00

2.0000
59 PSIPE BIG SAGEBRUSH PLUG

1338.0000 EACH 3.4000 -41.18 %
4,549.20 2,676.00 -1,873.20

2.0000
60 PSIPE BITTERBRUSH PLUG

551.0000 EACH 3.4000 -41.18 %
1,873.40 1,102.00 -771.40

2.0000
61 PSIPE RABBITBRUSH PLUG

551.0000 EACH 3.4000 -41.18 %
1,873.40 1,102.00 -771.40

3.0000
62 PSIPE SCOULER'S WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -62.50 %
3,224.00 1,209.00 -2,015.00

2.0000
63 PSIPE SCOULER'S WILLOW 3 FT. STAKE

445.0000 EACH 6.0000 -66.67 %
2,670.00 890.00 -1,780.00

3.0000
64 PSIPE PEACHLEAF WILLOW 4 FT. STAKE

403.0000 EACH 8.0000 -62.50 %
3,224.00 1,209.00 -2,015.00

2.0000
65 PSIPE PEACHLEAF WILLOW 3 FT. STAKE

161.0000 EACH 6.0000 -66.67 %
966.00 322.00 -644.00

7.0000
66 PSIPE COLUMBIA HAWTHORNE POT

463.0000 EACH 10.0000 -30.00 %
4,630.00 3,241.00 -1,389.00

7.0000
67 PSIPE BLACK COTTONWOOD POT

342.0000 EACH 10.0000 -30.00 %
3,420.00 2,394.00 -1,026.00
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EROSION CONTROL AND PLANTING

3.0000
68 PSIPE BLACK COTTONWOOD 4 FT. STAKE

705.0000 EACH 8.0000 -62.50 %
5,640.00 2,115.00 -3,525.00

7.0000
69 PSIPE WOOD'S ROSE POT

1128.0000 EACH 10.0000 -30.00 %
11,280.00 7,896.00 -3,384.00

3.0000
70 PSIPE COYOTE WILLOW 4 FT. STAKE

504.0000 EACH 8.0000 -62.50 %
4,032.00 1,512.00 -2,520.00

1.5000
71 PSIPE RED OSIER DOGWOOD 2 FT. STAKE

8712.0000 EACH 4.0000 -62.50 %
34,848.00 13,068.00 -21,780.00

1.5000
72 PSIPE COYOTE WILLOW 2 FT. STAKE

8154.0000 EACH 4.0000 -62.50 %
32,616.00 12,231.00 -20,385.00

1.5000
73 PSIPE PEACHLEAF WILLOW 2 FT. STAKE

2178.0000 EACH 4.0000 -62.50 %
8,712.00 3,267.00 -5,445.00

7.0000
74 PSIPE RED OSIER DOGWOOD POT

705.0000 EACH 10.0000 -30.00 %
7,050.00 4,935.00 -2,115.00

2.0000
75 PSIPE RED OSIER DOGWOOD 3 FT. STAKE

987.0000 EACH 6.0000 -66.67 %
5,922.00 1,974.00 -3,948.00

2.0000
76 PSIPE COYOTE WILLOW 3 FT. STAKE

705.0000 EACH 6.0000 -66.67 %
4,230.00 1,410.00 -2,820.00

7.0000
77 PSIPE GOLDEN CURRANT POT

987.0000 EACH 10.0000 -30.00 %
9,870.00 6,909.00 -2,961.00

2.0000
78 PSIPE GOLDEN CURRANT PLUG

705.0000 EACH 3.4000 -41.18 %
2,397.00 1,410.00 -987.00
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EROSION CONTROL AND PLANTING

7.0000
79 PSIPE CAMAS BULB

705.0000 EACH 3.4000 105.88 %
2,397.00 4,935.00 2,538.00

2.0000
80 PSIPE SPREADING DOGBANE PLUG

989.0000 EACH 3.4000 -41.18 %
3,362.60 1,978.00 -1,384.60

7.0000
81 PSIPE SERVICEBERRY POT

987.0000 EACH 10.0000 -30.00 %
9,870.00 6,909.00 -2,961.00

2.0000
82 PSIPE SERVICEBERRY PLUG

705.0000 EACH 3.4000 -41.18 %
2,397.00 1,410.00 -987.00

7.0000
83 PSIPE BALD HIP ROSE POT

987.0000 EACH 10.0000 -30.00 %
9,870.00 6,909.00 -2,961.00

2.0000
84 PSIPE BALD HIP ROSE PLUG

705.0000 EACH 3.4000 -41.18 %
2,397.00 1,410.00 -987.00

1.5000
85 PSIPE HARD-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -55.88 %
46,328.40 20,439.00 -25,889.40

1.5000
86 PSIPE SOFT-STEM BULLRUSH PLUG

13626.0000 EACH 3.4000 -55.88 %
46,328.40 20,439.00 -25,889.40

2.0000
87 PSIPE BROAD LEAF ARROW HEAD PLUG

3071.0000 EACH 3.4000 -41.18 %
10,441.40 6,142.00 -4,299.40

2.0000
88 PSIPE INFLATED SEDGE PLUG

3071.0000 EACH 3.4000 -41.18 %
10,441.40 6,142.00 -4,299.40

2.0000
89 PSIPE DAGGER LEAF RUSH PLUG

3183.0000 EACH 3.4000 -41.18 %
10,822.20 6,366.00 -4,456.20
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EROSION CONTROL AND PLANTING

2.0000
90 PSIPE WATER LADYTHUMB PLUG

3183.0000 EACH 3.4000 -41.18 %
10,822.20 6,366.00 -4,456.20

7.0000
91 PSIPE BLACK COTTONWOOD 5 FT. STAKE

40.0000 EACH 10.0000 -30.00 %
400.00 280.00 -120.00

7.0000
92 PSIPE COYOTE WILLOW 5 FT. STAKE

564.0000 EACH 10.0000 -30.00 %
5,640.00 3,948.00 -1,692.00

2.0000
93 PSIPE NOOTKA ROSE PLUG

284.0000 EACH 3.4000 -41.18 %
965.60 568.00 -397.60

7.0000
94 PSIPE NOOTKA ROSE POT

284.0000 EACH 10.0000 -30.00 %
2,840.00 1,988.00 -852.00

7.0000
95 PSIPE WAX CURRANT POT

284.0000 EACH 10.0000 -30.00 %
2,840.00 1,988.00 -852.00

2.0000
96 PSIPE WAX CURRANT PLUG

284.0000 EACH 3.4000 -41.18 %
965.60 568.00 -397.60

2.0000
97 PSIPE AMERICAN WATER PLANTAIN PLUG

391.0000 EACH 3.4000 -41.18 %
1,329.40 782.00 -547.40

TRAFFIC

100.0000
98 PRECAST CEMENT CONC. BUMPER CURB

74.0000 EACH 60.0000 66.67 %
4,440.00 7,400.00 2,960.00

12.2500
99 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

7400.0000 L.F. 14.0000 -12.50 %
103,600.00 90,650.00 -12,950.00
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TRAFFIC

11.0000
100 BEAM GUARDRAIL TYPE 1

7400.0000 L.F. 12.0000 -8.33 %
88,800.00 81,400.00 -7,400.00

1,030.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 1,400.0000 -26.43 %
5,600.00 4,120.00 -1,480.00

1,700.0000
102 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 1,700.0000 0.00 %
1,700.00 1,700.00 0.00

23.0000
103 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

224.0000 L.F. 4,200.0000 -99.45 %
940,800.00 5,152.00 -935,648.00

450.0000
104 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 500.0000 -10.00 %
1,000.00 900.00 -100.00

430.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 500.0000 -14.00 %
1,000.00 860.00 -140.00

28.0000
106  SPECIAL PRECAST CONC. BARRIER TYPE 2

7238.0000 L.F. 25.0000 12.00 %
180,950.00 202,664.00 21,714.00

10.0000
107 TEMPORARY CONC. BARRIER

5676.0000 L.F. 13.0000 -23.08 %
73,788.00 56,760.00 -17,028.00

3,500.0000
108 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 5,000.0000 -30.00 %
20,000.00 14,000.00 -6,000.00

25,000.0000
109 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 35,000.0000 -28.57 %
70,000.00 50,000.00 -20,000.00

110 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1.00 1.00
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TRAFFIC

2,500.0000
111 RESETTING IMPACT ATTENUATOR

2.0000 EACH 1,000.0000 150.00 %
2,000.00 5,000.00 3,000.00

20.0000
112 FLEXIBLE GUIDE POST

199.0000 EACH 20.0000 0.00 %
3,980.00 3,980.00 0.00

0.1000
113 PAINT LINE

158260.0000 L.F. 0.1000 0.00 %
15,826.00 15,826.00 0.00

0.5000
114 PLASTIC DROP LANE LINE

1810.0000 L.F. 1.0000 -50.00 %
1,810.00 905.00 -905.00

0.4000
115 PAINTED WIDE LINE

1450.0000 L.F. 0.3000 33.33 %
435.00 580.00 145.00

1.5000
116 PLASTIC WIDE LINE

2220.0000 L.F. 3.0000 -50.00 %
6,660.00 3,330.00 -3,330.00

11.0000
117 PLASTIC STOP LINE

70.0000 L.F. 15.0000 -26.67 %
1,050.00 770.00 -280.00

45.0000
118 PAINTED TRAFFIC ARROW

7.0000 EACH 35.0000 28.57 %
245.00 315.00 70.00

65.0000
119 PLASTIC TRAFFIC ARROW

18.0000 EACH 70.0000 -7.14 %
1,260.00 1,170.00 -90.00

50.0000
120 PLASTIC TRAFFIC LETTER

8.0000 EACH 35.0000 42.86 %
280.00 400.00 120.00

0.1000
121 TEMPORARY PAVEMENT MARKING

43130.0000 L.F. 0.0800 25.00 %
3,450.40 4,313.00 862.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
CONTRACT NO :006449 REGION NO : 5 AWARDED ON : Nov 18 2002
VERSION NO :2 WORK ORDER# : OL3470
HWY :SR 012 ------- 7TH BIDDER -------

TITLE :US 12
MCNARY POOL TO ATTALIA - ADD LANES

02Y009

KIEWIT PACIFIC CO.
4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980561057

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 446001

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/24/2002
11:03

DOT_RGGB01

NH-0012(136)

TRAFFIC
122 PERMANENT SIGNING

L.S. 9.38 %
16,000.00 17,500.00 1,500.00

123 ILLUMINATION SYSTEM
L.S. -37.63 %

46,500.00 29,000.00 -17,500.00

60.0000
124 TRAFFIC SAFETY DRUM

120.0000 EACH 30.0000 100.00 %
3,600.00 7,200.00 3,600.00

5,000.0000
125 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 2,000.0000 150.00 %
8,000.00 20,000.00 12,000.00

10.0000
126 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

6950.0000 HR 3.0000 233.33 %
20,850.00 69,500.00 48,650.00

200.0000
127 TYPE III BARRICADE

4.0000 EACH 150.0000 33.33 %
600.00 800.00 200.00

128 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 400.00 %

2,000.00 10,000.00 8,000.00

70.0000
129 CONTRACTOR PILOTED TRAFFIC CONTROL

128.0000 HR 35.0000 100.00 %
4,480.00 8,960.00 4,480.00

33.0000
130 TRAFFIC CONTROL LABOR

4347.0000 HR 33.0000 0.00 %
143,451.00 143,451.00 0.00

125.0000
131 TRAFFIC CONTROL VEHICLE

226.0000 DAY 50.0000 150.00 %
11,300.00 28,250.00 16,950.00

1.0000
132 TRAFFIC CONTROL SUPERVISOR

1796.0000 HR 31.0000 -96.77 %
55,676.00 1,796.00 -53,880.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02Y009 REVISION NO : 1 BIDS OPENED ON : Nov 14 2002
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DOT_RGGB01

NH-0012(136)

TRAFFIC

20.0000
133 CONSTRUCTION SIGNS CLASS A

926.0000 S.F. 13.0000 53.85 %
12,038.00 18,520.00 6,482.00

OTHER ITEMS

20.0000
134 WATER

7660.0000 mGAL 6.0000 233.33 %
45,960.00 153,200.00 107,240.00

135 STRUCTURE SURVEYING
L.S. -16.67 %

30,000.00 25,000.00 -5,000.00

1.9000
136 WIRE FENCE TYPE 2

21250.0000 L.F. 3.0000 -36.67 %
63,750.00 40,375.00 -23,375.00

500.0000
137 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 250.0000 100.00 %
500.00 1,000.00 500.00

0.0000
138 DELETED ITEM

0.0100 EACH 0.0001 0.00 %
0.00 0.00 0.00

1.5000
139  CONSTRUCTION FENCE

15700.0000 L.F. 1.0000 50.00 %
15,700.00 23,550.00 7,850.00

2,000.0000
140  LOCKING GATE

2.0000 EACH 2,000.0000 0.00 %
4,000.00 4,000.00 0.00

680.0000
141 ADJUST MANHOLE

1.0000 EACH 400.0000 70.00 %
400.00 680.00 280.00

1.0000
142 TRAINING

1200.0000 HR 2.0000 -50.00 %
2,400.00 1,200.00 -1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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NH-0012(136)

OTHER ITEMS
143 ROADSIDE CLEANUP

EST. 0.00 %
5,000.00 5,000.00

144 TRIMMING AND CLEANUP
L.S. 140.00 %

5,000.00 12,000.00 7,000.00
145 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
25.00 25.00

146 MINOR CHANGE
CALC 0.00 %

-1.00 -1.00
147 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
40,860.00 40,860.00

1,000.0000
148  LOG WITH ROOTWAD

17.0000 EACH 400.0000 150.00 %
6,800.00 17,000.00 10,200.00

500.0000
149  BRUSH PILE

4.0000 EACH 200.0000 150.00 %
800.00 2,000.00 1,200.00

150 SPCC PLAN
L.S. 100.00 %

500.00 1,000.00 500.00

1.5000
151 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

23120.0000 S.Y. 2.0000 -25.00 %
46,240.00 34,680.00 -11,560.00

CONTRACT TOTAL $7,990,505.10 $7,648,656.00 -4.28%
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BASE TOTAL $7,990,505.10 $7,648,656.00 -4.28%


