
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

GARY MERLINO CONSTRUCTION CO., INC.WILDER CONSTRUCTION COMPANY ACME CONCRETE PAVING, INC.
9125 10TH AVE S 1525 E MARINE VIEW DR 4124 E. BROADWAY

PROJECT : SEATTLE   WA  981084600 EVERETT   WA  982011927 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 47.34 % 66.01 % 93.46 %

327,500.00 105,227.00 369,000.00 146,727.00 430,000.00 207,727.00222,273.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 525.00 % 694.79 % 1,566.67 %

15,000.00 12,600.00 19,075.00 16,675.00 40,000.00 37,600.002,400.00

400.0000
3 REMOVING CONC. INLET

3.0000 EACH -50.00 % 500.0000 -37.50 % 350.0000 -56.25 %

1,200.00 -1,200.00 1,500.00 -900.00 1,050.00 -1,350.00
800.0000
2,400.00

0.5000
4 REMOVING PAINT LINE

6712.0000 L.F. -16.67 % 0.5000 -16.67 % 1.0000 66.67 %

3,356.00 -671.20 3,356.00 -671.20 6,712.00 2,684.80
0.6000

4,027.20

115.0000
5 REMOVING RAISED PAVEMENT MARKER

9.8500 HUND -23.33 % 110.0000 -26.67 % 110.0000 -26.67 %

1,132.75 -344.75 1,083.50 -394.00 1,083.50 -394.00
150.0000
1,477.50

6  REMOVE AND RESET IMPACT ATTENUATOR
L.S. 252.94 % 535.29 % 252.94 %

3,000.00 2,150.00 5,400.00 4,550.00 3,000.00 2,150.00850.00

GRADING

60.0000
7 ROADWAY EXCAVATION INCL. HAUL

6497.0000 C.Y. 100.00 % 58.0000 93.33 % 75.0000 150.00 %

389,820.00 194,910.00 376,826.00 181,916.00 487,275.00 292,365.00
30.0000

194,910.00

DRAINAGE

4,600.0000
8 CONCRETE INLET

1.0000 EACH 475.00 % 920.0000 15.00 % 700.0000 -12.50 %

4,600.00 3,800.00 920.00 120.00 700.00 -100.00
800.0000
800.00
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DRAINAGE

300.0000
9 TR. 2 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

7.7000 L.F. 1,400.00 % 90.0000 350.00 % 53.0000 165.00 %

2,310.00 2,156.00 693.00 539.00 408.10 254.10
20.0000
154.00

STORM SEWER

1,000.0000
10 CATCH BASIN TYPE 1

2.0000 EACH 11.11 % 1,600.0000 77.78 % 120.0000 -86.67 %

2,000.00 200.00 3,200.00 1,400.00 240.00 -1,560.00
900.0000
1,800.00

STRUCTURE
11 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

250.0000
12  PAVEMENT SEAT MODIFICATION

60.0000 L.F. 0.00 % 200.0000 -20.00 % 1,000.0000 300.00 %

15,000.00 0.00 12,000.00 -3,000.00 60,000.00 45,000.00
250.0000
15,000.00

0.0000
13 DELETED ITEM

0.0100 EACH 0.00 % 1.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.01 0.01 0.00 0.00
0.0001
0.00

SURFACING

20.0000
14 CRUSHED SURFACING TOP COURSE

1451.0000 TON 0.00 % 25.0000 25.00 % 37.0000 85.00 %

29,020.00 0.00 36,275.00 7,255.00 53,687.00 24,667.00
20.0000

29,020.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,540.00 2,540.00 2,540.002,540.00
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CEMENT CONCRETE PAVEMENT
16 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

400.0000
17 BRIDGE APPROACH SLAB

248.0000 S.Y. 60.00 % 340.0000 36.00 % 550.0000 120.00 %

99,200.00 37,200.00 84,320.00 22,320.00 136,400.00 74,400.00
250.0000
62,000.00

330.0000
18 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

5151.0000 C.Y. 34.69 % 405.0000 65.31 % 320.0000 30.61 %

1,699,830.00 437,835.00 2,086,155.00 824,160.00 1,648,320.00 386,325.00
245.0000

1,261,995.00

270.0000
19 REPLACE CEMENT CONCRETE PANEL

196.0000 S.Y. 3.85 % 470.0000 80.77 % 300.0000 15.38 %

52,920.00 1,960.00 92,120.00 41,160.00 58,800.00 7,840.00
260.0000
50,960.00

5.0000
20  CEMENT CONCRETE PAVEMENT GRINDING

3720.0000 L.F. -50.00 % 7.0000 -30.00 % 5.0000 -50.00 %

18,600.00 -18,600.00 26,040.00 -11,160.00 18,600.00 -18,600.00
10.0000

37,200.00
21  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL

L.S. 100.00 % 420.00 % 70.00 %

10,000.00 5,000.00 26,000.00 21,000.00 8,500.00 3,500.005,000.00

HOT MIX ASPHALT

15.0000
22 PLANING BITUMINOUS PAVEMENT

323.0000 S.Y. 15.38 % 20.0000 53.85 % 40.0000 207.69 %

4,845.00 646.00 6,460.00 2,261.00 12,920.00 8,721.00
13.0000
4,199.00

75.0000
23 HMA CL. 1/2 IN. PG 64-22

2449.0000 TON 7.14 % 95.0000 35.71 % 85.0000 21.43 %

183,675.00 12,245.00 232,655.00 61,225.00 208,165.00 36,735.00
70.0000

171,430.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,500.00 3,500.00 3,500.003,500.00
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HOT MIX ASPHALT

6.0000
26 LONGITUDINAL JOINT SEAL

800.0000 L.F. -40.00 % 2.0000 -80.00 % 4.5000 -55.00 %

4,800.00 -3,200.00 1,600.00 -6,400.00 3,600.00 -4,400.00
10.0000
8,000.00

EROSION CONTROL AND PLANTING

50.0000
25 ESC LEAD

32.0000 DAY -50.00 % 180.0000 80.00 % 640.0000 540.00 %

1,600.00 -1,600.00 5,760.00 2,560.00 20,480.00 17,280.00
100.0000
3,200.00

120.0000
27 STREET CLEANING

38.0000 HR 20.00 % 130.0000 30.00 % 200.0000 100.00 %

4,560.00 760.00 4,940.00 1,140.00 7,600.00 3,800.00
100.0000
3,800.00

100.0000
28 INLET PROTECTION

33.0000 EACH 11.11 % 110.0000 22.22 % 190.0000 111.11 %

3,300.00 330.00 3,630.00 660.00 6,270.00 3,300.00
90.0000
2,970.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

TRAFFIC

150.0000
30 CEMENT CONC. TRAFFIC CURB

23.0000 L.F. 200.00 % 11.0000 -78.00 % 90.0000 80.00 %

3,450.00 2,300.00 253.00 -897.00 2,070.00 920.00
50.0000
1,150.00

25.0000
31 REMOVING AND RESETTING BEAM GUARDRAIL

36.0000 L.F. 108.33 % 11.0000 -8.33 % 20.0000 66.67 %

900.00 468.00 396.00 -36.00 720.00 288.00
12.0000
432.00

15.0000
32 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

675.0000 L.F. 36.36 % 11.0000 0.00 % 13.0000 18.18 %

10,125.00 2,700.00 7,425.00 0.00 8,775.00 1,350.00
11.0000
7,425.00

4,000.0000
33 TEMPORARY IMPACT ATTENUATOR

21.0000 EACH -11.11 % 1,500.0000 -66.67 % 3,600.0000 -20.00 %

84,000.00 -10,500.00 31,500.00 -63,000.00 75,600.00 -18,900.00
4,500.0000
94,500.00
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50,000.0000
34 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 25.00 % 42,000.0000 5.00 % 45,000.0000 12.50 %

100,000.00 20,000.00 84,000.00 4,000.00 90,000.00 10,000.00
40,000.0000
80,000.00

5,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

9.0000 EACH -9.09 % 1,500.0000 -72.73 % 6,000.0000 9.09 %

45,000.00 -4,500.00 13,500.00 -36,000.00 54,000.00 4,500.00
5,500.0000
49,500.00

60.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

356.0000 HR 33.33 % 85.0000 88.89 % 50.0000 11.11 %

21,360.00 5,340.00 30,260.00 14,240.00 17,800.00 1,780.00
45.0000

16,020.00

20.0000
37 BARRIER DELINEATOR

4.0000 EACH 25.00 % 54.0000 237.50 % 19.0000 18.75 %

80.00 16.00 216.00 152.00 76.00 12.00
16.0000
64.00

2.6000
38 PLASTIC LINE

7736.0000 L.F. 126.09 % 2.0000 73.91 % 3.0000 160.87 %

20,113.60 11,217.20 15,472.00 6,575.60 23,208.00 14,311.60
1.1500

8,896.40

2.6000
39 PLASTIC DROP LANE LINE

5124.0000 L.F. 30.00 % 2.0000 0.00 % 3.0000 50.00 %

13,322.40 3,074.40 10,248.00 0.00 15,372.00 5,124.00
2.0000

10,248.00

4.6000
40 PLASTIC WIDE LINE

4813.0000 L.F. 119.05 % 3.5000 66.67 % 4.0000 90.48 %

22,139.80 12,032.50 16,845.50 6,738.20 19,252.00 9,144.70
2.1000

10,107.30

185.0000
41 PLASTIC TRAFFIC ARROW

5.0000 EACH 110.23 % 200.0000 127.27 % 175.0000 98.86 %

925.00 485.00 1,000.00 560.00 875.00 435.00
88.0000
440.00

50.0000
42 PLASTIC TRAFFIC LETTER

40.0000 EACH 38.89 % 110.0000 205.56 % 47.0000 30.56 %

2,000.00 560.00 4,400.00 2,960.00 1,880.00 440.00
36.0000
1,440.00

32.0000
43 PLASTIC DRAINAGE MARKING

18.0000 EACH 52.38 % 60.0000 185.71 % 30.0000 42.86 %

576.00 198.00 1,080.00 702.00 540.00 162.00
21.0000
378.00

250.0000
44 RAISED PAVEMENT MARKER TYPE 1

14.3700 HUND 13.64 % 300.0000 36.36 % 225.0000 2.27 %

3,592.50 431.10 4,311.00 1,149.60 3,233.25 71.85
220.0000
3,161.40
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400.0000
45 RAISED PAVEMENT MARKER TYPE 2

2.9300 HUND 14.29 % 500.0000 42.86 % 370.0000 5.71 %

1,172.00 146.50 1,465.00 439.50 1,084.10 58.60
350.0000
1,025.50

0.5000
46 TEMPORARY PAVEMENT MARKING

14000.0000 L.F. 42.86 % 0.6000 71.43 % 1.0000 185.71 %

7,000.00 2,100.00 8,400.00 3,500.00 14,000.00 9,100.00
0.3500

4,900.00

3.0000
47 SIGN COVERING

1946.0000 S.F. -40.00 % 8.0000 60.00 % 12.0000 140.00 %

5,838.00 -3,892.00 15,568.00 5,838.00 23,352.00 13,622.00
5.0000

9,730.00
48 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 468.18 % 143.18 % 411.36 %

50,000.00 41,200.00 21,400.00 12,600.00 45,000.00 36,200.008,800.00

1.0000
49 SEQUENTIAL ARROW SIGN

1431.0000 HR -80.00 % 4.0000 -20.00 % 3.0000 -40.00 %

1,431.00 -5,724.00 5,724.00 -1,431.00 4,293.00 -2,862.00
5.0000

7,155.00

5,000.0000
50 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH 4.17 % 500.0000 -89.58 % 5,000.0000 4.17 %

40,000.00 1,600.00 4,000.00 -34,400.00 40,000.00 1,600.00
4,800.0000
38,400.00

1.0000
51 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2015.0000 HR -80.00 % 9.0000 80.00 % 3.0000 -40.00 %

2,015.00 -8,060.00 18,135.00 8,060.00 6,045.00 -4,030.00
5.0000

10,075.00
52 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 69.76 % -54.73 % -49.07 %

150,000.00 61,640.00 40,000.00 -48,360.00 45,000.00 -43,360.0088,360.00

60.0000
53 FLAGGERS AND SPOTTERS

720.0000 HR 50.00 % 70.0000 75.00 % 65.0000 62.50 %

43,200.00 14,400.00 50,400.00 21,600.00 46,800.00 18,000.00
40.0000

28,800.00

60.0000
54 OTHER TRAFFIC CONTROL LABOR

1238.0000 HR 36.36 % 75.0000 70.45 % 65.0000 47.73 %

74,280.00 19,808.00 92,850.00 38,378.00 80,470.00 25,998.00
44.0000

54,472.00
55 TRAFFIC CONTROL SUPERVISOR

L.S. 55.04 % 93.80 % 93.80 %

40,000.00 14,200.00 50,000.00 24,200.00 50,000.00 24,200.0025,800.00
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28.0000
56 CONSTRUCTION SIGNS CLASS A

1162.0000 S.F. -20.00 % 24.0000 -31.43 % 30.0000 -14.29 %

32,536.00 -8,134.00 27,888.00 -12,782.00 34,860.00 -5,810.00
35.0000

40,670.00
57  INITIAL DELIVERY AND PLACEMENT OF QMB

L.S. -100.00 % 100.00 % 60.00 %

0.00 -25,000.00 50,000.00 25,000.00 40,000.00 15,000.0025,000.00

0.0000
58  MOVING QMB WITH TTV

11500.0000 L.F. -100.00 % 0.7000 -65.00 % 5.0000 150.00 %

0.00 -23,000.00 8,050.00 -14,950.00 57,500.00 34,500.00
2.0000

23,000.00
59  TTV MOBILIZATION

L.S. -100.00 % 53.33 % -40.00 %

0.00 -3,000.00 4,600.00 1,600.00 1,800.00 -1,200.003,000.00
60  REPLACEMENT PARTS FOR TTV

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00

OTHER ITEMS
61 INCENTIVE EARLY COMPL.

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00

50.0000
62 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5.6300 C.Y. 0.00 % 100.0000 100.00 % 60.0000 20.00 %

281.50 0.00 563.00 281.50 337.80 56.30
50.0000
281.50

10.0000
63 SHORING OR EXTRA EXCAVATION CLASS B

40.8000 S.F. 0.00 % 20.0000 100.00 % 4.0000 -60.00 %

408.00 0.00 816.00 408.00 163.20 -244.80
10.0000
408.00

30.0000
64 WATER

156.0000 MGAL -14.29 % 51.0000 45.71 % 6.0000 -82.86 %

4,680.00 -780.00 7,956.00 2,496.00 936.00 -4,524.00
35.0000
5,460.00

65 ROADWAY SURVEYING
L.S. 614.29 % 185.71 % 1,042.86 %

50,000.00 43,000.00 20,000.00 13,000.00 80,000.00 73,000.007,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

GARY MERLINO CONSTRUCTION CO., INC.WILDER CONSTRUCTION COMPANY ACME CONCRETE PAVING, INC.
9125 10TH AVE S 1525 E MARINE VIEW DR 4124 E. BROADWAY

PROJECT : SEATTLE   WA  981084600 EVERETT   WA  982011927 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
66 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 150.00 % 2,000.0000 400.00 % 600.0000 50.00 %

3,000.00 1,800.00 6,000.00 4,800.00 1,800.00 600.00
400.0000
1,200.00

500.0000
67 ADJUST MANHOLE

4.0000 EACH 0.00 % 460.0000 -8.00 % 400.0000 -20.00 %

2,000.00 0.00 1,840.00 -160.00 1,600.00 -400.00
500.0000
2,000.00

500.0000
68 ADJUST CATCH BASIN

15.0000 EACH 25.00 % 460.0000 15.00 % 400.0000 0.00 %

7,500.00 1,500.00 6,900.00 900.00 6,000.00 0.00
400.0000
6,000.00

69 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
71 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
72 SPCC PLAN

L.S. -50.00 % -50.00 % 150.00 %

500.00 -500.00 500.00 -500.00 2,500.00 1,500.001,000.00
73 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. 0.00 % 400.00 % 0.00 %

1,000.00 0.00 5,000.00 4,000.00 1,000.00 0.001,000.00
74 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

10.0000
75 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

48.7000 S.Y. -16.67 % 10.0000 -16.67 % 6.0000 -50.00 %

487.00 -97.40 487.00 -97.40 292.20 -292.20
12.0000
584.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

GARY MERLINO CONSTRUCTION CO., INC.WILDER CONSTRUCTION COMPANY ACME CONCRETE PAVING, INC.
9125 10TH AVE S 1525 E MARINE VIEW DR 4124 E. BROADWAY

PROJECT : SEATTLE   WA  981084600 EVERETT   WA  982011927 SPOKANE   WA  992024531

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100307

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
76  PAVEMENT SEAT REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$3,947,724.55 32.06% $4,294,000.01 43.65% $4,337,588.15 45.10%$2,989,292.20CONTRACT TOTAL

$4,337,588.15$3,947,724.55 $4,294,000.01BASE TOTAL 32.06% 43.65% 45.10%$2,989,292.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 124.95 %
500,000.00 277,727.00222,273.00

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 6,150.00 %

150,000.00 147,600.002,400.00

2,500.0000
3 REMOVING CONC. INLET

3.0000 EACH 212.50 %
7,500.00 5,100.00

800.0000
2,400.00

0.3500
4 REMOVING PAINT LINE

6712.0000 L.F. -41.67 %
2,349.20 -1,678.00

0.6000
4,027.20

90.0000
5 REMOVING RAISED PAVEMENT MARKER

9.8500 HUND -40.00 %
886.50 -591.00

150.0000
1,477.50

6  REMOVE AND RESET IMPACT ATTENUATOR
L.S. 176.47 %

2,350.00 1,500.00850.00

GRADING

90.0000
7 ROADWAY EXCAVATION INCL. HAUL

6497.0000 C.Y. 200.00 %
584,730.00 389,820.00

30.0000
194,910.00

DRAINAGE

3,000.0000
8 CONCRETE INLET

1.0000 EACH 275.00 %
3,000.00 2,200.00

800.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

310.0000
9 TR. 2 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM.

7.7000 L.F. 1,450.00 %
2,387.00 2,233.00

20.0000
154.00

STORM SEWER

2,200.0000
10 CATCH BASIN TYPE 1

2.0000 EACH 144.44 %
4,400.00 2,600.00

900.0000
1,800.00

STRUCTURE
11 BRIDGE DECK REPAIR

EST. 0.00 %
15,000.0015,000.00

350.0000
12  PAVEMENT SEAT MODIFICATION

60.0000 L.F. 40.00 %
21,000.00 6,000.00

250.0000
15,000.00

0.0000
13 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

SURFACING

22.0000
14 CRUSHED SURFACING TOP COURSE

1451.0000 TON 10.00 %
31,922.00 2,902.00

20.0000
29,020.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
2,540.002,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT
16 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

300.0000
17 BRIDGE APPROACH SLAB

248.0000 S.Y. 20.00 %
74,400.00 12,400.00

250.0000
62,000.00

357.0000
18 CEMENT CONC. PAVEMENT - INCLUDING DOWELS

5151.0000 C.Y. 45.71 %
1,838,907.00 576,912.00

245.0000
1,261,995.00

240.0000
19 REPLACE CEMENT CONCRETE PANEL

196.0000 S.Y. -7.69 %
47,040.00 -3,920.00

260.0000
50,960.00

4.0000
20  CEMENT CONCRETE PAVEMENT GRINDING

3720.0000 L.F. -60.00 %
14,880.00 -22,320.00

10.0000
37,200.00

21  MATURITY MEASUREMENT FOR CONCRETE QUALITY CONTROL
L.S. 100.00 %

10,000.00 5,000.005,000.00

HOT MIX ASPHALT

10.0000
22 PLANING BITUMINOUS PAVEMENT

323.0000 S.Y. -23.08 %
3,230.00 -969.00

13.0000
4,199.00

55.0000
23 HMA CL. 1/2 IN. PG 64-22

2449.0000 TON -21.43 %
134,695.00 -36,735.00

70.0000
171,430.00

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

3,500.003,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

2.7000
26 LONGITUDINAL JOINT SEAL

800.0000 L.F. -73.00 %
2,160.00 -5,840.00

10.0000
8,000.00

EROSION CONTROL AND PLANTING

10.0000
25 ESC LEAD

32.0000 DAY -90.00 %
320.00 -2,880.00

100.0000
3,200.00

150.0000
27 STREET CLEANING

38.0000 HR 50.00 %
5,700.00 1,900.00

100.0000
3,800.00

250.0000
28 INLET PROTECTION

33.0000 EACH 177.78 %
8,250.00 5,280.00

90.0000
2,970.00

29 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

30,000.0030,000.00

TRAFFIC

70.0000
30 CEMENT CONC. TRAFFIC CURB

23.0000 L.F. 40.00 %
1,610.00 460.00

50.0000
1,150.00

18.0000
31 REMOVING AND RESETTING BEAM GUARDRAIL

36.0000 L.F. 50.00 %
648.00 216.00

12.0000
432.00

11.0000
32 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

675.0000 L.F. 0.00 %
7,425.00 0.00

11.0000
7,425.00

3,200.0000
33 TEMPORARY IMPACT ATTENUATOR

21.0000 EACH -28.89 %
67,200.00 -27,300.00

4,500.0000
94,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

40,000.0000
34 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 0.00 %
80,000.00 0.00

40,000.0000
80,000.00

4,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

9.0000 EACH -27.27 %
36,000.00 -13,500.00

5,500.0000
49,500.00

50.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

356.0000 HR 11.11 %
17,800.00 1,780.00

45.0000
16,020.00

20.0000
37 BARRIER DELINEATOR

4.0000 EACH 25.00 %
80.00 16.00

16.0000
64.00

2.0000
38 PLASTIC LINE

7736.0000 L.F. 73.91 %
15,472.00 6,575.60

1.1500
8,896.40

2.0000
39 PLASTIC DROP LANE LINE

5124.0000 L.F. 0.00 %
10,248.00 0.00

2.0000
10,248.00

4.0000
40 PLASTIC WIDE LINE

4813.0000 L.F. 90.48 %
19,252.00 9,144.70

2.1000
10,107.30

145.0000
41 PLASTIC TRAFFIC ARROW

5.0000 EACH 64.77 %
725.00 285.00

88.0000
440.00

40.0000
42 PLASTIC TRAFFIC LETTER

40.0000 EACH 11.11 %
1,600.00 160.00

36.0000
1,440.00

25.0000
43 PLASTIC DRAINAGE MARKING

18.0000 EACH 19.05 %
450.00 72.00

21.0000
378.00

190.0000
44 RAISED PAVEMENT MARKER TYPE 1

14.3700 HUND -13.64 %
2,730.30 -431.10

220.0000
3,161.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

310.0000
45 RAISED PAVEMENT MARKER TYPE 2

2.9300 HUND -11.43 %
908.30 -117.20

350.0000
1,025.50

0.4000
46 TEMPORARY PAVEMENT MARKING

14000.0000 L.F. 14.29 %
5,600.00 700.00

0.3500
4,900.00

1.5000
47 SIGN COVERING

1946.0000 S.F. -70.00 %
2,919.00 -6,811.00

5.0000
9,730.00

48 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. 354.55 %

40,000.00 31,200.008,800.00

0.5000
49 SEQUENTIAL ARROW SIGN

1431.0000 HR -90.00 %
715.50 -6,439.50

5.0000
7,155.00

4,000.0000
50 PORTABLE CHANGEABLE MESSAGE SIGN

8.0000 EACH -16.67 %
32,000.00 -6,400.00

4,800.0000
38,400.00

0.5000
51 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2015.0000 HR -90.00 %
1,007.50 -9,067.50

5.0000
10,075.00

52 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 465.87 %

500,000.00 411,640.0088,360.00

47.0000
53 FLAGGERS AND SPOTTERS

720.0000 HR 17.50 %
33,840.00 5,040.00

40.0000
28,800.00

47.0000
54 OTHER TRAFFIC CONTROL LABOR

1238.0000 HR 6.82 %
58,186.00 3,714.00

44.0000
54,472.00

55 TRAFFIC CONTROL SUPERVISOR
L.S. 16.28 %

30,000.00 4,200.0025,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
56 CONSTRUCTION SIGNS CLASS A

1162.0000 S.F. -54.29 %
18,592.00 -22,078.00

35.0000
40,670.00

57  INITIAL DELIVERY AND PLACEMENT OF QMB
L.S. 600.00 %

175,000.00 150,000.0025,000.00

2.7000
58  MOVING QMB WITH TTV

11500.0000 L.F. 35.00 %
31,050.00 8,050.00

2.0000
23,000.00

59  TTV MOBILIZATION
L.S. -50.00 %

1,500.00 -1,500.003,000.00
60  REPLACEMENT PARTS FOR TTV

EST. 0.00 %
7,000.007,000.00

OTHER ITEMS
61 INCENTIVE EARLY COMPL.

EST. 0.00 %
150,000.00150,000.00

300.0000
62 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5.6300 C.Y. 500.00 %
1,689.00 1,407.50

50.0000
281.50

1.0000
63 SHORING OR EXTRA EXCAVATION CLASS B

40.8000 S.F. -90.00 %
40.80 -367.20

10.0000
408.00

100.0000
64 WATER

156.0000 MGAL 185.71 %
15,600.00 10,140.00

35.0000
5,460.00

65 ROADWAY SURVEYING
L.S. 757.14 %

60,000.00 53,000.007,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,500.0000
66 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 775.00 %
10,500.00 9,300.00

400.0000
1,200.00

1,200.0000
67 ADJUST MANHOLE

4.0000 EACH 140.00 %
4,800.00 2,800.00

500.0000
2,000.00

1,500.0000
68 ADJUST CATCH BASIN

15.0000 EACH 275.00 %
22,500.00 16,500.00

400.0000
6,000.00

69 ROADSIDE CLEANUP
EST. 0.00 %

7,500.007,500.00
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

71 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
72 SPCC PLAN

L.S. 400.00 %
5,000.00 4,000.001,000.00

73 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS
L.S. 1,400.00 %

15,000.00 14,000.001,000.00
74 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 %
5,000.005,000.00

20.0000
75 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

48.7000 S.Y. 66.67 %
974.00 389.60

12.0000
584.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A047 REVISION NO : 1 BIDS OPENED ON : Jan 26 2005
CONTRACT NO :006886 REGION NO : 1 AWARDED ON : Feb 16 2005
VERSION NO :9 WORK ORDER# : 0L3688
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
JAMES ST. VIC. TO OLIVE WAY VIC.
PAVEMENT REHABILITATION - PCCP
03A047

KIEWIT PACIFIC CO.
2200 COLUMBIA HOUSE BLVD
98661

PROJECT : VANCOUVER   WA  986681769

COUNTY(S) :KING CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/21/2005

11:13

DOT_RGGB01

IM-0053(909)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
76  PAVEMENT SEAT REPAIR

EST. 0.00 %
5,000.005,000.00

$5,004,312.10 67.41%$2,989,292.20CONTRACT TOTAL

$5,004,312.10BASE TOTAL 67.41%$2,989,292.20


