DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003
* * *+ BID CHECK REPORT * * * TIME 11:04
PSEE JCB NO : 030500 REVISION NO : 1 BI DS GPENED ON : Jun 4 2003
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON : Jun 9 2003
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s -53.59 % -30. 76 %
193, 937. 00 90,000.00 - 103, 937.00 134,280.00  -59, 657. 00
2 CLEAR NG AND GRUBBI NG
0. 4000 ACRE 5, 000. 0000 5, 000. 0000 0.00 % 15, 000. 0000 200. 00 %
2,000. 00 2,000. 00 0.00 6, 000. 00 4,000. 00
3 REMOVI NG ASPHALT CONC. PAVENENT
3800. 0000 s Y. 3. 0000 3. 0000 0.00 % 2. 8500 -5.00 %
11, 400. 00 11, 400. 00 0.00 10, 830. 00 -570. 00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
102310. 0000 L.F. 0. 0300 0. 0300 -0.00 % 0. 0300 -0.00%
3, 069. 30 3, 069. 30 -0.00 3, 069. 30 -0.00
5 REMOVING M SCELLANEQUS TRAFFI C | TEM
L.s 800. 00 % 750. 00 %
1, 000. 00 9, 000. 00 8, 000. 00 8, 500. 00 7,500. 00
6 REMOVE CATCH BASIN
6. 0000 EACH 50. 0000 600.0000 1, 100.00 % 320. 0000 540. 00 %
300. 00 3, 600. 00 3, 300. 00 1, 920. 00 1, 620. 00
GRADI NG
7 ROADVAY EXCAVATI ON I NCL. HAUL
2200. 0000 cY. 15. 0000 5. 0000 -66.67 % 7. 6500 -49.00 %
33, 000. 00 11,000.00 - 22, 000. 00 16,830.00 - 16, 170. 00
8 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
200. 0000 s Y. 10. 0000 60. 0000 500. 00 % 30. 0000 200. 00 %
2,000. 00 12,000.00 10, 000. 00 6, 000. 00 4,000. 00
9 SELECT BORROW I NCL. HAUL
5350. 0000 TON 15. 0000 0. 0100 -99.93 % 7.0000 -53.33%
80, 250. 00 53.50  -80, 196. 50 37,450.00  -42,800. 00



DOT_RGGBO1

PS&E JOB NO : 03C500
CONTRACT NO : 006602
VERSION NO : 1

REVISION NO : 1
REG ON NO : 3

WORK ORDER# : XL1809

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * BID CHECK REPORT * * *

BI DS OPENED ON :
AWARDED ON :

DATE: 05/ 01/ 2003
TIME 11:04

4 2003
9 2003

o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
GRADI NG
10 EMBANKMENT COVPACTI ON
3000. 0000 cY. 2.0000 1. 0000 -50. 00 % 3. 5000 75.00 %
6, 000. 00 3,000.00  -3,000.00 10, 500. 00 4,500. 00
DRAI NAGE
11 DI TCH EXCAVATI ON
480. 0000 cY. 15. 0000 5. 0000 -66.67 % 9. 0000 -40.00 %
7,200. 00 2,400.00  -4,800.00 4,320.00 -2, 880.00
12 QUARRY SPALLS
3. 0000 cY. 150. 0000 150. 0000 0.00 % 200. 0000 33.33%
450. 00 450. 00 0.00 600. 00 150. 00
13 PROFILE WALL PVC CULV. PIPE 12 IN. DI AM
154. 0000 L.F. 40. 0000 30. 0000 -25.00 % 16. 8500 -57.88 %
6, 160. 00 4,620.00  -1,540.00 2,594.90  -3,565.10
14 PLAIN CONC. CULV. PIPE 18 IN. DI AM
30. 0000 L.F. 40. 0000 100. 0000 150. 00 % 67. 2500 68.13 %
1, 200. 00 3, 000. 00 1, 800. 00 2,017. 50 817. 50
STORM SEVER
15 CATCH BASIN TYPE 2 48 IN. DI AM
2.0000 EACH 1, 500. 0000 2, 800. 0000 86. 67 % 1, 475. 0000 S1.67%
3, 000. 00 5, 600. 00 2, 600. 00 2, 950. 00 -50. 00
SURFACI NG
16 CRUSHED SURFACI NG BASE COURSE
2500. 0000 TON 20. 0000 15. 2500 -23.75% 13. 0000 -35.00 %
50, 000. 00 38,125.00 -11,875.00 32,500.00 - 17, 500. 00
17 SHOULDER FI NI SHI NG
36. 7100 M. 1, 500. 0000 1, 000. 0000 -33.33% 1, 450. 0000 -3.33%
55, 065. 00 36,710.00  -18, 355.00 53,229.50 -1, 835.50



DOT_RGGBO1

PS&E JOB NO : 03C500

* kK * ok k

Bl D CHECK REPORT
REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

BI DS OPENED ON :

CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON :
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
LI QUI D ASPHALT
18 ANTI- STRI PPl NG ADDI TI VE
EST. 0.00 % 0.00 %
53, 095. 00 53, 095. 00 53, 095. 00
19 ASPHALT FOR FOG SEAL
3. 5000 TON 150. 0000 600. 0000 300. 00 % 400. 0000 166. 67 %
525. 00 2,100. 00 1,575. 00 1, 400. 00 875. 00
ASPHALT CONCRETE PAVENENT
20 PLANI NG BI TUM NOUS PAVENVENT
21850. 0000 s Y. 2.0000 2.1000 5.00 % 2. 4500 22.50 %
43, 700. 00 45, 885. 00 2, 185. 00 53, 532. 50 9, 832. 50
21 ASPHALT CONC. FOR PRELEVELING CL. G
200. 0000 TON 40. 0000 40. 0000 0.00 % 51. 0000 27.50 %
8, 000. 00 8, 000. 00 0.00 10, 200. 00 2,200. 00
22 ASPHALT CONC. FOR PAVEMENT REPAIR
450. 0000 TON 50. 0000 50. 0000 0.00 % 61. 4000 22.80 %
22,500. 00 22,500. 00 0.00 27, 630. 00 5,130. 00
23 ASPHALT CONC. PAVEMENT CL. A PG 58- 22
37925. 0000 TON 40. 0000 37. 0000 -7.50 % 37. 5500 -6.13 %
1,517, 000. 00 1,403, 225.00 -113,775.00 1,424,083.75  -92,916. 25
24 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
cALC 0.00 % 0.00 %
41,725.00 41,725.00 41, 725. 00
25 COVPACTI ON PRI CE ADJUSTMVENT
cALC 0.00 % 0.00 %
21,171.00 21,171. 00 21, 171. 00
26 ASPHALT CONC. APPROACH CL. A
150. 0000 TON 50. 0000 80. 0000 60. 00 % 94. 0000 88. 00 %
7,500. 00 12, 000. 00 4,500. 00 14, 100. 00 6, 600. 00

DATE: 05/ 01/ 2003



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003
* * *+ BID CHECK REPORT * * * TIME 11:04
PSEE JCB NO : 030500 REVISION NO : 1 BI DS OPENED ON : 4 2003
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON : 9 2003
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
27 ESC LEAD
5. 0000 DAY 175. 0000 50. 0000 S71.43 % 130. 0000 -25.71%
875. 00 250. 00 -625. 00 650. 00 -225.00
28 SEEDING FERTILIZING AND MULCH NG
0. 5000 ACRE 1, 500. 0000 3, 000. 0000 100. 00 % 1, 800. 0000 20.00 %
750. 00 1, 500. 00 750. 00 900. 00 150. 00
29 LIMNG
0. 5000 ACRE 750. 0000 1, 000. 0000 33.33% 300. 0000 -60. 00 %
375. 00 500. 00 125.00 150. 00 -225.00
30 CHECK DAM
100. 0000 L.F. 11. 0000 12. 0000 9.09 % 20. 0000 81.82 %
1, 100. 00 1, 200. 00 100. 00 2, 000. 00 900. 00
31 SILT FENCE
500. 0000 L.F. 3. 0000 5. 0000 66. 67 % 2. 3000 -23.33%
1, 500. 00 2,500. 00 1, 000. 00 1, 150. 00 -350. 00
32 EROSI ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00
33 TESC PLAN
L.s -50. 00 % -70. 00 %
1, 000. 00 500. 00 -500. 00 300. 00 -700. 00
34 SPCC PLAN
L.s -50. 00 % -70. 00 %
1, 000. 00 500. 00 -500. 00 300. 00 -700. 00
TRAFFI C
35 BEAM GUARDRAI L TYPE 1
325. 0000 L.F. 33. 0000 14. 0000 -57.58 % 33. 1500 0. 45%
10, 725. 00 4,550.00  -6,175.00 10, 773. 75 48.75
36 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 %
3, 700. 00 3, 700. 00 3, 700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003

* * *+ BID CHECK REPORT * * * TIME 11:04
PSEE JCB NO : 030500 REVISION NO : 1 BI DS GPENED ON : Jun 4 2003
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON : Jun 9 2003
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
37 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 500. 0000 2, 000. 0000 -63. 64 % 4, 350. 0000 -20.91%
5,500. 00 2,000.00  -3,500.00 4,350.00 -1, 150.00
38 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
180. 0000 HR 38. 0000 40. 0000 5.26 % 56. 0000 47.37%
6, 840. 00 7,200. 00 360. 00 10, 080. 00 3, 240. 00
39 FLEXI BLE GUI DE POST
43. 0000 EACH 30. 0000 30. 0000 0.00 % 23. 5000 S21.67%
1, 290. 00 1, 290. 00 0.00 1,010. 50 -279.50
40 PAINT LINE
236840. 0000 L.F. 0. 0400 0. 0700 75. 00 % 0. 0800 100. 00 %
9, 473. 60 16, 578. 80 7,105. 20 18, 947. 20 9, 473. 60
41 PAINTED WDE LI NE
9200. 0000 L.F. 0. 5000 0. 1500 -70.00 % 0. 0800 -84.00 %
4, 600. 00 1,380.00  -3,220.00 736.00  -3,864.00
42 PLASTIC WDE LI NE
180. 0000 L.F. 5. 0000 1. 2000 -76.00 % 2. 0000 -60. 00 %
900. 00 216. 00 -684. 00 360. 00 -540. 00
43 4" YELLOW PLASTI C DOTTED EXTENSI ON LI NE
1650. 0000 L.F. 2.0000 0. 8000 -60. 00 % 0. 5000 -75.00 %
3, 300. 00 1,320.00  -1,980.00 825.00  -2,475.00
44 PLASTIC STCP LI NE
1195. 0000 L.F. 5. 0000 3. 2000 -36.00 % 2. 7500 -45.00 %
5,975. 00 3,824.00 -2, 151.00 3,286.25  -2,688.75
45 PLASTI C TRAFFI C ARROW
60. 0000 EACH 100. 0000 55. 0000 -45.00 % 55. 0000 -45.00 %
6, 000. 00 3,300.00 -2, 700.00 3,300.00  -2,700.00
46 PLASTI C ACCESS PARKI NG SPACE SYMBOL
2.0000 EACH 100. 0000 80. 0000 -20. 00 % 450. 0000 350. 00 %
200. 00 160. 00 -40.00 900. 00 700. 00

47 PAINTED RAI LROAD CROSSI NG SYMBOL
3. 0000 EACH 200. 0000 100. 0000 -50.00 % 150. 0000 -25.00%
600. 00 300. 00 - 300. 00 450. 00 -150. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003

* * *+ BID CHECK REPORT * * * TIME 11:04
PSEE JCB NO : 030500 REVISION NO : 1 BI DS GPENED ON : Jun 4 2003
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON : Jun 9 2003
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
48 PAI NTED DRAI NAGE MARKI NG
214. 0000 EACH 12. 0000 10. 0000 -16.67 % 6. 0000 -50. 00 %
2, 568. 00 2, 140. 00 -428.00 1,284.00  -1,284.00
49 SHOULDER RUMBLE STRIP TYPE 1
14. 2600 M. 650. 0000 500. 0000 -23.08 % 750. 0000 15.38 %
9, 269. 00 7,130.00 -2, 139.00 10, 695. 00 1, 426. 00
50 RAlI SED PAVEMENT MARKER TYPE 1
56. 4600 HUND 200. 0000 145. 0000 -27.50 % 155. 0000 -22.50 %
11, 292. 00 8,186.70  -3,105.30 8,751.30  -2,540.70
51 RAI SED PAVEMENT MARKER TYPE 2
28. 0000 HUND 350. 0000 260. 0000 225,71 % 270. 0000 -22.86 %
9, 800. 00 7,280.00  -2,520.00 7,560.00  -2,240.00
52  TEMPORARY PAVEMENT MARKI NG
104690. 0000 L.F. 0. 1200 0. 0300 -75.00 % 0. 0300 -75.00 %
12, 562. 80 3,140.70  -9,422.10 3,140.70  -9,422.10
53 PERMANENT SI GNI NG
L.s 16. 16 % -6.90 %
29, 700. 00 34, 500. 00 4, 800. 00 27,650.00 -2, 050.00
54 | LLUM NATI ON SYSTEM SCD 710
L.s 11.73 % -39.39 %
17, 900. 00 20, 000. 00 2,100. 00 10,849.00  -7,051.00
55 SEQUENTI AL ARROW S GN
650. 0000 HR 7.0000 10. 0000 42.86 % 4. 0000 -42.86 %
4, 550. 00 6, 500. 00 1, 950. 00 2,600.00  -1,950.00
56 PORTABLE CHANGEABLE MESSAGE SI GN
4.0000 EACH 4, 200. 0000 6, 000. 0000 42.86 % 2, 750. 0000 -34.52%
16, 800. 00 24,000. 00 7,200. 00 11,000.00 -5, 800. 00
57 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
800. 0000 HR 8. 0000 3. 0000 -62.50 % 2. 0000 -75.00 %
6, 400. 00 2,400.00 -4, 000.00 1,600.00 -4, 800.00

58 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -71.93% -71.23%
28, 500. 00 8, 000. 00 -20,500. 00 8, 200. 00 - 20, 300. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 01/ 2003
* * *+ BID CHECK REPORT * * * TIME 11:04
PSEE JCB NO : 030500 REVISION NO : 1 BI DS OPENED ON : 4 2003
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON : 9 2003
VERSION NO : 1 VORK ORDER¥ : XL1809
o L sRoos 012 e LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON  COVPANY
BRADY TO MALONE - PAVING 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMEBER 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
59 CONTRACTOR Pl LOTED TRAFFI C CONTROL
80. 0000 HR 41. 0000 55. 0000 34.15 % 48. 0000 17.07 %
3, 280. 00 4, 400. 00 1, 120. 00 3, 840. 00 560. 00
60 TRAFFI C CONTROL LABOR
2100. 0000 HR 30. 0000 36. 0000 20. 00 % 38. 2500 27.50 %
63, 000. 00 75,600.00 12, 600. 00 80,325.00 17, 325.00
61 TRAFFI C CONTROL SUPERVI SOR
350. 0000 HR 36. 0000 45. 0000 25. 00 % 40. 3500 12.08 %
12, 600. 00 15, 750. 00 3, 150. 00 14, 122. 50 1,522.50
62 CONSTRUCTI ON SI GNS CLASS A
856. 5000 S.F. 16. 0000 12. 0000 -25.00 % 15. 0000 -6.25%
13, 704. 00 10,278.00 -3, 426.00 12, 847. 50 -856. 50
OTHER | TEMS
63 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
1040. 0000 cY. 20. 0000 7. 5000 -62.50 % 8. 1000 -59.50 %
20, 800. 00 7,800.00 - 13, 000. 00 8,424.00  -12,376.00
64 ADJUST MONUVENT CASE AND COVER
15. 0000 EACH 200. 0000 200. 0000 0.00 % 545. 0000 172.50 %
3, 000. 00 3, 000. 00 0.00 8, 175. 00 5,175. 00
65 ADJUST CATCH BASI N
4.0000 EACH 200. 0000 200. 0000 0.00 % 545. 0000 172.50 %
800. 00 800. 00 0.00 2, 180. 00 1, 380. 00
66 ADJUST JUNCTI ON BOX
7.0000 EACH 150. 0000 250. 0000 66. 67 % 545. 0000 263.33 %
1, 050. 00 1, 750. 00 700. 00 3, 815. 00 2, 765. 00
67 TRAINING
200. 0000 HR 1. 0000 1. 0000 0.00 % 1. 0000 0.00 %
200. 00 200. 00 0.00 200. 00 0. 00
68 ROADS| DE CLEANUP
EST. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

Bl D CHECK REPORT

* ok k

PSSE JOB NO : 03C500 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006602 REGON NO  : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL1809
o o8 012 e LONBIDDER  -----nn  -coemn- 2ND BIDDER  -------
TI TLE S US 12 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COVPANY
BRADY TO MALONE - PAVI NG 2400 SARGENT BLVD. 3200 113TH AVE SW
030500 ABERDEEN WA 98520- 4214
PROJECT . N+ STRH 0012(145) ABERDEEN WA 985200192 OLYMPIA WA 985129160
CONTY(S) . GRAYS HARBOR CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /| PRI CE PER UNI T/ % DI FF. /|
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMB
69 TR MV NG AND CLEANUP
L.S. 400. 00 % 300. 00 %
1, 000. 00 5, 000. 00 4, 000. 00 4, 000. 00 3, 000. 00
70  REI MBURSEMENT FOR THI RD PARTY DANAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
71 M NOR CHANGE
cALC 0.00 % 0.00 %
-8.00 -8.00 -8.00
CONTRACT TOTAL $2, 507, 723. 70 $2, 148, 350. 00 _14.33% $2, 277, 953. 15 9. 16%
BASE TOTAL $2, 507, 723. 70 $2, 148, 350. 00 T14.33% $2, 277, 953. 15 9. 16%

DATE: 05/ 01/ 2003



