DOT_RGGBO1

PS&E JOB NO : 04C501 REVISION NO : 1

CONTRACT NO : 006809 REG ON NO : 3
VERSION NO : 1 WORK ORDER# : XL1523
HWY : SR 005

TITLE -5

BRI DGEPORT WAY ON- RAMPS TO | -5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

WOODWORTH & COVPANY,

Bl D CHECK REPORT

1200 E "D' ST

* ok k

C. A, CAREY CORP.
537 NW LOCUST ST

2ND BI DDER

BI DS OPENED ON :
AWARDED ON :

04C501 98027- 2412
PROJECT 1M 0053(913) TACOMA WA 984211710 | SSAQUAH WA 980271006
CONTY(S)  : Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO, EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
LS. 134.38 % 212.50 %
19, 200. 00 45,000.00 25, 800. 00 60, 000. 00 40, 800. 00
2 CLEARI NG AND GRUBBI NG
1. 2000 ACRE 6, 000. 0000 5, 000. 0000 -16.67 % 20, 000. 0000 233.33%
7, 200. 00 6,000.00  -1,200.00 24, 000. 00 16, 800. 00
3 REMOVI NG DRAI NAGE STRUCTURE
2.0000 EACH 1, 000. 0000 1, 000. 0000 0. 00 % 500. 0000 -50.00 %
2, 000. 00 2, 000. 00 0.00 1, 000. 00 -1, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
LS. 75.00 % 275.00 %
4, 000. 00 7, 000. 00 3, 000. 00 15, 000. 00 11, 000. 00
5 REMOVING CHAI N LI NK FENCE
1100. 0000 L.F. 3. 0000 3. 0000 0. 00 % 6. 0000 100. 00 %
3, 300. 00 3, 300. 00 0.00 6, 600. 00 3, 300. 00
GRADI NG
6 ROADWAY EXCAVATION I NCL. HAUL
750. 0000 C.Y. 10. 0000 46. 0000 360. 00 % 20. 0000 100. 00 %
7,500. 00 34,500.00 27, 000.00 15, 000. 00 7,500. 00
7 SELECT BORROW I NCL. HAUL
5085. 0000 TON 7.5000 13. 0000 73.33% 17. 0000 126.67 %
38, 137. 50 66,105.00 27, 967.50 86, 445. 00 48, 307. 50
8 EMBANKNENT COMPACTI ON
801. 0000 C.Y. 5. 0000 2.0000 -60.00 % 6. 0000 20.00 %
4, 005. 00 1,602.00  -2,403.00 4, 806. 00 801. 00
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
551. 0000 TON 25. 0000 25. 0000 0. 00 % 43.0000 72.00 %
13, 775. 00 13, 775. 00 0.00 23, 693. 00 9,918. 00

DATE: 05/ 19/ 2004



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 19/ 2004
* * *+ BID CHECK REPORT * * *
PSEE JOB NO : 04C501 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006809 REGON NO  : 3 AWARDED ON :
VERSION NO : 1 VORK ORDER¥ : XL1523
o soos T LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE -5 VOODVORTH & COVPANY, | NC C. A CAREY CORP.
BRI DGEPCRT WAY ON-RAMPS TO I -5 1200 E "D’ ST 537 NW LOCUST ST
040501 98027- 2412
PROJECT . | MO0S3(913) TACOMA WA 984211710 I SSAQUAH WA 980271006
CONTY(S) - Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMEBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
LI QUI D ASPHALT
10  ANTI - STRI PPl NG ADDI TI VE
EST. 0.00 % 0.00 %
200. 00 200. 00 200. 00
ASPHALT CONCRETE PAVENENT
11 HMA CL. 1/2 IN. PG 58-22
530. 0000 TON 65. 0000 77. 0000 18. 46 % 120. 0000 84.62 %
34, 450. 00 40, 810. 00 6, 360. 00 63,600.00 29, 150. 00
12 COMPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00
EROSI ON CONTROL AND PLANTI NG
13 ESC LEAD
7.0000 DAY 250. 0000 100. 0000 -60. 00 % 70. 0000 -72.00 %
1, 750. 00 700.00  -1,050.00 490.00  -1,260.00
14 SEEDING FERTILIZING AND MULCH NG
1. 2000 ACRE 2, 000. 0000 950. 0000 -52.50 % 1, 150. 0000 -42.50 %
2, 400. 00 1,140.00 -1, 260.00 1,380.00 -1, 020.00
15 OOMPOST TYPE 1
850. 0000 cY. 30. 0000 36. 1000 20.33 % 45. 0000 50. 00 %
25, 500. 00 30, 685. 00 5, 185. 00 38,250.00 12, 750. 00
16 VATTLE
2900. 0000 L.F. 5. 0000 4.7500 -5.00 % 6. 0000 20.00 %
14, 500. 00 13, 775. 00 -725.00 17, 400. 00 2,900. 00
17 ERCSI ON/WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00
18 TEMPORARY ERCS| ON AND SEDI MENT CONTROL (TESC) PLAN
L.s 0.00 % -50. 00 %
1, 000. 00 1, 000. 00 0.00 500. 00 -500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 19/ 2004

* * *+ BID CHECK REPORT * * * TIME 15: 49
PSEE JOB NO : 04C501 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006809 REGON NO  : 3 AWARDED ON : Jun 22 2004
VERSION NO : 1 VORK ORDER¥ : XL1523
o soos T LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE -5 VOODVORTH & COVPANY, | NC C. A CAREY CORP.
BRI DGEPCRT WAY ON-RAMPS TO I -5 1200 E "D’ ST 537 NW LOCUST ST
040501 98027- 2412
PROJECT . | MO0S3(913) TACOMA WA 984211710 I SSAQUAH WA 980271006
CONTY(S) - Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMEBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
19 BEAM GUARDRAI L TYPE 1
563. 0000 L.F. 15. 0000 19. 1000 27.33% 23. 0000 53.33 %
8, 445. 00 10, 753. 30 2,308. 30 12, 949. 00 4,504. 00
20 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE ET PLUS TL2
1. 0000 EACH 1, 400. 0000 1, 730. 0000 23.57 % 2, 100. 0000 50. 00 %
1, 400. 00 1, 730. 00 330. 00 2, 100. 00 700. 00
21 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 500. 0000 485. 0000 23.00 % 600. 0000 20.00 %
500. 00 485. 00 -15.00 600. 00 100. 00
22 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00
23 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 500. 0000 5, 000. 0000 ©9.09 % 3, 200. 0000 -41.82%
5,500. 00 5, 000. 00 -500. 00 3,200.00  -2,300.00
24 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
40. 0000 HR 38. 0000 60. 0000 57.89 % 46. 0000 21.05 %
1, 520. 00 2, 400. 00 880. 00 1, 840. 00 320. 00
25 FLEXI BLE GUI DE POST
25. 0000 EACH 26. 0000 21. 5000 217.31% 26. 0000 0.00 %
650. 00 537.50 -112.50 650. 00 0. 00
26 PAINT LINE
2000. 0000 L.F. 0. 3000 0. 4000 33.33% 0. 5000 66.67 %
600. 00 800. 00 200. 00 1, 000. 00 400. 00
27 PLASTIC WDE LI NE
800. 0000 L.F. 1. 0000 1. 2500 25. 00 % 1. 5000 50. 00 %
800. 00 1, 000. 00 200. 00 1, 200. 00 400. 00
28 RAl SED PAVEMENT MARKER TYPE 2
0. 5900 HUND 450. 0000 750. 0000 66. 67 % 900. 0000 100. 00 %
265. 50 442.50 177.00 531. 00 265. 50
29 PERMANENT SI GNI NG
L.s 66.67 % 122.22 %

9, 000. 00 15, 000. 00 6, 000. 00 20, 000. 00 11, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 19/ 2004

* * *+ BID CHECK REPORT * * * TIME 15: 49
PSEE JOB NO : 04C501 REVISION NO : 1 BI DS OPENED ON : Jun 16 2004
CONTRACT NO : 006809 REGON NO  : 3 AWARDED ON : Jun 22 2004
VERSION NO : 1 VORK ORDER¥ : XL1523
o soos T LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE -5 VOODVORTH & COVPANY, | NC C. A CAREY CORP.
BRI DGEPCRT WAY ON-RAMPS TO I -5 1200 E "D’ ST 537 NW LOCUST ST
040501 98027- 2412
PROJECT . | MO0S3(913) TACOMA WA 984211710 I SSAQUAH WA 980271006
CONTY(S) - Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMEBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
30 BRIDGE MOUNTED SI GN BRACKET NO. 1
L.s 0.00 % 76. 47 %
17, 000. 00 17, 000. 00 0.00 30,000.00 13, 000.00
31 1LLUM NATI ON SYSTEM NO. 1
Ls 63.27 % 104. 08 %
4, 900. 00 8, 000. 00 3, 100. 00 10, 000. 00 5,100. 00
32 SEQUENTI AL ARROW Sl GN
80. 0000 HR 10. 0000 6. 0000 -40.00 % 2. 5000 -75.00 %
800. 00 480. 00 -320. 00 200. 00 -600. 00
33 PCRTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 3, 900. 0000 2, 500. 0000 -35.90 % 1, 900. 0000 -51.28 %
3, 900. 00 2,500.00 -1, 400.00 1,900.00 -2, 000.00
34 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
40. 0000 HR 8. 0000 6. 0000 -25.00 % 46. 0000 475.00 %
320. 00 240. 00 -80. 00 1, 840. 00 1, 520. 00
35 TEMPORARY TRAFFI C CONTROL DEVI CES
L.s -68.75 % 28.91 %
12, 800. 00 4,000.00  -8,800.00 16, 500. 00 3, 700. 00
36 TRAFFI C CONTROL LABOR
350. 0000 HR 33. 0000 45. 0000 36.36 % 48. 0000 45. 45 %
11, 550. 00 15, 750. 00 4, 200. 00 16, 800. 00 5, 250. 00
37 TRAFFI C CONTROL SUPERVI SOR
250. 0000 HR 36. 0000 55. 0000 52.78 % 50. 0000 38.89 %
9, 000. 00 13, 750. 00 4, 750. 00 12, 500. 00 3, 500. 00
38 CONSTRUCTI ON SI GNS CLASS A
160. 0000 S.F. 16. 0000 20. 0000 25. 00 % 20. 0000 25.00 %
2, 560. 00 3, 200. 00 640. 00 3, 200. 00 640. 00
39 VAR ABLE MESSAGE SIGN
L.s 95. 56 % 188. 89 %

22, 500. 00 44, 000. 00 21, 500. 00 65, 000. 00 42,500. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 19/ 2004
* * *+ BID CHECK REPORT * * *
PSEE JOB NO : 04C501 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006809 REGON NO  : 3 AWARDED ON :
VERSION NO : 1 VORK ORDER¥ : XL1523
o soos T LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE -5 VOODVORTH & COVPANY, | NC C. A CAREY CORP.
BRI DGEPCRT WAY ON-RAMPS TO I -5 1200 E "D’ ST 537 NW LOCUST ST
040501 98027- 2412
PROJECT . | MO0S3(913) TACOMA WA 984211710 I SSAQUAH WA 980271006
CONTY(S) - Pl ERCE CONTRACTOR NUMBER : 904000 CONTRACTOR NUMEBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
OTHER | TEMS
40 PLUGE NG EXI STING PI PE
4.0000 EACH 300. 0000 100. 0000 -66. 67 % 430. 0000 43.33%
1, 200. 00 400. 00 -800. 00 1, 720. 00 520. 00
41 ROADWAY SURVEYI NG
Ls -10.00 % -26.67 %
15, 000. 00 13,500.00 -1, 500.00 11,000.00 -4, 000.00
42 CHAIN LINK FENCE TYPE 1
1340. 0000 L.F. 12. 5000 17. 0000 36. 00 % 18. 0000 44.00 %
16, 750. 00 22,780. 00 6, 030. 00 24, 120. 00 7,370. 00
43 END, GATE, CORNER AND PULL POST FOR CHAIN LI NK FENCE
8. 0000 EACH 100. 0000 230. 0000 130. 00 % 120. 0000 20.00 %
800. 00 1, 840. 00 1, 040. 00 960. 00 160. 00
44 ROADSI DE CLEANUP
EST. 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00
45 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
46 M NOR CHANGE
cALC 0.00 % 0.00 %
-1.00 -1.00 -1.00
47 SPCC PLAN
L.s -33.33% -66. 67 %
1, 500. 00 1, 000. 00 -500. 00 500.00  -1,000.00
CONTRACT TOTAL $338, 182. 00 $464, 184. 30 37. 26% $608, 678. 00 79. 99%
BASE TOTAL $338, 182. 00 $464, 184. 30 37.26% $608, 678. 00 79.99%




