DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 22/ 2004

* * *+ BID CHECK REPORT * * * TIME 11:33
PSEE JOB NO : 04Y002 REVISION NO : 1 BI DS CPENED ON : Apr 14 2004
CONTRACT NO : 006763 REGONNO  : 5 AWARDED ON : Apr 19 2004
VERSION NO : 1 WORK ORDER¥ : XL0976
o R LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE : SR 22 SUPERI OR PAVI NG CO COLUMBI A ASPHALT & GRAVEL, |NC.
|-82 TO TCPPENI SH - PAVING 2000 E BEECH ST 377 PARKER BRI DGE RD
04Y002 98901- 2147 YAKI MA 98939
PROJECT . N0022(010) YAKIMA WA 989091268 YAKIMA WA 989090337
CONTY(S)  : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMEBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s 71. 11 % 223.33%
9, 000. 00 15, 400. 00 6, 400. 00 29,100.00 20, 100. 00
2 REMOVI NG GUARDRAI L
285. 0000 L.F. 2.0000 3. 2500 62.50 % 3. 2000 60. 00 %
570. 00 926. 25 356. 25 912. 00 342.00
3 REMOVI NG GUARDRAI L ANCHCR
6. 0000 EACH 170. 0000 150. 0000 -11.76 % 147. 0000 -13.53 %
1, 020. 00 900. 00 -120. 00 882. 00 -138.00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
8350. 0000 L.F. 0. 1500 0. 0600 -60. 00 % 0. 0500 -66.67 %
1, 252. 50 501. 00 -751.50 417.50 -835. 00
5 REMOVING M SCELLANEQUS TRAFFI C | TEM
L.s -10.00 % -99. 60 %
250. 00 225. 00 -25.00 1. 00 -249.00
SURFACI NG
6  CRUSHED SURFACI NG FOR GUARDRAI L W DENI NG
32.0000 TON 25. 0000 30. 0000 20. 00 % 43. 5000 74.00 %
800. 00 960. 00 160. 00 1,392. 00 592. 00
7 SHOULDER FI NI SHI NG
1. 6000 M. 1, 100. 0000 1, 800. 0000 63. 64 % 2, 012. 5000 82.95 %
1, 760. 00 2, 880. 00 1, 120. 00 3, 220. 00 1, 460. 00
LI QUI D ASPHALT
8 ANTI- STRI PPl NG ADDI TI VE
EST. 0.00 % 0.00 %

3, 360. 00 3, 360. 00 3, 360. 00
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DATE: 03/ 22/ 2004
TIME 11:33

PSEE JOB NO : 04Y002 REVISION NO : 1 BI DS CPENED ON : Apr 14 2004
CONTRACT NO : 006763 REGONNO  : 5 AWARDED ON : Apr 19 2004
VERSION NO : 1 WORK ORDER¥ : XL0976
o R LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE : SR 22 SUPERI OR PAVI NG CO COLUMBI A ASPHALT & GRAVEL, |NC.
|-82 TO TCPPENI SH - PAVING 2000 E BEECH ST 377 PARKER BRI DGE RD
04Y002 98901- 2147 YAKI MA 98939
PROJECT . N0022(010) YAKIMA WA 989091268 YAKIMA WA 989090337
CONTY(S)  : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMEBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
ASPHALT CONCRETE PAVENENT
9 CRACK SEALI NG
EST. 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00
10 PLANI NG BI TUM NOUS PAVENENT
24320. 0000 s Y. 0. 8500 0. 8000 -5.88 % 1. 1500 35.29 %
20, 672. 00 19,456.00  -1,216.00 27,968. 00 7,296. 00
11 HVMA CL. 1/2 IN. PG 64-28
3360. 0000 TON 32.0000 33. 9000 5.94 % 33. 3500 4.22 %
107, 520. 00 113, 904. 00 6, 384. 00 112, 056. 00 4,536. 00
12 JOB M X COMPLI ANCE PRI CE ADJUSTNENT
cALC 0.00 % 0.00 %
3, 520. 00 3, 520. 00 3, 520. 00
13 COMPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 %
1, 830. 00 1, 830. 00 1, 830. 00
TRAFFI C
14 BEAM GUARDRAI L TYPE 1
50. 0000 L.F. 20. 0000 18. 2500 -8.75% 18. 2500 -8.75%
1, 000. 00 912. 50 -87.50 912. 50 -87.50
15 BEAM GUARDRAI L TYPE THRI E BEAM
238. 0000 L.F. 50. 0000 38. 2500 -23.50 % 38. 2500 -23.50 %
11, 900. 00 9,103.50 -2, 796.50 9,103.50  -2,796.50
16 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
1. 0000 EACH 1, 500. 0000 1, 125. 0000 -25.00 % 1, 134. 0000 -24.40 %
1, 500. 00 1,125. 00 -375.00 1,134. 00 -366. 00
17 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
1. 0000 EACH 1, 500. 0000 1, 125. 0000 -25.00 % 1, 134. 0000 -24.40 %
1, 500. 00 1,125. 00 -375.00 1,134. 00 -366. 00
18 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
1. 0000 EACH 1, 500. 0000 1, 400. 0000 -6.67% 1, 407. 0000 -6.20 %
1, 500. 00 1, 400. 00 -100. 00 1, 407. 00 -93.00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* kK

Bl D CHECK REPORT

* ok k

DATE: 03/ 22/ 2004
TIME 11:33

PSEE JOB NO : 04Y002 REVISION NO : 1 BI DS CPENED ON : Apr 14 2004
CONTRACT NO : 006763 REGONNO  : 5 AWARDED ON : Apr 19 2004
VERSION NO : 1 WORK ORDER¥ : XL0976
o R LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE : SR 22 SUPERI OR PAVI NG CO COLUMBI A ASPHALT & GRAVEL, |NC.
|-82 TO TCPPENI SH - PAVING 2000 E BEECH ST 377 PARKER BRI DGE RD
04Y002 98901- 2147 YAKI MA 98939
PROJECT . N0022(010) YAKIMA WA 989091268 YAKIMA WA 989090337
CONTY(S)  : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMEBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
19 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 14
1. 0000 EACH 1, 500. 0000 1, 400. 0000 -6.67% 1, 407. 0000 -6.20 %
1, 500. 00 1, 400. 00 -100. 00 1, 407. 00 -93.00
20 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 700. 0000 1, 725. 0000 1.47 % 1, 722. 0000 1.29%
3, 400. 00 3, 450. 00 50. 00 3, 444. 00 44.00
21 BEAM GUARDRAI L NON- FLARED TERM NAL
4.0000 EACH 2, 100. 0000 2, 100. 0000 0.00 % 2,084. 2500 -0.75%
8, 400. 00 8, 400. 00 0.00 8, 337. 00 -63.00
22 RAISING EXI STI NG BEAM GUARDRAI L
100. 0000 L.F. 3. 0000 2.7500 -8.33% 2.7500 -8.33%
300. 00 275. 00 -25.00 275. 00 -25.00
23 REPAIR | MPACT ATTENUATCR
EST. 0.00 % 0.00 %
1.00 1.00 1.00
24 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2, 500. 0000 100. 0000 -96.00 % 1. 0500 -99.96 %
2,500. 00 100.00 -2, 400.00 1.05  -2,498.95
25 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 HR 50. 0000 125. 0000 150. 00 % 131. 2500 162.50 %
200. 00 500. 00 300. 00 525. 00 325. 00
26 FLEXI BLE GUI DE POST
69. 0000 EACH 20. 0000 22.0000 10. 00 % 23. 1000 15.50 %
1, 380. 00 1, 518. 00 138.00 1,593. 90 213.90
27 PAINT LINE
25050. 0000 L.F. 0. 1500 0. 1200 -20. 00 % 0. 1300 -13.33%
3,757. 50 3, 006. 00 -751.50 3, 256. 50 -501. 00
28 RECESSED PAVEMENT MARKER
1.1000 HUND 1, 000. 0000 2, 000. 0000 100. 00 % 1, 837. 5000 83.75 %
1, 100. 00 2, 200. 00 1, 100. 00 2,021. 25 921. 25
29 TEMPORARY PAVEMENT MARKI NG
16690. 0000 L.F. 0. 1000 0. 0500 -50. 00 % 0. 0500 -50. 00 %
1, 669. 00 834. 50 -834.50 834. 50 -834.50
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DATE: 03/ 22/ 2004
TIME 11:33

PSEE JOB NO : 04Y002 REVISION NO : 1 BI DS CPENED ON : Apr 14 2004
CONTRACT NO : 006763 REGONNO  : 5 AWARDED ON : Apr 19 2004
VERSION NO : 1 WORK ORDER¥ : XL0976
o R LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE : SR 22 SUPERI OR PAVI NG CO COLUMBI A ASPHALT & GRAVEL, |NC.
|-82 TO TCPPENI SH - PAVING 2000 E BEECH ST 377 PARKER BRI DGE RD
04Y002 98901- 2147 YAKI MA 98939
PROJECT . N0022(010) YAKIMA WA 989091268 YAKIMA WA 989090337
CONTY(S)  : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMEBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
30 PERMANENT SIGNI NG
L.s -0.79% -0.58%
6, 300. 00 6, 250. 00 -50. 00 6, 263. 25 -36.75
31 TEMPORARY TRAFFI C CONTROL DEVI CES
Ls 50. 00 % -47.50 %
1, 000. 00 1, 500. 00 500. 00 525. 00 -475.00
32 TRAFFI C CONTROL LABOR
700. 0000 HR 32.0000 33. 0000 3.13% 34. 6500 8.28 %
22, 400. 00 23, 100. 00 700. 00 24, 255. 00 1, 855. 00
33 TRAFFI C CONTROL VEHI CLE
20. 0000 DAY 50. 0000 45. 0000 -10. 00 % 47. 2500 -5.50 %
1, 000. 00 900. 00 -100. 00 945. 00 -55.00
34 TRAFFI C CONTROL SUPERVI SOR
212. 0000 HR 35. 0000 33. 0000 S5.71% 34. 6500 -1.00%
7,420. 00 6, 996. 00 -424.00 7,345, 80 -74.20
35 CONSTRUCTI ON S| GNS CLASS A
250. 0000 S.F. 8. 0000 5. 5000 -31.25% 5. 8000 -27.50 %
2,000. 00 1, 375. 00 -625. 00 1, 450. 00 -550. 00
OTHER | TEMS
36 ADJUST MONUMENT CASE AND COVER
2.0000 EACH 250. 0000 200. 0000 -20. 00 % 172. 5000 -31.00 %
500. 00 400. 00 -100. 00 345. 00 -155. 00
37 ROADSI DE CLEANUP
EST. 0.00 % 0.00 %
2,000. 00 2,000. 00 2, 000. 00
38 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00
39 M NOR CHANGE
cALC 0.00 % 0.00 %
-1.00 -1.00 -1.00
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------- LONBIDDER  -------

SUPERI OR PAVI NG CO.
2000 E BEECH ST

DATE: 03/ 22/ 2004
TIME 11:33

BI DS OPENED ON : Apr 14 2004

------- 2ND BI DDER  -------

COLUMBI A ASPHALT & GRAVEL, | NC.
377 PARKER BRI DGE RD

AWARDED ON : Apr 19 2004

04Y002 98901- 2147 YAKI MA - 98939
PROJECT N 0022(010) YAKIMA WA 989091268 YAKIMA WA 989090337
CONTY(S)  : YAKI MA CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN'T/  %DIFF./ PRICE PER UN'T/  %DIFF./
No. EST. QUANTITY MEAS TOTAL AVDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AVDUNT AMT. DI FF.
OTHER | TEMS
40 SPCC PLAN
L.S. -50. 00 % -13.75%
1, 000. 00 500. 00 -500. 00 862. 50 -137.50
CONTRACT TOTAL $239, 786. 00 $245, 237. 75 2.27% $267, 041. 25 11.37%
BASE TOTAL $239, 786. 00 $245, 237. 75 2.27% $267, 041. 25 11.37%




