
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
1490 FAIR ST 19460 84TH AVE S 829 EVANS ROAD

KENT WA  98032-1240 99403-9701

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -17.50 % 58.21 % 103.20 %

255,000.00 -54,092.73 489,013.38 179,920.65 628,063.00 318,970.27309,092.73
2 CLEARING AND GRUBBING

L.S. -16.67 % 16.67 % -16.67 %

25,000.00 -5,000.00 35,000.00 5,000.00 25,000.00 -5,000.0030,000.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -47.68 % -12.81 % -41.87 %

45,000.00 -41,015.00 75,000.00 -11,015.00 50,000.00 -36,015.0086,015.00

0.4500
4 REMOVING PAINT LINE

25160.0000 L.F. 12.50 % 0.4500 12.50 % 0.3500 -12.50 %

11,322.00 1,258.00 11,322.00 1,258.00 8,806.00 -1,258.00
0.4000

10,064.00

0.5000
5 REMOVING PLASTIC LINE

460.0000 L.F. -50.00 % 0.5000 -50.00 % 0.5000 -50.00 %

230.00 -230.00 230.00 -230.00 230.00 -230.00
1.0000
460.00

50.0000
6 REMOVING PLASTIC TRAFFIC MARKING

15.0000 EACH 0.00 % 45.0000 -10.00 % 100.0000 100.00 %

750.00 0.00 675.00 -75.00 1,500.00 750.00
50.0000
750.00

275.0000
7  REMOVING AND RESETTING MONUMENT CASE, COVER  AND PIPE

1.0000 EACH -45.00 % 350.0000 -30.00 % 1,250.0000 150.00 %

275.00 -225.00 350.00 -150.00 1,250.00 750.00
500.0000
500.00

GRADING

2.8000
8 ROADWAY EXCAVATION INCL. HAUL

202600.0000 C.Y. -6.67 % 3.7500 25.00 % 3.7500 25.00 %

567,280.00 -40,520.00 759,750.00 151,950.00 759,750.00 151,950.00
3.0000

607,800.00

0.2000
9 EMBANKMENT COMPACTION

132840.0000 C.Y. -50.00 % 0.7500 87.50 % 0.5000 25.00 %

26,568.00 -26,568.00 99,630.00 46,494.00 66,420.00 13,284.00
0.4000

53,136.00
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DRAINAGE

2,000.0000
10 DROP INLET TYPE 1

1.0000 EACH -33.33 % 3,000.0000 0.00 % 3,000.0000 0.00 %

2,000.00 -1,000.00 3,000.00 0.00 3,000.00 0.00
3,000.0000
3,000.00

28.0000
11 SCHEDULE A CULV. PIPE 18 IN. DIAM.

93.0000 L.F. -20.00 % 40.0000 14.29 % 50.0000 42.86 %

2,604.00 -651.00 3,720.00 465.00 4,650.00 1,395.00
35.0000
3,255.00

45.0000
12 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

150.0000 L.F. -18.18 % 60.0000 9.09 % 70.0000 27.27 %

6,750.00 -1,500.00 9,000.00 750.00 10,500.00 2,250.00
55.0000
8,250.00

115.0000
13 CL. IV REINF. CONC. CULV. PIPE 36 IN. DIAM.

128.0000 L.F. 35.29 % 125.0000 47.06 % 115.0000 35.29 %

14,720.00 3,840.00 16,000.00 5,120.00 14,720.00 3,840.00
85.0000

10,880.00

SURFACING

8.1000
14 CRUSHED SURFACING BASE COURSE

103640.0000 TON 4.52 % 10.0000 29.03 % 8.0000 3.23 %

839,484.00 36,274.00 1,036,400.00 233,190.00 829,120.00 25,910.00
7.7500

803,210.00

8.1000
15 CRUSHED SURFACING TOP COURSE

16740.0000 TON -4.71 % 11.0000 29.41 % 9.0000 5.88 %

135,594.00 -6,696.00 184,140.00 41,850.00 150,660.00 8,370.00
8.5000

142,290.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

58,205.00 58,205.00 58,205.0058,205.00

ASPHALT CONCRETE PAVEMENT

2.3500
17 PLANING BITUMINOUS PAVEMENT

15830.0000 S.Y. 17.50 % 2.2500 12.50 % 3.0000 50.00 %

37,200.50 5,540.50 35,617.50 3,957.50 47,490.00 15,830.00
2.0000

31,660.00
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ASPHALT CONCRETE PAVEMENT
18  CENTERLINE RUMBLE STRIP REMOVAL

L.S. 1,688.46 % 573.08 % 1,246.15 %

46,500.00 43,900.00 17,500.00 14,900.00 35,000.00 32,400.002,600.00

37.0000
19 HMA CL. 1/2 IN. PG 76-28

5810.0000 TON 8.82 % 36.0000 5.88 % 36.0000 5.88 %

214,970.00 17,430.00 209,160.00 11,620.00 209,160.00 11,620.00
34.0000

197,540.00

31.7500
20 HMA CL. 1/2 IN. PG 64-28

47170.0000 TON 6.72 % 31.2000 4.87 % 30.0000 0.84 %

1,497,647.50 94,340.00 1,471,704.00 68,396.50 1,415,100.00 11,792.50
29.7500

1,403,307.50
21 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,440.00 48,440.00 48,440.0048,440.00
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,890.00 26,890.00 26,890.0026,890.00

66.5000
23 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

300.0000 TON 47.78 % 85.0000 88.89 % 60.0000 33.33 %

19,950.00 6,450.00 25,500.00 12,000.00 18,000.00 4,500.00
45.0000

13,500.00

EROSION CONTROL AND PLANTING

200.0000
24 ESC LEAD

34.0000 DAY 300.00 % 200.0000 300.00 % 100.0000 100.00 %

6,800.00 5,100.00 6,800.00 5,100.00 3,400.00 1,700.00
50.0000
1,700.00

1,000.0000
25 SEEDING, FERTILIZING, AND MULCHING

58.8000 ACRE 5.26 % 1,075.0000 13.16 % 850.0000 -10.53 %

58,800.00 2,940.00 63,210.00 7,350.00 49,980.00 -5,880.00
950.0000
55,860.00

1,000.0000
26 SEEDING, FERTILIZING, AND MULCHING - SITE PS-0-68

2.5000 ACRE 0.00 % 1,075.0000 7.50 % 700.0000 -30.00 %

2,500.00 0.00 2,687.50 187.50 1,750.00 -750.00
1,000.0000
2,500.00

135.0000
27 PAM

122.6000 ACRE -73.00 % 100.0000 -80.00 % 125.0000 -75.00 %

16,551.00 -44,749.00 12,260.00 -49,040.00 15,325.00 -45,975.00
500.0000
61,300.00
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EROSION CONTROL AND PLANTING

105.0000
28 SOIL BINDER OR TACKING AGENT

56.8000 ACRE -30.00 % 100.0000 -33.33 % 250.0000 66.67 %

5,964.00 -2,556.00 5,680.00 -2,840.00 14,200.00 5,680.00
150.0000
8,520.00

160.0000
29 SOIL BINDER OR TACKING AGENT - SITE PS-0-68

2.5000 ACRE 6.67 % 100.0000 -33.33 % 250.0000 66.67 %

400.00 25.00 250.00 -125.00 625.00 250.00
150.0000
375.00

10.0000
30 CHECK DAM

500.0000 L.F. -60.00 % 10.0000 -60.00 % 25.0000 0.00 %

5,000.00 -7,500.00 5,000.00 -7,500.00 12,500.00 0.00
25.0000

12,500.00

23.0000
31 STABILIZED CONSTRUCTION ENTRANCE

290.0000 S.Y. 206.67 % 20.0000 166.67 % 25.0000 233.33 %

6,670.00 4,495.00 5,800.00 3,625.00 7,250.00 5,075.00
7.5000

2,175.00

3.2500
32 SILT FENCE

8150.0000 L.F. 8.33 % 3.2500 8.33 % 4.0000 33.33 %

26,487.50 2,037.50 26,487.50 2,037.50 32,600.00 8,150.00
3.0000

24,450.00

1.3500
33 COMPOST BERM

7390.0000 L.F. -10.00 % 2.5000 66.67 % 4.0000 166.67 %

9,976.50 -1,108.50 18,475.00 7,390.00 29,560.00 18,475.00
1.5000

11,085.00
34 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

11.0000
35 SOIL AMENDMENT

17200.0000 C.Y. 120.00 % 9.5000 90.00 % 6.5000 30.00 %

189,200.00 103,200.00 163,400.00 77,400.00 111,800.00 25,800.00
5.0000

86,000.00

TRAFFIC

35.0000
36 CEMENT CONC. TRAFFIC CURB

800.0000 L.F. 191.67 % 20.0000 66.67 % 6.7500 -43.75 %

28,000.00 18,400.00 16,000.00 6,400.00 5,400.00 -4,200.00
12.0000
9,600.00

27.0000
37 CEMENT CONC. PEDESTRIAN CURB

96.0000 L.F. 8.00 % 30.0000 20.00 % 6.7500 -73.00 %

2,592.00 192.00 2,880.00 480.00 648.00 -1,752.00
25.0000
2,400.00
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18.0000
38 BEAM GUARDRAIL TYPE 1

212.5000 L.F. 44.00 % 16.0000 28.00 % 18.0000 44.00 %

3,825.00 1,168.75 3,400.00 743.75 3,825.00 1,168.75
12.5000
2,656.25

1,900.0000
39 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 660.00 % 1,900.0000 660.00 % 2,000.0000 700.00 %

1,900.00 1,650.00 1,900.00 1,650.00 2,000.00 1,750.00
250.0000
250.00

34.5000
40  SPECIAL PRECAST CONC. BARRIER TYPE 2

3588.0000 L.F. 50.00 % 35.0000 52.17 % 35.0000 52.17 %

123,786.00 41,262.00 125,580.00 43,056.00 125,580.00 43,056.00
23.0000

82,524.00

4,650.0000
41 RESETTING IMPACT ATTENUATOR

1.0000 EACH 132.50 % 5,000.0000 150.00 % 5,000.0000 150.00 %

4,650.00 2,650.00 5,000.00 3,000.00 5,000.00 3,000.00
2,000.0000
2,000.00

1,250.0000
42 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -27.54 % 2,000.0000 15.94 % 1,500.0000 -13.04 %

1,250.00 -475.00 2,000.00 275.00 1,500.00 -225.00
1,725.0000
1,725.00

65.0000
43 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

8.0000 HR 18.18 % 75.0000 36.36 % 100.0000 81.82 %

520.00 80.00 600.00 160.00 800.00 360.00
55.0000
440.00

44 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

19.7500
45 FLEXIBLE GUIDE POST

260.0000 EACH 3.95 % 20.0000 5.26 % 25.0000 31.58 %

5,135.00 195.00 5,200.00 260.00 6,500.00 1,560.00
19.0000
4,940.00

0.0800
46 PAINT LINE

136330.0000 L.F. -20.00 % 0.0700 -30.00 % 0.1000 0.00 %

10,906.40 -2,726.60 9,543.10 -4,089.90 13,633.00 0.00
0.1000

13,633.00

1.0000
47 PLASTIC WIDE LINE

9010.0000 L.F. 11.11 % 1.0000 11.11 % 1.0000 11.11 %

9,010.00 901.00 9,010.00 901.00 9,010.00 901.00
0.9000

8,109.00

1.0000
48 PLASTIC CROSSWALK LINE

8260.0000 S.F. -66.67 % 1.0000 -66.67 % 1.0000 -66.67 %

8,260.00 -16,520.00 8,260.00 -16,520.00 8,260.00 -16,520.00
3.0000

24,780.00
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7.0000
49 PAINTED STOP LINE

80.0000 L.F. 55.56 % 7.0000 55.56 % 10.0000 122.22 %

560.00 200.00 560.00 200.00 800.00 440.00
4.5000
360.00

3.5000
50 PLASTIC STOP LINE

380.0000 L.F. -22.22 % 3.5000 -22.22 % 5.0000 11.11 %

1,330.00 -380.00 1,330.00 -380.00 1,900.00 190.00
4.5000

1,710.00

55.0000
51 PLASTIC TRAFFIC ARROW

77.0000 EACH -8.33 % 55.0000 -8.33 % 70.0000 16.67 %

4,235.00 -385.00 4,235.00 -385.00 5,390.00 770.00
60.0000
4,620.00

800.0000
52 RECESSED PAVEMENT MARKER

5.8000 HUND 0.00 % 800.0000 0.00 % 800.0000 0.00 %

4,640.00 0.00 4,640.00 0.00 4,640.00 0.00
800.0000
4,640.00

0.0700
53 TEMPORARY PAVEMENT MARKING

58360.0000 L.F. -41.67 % 0.0700 -41.67 % 0.1000 -16.67 %

4,085.20 -2,918.00 4,085.20 -2,918.00 5,836.00 -1,167.20
0.1200

7,003.20
54 PERMANENT SIGNING

L.S. 13.96 % 13.96 % 28.21 %

40,000.00 4,900.00 40,000.00 4,900.00 45,000.00 9,900.0035,100.00
55 ILLUMINATION SYSTEM #1 (HANSON LOOP RD I/S)

L.S. 1.82 % 0.32 % 18.18 %

56,000.00 1,000.00 55,175.00 175.00 65,000.00 10,000.0055,000.00
56 TRAFFIC SIGNAL SYSTEM #1 (SR124 I/S)

L.S. 18.84 % 18.82 % 23.19 %

164,000.00 26,000.00 163,975.00 25,975.00 170,000.00 32,000.00138,000.00
57 TRAFFIC SIGNAL SYSTEM #2 (HUMORIST RD I/S)

L.S. 21.60 % 21.05 % 24.00 %

152,000.00 27,000.00 151,310.00 26,310.00 155,000.00 30,000.00125,000.00

2.0000
58 SEQUENTIAL ARROW SIGN

2030.0000 HR -33.33 % 2.0000 -33.33 % 3.0000 0.00 %

4,060.00 -2,030.00 4,060.00 -2,030.00 6,090.00 0.00
3.0000

6,090.00

6,500.0000
59 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 333.33 % 7,000.0000 366.67 % 7,000.0000 366.67 %

19,500.00 15,000.00 21,000.00 16,500.00 21,000.00 16,500.00
1,500.0000
4,500.00
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2.0000
60 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

9000.0000 HR -20.00 % 2.2500 -10.00 % 2.0000 -20.00 %

18,000.00 -4,500.00 20,250.00 -2,250.00 18,000.00 -4,500.00
2.5000

22,500.00
61 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 13.40 % 20.27 % 16.84 %

16,500.00 1,950.00 17,500.00 2,950.00 17,000.00 2,450.0014,550.00

33.5000
62 FLAGGERS AND SPOTTERS

6000.0000 HR 4.69 % 34.7500 8.59 % 36.0000 12.50 %

201,000.00 9,000.00 208,500.00 16,500.00 216,000.00 24,000.00
32.0000

192,000.00

33.5000
63 OTHER TRAFFIC CONTROL LABOR

885.0000 HR 4.69 % 34.7500 8.59 % 40.0000 25.00 %

29,647.50 1,327.50 30,753.75 2,433.75 35,400.00 7,080.00
32.0000

28,320.00
64 TRAFFIC CONTROL SUPERVISOR

L.S. 25.00 % 29.46 % 33.93 %

70,000.00 14,000.00 72,500.00 16,500.00 75,000.00 19,000.0056,000.00

5.5000
65 CONSTRUCTION SIGNS CLASS A

620.0000 S.F. -21.43 % 6.5000 -7.14 % 6.0000 -14.29 %

3,410.00 -930.00 4,030.00 -310.00 3,720.00 -620.00
7.0000

4,340.00

OTHER ITEMS

10.0000
66 STRUCTURE EXCAVATION CLASS B

287.0000 C.Y. -60.00 % 12.5000 -50.00 % 10.0000 -60.00 %

2,870.00 -4,305.00 3,587.50 -3,587.50 2,870.00 -4,305.00
25.0000
7,175.00

6.5000
67 WATER

16400.0000 MGAL -7.14 % 14.4000 105.71 % 27.5000 292.86 %

106,600.00 -8,200.00 236,160.00 121,360.00 451,000.00 336,200.00
7.0000

114,800.00

6.5000
68  WATER SITE PS - 0 - 68

300.0000 MGAL -7.14 % 14.4000 105.71 % 30.0000 328.57 %

1,950.00 -150.00 4,320.00 2,220.00 9,000.00 6,900.00
7.0000

2,100.00

60.0000
69 ASPHALT CONC. SIDEWALK

55.0000 S.Y. 233.33 % 90.0000 400.00 % 100.0000 455.56 %

3,300.00 2,310.00 4,950.00 3,960.00 5,500.00 4,510.00
18.0000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
1490 FAIR ST 19460 84TH AVE S 829 EVANS ROAD

KENT WA  98032-1240 99403-9701

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,600.0000
70 CEMENT CONC. SIDEWALK RAMP TYPE 2A

1.0000 EACH 166.67 % 1,000.0000 66.67 % 1,000.0000 66.67 %

1,600.00 1,000.00 1,000.00 400.00 1,000.00 400.00
600.0000
600.00

1,600.0000
71 CEMENT CONC. SIDEWALK RAMP TYPE 3C

2.0000 EACH 166.67 % 750.0000 25.00 % 1,000.0000 66.67 %

3,200.00 2,000.00 1,500.00 300.00 2,000.00 800.00
600.0000
1,200.00

1,600.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 166.67 % 750.0000 25.00 % 1,000.0000 66.67 %

6,400.00 4,000.00 3,000.00 600.00 4,000.00 1,600.00
600.0000
2,400.00

16.0000
73 CHAIN LINK FENCE TYPE 3

3460.0000 L.F. 220.00 % 9.0000 80.00 % 9.0000 80.00 %

55,360.00 38,060.00 31,140.00 13,840.00 31,140.00 13,840.00
5.0000

17,300.00

150.0000
74 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

36.0000 EACH -9.09 % 250.0000 51.52 % 200.0000 21.21 %

5,400.00 -540.00 9,000.00 3,060.00 7,200.00 1,260.00
165.0000
5,940.00

1.6000
75 WIRE FENCE TYPE 2

36130.0000 L.F. -20.00 % 2.0000 0.00 % 2.0000 0.00 %

57,808.00 -14,452.00 72,260.00 0.00 72,260.00 0.00
2.0000

72,260.00

2,000.0000
76 ACCESS CONTROL GATE

1.0000 EACH 33.33 % 500.0000 -66.67 % 800.0000 -46.67 %

2,000.00 500.00 500.00 -1,000.00 800.00 -700.00
1,500.0000
1,500.00

77 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
78 TRIMMING AND CLEANUP

L.S. -48.98 % 2.04 % -89.80 %

5,000.00 -4,800.00 10,000.00 200.00 1,000.00 -8,800.009,800.00
79 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
80 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

STEELMAN-DUFF, INC. SCARSELLA BROS. INC. M. A. DEATLEY CONSTRUCTION, INC.
1490 FAIR ST 19460 84TH AVE S 829 EVANS ROAD

KENT WA  98032-1240 99403-9701

PROJECT : CLARKSTON   WA  994032399 SEATTLE   WA  981680697 CLARKSTON   WA  994030490

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 100020 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 252300

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
81 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

45,430.00 45,430.00 45,430.0045,430.00
82 SPCC PLAN

L.S. 150.00 % 400.00 % -50.00 %

2,500.00 1,500.00 5,000.00 4,000.00 500.00 -500.001,000.00

175.0000
83 MAILBOX SUPPORT TYPE 1

5.0000 EACH -30.00 % 200.0000 -20.00 % 290.0000 16.00 %

875.00 -375.00 1,000.00 -250.00 1,450.00 200.00
250.0000
1,250.00

300.0000
84 MAILBOX SUPPORT TYPE 2

2.0000 EACH 0.00 % 350.0000 16.67 % 620.0000 106.67 %

600.00 0.00 700.00 100.00 1,240.00 640.00
300.0000
600.00

5.0000
85 TOPSOIL TYPE B

5440.0000 C.Y. -28.57 % 6.2500 -10.71 % 7.0000 0.00 %

27,200.00 -10,880.00 34,000.00 -4,080.00 38,080.00 0.00
7.0000

38,080.00

20.0000
86 CHAIN LINK FENCE TYPE 6

70.0000 L.F. 66.67 % 20.0000 66.67 % 10.0000 -16.67 %

1,400.00 560.00 1,400.00 560.00 700.00 -140.00
12.0000
840.00

750.0000
87 SINGLE 6 FT. CHAIN LINK GATE

3.0000 EACH 114.29 % 300.0000 -14.29 % 250.0000 -28.57 %

2,250.00 1,200.00 900.00 -150.00 750.00 -300.00
350.0000
1,050.00

$5,576,283.10 4.44% $6,430,430.43 20.43% $6,439,805.00 20.61%$5,339,424.68CONTRACT TOTAL

$6,439,805.00$5,576,283.10 $6,430,430.43BASE TOTAL 4.44% 20.43% 20.61%$5,339,424.68



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 130.60 %
712,780.00 403,687.27309,092.73

2 CLEARING AND GRUBBING
L.S. 230.00 %

99,000.00 69,000.0030,000.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 18.58 %
102,000.00 15,985.0086,015.00

0.5000
4 REMOVING PAINT LINE

25160.0000 L.F. 25.00 %
12,580.00 2,516.00

0.4000
10,064.00

0.5500
5 REMOVING PLASTIC LINE

460.0000 L.F. -45.00 %
253.00 -207.00

1.0000
460.00

50.8000
6 REMOVING PLASTIC TRAFFIC MARKING

15.0000 EACH 1.60 %
762.00 12.00

50.0000
750.00

566.0000
7  REMOVING AND RESETTING MONUMENT CASE, COVER  AND PIPE

1.0000 EACH 13.20 %
566.00 66.00

500.0000
500.00

GRADING

3.4600
8 ROADWAY EXCAVATION INCL. HAUL

202600.0000 C.Y. 15.33 %
700,996.00 93,196.00

3.0000
607,800.00

0.9000
9 EMBANKMENT COMPACTION

132840.0000 C.Y. 125.00 %
119,556.00 66,420.00

0.4000
53,136.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,090.0000
10 DROP INLET TYPE 1

1.0000 EACH -30.33 %
2,090.00 -910.00

3,000.0000
3,000.00

40.0000
11 SCHEDULE A CULV. PIPE 18 IN. DIAM.

93.0000 L.F. 14.29 %
3,720.00 465.00

35.0000
3,255.00

63.6000
12 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

150.0000 L.F. 15.64 %
9,540.00 1,290.00

55.0000
8,250.00

102.0000
13 CL. IV REINF. CONC. CULV. PIPE 36 IN. DIAM.

128.0000 L.F. 20.00 %
13,056.00 2,176.00

85.0000
10,880.00

SURFACING

10.5500
14 CRUSHED SURFACING BASE COURSE

103640.0000 TON 36.13 %
1,093,402.00 290,192.00

7.7500
803,210.00

13.0000
15 CRUSHED SURFACING TOP COURSE

16740.0000 TON 52.94 %
217,620.00 75,330.00

8.5000
142,290.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
58,205.0058,205.00

ASPHALT CONCRETE PAVEMENT

1.2500
17 PLANING BITUMINOUS PAVEMENT

15830.0000 S.Y. -37.50 %
19,787.50 -11,872.50

2.0000
31,660.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
18  CENTERLINE RUMBLE STRIP REMOVAL

L.S. 353.85 %
11,800.00 9,200.002,600.00

40.8000
19 HMA CL. 1/2 IN. PG 76-28

5810.0000 TON 20.00 %
237,048.00 39,508.00

34.0000
197,540.00

37.1000
20 HMA CL. 1/2 IN. PG 64-28

47170.0000 TON 24.71 %
1,750,007.00 346,699.50

29.7500
1,403,307.50

21 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

48,440.0048,440.00
22 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
26,890.0026,890.00

73.5000
23 HMA FOR APPROACH CL. 1/2 IN. PG 64-28

300.0000 TON 63.33 %
22,050.00 8,550.00

45.0000
13,500.00

EROSION CONTROL AND PLANTING

139.0000
24 ESC LEAD

34.0000 DAY 178.00 %
4,726.00 3,026.00

50.0000
1,700.00

949.0000
25 SEEDING, FERTILIZING, AND MULCHING

58.8000 ACRE -0.11 %
55,801.20 -58.80

950.0000
55,860.00

949.0000
26 SEEDING, FERTILIZING, AND MULCHING - SITE PS-0-68

2.5000 ACRE -5.10 %
2,372.50 -127.50

1,000.0000
2,500.00

107.0000
27 PAM

122.6000 ACRE -78.60 %
13,118.20 -48,181.80

500.0000
61,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12
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TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

107.0000
28 SOIL BINDER OR TACKING AGENT

56.8000 ACRE -28.67 %
6,077.60 -2,442.40

150.0000
8,520.00

107.0000
29 SOIL BINDER OR TACKING AGENT - SITE PS-0-68

2.5000 ACRE -28.67 %
267.50 -107.50

150.0000
375.00

27.6000
30 CHECK DAM

500.0000 L.F. 10.40 %
13,800.00 1,300.00

25.0000
12,500.00

18.4000
31 STABILIZED CONSTRUCTION ENTRANCE

290.0000 S.Y. 145.33 %
5,336.00 3,161.00

7.5000
2,175.00

3.0500
32 SILT FENCE

8150.0000 L.F. 1.67 %
24,857.50 407.50

3.0000
24,450.00

4.5000
33 COMPOST BERM

7390.0000 L.F. 200.00 %
33,255.00 22,170.00

1.5000
11,085.00

34 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

15,000.0015,000.00

12.4300
35 SOIL AMENDMENT

17200.0000 C.Y. 148.60 %
213,796.00 127,796.00

5.0000
86,000.00

TRAFFIC

16.9500
36 CEMENT CONC. TRAFFIC CURB

800.0000 L.F. 41.25 %
13,560.00 3,960.00

12.0000
9,600.00

25.0000
37 CEMENT CONC. PEDESTRIAN CURB

96.0000 L.F. 0.00 %
2,400.00 0.00

25.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12
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SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000
38 BEAM GUARDRAIL TYPE 1

212.5000 L.F. 60.00 %
4,250.00 1,593.75

12.5000
2,656.25

2,150.0000
39 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 760.00 %
2,150.00 1,900.00

250.0000
250.00

34.7000
40  SPECIAL PRECAST CONC. BARRIER TYPE 2

3588.0000 L.F. 50.87 %
124,503.60 41,979.60

23.0000
82,524.00

4,230.0000
41 RESETTING IMPACT ATTENUATOR

1.0000 EACH 111.50 %
4,230.00 2,230.00

2,000.0000
2,000.00

565.0000
42 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -67.25 %
565.00 -1,160.00

1,725.0000
1,725.00

113.0000
43 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

8.0000 HR 105.45 %
904.00 464.00

55.0000
440.00

44 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

5.005.00

20.5000
45 FLEXIBLE GUIDE POST

260.0000 EACH 7.89 %
5,330.00 390.00

19.0000
4,940.00

0.1000
46 PAINT LINE

136330.0000 L.F. 0.00 %
13,633.00 0.00

0.1000
13,633.00

1.1500
47 PLASTIC WIDE LINE

9010.0000 L.F. 27.78 %
10,361.50 2,252.50

0.9000
8,109.00

1.1500
48 PLASTIC CROSSWALK LINE

8260.0000 S.F. -61.67 %
9,499.00 -15,281.00

3.0000
24,780.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.9000
49 PAINTED STOP LINE

80.0000 L.F. 75.56 %
632.00 272.00

4.5000
360.00

3.9500
50 PLASTIC STOP LINE

380.0000 L.F. -12.22 %
1,501.00 -209.00

4.5000
1,710.00

62.1000
51 PLASTIC TRAFFIC ARROW

77.0000 EACH 3.50 %
4,781.70 161.70

60.0000
4,620.00

904.0000
52 RECESSED PAVEMENT MARKER

5.8000 HUND 13.00 %
5,243.20 603.20

800.0000
4,640.00

0.4000
53 TEMPORARY PAVEMENT MARKING

58360.0000 L.F. 233.33 %
23,344.00 16,340.80

0.1200
7,003.20

54 PERMANENT SIGNING
L.S. 28.63 %

45,150.00 10,050.0035,100.00
55 ILLUMINATION SYSTEM #1 (HANSON LOOP RD I/S)

L.S. 2.04 %
56,120.00 1,120.0055,000.00

56 TRAFFIC SIGNAL SYSTEM #1 (SR124 I/S)
L.S. 30.62 %

180,260.00 42,260.00138,000.00
57 TRAFFIC SIGNAL SYSTEM #2 (HUMORIST RD I/S)

L.S. 40.40 %
175,500.00 50,500.00125,000.00

0.5500
58 SEQUENTIAL ARROW SIGN

2030.0000 HR -81.67 %
1,116.50 -4,973.50

3.0000
6,090.00

2,540.0000
59 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 69.33 %
7,620.00 3,120.00

1,500.0000
4,500.00
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TOTAL AMOUNT

TRAFFIC

0.1100
60 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

9000.0000 HR -95.60 %
990.00 -21,510.00

2.5000
22,500.00

61 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 8.59 %

15,800.00 1,250.0014,550.00

37.2800
62 FLAGGERS AND SPOTTERS

6000.0000 HR 16.50 %
223,680.00 31,680.00

32.0000
192,000.00

40.7000
63 OTHER TRAFFIC CONTROL LABOR

885.0000 HR 27.19 %
36,019.50 7,699.50

32.0000
28,320.00

64 TRAFFIC CONTROL SUPERVISOR
L.S. 65.45 %

92,650.00 36,650.0056,000.00

3.4000
65 CONSTRUCTION SIGNS CLASS A

620.0000 S.F. -51.43 %
2,108.00 -2,232.00

7.0000
4,340.00

OTHER ITEMS

10.0000
66 STRUCTURE EXCAVATION CLASS B

287.0000 C.Y. -60.00 %
2,870.00 -4,305.00

25.0000
7,175.00

5.5400
67 WATER

16400.0000 MGAL -20.86 %
90,856.00 -23,944.00

7.0000
114,800.00

7.3900
68  WATER SITE PS - 0 - 68

300.0000 MGAL 5.57 %
2,217.00 117.00

7.0000
2,100.00

28.0000
69 ASPHALT CONC. SIDEWALK

55.0000 S.Y. 55.56 %
1,540.00 550.00

18.0000
990.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

960.0000
70 CEMENT CONC. SIDEWALK RAMP TYPE 2A

1.0000 EACH 60.00 %
960.00 360.00

600.0000
600.00

960.0000
71 CEMENT CONC. SIDEWALK RAMP TYPE 3C

2.0000 EACH 60.00 %
1,920.00 720.00

600.0000
1,200.00

960.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 4B

4.0000 EACH 60.00 %
3,840.00 1,440.00

600.0000
2,400.00

8.1000
73 CHAIN LINK FENCE TYPE 3

3460.0000 L.F. 62.00 %
28,026.00 10,726.00

5.0000
17,300.00

208.0000
74 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

36.0000 EACH 26.06 %
7,488.00 1,548.00

165.0000
5,940.00

2.7500
75 WIRE FENCE TYPE 2

36130.0000 L.F. 37.50 %
99,357.50 27,097.50

2.0000
72,260.00

830.0000
76 ACCESS CONTROL GATE

1.0000 EACH -44.67 %
830.00 -670.00

1,500.0000
1,500.00

77 ROADSIDE CLEANUP
EST. 0.00 %

30,000.0030,000.00
78 TRIMMING AND CLEANUP

L.S. 114.29 %
21,000.00 11,200.009,800.00

79 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
80 MINOR CHANGE

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Y010 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006860 REGION NO : 5 AWARDED ON : Dec  6 2004
VERSION NO :2 WORK ORDER# : XL2024
HWY :SR 12

------- 4TH BIDDER -------

TITLE :US12
SR124 TO MCNARY POOL - ADD LANES

04Y010

IMCO GENERAL CONSTRUCTION, INC.
4509 GUIDE MERIDIAN

PROJECT : BELLINGHAM   WA  982269193

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 394950

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/08/2004

15:48

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
81 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
45,430.0045,430.00

82 SPCC PLAN
L.S. 59.00 %

1,590.00 590.001,000.00

219.0000
83 MAILBOX SUPPORT TYPE 1

5.0000 EACH -12.40 %
1,095.00 -155.00

250.0000
1,250.00

501.0000
84 MAILBOX SUPPORT TYPE 2

2.0000 EACH 67.00 %
1,002.00 402.00

300.0000
600.00

14.3500
85 TOPSOIL TYPE B

5440.0000 C.Y. 105.00 %
78,064.00 39,984.00

7.0000
38,080.00

11.3000
86 CHAIN LINK FENCE TYPE 6

70.0000 L.F. -5.83 %
791.00 -49.00

12.0000
840.00

294.0000
87 SINGLE 6 FT. CHAIN LINK GATE

3.0000 EACH -16.00 %
882.00 -168.00

350.0000
1,050.00

$7,134,225.50 33.61%$5,339,424.68CONTRACT TOTAL

$7,134,225.50BASE TOTAL 33.61%$5,339,424.68


