
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A005 REVISION NO : 1 BIDS OPENED ON : Apr 20 2005
CONTRACT NO :006955 REGION NO : 1 AWARDED ON : Apr 25 2005
VERSION NO :3 WORK ORDER# : XL2197
HWY :SR 005,539

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
I-5 I/C VIC TO HORTON RD
PAVING
05A005

WILDER CONSTRUCTION COMPANY RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES
3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD

EVERETT WA 98203-4247 ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 EVERETT   WA  982030037 ANACORTES   WA  982210729

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/15/2005

10:25

DOT_RGGB01

NH-0539(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -12.99 % 4.41 % 91.42 %

50,000.00 -7,464.26 60,000.00 2,535.74 110,000.00 52,535.7457,464.26

8.0000
2 REMOVING CEMENT CONC. SIDEWALK

134.0000 S.Y. 0.00 % 10.0000 25.00 % 12.0000 50.00 %

1,072.00 0.00 1,340.00 268.00 1,608.00 536.00
8.0000

1,072.00

5.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

202.0000 L.F. -50.00 % 8.5000 -15.00 % 10.0000 0.00 %

1,010.00 -1,010.00 1,717.00 -303.00 2,020.00 0.00
10.0000
2,020.00

6.5000
4 REMOVING TRAFFIC CURB

465.0000 L.F. -35.00 % 5.7500 -42.50 % 6.5000 -35.00 %

3,022.50 -1,627.50 2,673.75 -1,976.25 3,022.50 -1,627.50
10.0000
4,650.00

170.0000
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -32.00 % 170.0000 -32.00 % 200.0000 -20.00 %

170.00 -80.00 170.00 -80.00 200.00 -50.00
250.0000
250.00

0.0500
6 REMOVING TEMPORARY PAVEMENT MARKING

39810.0000 L.F. -50.00 % 0.0400 -60.00 % 0.0500 -50.00 %

1,990.50 -1,990.50 1,592.40 -2,388.60 1,990.50 -1,990.50
0.1000

3,981.00

2.0000
7 REMOVING PLASTIC LINE

120.0000 L.F. 66.67 % 1.0000 -16.67 % 1.2000 0.00 %

240.00 96.00 120.00 -24.00 144.00 0.00
1.2000
144.00

20.0000
8 REMOVING PLASTIC TRAFFIC MARKING

31.0000 EACH -33.33 % 29.0000 -3.33 % 35.0000 16.67 %

620.00 -310.00 899.00 -31.00 1,085.00 155.00
30.0000
930.00

0.5000
9 REMOVING PLASTIC CROSSWALK LINE

1060.0000 S.F. -58.33 % 1.4000 16.67 % 1.7000 41.67 %

530.00 -742.00 1,484.00 212.00 1,802.00 530.00
1.2000

1,272.00
10 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 9.89 % 64.84 % 64.84 %

2,000.00 180.00 3,000.00 1,180.00 3,000.00 1,180.001,820.00
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700.0000
11  REMOVING ABANDONED SIGNAL FOUNDATION

1.0000 EACH 40.00 % 2,000.0000 300.00 % 1,000.0000 100.00 %

700.00 200.00 2,000.00 1,500.00 1,000.00 500.00
500.0000
500.00

GRADING

50.0000
12 ROADWAY EXCAVATION INCL. HAUL

30.0000 C.Y. 25.00 % 40.0000 0.00 % 50.0000 25.00 %

1,500.00 300.00 1,200.00 0.00 1,500.00 300.00
40.0000
1,200.00

30.0000
13 PAVEMENT REPAIR EXCAVATION INCL. HAUL

270.0000 S.Y. 0.00 % 20.0000 -33.33 % 25.0000 -16.67 %

8,100.00 0.00 5,400.00 -2,700.00 6,750.00 -1,350.00
30.0000
8,100.00

STRUCTURE

300.0000
14 GRAVEL BACKFILL FOR WALL

1.0000 C.Y. 500.00 % 500.0000 900.00 % 600.0000 1,100.00 %

300.00 250.00 500.00 450.00 600.00 550.00
50.0000
50.00

SURFACING

30.0000
15 CRUSHED SURFACING BASE COURSE

100.0000 TON -25.00 % 25.0000 -37.50 % 30.0000 -25.00 %

3,000.00 -1,000.00 2,500.00 -1,500.00 3,000.00 -1,000.00
40.0000
4,000.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

6,580.00 6,580.00 6,580.006,580.00
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ASPHALT CONCRETE PAVEMENT

2.1000
17 PLANING BITUMINOUS PAVEMENT

34310.0000 S.Y. -30.00 % 2.7500 -8.33 % 2.5000 -16.67 %

72,051.00 -30,879.00 94,352.50 -8,577.50 85,775.00 -17,155.00
3.0000

102,930.00

70.0000
18 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-22

70.0000 TON -30.00 % 100.0000 0.00 % 150.0000 50.00 %

4,900.00 -2,100.00 7,000.00 0.00 10,500.00 3,500.00
100.0000
7,000.00

51.0000
19 HMA CL. 1/2 IN. PG 70-22

6650.0000 TON 13.33 % 52.7000 17.11 % 65.0000 44.44 %

339,150.00 39,900.00 350,455.00 51,205.00 432,250.00 133,000.00
45.0000

299,250.00
20 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,770.00 9,770.00 9,770.009,770.00
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,510.00 6,510.00 6,510.006,510.00
22 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

20.0000
23 ESC LEAD

40.0000 DAY -60.00 % 100.0000 100.00 % 150.0000 200.00 %

800.00 -1,200.00 4,000.00 2,000.00 6,000.00 4,000.00
50.0000
2,000.00

55.0000
24 INLET PROTECTION

74.0000 EACH 22.22 % 50.0000 11.11 % 60.0000 33.33 %

4,070.00 740.00 3,700.00 370.00 4,440.00 1,110.00
45.0000
3,330.00

5.0000
25 WATTLE

280.0000 L.F. 42.86 % 20.0000 471.43 % 25.0000 614.29 %

1,400.00 420.00 5,600.00 4,620.00 7,000.00 6,020.00
3.5000
980.00

26 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
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EROSION CONTROL AND PLANTING

15.0000
27 SOD INSTALLATION

60.0000 S.Y. 114.29 % 20.0000 185.71 % 15.0000 114.29 %

900.00 480.00 1,200.00 780.00 900.00 480.00
7.0000
420.00

2.5000
28  HIGH VISIBILITY FENCE

2650.0000 L.F. 11.11 % 2.5000 11.11 % 3.0000 33.33 %

6,625.00 662.50 6,625.00 662.50 7,950.00 1,987.50
2.2500

5,962.50

10,000.0000
29  EROSION CONTROL SEEDING, FERTILIZING AND MULCHING

0.0300 ACRE 100.00 % 20,000.0000 300.00 % 15,000.0000 200.00 %

300.00 150.00 600.00 450.00 450.00 300.00
5,000.0000

150.00

TRAFFIC

30.0000
30 CEMENT CONC. TRAFFIC CURB AND GUTTER

199.0000 L.F. 130.77 % 25.0000 92.31 % 50.0000 284.62 %

5,970.00 3,383.00 4,975.00 2,388.00 9,950.00 7,363.00
13.0000
2,587.00

150.0000
31 ROUNDABOUT TRUCK APRON INNER CEMENT CONC. CURB

6.0000 L.F. 50.00 % 150.0000 50.00 % 75.0000 -25.00 %

900.00 300.00 900.00 300.00 450.00 -150.00
100.0000
600.00

26.0000
32 CEMENT CONC. PEDESTRIAN CURB

85.0000 L.F. 4.00 % 19.0000 -24.00 % 30.0000 20.00 %

2,210.00 85.00 1,615.00 -510.00 2,550.00 425.00
25.0000
2,125.00

25.0000
33 TYPE C PRECAST TRAFFIC CURB

465.0000 L.F. 92.31 % 11.0000 -15.38 % 15.0000 15.38 %

11,625.00 5,580.00 5,115.00 -930.00 6,975.00 930.00
13.0000
6,045.00

525.0000
34 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 0.96 % 525.0000 0.96 % 600.0000 15.38 %

525.00 5.00 525.00 5.00 600.00 80.00
520.0000
520.00

4,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH -42.86 % 4,000.0000 -42.86 % 5,000.0000 -28.57 %

8,000.00 -6,000.00 8,000.00 -6,000.00 10,000.00 -4,000.00
7,000.0000
14,000.00

58.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

200.0000 HR 28.89 % 42.0000 -6.67 % 15.0000 -66.67 %

11,600.00 2,600.00 8,400.00 -600.00 3,000.00 -6,000.00
45.0000
9,000.00
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37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

23.5000
38 FLEXIBLE GUIDE POST

60.0000 EACH -9.62 % 23.5000 -9.62 % 37.0000 42.31 %

1,410.00 -150.00 1,410.00 -150.00 2,220.00 660.00
26.0000
1,560.00

11.2000
39 BARRIER DELINEATOR

28.0000 EACH -25.33 % 11.2000 -25.33 % 25.0000 66.67 %

313.60 -106.40 313.60 -106.40 700.00 280.00
15.0000
420.00

0.1500
40 PAINT LINE

9600.0000 L.F. 0.00 % 0.1500 0.00 % 0.2000 33.33 %

1,440.00 0.00 1,440.00 0.00 1,920.00 480.00
0.1500

1,440.00

0.5000
41 PLASTIC LINE

3010.0000 L.F. -33.33 % 0.5000 -33.33 % 0.6000 -20.00 %

1,505.00 -752.50 1,505.00 -752.50 1,806.00 -451.50
0.7500

2,257.50

1.0000
42 PROFILED PLASTIC DROP LANE LINE

2070.0000 L.F. 0.00 % 1.0000 0.00 % 1.2000 20.00 %

2,070.00 0.00 2,070.00 0.00 2,484.00 414.00
1.0000

2,070.00

1.0000
43 PLASTIC WIDE LINE

1000.0000 L.F. -33.33 % 1.0000 -33.33 % 1.2000 -20.00 %

1,000.00 -500.00 1,000.00 -500.00 1,200.00 -300.00
1.5000

1,500.00

3.5000
44 PROFILED PLASTIC WIDE LINE

930.0000 L.F. 75.00 % 3.5000 75.00 % 4.0000 100.00 %

3,255.00 1,395.00 3,255.00 1,395.00 3,720.00 1,860.00
2.0000

1,860.00

5.5000
45 PLASTIC CROSSWALK LINE

3170.0000 S.F. 29.41 % 5.5000 29.41 % 6.0000 41.18 %

17,435.00 3,962.50 17,435.00 3,962.50 19,020.00 5,547.50
4.2500

13,472.50

11.0000
46 PLASTIC STOP LINE

600.0000 L.F. 37.50 % 11.0000 37.50 % 13.0000 62.50 %

6,600.00 1,800.00 6,600.00 1,800.00 7,800.00 3,000.00
8.0000

4,800.00

140.0000
47 PLASTIC TRAFFIC ARROW

39.0000 EACH 25.00 % 140.0000 25.00 % 160.0000 42.86 %

5,460.00 1,092.00 5,460.00 1,092.00 6,240.00 1,872.00
112.0000
4,368.00
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55.0000
48 PLASTIC TRAFFIC LETTER

20.0000 EACH 10.00 % 55.0000 10.00 % 65.0000 30.00 %

1,100.00 100.00 1,100.00 100.00 1,300.00 300.00
50.0000
1,000.00

15.0000
49 PLASTIC DRAINAGE MARKING

43.0000 EACH 66.67 % 15.0000 66.67 % 18.0000 100.00 %

645.00 258.00 645.00 258.00 774.00 387.00
9.0000
387.00

155.0000
50 RAISED PAVEMENT MARKER TYPE 1

29.5400 HUND -6.06 % 155.0000 -6.06 % 175.0000 6.06 %

4,578.70 -295.40 4,578.70 -295.40 5,169.50 295.40
165.0000
4,874.10

295.0000
51 RAISED PAVEMENT MARKER TYPE 2

42.7100 HUND -21.33 % 295.0000 -21.33 % 325.0000 -13.33 %

12,599.45 -3,416.80 12,599.45 -3,416.80 13,880.75 -2,135.50
375.0000
16,016.25

0.1700
52 TEMPORARY PAVEMENT MARKING

39810.0000 L.F. 41.67 % 0.1000 -16.67 % 0.3000 150.00 %

6,767.70 1,990.50 3,981.00 -796.20 11,943.00 7,165.80
0.1200

4,777.20
53 PERMANENT SIGNING

L.S. -8.08 % -8.08 % 10.75 %

41,500.00 -3,646.00 41,500.00 -3,646.00 50,000.00 4,854.0045,146.00

3.5000
54 SEQUENTIAL ARROW SIGN

680.0000 HR -12.50 % 2.0000 -50.00 % 20.0000 400.00 %

2,380.00 -340.00 1,360.00 -1,360.00 13,600.00 10,880.00
4.0000

2,720.00

3,400.0000
55 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -10.53 % 3,350.0000 -11.84 % 5,000.0000 31.58 %

6,800.00 -800.00 6,700.00 -900.00 10,000.00 2,400.00
3,800.0000
7,600.00

4.0000
56 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

360.0000 HR 33.33 % 2.0000 -33.33 % 15.0000 400.00 %

1,440.00 360.00 720.00 -360.00 5,400.00 4,320.00
3.0000

1,080.00
57 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 80.00 % 103.88 % 900.00 %

27,000.00 12,000.00 30,582.00 15,582.00 150,000.00 135,000.0015,000.00

46.0000
58 FLAGGERS AND SPOTTERS

968.0000 HR 43.75 % 42.0000 31.25 % 45.0000 40.63 %

44,528.00 13,552.00 40,656.00 9,680.00 43,560.00 12,584.00
32.0000

30,976.00
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52.0000
59 OTHER TRAFFIC CONTROL LABOR

96.0000 HR 62.50 % 42.0000 31.25 % 45.0000 40.63 %

4,992.00 1,920.00 4,032.00 960.00 4,320.00 1,248.00
32.0000
3,072.00

60 TRAFFIC CONTROL SUPERVISOR
L.S. 45.83 % 73.61 % 38.89 %

21,000.00 6,600.00 25,000.00 10,600.00 20,000.00 5,600.0014,400.00

12.0000
61 CONSTRUCTION SIGNS CLASS A

616.0000 S.F. -25.00 % 18.0000 12.50 % 15.0000 -6.25 %

7,392.00 -2,464.00 11,088.00 1,232.00 9,240.00 -616.00
16.0000
9,856.00

25.2000
62  LOWERING BEAM GUARDRAIL

120.0000 L.F. 140.00 % 25.2000 140.00 % 30.0000 185.71 %

3,024.00 1,764.00 3,024.00 1,764.00 3,600.00 2,340.00
10.5000
1,260.00

1.0000
63  PAINT EXISTING TRAFFIC CURB

800.0000 L.F. 100.00 % 1.0000 100.00 % 1.2000 140.00 %

800.00 400.00 800.00 400.00 960.00 560.00
0.5000
400.00

5,000.0000
64  VIDEO DETECTION SYSTEM

1.0000 EACH 0.00 % 5,000.0000 0.00 % 6,000.0000 20.00 %

5,000.00 0.00 5,000.00 0.00 6,000.00 1,000.00
5,000.0000
5,000.00

825.0000
65  TYPE 1 JUNCTION BOX

1.0000 EACH 106.25 % 825.0000 106.25 % 950.0000 137.50 %

825.00 425.00 825.00 425.00 950.00 550.00
400.0000
400.00

1,750.0000
66  HEAVY DUTY TYPE 5 JUNCTION BOX

1.0000 EACH -41.67 % 1,750.0000 -41.67 % 1,900.0000 -36.67 %

1,750.00 -1,250.00 1,750.00 -1,250.00 1,900.00 -1,100.00
3,000.0000
3,000.00

595.0000
67  LOOP REPLACEMENT TYPE WR

1.0000 EACH -40.50 % 595.0000 -40.50 % 650.0000 -35.00 %

595.00 -405.00 595.00 -405.00 650.00 -350.00
1,000.0000
1,000.00

900.0000
68  LOOP REPLACEMENT TYPE 3A STOP LINE

2.0000 EACH -40.00 % 900.0000 -40.00 % 1,100.0000 -26.67 %

1,800.00 -1,200.00 1,800.00 -1,200.00 2,200.00 -800.00
1,500.0000
3,000.00

975.0000
69  LOOP REPLACEMENT TYPE 1 - CITY

18.0000 EACH -11.36 % 975.0000 -11.36 % 1,100.0000 0.00 %

17,550.00 -2,250.00 17,550.00 -2,250.00 19,800.00 0.00
1,100.0000
19,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A005 REVISION NO : 1 BIDS OPENED ON : Apr 20 2005
CONTRACT NO :006955 REGION NO : 1 AWARDED ON : Apr 25 2005
VERSION NO :3 WORK ORDER# : XL2197
HWY :SR 005,539

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
I-5 I/C VIC TO HORTON RD
PAVING
05A005

WILDER CONSTRUCTION COMPANY RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES
3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD

EVERETT WA 98203-4247 ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 EVERETT   WA  982030037 ANACORTES   WA  982210729

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/15/2005

10:25

DOT_RGGB01

NH-0539(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

500.0000
70  LOOP REPLACEMENT TYPE 2 - CITY

34.0000 EACH 0.00 % 500.0000 0.00 % 600.0000 20.00 %

17,000.00 0.00 17,000.00 0.00 20,400.00 3,400.00
500.0000
17,000.00

2.2000
71  2C(S) #12 CABLE

600.0000 L.F. 120.00 % 2.1800 118.00 % 2.5000 150.00 %

1,320.00 720.00 1,308.00 708.00 1,500.00 900.00
1.0000
600.00

72  FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00

170.0000
73  LOCKING BOLT

1.0000 EACH 1,600.00 % 170.0000 1,600.00 % 200.0000 1,900.00 %

170.00 160.00 170.00 160.00 200.00 190.00
10.0000
10.00

150.0000
74  BOLT LOCKING LID

1.0000 EACH 50.00 % 150.0000 50.00 % 175.0000 75.00 %

150.00 50.00 150.00 50.00 175.00 75.00
100.0000
100.00

OTHER ITEMS

300.0000
75 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH 0.00 % 300.0000 0.00 % 350.0000 16.67 %

300.00 0.00 300.00 0.00 350.00 50.00
300.0000
300.00

250.0000
76 ADJUST MONUMENT CASE AND COVER

8.0000 EACH 4.17 % 250.0000 4.17 % 300.0000 25.00 %

2,000.00 80.00 2,000.00 80.00 2,400.00 480.00
240.0000
1,920.00

58.0000
77 CEMENT CONC. SIDEWALK

55.0000 S.Y. -31.76 % 50.0000 -41.18 % 50.0000 -41.18 %

3,190.00 -1,485.00 2,750.00 -1,925.00 2,750.00 -1,925.00
85.0000
4,675.00

1,200.0000
78 CEMENT CONC. SIDEWALK RAMP TYPE 1A

3.0000 EACH 81.82 % 1,100.0000 66.67 % 500.0000 -24.24 %

3,600.00 1,620.00 3,300.00 1,320.00 1,500.00 -480.00
660.0000
1,980.00

1,250.0000
79 CEMENT CONC. SIDEWALK RAMP TYPE 2A

5.0000 EACH 25.00 % 1,200.0000 20.00 % 2,000.0000 100.00 %

6,250.00 1,250.00 6,000.00 1,000.00 10,000.00 5,000.00
1,000.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A005 REVISION NO : 1 BIDS OPENED ON : Apr 20 2005
CONTRACT NO :006955 REGION NO : 1 AWARDED ON : Apr 25 2005
VERSION NO :3 WORK ORDER# : XL2197
HWY :SR 005,539

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
I-5 I/C VIC TO HORTON RD
PAVING
05A005

WILDER CONSTRUCTION COMPANY RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES
3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD

EVERETT WA 98203-4247 ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 EVERETT   WA  982030037 ANACORTES   WA  982210729

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/15/2005

10:25

DOT_RGGB01

NH-0539(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
80 RAMP DETECTABLE WARNING RETROFIT

110.0000 S.F. -50.00 % 35.0000 75.00 % 45.0000 125.00 %

1,100.00 -1,100.00 3,850.00 1,650.00 4,950.00 2,750.00
20.0000
2,200.00

125.0000
81 GRAVITY BLOCK WALL

13.0000 S.F. 212.50 % 80.0000 100.00 % 100.0000 150.00 %

1,625.00 1,105.00 1,040.00 520.00 1,300.00 780.00
40.0000
520.00

450.0000
82 ADJUST MANHOLE

38.0000 EACH -11.76 % 450.0000 -11.76 % 550.0000 7.84 %

17,100.00 -2,280.00 17,100.00 -2,280.00 20,900.00 1,520.00
510.0000
19,380.00

375.0000
83 ADJUST CATCH BASIN

37.0000 EACH 1.35 % 375.0000 1.35 % 450.0000 21.62 %

13,875.00 185.00 13,875.00 185.00 16,650.00 2,960.00
370.0000
13,690.00

250.0000
84 ADJUST VALVE BOX

17.0000 EACH 4.17 % 250.0000 4.17 % 300.0000 25.00 %

4,250.00 170.00 4,250.00 170.00 5,100.00 1,020.00
240.0000
4,080.00

150.0000
85 ADJUST JUNCTION BOX

4.0000 EACH -70.00 % 150.0000 -70.00 % 500.0000 0.00 %

600.00 -1,400.00 600.00 -1,400.00 2,000.00 0.00
500.0000
2,000.00

86 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
87 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
88 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A005 REVISION NO : 1 BIDS OPENED ON : Apr 20 2005
CONTRACT NO :006955 REGION NO : 1 AWARDED ON : Apr 25 2005
VERSION NO :3 WORK ORDER# : XL2197
HWY :SR 005,539

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
I-5 I/C VIC TO HORTON RD
PAVING
05A005

WILDER CONSTRUCTION COMPANY RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES
3876 HANNEGAN RD 6300 GLENWOOD AVE 11497 HAVEKOST RD

EVERETT WA 98203-4247 ANACORTES WA 98221-8798

PROJECT : BELLINGHAM   WA  982269103 EVERETT   WA  982030037 ANACORTES   WA  982210729

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/15/2005

10:25

DOT_RGGB01

NH-0539(012)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
89 SPCC PLAN

L.S. 0.00 % 0.00 % 100.00 %

1,000.00 0.00 1,000.00 0.00 2,000.00 1,000.001,000.00

$908,428.45 3.42% $953,788.40 8.58% $1,276,106.25 45.28%$878,382.31CONTRACT TOTAL

$1,276,106.25$908,428.45 $953,788.40BASE TOTAL 3.42% 8.58% 45.28%$878,382.31


