
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

CENTRAL WASHINGTON ASPHALT,  INC.COLUMBIA ASPHALT & GRAVEL, INC. INLAND ASPHALT COMPANY, A DIVISION
843 KITTLESON RD - 98837-0738 377 PARKER BRIDGE RD 802 N FANCHER RD
PO BOX 939 YAKIMA  98939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 YAKIMA   WA  989090337 SPOKANE   WA  992203366

COUNTY(S) :GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -11.38 % -27.33 % -39.74 %

250,000.00 -32,100.00 205,000.00 -77,100.00 170,000.00 -112,100.00282,100.00
2  STRIPPING INCL. HAUL - SITE PS-GT-18

L.S. -100.00 % -10.11 % -100.00 %

0.00 -8,900.00 8,000.00 -900.00 0.00 -8,900.008,900.00
3  STRIPPING INCL. HAUL - SITE QS-GT-256

L.S. -100.00 % -100.00 % -31.25 %

0.00 -3,200.00 0.00 -3,200.00 2,200.00 -1,000.003,200.00

15.0000
4 REMOVING CEMENT CONC. SIDEWALK

72.0000 S.Y. 50.00 % 16.8000 68.00 % 28.0000 180.00 %

1,080.00 360.00 1,209.60 489.60 2,016.00 1,296.00
10.0000
720.00

2.0000
5 REMOVING GUARDRAIL

1781.0000 L.F. -80.00 % 2.1000 -79.00 % 1.5000 -85.00 %

3,562.00 -14,248.00 3,740.10 -14,069.90 2,671.50 -15,138.50
10.0000

17,810.00

150.0000
6 REMOVING GUARDRAIL ANCHOR

57.0000 EACH 0.00 % 157.5000 5.00 % 150.0000 0.00 %

8,550.00 0.00 8,977.50 427.50 8,550.00 0.00
150.0000
8,550.00

6.0000
7 REMOVING GUIDE POST

6.0000 EACH 20.00 % 21.3000 326.00 % 5.0000 0.00 %

36.00 6.00 127.80 97.80 30.00 0.00
5.0000
30.00

25.0000
8  REMOVING PLASTIC ACCESS PARKING SPACE SYMBOL

6.0000 EACH -50.00 % 159.9000 219.80 % 150.0000 200.00 %

150.00 -150.00 959.40 659.40 900.00 600.00
50.0000
300.00

25.0000
9  REMOVING PLASTIC DRAINAGE MARKING

21.0000 EACH 150.00 % 26.6500 166.50 % 25.0000 150.00 %

525.00 315.00 559.65 349.65 525.00 315.00
10.0000
210.00

30.0000
10  REMOVING PLASTIC AERIAL SURVEILLANCE MARKER

33.0000 EACH -40.00 % 42.6500 -14.70 % 40.0000 -20.00 %

990.00 -660.00 1,407.45 -242.55 1,320.00 -330.00
50.0000
1,650.00
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IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.0000
11 ROADWAY EXCAVATION INCL. HAUL

2662.0000 C.Y. -12.50 % 7.3600 -8.00 % 7.7000 -3.75 %

18,634.00 -2,662.00 19,592.32 -1,703.68 20,497.40 -798.60
8.0000

21,296.00

4.5000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

7510.0000 S.Y. 80.00 % 3.6000 44.00 % 3.5000 40.00 %

33,795.00 15,020.00 27,036.00 8,261.00 26,285.00 7,510.00
2.5000

18,775.00

7.0000
13 SELECT BORROW INCL. HAUL

714.0000 C.Y. -41.67 % 12.0000 0.00 % 22.0000 83.33 %

4,998.00 -3,570.00 8,568.00 0.00 15,708.00 7,140.00
12.0000
8,568.00

4.0000
14 EMBANKMENT COMPACTION

2068.0000 C.Y. 33.33 % 3.9500 31.67 % 9.5000 216.67 %

8,272.00 2,068.00 8,168.60 1,964.60 19,646.00 13,442.00
3.0000

6,204.00

DRAINAGE

100.0000
15 QUARRY SPALLS

12.2000 C.Y. 0.00 % 48.0000 -52.00 % 140.0000 40.00 %

1,220.00 0.00 585.60 -634.40 1,708.00 488.00
100.0000
1,220.00

140.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

10.0000 L.F. 250.00 % 48.0000 20.00 % 50.0000 25.00 %

1,400.00 1,000.00 480.00 80.00 500.00 100.00
40.0000
400.00

SURFACING

12.0000
17 CRUSHED SURFACING TOP COURSE

3709.0000 TON -20.00 % 13.0800 -12.80 % 12.2000 -18.67 %

44,508.00 -11,127.00 48,513.72 -7,121.28 45,249.80 -10,385.20
15.0000

55,635.00

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

54,582.00 54,582.00 54,582.0054,582.00
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LIQUID ASPHALT

250.0000
19 ASPHALT FOR FOG SEAL

114.0000 TON 0.00 % 240.0000 -4.00 % 265.0000 6.00 %

28,500.00 0.00 27,360.00 -1,140.00 30,210.00 1,710.00
250.0000
28,500.00

HOT MIX ASPHALT
20 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

49,500.00 49,500.00 49,500.0049,500.00

0.7600
21 PLANING BITUMINOUS PAVEMENT

531855.0000 S.Y. -5.00 % 0.6600 -17.50 % 0.8500 6.25 %

404,209.80 -21,274.20 351,024.30 -74,459.70 452,076.75 26,592.75
0.8000

425,484.00

40.0000
22 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

970.0000 TON -20.00 % 48.0000 -4.00 % 70.0000 40.00 %

38,800.00 -9,700.00 46,560.00 -1,940.00 67,900.00 19,400.00
50.0000

48,500.00

26.5000
23 HMA CL. 1/2 IN. PG 70-28

54582.0000 TON -11.67 % 30.9000 3.00 % 32.0000 6.67 %

1,446,423.00 -191,037.00 1,686,583.80 49,123.80 1,746,624.00 109,164.00
30.0000

1,637,460.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,162.00 48,162.00 48,162.0048,162.00
25 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,650.00 31,650.00 31,650.0031,650.00

0.3800
26 PREPARATION OF SURFACE

25290.0000 S.Y. 52.00 % 0.4000 60.00 % 0.3600 44.00 %

9,610.20 3,287.70 10,116.00 3,793.50 9,104.40 2,781.90
0.2500

6,322.50

200.0000
27 AGGREGATE FOR SEAL COAT

19.3400 TON 42.86 % 209.7500 49.82 % 200.0000 42.86 %

3,868.00 1,160.40 4,056.57 1,348.97 3,868.00 1,160.40
140.0000
2,707.60

3.5000
28 COAL TAR PITCH EMULSION

10878.0000 GAL. 14.75 % 3.7000 21.31 % 3.5000 14.75 %

38,073.00 4,895.10 40,248.60 7,070.70 38,073.00 4,895.10
3.0500

33,177.90
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HOT MIX ASPHALT
29 FORCE ACCOUNT PLANING DRAINAGE CUTOUTS

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

EROSION CONTROL AND PLANTING

25.0000
30 ESC LEAD

65.0000 DAY -50.00 % 25.0000 -50.00 % 75.0000 50.00 %

1,625.00 -1,625.00 1,625.00 -1,625.00 4,875.00 1,625.00
50.0000
3,250.00

3,000.0000
31 SEEDING, FERTILIZING, AND MULCHING

0.1500 ACRE 0.00 % 983.8500 -67.21 % 950.0000 -68.33 %

450.00 0.00 147.58 -302.42 142.50 -307.50
3,000.0000

450.00

0.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE PS-GT-18

8.0000 ACRE -100.00 % 983.8500 -1.61 % 0.0000 -100.00 %

0.00 -8,000.00 7,870.80 -129.20 0.00 -8,000.00
1,000.0000
8,000.00

0.0000
33 SEEDING, FERTILIZING, AND MULCHING - SITE QS-GT-256

2.0000 ACRE -100.00 % 0.0000 -100.00 % 950.0000 -5.00 %

0.00 -2,000.00 0.00 -2,000.00 1,900.00 -100.00
1,000.0000
2,000.00

70.0000
34 STRAW BALE

10.0000 EACH 366.67 % 7.2000 -52.00 % 14.0000 -6.67 %

700.00 550.00 72.00 -78.00 140.00 -10.00
15.0000
150.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

TRAFFIC

16.5000
36 CEMENT CONC. TRAFFIC CURB

1185.0000 L.F. 65.00 % 15.7500 57.50 % 11.0000 10.00 %

19,552.50 7,702.50 18,663.75 6,813.75 13,035.00 1,185.00
10.0000

11,850.00

15.0000
37 CEMENT CONC. PEDESTRIAN CURB

40.0000 L.F. 50.00 % 15.7500 57.50 % 10.0000 0.00 %

600.00 200.00 630.00 230.00 400.00 0.00
10.0000
400.00
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5.0000
38 EXTRUDED CURB

735.0000 L.F. 0.00 % 7.3500 47.00 % 7.0000 40.00 %

3,675.00 0.00 5,402.25 1,727.25 5,145.00 1,470.00
5.0000

3,675.00

18.5000
39 BEAM GUARDRAIL TYPE 1

1537.5000 L.F. 32.14 % 19.3500 38.21 % 15.3000 9.29 %

28,443.75 6,918.75 29,750.63 8,225.63 23,523.75 1,998.75
14.0000

21,525.00

50.0000
40 BEAM GUARDRAIL TYPE 11

225.0000 L.F. 6.38 % 50.8000 8.09 % 60.4500 28.62 %

11,250.00 675.00 11,430.00 855.00 13,601.25 3,026.25
47.0000

10,575.00

22.2500
41 BEAM GUARDRAIL TYPE 10

1100.0000 L.F. -36.43 % 23.2000 -33.71 % 21.7000 -38.00 %

24,475.00 -14,025.00 25,520.00 -12,980.00 23,870.00 -14,630.00
35.0000

38,500.00

1,200.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH -7.69 % 1,207.5000 -7.12 % 1,010.0000 -22.31 %

9,600.00 -800.00 9,660.00 -740.00 8,080.00 -2,320.00
1,300.0000
10,400.00

1,100.0000
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

6.0000 EACH -15.38 % 1,102.5000 -15.19 % 1,000.0000 -23.08 %

6,600.00 -1,200.00 6,615.00 -1,185.00 6,000.00 -1,800.00
1,300.0000
7,800.00

1,600.0000
44 BEAM GUARDRAIL FLARED TERMINAL

31.0000 EACH 6.67 % 1,638.0000 9.20 % 1,690.0000 12.67 %

49,600.00 3,100.00 50,778.00 4,278.00 52,390.00 5,890.00
1,500.0000
46,500.00

6,600.0000
45 BEAM GUARDRAIL BULL NOSE TERMINAL

10.0000 EACH -17.50 % 6,840.7500 -14.49 % 7,000.0000 -12.50 %

66,000.00 -14,000.00 68,407.50 -11,592.50 70,000.00 -10,000.00
8,000.0000
80,000.00

475.0000
46 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -20.83 % 483.0000 -19.50 % 500.0000 -16.67 %

2,850.00 -750.00 2,898.00 -702.00 3,000.00 -600.00
600.0000
3,600.00

7.0000
47 CABLE BARRIER

55613.0000 L.F. 20.69 % 7.3000 25.86 % 7.0000 20.69 %

389,291.00 66,735.60 405,974.90 83,419.50 389,291.00 66,735.60
5.8000

322,555.40

1,600.0000
48 CABLE BARRIER TERMINAL

72.0000 EACH -20.00 % 1,653.7500 -17.31 % 1,525.0000 -23.75 %

115,200.00 -28,800.00 119,070.00 -24,930.00 109,800.00 -34,200.00
2,000.0000
144,000.00
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1,500.0000
49 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 50.00 % 1,598.6500 59.87 % 1,500.0000 50.00 %

3,000.00 1,000.00 3,197.30 1,197.30 3,000.00 1,000.00
1,000.0000
2,000.00

70.0000
50 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 45.83 % 74.6000 55.42 % 70.0000 45.83 %

28,000.00 8,800.00 29,840.00 10,640.00 28,000.00 8,800.00
48.0000

19,200.00
51 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

35.0000
52 FLEXIBLE GUIDE POST

6.0000 EACH 16.67 % 23.1000 -23.00 % 30.0000 0.00 %

210.00 30.00 138.60 -41.40 180.00 0.00
30.0000
180.00

0.0700
53 PAINT LINE

553612.0000 L.F. 0.00 % 0.1000 42.86 % 0.0700 0.00 %

38,752.84 0.00 55,361.20 16,608.36 38,752.84 0.00
0.0700

38,752.84

0.5000
54  PAINTED PARKING LINE

4600.0000 L.F. 0.00 % 0.5500 10.00 % 0.3600 -28.00 %

2,300.00 0.00 2,530.00 230.00 1,656.00 -644.00
0.5000

2,300.00

2.5000
55 PLASTIC WIDE LINE

8822.0000 L.F. 4.17 % 4.2500 77.08 % 2.1500 -10.42 %

22,055.00 882.20 37,493.50 16,320.70 18,967.30 -2,205.50
2.4000

21,172.80

7.0000
56 PLASTIC STOP LINE

566.0000 L.F. -12.50 % 20.1500 151.87 % 7.1000 -11.25 %

3,962.00 -566.00 11,404.90 6,876.90 4,018.60 -509.40
8.0000

4,528.00

125.0000
57 PLASTIC TRAFFIC ARROW

12.0000 EACH -3.85 % 265.1500 103.96 % 173.0000 33.08 %

1,500.00 -60.00 3,181.80 1,621.80 2,076.00 516.00
130.0000
1,560.00

90.0000
58 PLASTIC ACCESS PARKING SPACE SYMBOL

6.0000 EACH 20.00 % 265.1500 253.53 % 140.0000 86.67 %

540.00 90.00 1,590.90 1,140.90 840.00 390.00
75.0000
450.00

20.0000
59 PAINTED DRAINAGE MARKING

21.0000 EACH 33.33 % 21.2000 41.33 % 43.0000 186.67 %

420.00 105.00 445.20 130.20 903.00 588.00
15.0000
315.00
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90.0000
60 PLASTIC AERIAL SURVEILLANCE FULL MARKER

18.0000 EACH 80.00 % 424.2000 748.40 % 59.0000 18.00 %

1,620.00 720.00 7,635.60 6,735.60 1,062.00 162.00
50.0000
900.00

85.0000
61 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

15.0000 EACH 21.43 % 424.2000 506.00 % 86.0000 22.86 %

1,275.00 225.00 6,363.00 5,313.00 1,290.00 240.00
70.0000
1,050.00

725.0000
62 RECESSED PAVEMENT MARKER

21.0000 HUND -27.50 % 746.0000 -25.40 % 700.0000 -30.00 %

15,225.00 -5,775.00 15,666.00 -5,334.00 14,700.00 -6,300.00
1,000.0000
21,000.00

0.0600
63 TEMPORARY PAVEMENT MARKING

344700.0000 L.F. 20.00 % 0.0800 60.00 % 0.0600 20.00 %

20,682.00 3,447.00 27,576.00 10,341.00 20,682.00 3,447.00
0.0500

17,235.00
64 PERMANENT SIGNING

L.S. 233.33 % 121.67 % 95.00 %

6,000.00 4,200.00 3,990.00 2,190.00 3,510.00 1,710.001,800.00

460.0000
65 SHOULDER RUMBLE STRIP TYPE 1

63.2000 MI. -8.00 % 220.5000 -55.90 % 460.0000 -8.00 %

29,072.00 -2,528.00 13,935.60 -17,664.40 29,072.00 -2,528.00
500.0000
31,600.00

2,500.0000
66 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 66.67 % 2,664.4000 77.63 % 2,500.0000 66.67 %

10,000.00 4,000.00 10,657.60 4,657.60 10,000.00 4,000.00
1,500.0000
6,000.00

1.0000
67 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7200.0000 HR -50.00 % 1.5000 -25.00 % 1.0000 -50.00 %

7,200.00 -7,200.00 10,800.00 -3,600.00 7,200.00 -7,200.00
2.0000

14,400.00
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 117.96 % 130.77 % 116.53 %

360,000.00 194,830.00 381,165.50 215,995.50 357,650.00 192,480.00165,170.00

OTHER ITEMS

200.0000
69 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 100.00 % 213.1500 113.15 % 200.0000 100.00 %

2,000.00 1,000.00 2,131.50 1,131.50 2,000.00 1,000.00
100.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

CENTRAL WASHINGTON ASPHALT,  INC.COLUMBIA ASPHALT & GRAVEL, INC. INLAND ASPHALT COMPANY, A DIVISION
843 KITTLESON RD - 98837-0738 377 PARKER BRIDGE RD 802 N FANCHER RD
PO BOX 939 YAKIMA  98939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 YAKIMA   WA  989090337 SPOKANE   WA  992203366

COUNTY(S) :GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

100.0000
70  LOWER MONUMENT CASE AND COVER

10.0000 EACH 0.00 % 106.6000 6.60 % 150.0000 50.00 %

1,000.00 0.00 1,066.00 66.00 1,500.00 500.00
100.0000
1,000.00

52.0000
71 CEMENT CONC. SIDEWALK

44.0000 S.Y. 4.00 % 53.5500 7.10 % 22.0000 -56.00 %

2,288.00 88.00 2,356.20 156.20 968.00 -1,232.00
50.0000
2,200.00

1,500.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 1A

4.0000 EACH 100.00 % 1,522.5000 103.00 % 900.0000 20.00 %

6,000.00 3,000.00 6,090.00 3,090.00 3,600.00 600.00
750.0000
3,000.00

1,500.0000
73 CEMENT CONC. SIDEWALK RAMP TYPE 3C

1.0000 EACH 200.00 % 1,522.5000 204.50 % 800.0000 60.00 %

1,500.00 1,000.00 1,522.50 1,022.50 800.00 300.00
500.0000
500.00

1,500.0000
74 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 200.00 % 1,522.5000 204.50 % 850.0000 70.00 %

1,500.00 1,000.00 1,522.50 1,022.50 850.00 350.00
500.0000
500.00

50.0000
75 RAMP DETECTABLE WARNING RETROFIT

20.0000 S.F. 0.00 % 52.5000 5.00 % 30.0000 -40.00 %

1,000.00 0.00 1,050.00 50.00 600.00 -400.00
50.0000
1,000.00

76  REMOVE AND RELOCATE JUNCTION BOX
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
77 SPCC PLAN

L.S. 0.00 % -46.00 % -50.05 %

1,000.00 0.00 540.00 -460.00 499.51 -500.491,000.00

2.0000
78 TRAINING

400.0000 HR 100.00 % 4.0000 300.00 % 4.0000 300.00 %

800.00 400.00 1,600.00 1,200.00 1,600.00 1,200.00
1.0000
400.00

79 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

4,500.00 4,500.00 4,500.004,500.00
80 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

CENTRAL WASHINGTON ASPHALT,  INC.COLUMBIA ASPHALT & GRAVEL, INC. INLAND ASPHALT COMPANY, A DIVISION
843 KITTLESON RD - 98837-0738 377 PARKER BRIDGE RD 802 N FANCHER RD
PO BOX 939 YAKIMA  98939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 YAKIMA   WA  989090337 SPOKANE   WA  992203366

COUNTY(S) :GRANT CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
81 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
82  GLARE SCREEN REPAIR

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

7.0000
83  HIGH VISIBILITY FENCE

120.0000 L.F. 40.00 % 5.1000 2.00 % 4.0000 -20.00 %

840.00 240.00 612.00 12.00 480.00 -120.00
5.0000
600.00

6.0000
84 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

66.6000 S.Y. -40.00 % 1.2000 -88.00 % 4.0000 -60.00 %

399.60 -266.40 79.92 -586.08 266.40 -399.60
10.0000
666.00

$3,847,155.69 -1.21% $4,114,831.73 5.66% $4,147,478.00 6.50%$3,894,328.04CONTRACT TOTAL

$4,147,478.00$3,847,155.69 $4,114,831.73BASE TOTAL -1.21% 5.66% 6.50%$3,894,328.04



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 24.07 % -29.10 %

350,000.00 67,900.00 200,000.00 -82,100.00282,100.00
2  STRIPPING INCL. HAUL - SITE PS-GT-18

L.S. -100.00 % -100.00 %

0.00 -8,900.00 0.00 -8,900.008,900.00
3  STRIPPING INCL. HAUL - SITE QS-GT-256

L.S. 40.63 % -100.00 %

4,500.00 1,300.00 0.00 -3,200.003,200.00

4.7500
4 REMOVING CEMENT CONC. SIDEWALK

72.0000 S.Y. -52.50 % 20.0000 100.00 %

342.00 -378.00 1,440.00 720.00
10.0000
720.00

1.5000
5 REMOVING GUARDRAIL

1781.0000 L.F. -85.00 % 2.0000 -80.00 %

2,671.50 -15,138.50 3,562.00 -14,248.00
10.0000

17,810.00

150.0000
6 REMOVING GUARDRAIL ANCHOR

57.0000 EACH 0.00 % 350.0000 133.33 %

8,550.00 0.00 19,950.00 11,400.00
150.0000
8,550.00

20.0000
7 REMOVING GUIDE POST

6.0000 EACH 300.00 % 5.0000 0.00 %

120.00 90.00 30.00 0.00
5.0000
30.00

40.0000
8  REMOVING PLASTIC ACCESS PARKING SPACE SYMBOL

6.0000 EACH -20.00 % 100.0000 100.00 %

240.00 -60.00 600.00 300.00
50.0000
300.00

15.0000
9  REMOVING PLASTIC DRAINAGE MARKING

21.0000 EACH 50.00 % 100.0000 900.00 %

315.00 105.00 2,100.00 1,890.00
10.0000
210.00

20.0000
10  REMOVING PLASTIC AERIAL SURVEILLANCE MARKER

33.0000 EACH -60.00 % 100.0000 100.00 %

660.00 -990.00 3,300.00 1,650.00
50.0000
1,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

8.5000
11 ROADWAY EXCAVATION INCL. HAUL

2662.0000 C.Y. 6.25 % 12.0000 50.00 %

22,627.00 1,331.00 31,944.00 10,648.00
8.0000

21,296.00

3.5000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL

7510.0000 S.Y. 40.00 % 3.5000 40.00 %

26,285.00 7,510.00 26,285.00 7,510.00
2.5000

18,775.00

15.0000
13 SELECT BORROW INCL. HAUL

714.0000 C.Y. 25.00 % 16.0000 33.33 %

10,710.00 2,142.00 11,424.00 2,856.00
12.0000
8,568.00

7.5000
14 EMBANKMENT COMPACTION

2068.0000 C.Y. 150.00 % 4.0000 33.33 %

15,510.00 9,306.00 8,272.00 2,068.00
3.0000

6,204.00

DRAINAGE

55.0000
15 QUARRY SPALLS

12.2000 C.Y. -45.00 % 85.0000 -15.00 %

671.00 -549.00 1,037.00 -183.00
100.0000
1,220.00

45.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

10.0000 L.F. 12.50 % 400.0000 900.00 %

450.00 50.00 4,000.00 3,600.00
40.0000
400.00

SURFACING

13.9500
17 CRUSHED SURFACING TOP COURSE

3709.0000 TON -7.00 % 16.0000 6.67 %

51,740.55 -3,894.45 59,344.00 3,709.00
15.0000

55,635.00

LIQUID ASPHALT
18 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

54,582.00 54,582.0054,582.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT

270.0000
19 ASPHALT FOR FOG SEAL

114.0000 TON 8.00 % 250.0000 0.00 %

30,780.00 2,280.00 28,500.00 0.00
250.0000
28,500.00

HOT MIX ASPHALT
20 CRACK SEALING

EST. 0.00 % 0.00 %

49,500.00 49,500.0049,500.00

0.8000
21 PLANING BITUMINOUS PAVEMENT

531855.0000 S.Y. 0.00 % 1.2000 50.00 %

425,484.00 0.00 638,226.00 212,742.00
0.8000

425,484.00

49.5000
22 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

970.0000 TON -1.00 % 100.0000 100.00 %

48,015.00 -485.00 97,000.00 48,500.00
50.0000

48,500.00

30.7500
23 HMA CL. 1/2 IN. PG 70-28

54582.0000 TON 2.50 % 32.5500 8.50 %

1,678,396.50 40,936.50 1,776,644.10 139,184.10
30.0000

1,637,460.00
24 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

48,162.00 48,162.0048,162.00
25 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

31,650.00 31,650.0031,650.00

0.4000
26 PREPARATION OF SURFACE

25290.0000 S.Y. 60.00 % 0.3600 44.00 %

10,116.00 3,793.50 9,104.40 2,781.90
0.2500

6,322.50

200.0000
27 AGGREGATE FOR SEAL COAT

19.3400 TON 42.86 % 200.0000 42.86 %

3,868.00 1,160.40 3,868.00 1,160.40
140.0000
2,707.60

3.5000
28 COAL TAR PITCH EMULSION

10878.0000 GAL. 14.75 % 3.5000 14.75 %

38,073.00 4,895.10 38,073.00 4,895.10
3.0500

33,177.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
29 FORCE ACCOUNT PLANING DRAINAGE CUTOUTS

EST. 0.00 % 0.00 %

6,000.00 6,000.006,000.00

EROSION CONTROL AND PLANTING

50.0000
30 ESC LEAD

65.0000 DAY 0.00 % 150.0000 200.00 %

3,250.00 0.00 9,750.00 6,500.00
50.0000
3,250.00

1,000.0000
31 SEEDING, FERTILIZING, AND MULCHING

0.1500 ACRE -66.67 % 5,000.0000 66.67 %

150.00 -300.00 750.00 300.00
3,000.0000

450.00

0.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE PS-GT-18

8.0000 ACRE -100.00 % 0.0000 -100.00 %

0.00 -8,000.00 0.00 -8,000.00
1,000.0000
8,000.00

1,000.0000
33 SEEDING, FERTILIZING, AND MULCHING - SITE QS-GT-256

2.0000 ACRE 0.00 % 0.0000 -100.00 %

2,000.00 0.00 0.00 -2,000.00
1,000.0000
2,000.00

15.0000
34 STRAW BALE

10.0000 EACH 0.00 % 50.0000 233.33 %

150.00 0.00 500.00 350.00
15.0000
150.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

500.00 500.00500.00

TRAFFIC

9.2500
36 CEMENT CONC. TRAFFIC CURB

1185.0000 L.F. -7.50 % 5.0000 -50.00 %

10,961.25 -888.75 5,925.00 -5,925.00
10.0000

11,850.00

15.7500
37 CEMENT CONC. PEDESTRIAN CURB

40.0000 L.F. 57.50 % 10.0000 0.00 %

630.00 230.00 400.00 0.00
10.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.9500
38 EXTRUDED CURB

735.0000 L.F. 79.00 % 5.0000 0.00 %

6,578.25 2,903.25 3,675.00 0.00
5.0000

3,675.00

15.3000
39 BEAM GUARDRAIL TYPE 1

1537.5000 L.F. 9.29 % 16.0000 14.29 %

23,523.75 1,998.75 24,600.00 3,075.00
14.0000

21,525.00

60.4500
40 BEAM GUARDRAIL TYPE 11

225.0000 L.F. 28.62 % 20.0000 -57.45 %

13,601.25 3,026.25 4,500.00 -6,075.00
47.0000

10,575.00

22.0000
41 BEAM GUARDRAIL TYPE 10

1100.0000 L.F. -37.14 % 16.0000 -54.29 %

24,200.00 -14,300.00 17,600.00 -20,900.00
35.0000

38,500.00

1,010.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

8.0000 EACH -22.31 % 2,000.0000 53.85 %

8,080.00 -2,320.00 16,000.00 5,600.00
1,300.0000
10,400.00

1,000.0000
43 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

6.0000 EACH -23.08 % 2,000.0000 53.85 %

6,000.00 -1,800.00 12,000.00 4,200.00
1,300.0000
7,800.00

1,700.0000
44 BEAM GUARDRAIL FLARED TERMINAL

31.0000 EACH 13.33 % 2,000.0000 33.33 %

52,700.00 6,200.00 62,000.00 15,500.00
1,500.0000
46,500.00

7,000.0000
45 BEAM GUARDRAIL BULL NOSE TERMINAL

10.0000 EACH -12.50 % 2,000.0000 -75.00 %

70,000.00 -10,000.00 20,000.00 -60,000.00
8,000.0000
80,000.00

500.0000
46 BEAM GUARDRAIL ANCHOR TYPE 4

6.0000 EACH -16.67 % 1,000.0000 66.67 %

3,000.00 -600.00 6,000.00 2,400.00
600.0000
3,600.00

6.9000
47 CABLE BARRIER

55613.0000 L.F. 18.97 % 7.0000 20.69 %

383,729.70 61,174.30 389,291.00 66,735.60
5.8000

322,555.40

1,525.0000
48 CABLE BARRIER TERMINAL

72.0000 EACH -23.75 % 1,650.0000 -17.50 %

109,800.00 -34,200.00 118,800.00 -25,200.00
2,000.0000
144,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,500.0000
49 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 50.00 % 2,500.0000 150.00 %

3,000.00 1,000.00 5,000.00 3,000.00
1,000.0000
2,000.00

70.0000
50 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 45.83 % 70.0000 45.83 %

28,000.00 8,800.00 28,000.00 8,800.00
48.0000

19,200.00
51 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

35.0000
52 FLEXIBLE GUIDE POST

6.0000 EACH 16.67 % 30.0000 0.00 %

210.00 30.00 180.00 0.00
30.0000
180.00

0.0800
53 PAINT LINE

553612.0000 L.F. 14.29 % 0.0800 14.29 %

44,288.96 5,536.12 44,288.96 5,536.12
0.0700

38,752.84

0.2500
54  PAINTED PARKING LINE

4600.0000 L.F. -50.00 % 0.1000 -80.00 %

1,150.00 -1,150.00 460.00 -1,840.00
0.5000

2,300.00

1.4500
55 PLASTIC WIDE LINE

8822.0000 L.F. -39.58 % 0.1000 -95.83 %

12,791.90 -8,380.90 882.20 -20,290.60
2.4000

21,172.80

4.2500
56 PLASTIC STOP LINE

566.0000 L.F. -46.88 % 0.1000 -98.75 %

2,405.50 -2,122.50 56.60 -4,471.40
8.0000

4,528.00

70.0000
57 PLASTIC TRAFFIC ARROW

12.0000 EACH -46.15 % 250.0000 92.31 %

840.00 -720.00 3,000.00 1,440.00
130.0000
1,560.00

100.0000
58 PLASTIC ACCESS PARKING SPACE SYMBOL

6.0000 EACH 33.33 % 250.0000 233.33 %

600.00 150.00 1,500.00 1,050.00
75.0000
450.00

15.0000
59 PAINTED DRAINAGE MARKING

21.0000 EACH 0.00 % 250.0000 1,566.67 %

315.00 0.00 5,250.00 4,935.00
15.0000
315.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05B011 REVISION NO : 1 BIDS OPENED ON : Jan  6 2005
CONTRACT NO :006881 REGION NO : 2 AWARDED ON : Jan 10 2005
VERSION NO :1 WORK ORDER# : XL2083
HWY :SR 000,090

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
GEORGE EAST
PAVING
05B011

BASIN PAVING CO. POE ASPHALT PAVING, INC.
2000 E BEECH ST 302 15TH ST
98901-2147 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989090343 LEWISTON   ID  835010449

COUNTY(S) :GRANT CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/19/2004

10:27

DOT_RGGB01

IM-0904(116)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

100.0000
60 PLASTIC AERIAL SURVEILLANCE FULL MARKER

18.0000 EACH 100.00 % 250.0000 400.00 %

1,800.00 900.00 4,500.00 3,600.00
50.0000
900.00

100.0000
61 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

15.0000 EACH 42.86 % 250.0000 257.14 %

1,500.00 450.00 3,750.00 2,700.00
70.0000
1,050.00

700.0000
62 RECESSED PAVEMENT MARKER

21.0000 HUND -30.00 % 800.0000 -20.00 %

14,700.00 -6,300.00 16,800.00 -4,200.00
1,000.0000
21,000.00

0.0600
63 TEMPORARY PAVEMENT MARKING

344700.0000 L.F. 20.00 % 0.0800 60.00 %

20,682.00 3,447.00 27,576.00 10,341.00
0.0500

17,235.00
64 PERMANENT SIGNING

L.S. 94.44 % 288.89 %

3,500.00 1,700.00 7,000.00 5,200.001,800.00

480.0000
65 SHOULDER RUMBLE STRIP TYPE 1

63.2000 MI. -4.00 % 1,000.0000 100.00 %

30,336.00 -1,264.00 63,200.00 31,600.00
500.0000
31,600.00

2,500.0000
66 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 66.67 % 1,500.0000 0.00 %

10,000.00 4,000.00 6,000.00 0.00
1,500.0000
6,000.00

1.0000
67 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7200.0000 HR -50.00 % 2.0000 0.00 %

7,200.00 -7,200.00 14,400.00 0.00
2.0000

14,400.00
68 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 137.72 % 133.09 %

392,650.00 227,480.00 385,000.00 219,830.00165,170.00

OTHER ITEMS

200.0000
69 ADJUST MONUMENT CASE AND COVER

10.0000 EACH 100.00 % 500.0000 400.00 %

2,000.00 1,000.00 5,000.00 4,000.00
100.0000
1,000.00
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100.0000
70  LOWER MONUMENT CASE AND COVER

10.0000 EACH 0.00 % 500.0000 400.00 %

1,000.00 0.00 5,000.00 4,000.00
100.0000
1,000.00

30.0000
71 CEMENT CONC. SIDEWALK

44.0000 S.Y. -40.00 % 50.0000 0.00 %

1,320.00 -880.00 2,200.00 0.00
50.0000
2,200.00

895.0000
72 CEMENT CONC. SIDEWALK RAMP TYPE 1A

4.0000 EACH 19.33 % 1,500.0000 100.00 %

3,580.00 580.00 6,000.00 3,000.00
750.0000
3,000.00

895.0000
73 CEMENT CONC. SIDEWALK RAMP TYPE 3C

1.0000 EACH 79.00 % 1,500.0000 200.00 %

895.00 395.00 1,500.00 1,000.00
500.0000
500.00

895.0000
74 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 79.00 % 1,500.0000 200.00 %

895.00 395.00 1,500.00 1,000.00
500.0000
500.00

33.5000
75 RAMP DETECTABLE WARNING RETROFIT

20.0000 S.F. -33.00 % 50.0000 0.00 %

670.00 -330.00 1,000.00 0.00
50.0000
1,000.00

76  REMOVE AND RELOCATE JUNCTION BOX
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00
77 SPCC PLAN

L.S. -50.00 % 0.00 %

500.00 -500.00 1,000.00 0.001,000.00

2.0000
78 TRAINING

400.0000 HR 100.00 % 2.0000 100.00 %

800.00 400.00 800.00 400.00
1.0000
400.00

79 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00
80 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
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81 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
82  GLARE SCREEN REPAIR

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

4.0000
83  HIGH VISIBILITY FENCE

120.0000 L.F. -20.00 % 15.0000 200.00 %

480.00 -120.00 1,800.00 1,200.00
5.0000
600.00

3.5000
84 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

66.6000 S.Y. -65.00 % 12.0000 20.00 %

233.10 -432.90 799.20 133.20
10.0000
666.00

$4,236,719.21 8.79% $4,499,835.46 15.55%$3,894,328.04CONTRACT TOTAL

$4,236,719.21 $4,499,835.46BASE TOTAL 8.79% 15.55%$3,894,328.04


