DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 14/ 2005

* * * BID CHECK REPORT * * * TIME 14:13
PSS&E JOB NO : 05C506 REVISION NO : 1 BI DS OPENED ON : Aug 10 2005
CONTRACT NO: 007024 REGONNO  : 3 AWARDED ON : Aug 15 2005
VERSION NO : 1 WORK ORDERY : XL2432
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 PETERSEN BROTHERS, | NC. CORAL CONSTRUCTI ON' COMPANY
"\’Eg: %EB;';EFERTO MAYTOMN 2008 EAST VALLEY H GHWAY E 10780 SW CLUTTER RD
05C506 SHERWOOD OR 97140- 9563
PROJECT . | M 0052( 192) SUMNER WA 983909568 WLSOWILLE OR 970700347
CONTY(S)  : THURSTON CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARAT| ON
1 MOBI LI ZATI ON
L.s. -63.71% 86. 17 %
33, 140. 90 12,025.55 -21,115.35 61,700.00  28,559. 10
2 REMOVI NG CONC. BARRI ER
1040. 0000 L.F. 5. 0000 4. 9500 -1.00% 12. 0000 140. 00 %
5, 200. 00 5, 148. 00 -52.00 12, 480. 00 7, 280. 00
3 REMOVI NG GUARDRAI L
322. 0000 L.F. 3. 0000 2.8500 -5.00% 4.0000 33.33%
966. 00 917. 70 -48.30 1, 288. 00 322. 00
4 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 200. 0000 250. 0000 25. 00 % 500. 0000 150. 00 %
200. 00 250. 00 50. 00 500. 00 300. 00
GRADI NG
5 ROADWAY EXCAVATI ON I NCL. HAUL
135. 0000 Cv. 25. 0000 16. 0000 -36.00% 65. 0000 160. 00 %
3, 375.00 2,160.00  -1,215.00 8, 775. 00 5, 400. 00
EROSI ON CONTROL AND PLANTI NG
6 ESC LEAD
6. 0000 DAY 100. 0000 150. 0000 50. 00 % 60. 0000 -40. 00 %
600. 00 900. 00 300. 00 360. 00 - 240. 00
7 SEEDI NG AND FERTI LI ZI NG BY HAND
300. 0000 S Y. 2. 0000 2.1500 7.50 % 4.0000 100. 00 %
600. 00 645. 00 45. 00 1, 200. 00 600. 00
8 EROS| ON VATER POLLUTI ON CONTROL
EST. 0. 00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00

9  TEMPORARY EROSI ON AND SEDI MENT CONTROL (TESC) PLAN
L.S. -33.50% -50. 00 %
1, 000. 00 665. 00 -335.00 500. 00 -500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 14/ 2005
* * * BID CHECK REPORT * * * TIME 14:13
PSS&E JOB NO : 05C506 REVISION NO : 1 BI DS OPENED ON : Aug 10 2005
CONTRACT NO: 007024 REGONNO  : 3 AWARDED ON : Aug 15 2005
VERSION NO : 1 WORK ORDERY : XL2432
o R LONBI DDER  ----c--  -cemnn- 2ND BIDDER  -------
TITLE 11-5 PETERSEN BROTHERS, | NC. CORAL CONSTRUCTI ON' COMPANY
"\’Eg: %EB;';EFERTO MAYTOMN 2008 EAST VALLEY H GHWAY E 10780 SW CLUTTER RD
05C506 SHERWOOD OR 97140- 9563
PROJECT . | M 0052( 192) SUMNER WA 983909568 WLSOWILLE OR 970700347
CONTY(S)  : THURSTON CONTRACTOR NUMBER : 651100 CONTRACTOR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCR! PTI ON UNET PRI CE PER UNI T/ PRICE PER UN T/ %D FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTITY MEAS TOTAL AMDUNT TOTAL AVDUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
10 BEAM GUARDRAI L TYPE 1
462. 5000 L.F. 15. 0000 16. 9000 12.67 % 24. 0000 60. 00 %
6, 937. 50 7,816. 25 878. 75 11, 100. 00 4, 162. 50
11 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
4. 0000 EACH 1, 300. 0000 1, 250. 0000 -3.85% 1, 900. 0000 46.15%
5, 200. 00 5, 000. 00 -200. 00 7, 600. 00 2, 400. 00
12 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 800. 0000 1, 710. 0000 -5.00% 2, 400. 0000 33.33%
7,200. 00 6, 840. 00 -360. 00 9, 600. 00 2, 400. 00
13 CABLE BARR ER
38745. 0000 L.F. 7.0000 5.7000 -18.57% 8. 6000 22.86 %
271, 215. 00 220,846.50 -50, 368. 50 333,207.00  61,992. 00
14 CABLE BARRI ER TERM NAL
45. 0000 EACH 2, 000. 0000 1, 770. 0000 -11.50% 3, 000. 0000 50. 00 %
90, 000. 00 79,650.00 - 10, 350. 00 135,000.00 45, 000. 00
15 CABLE BARRI ER TRANSI TI ON TO W BEAM TERM NAL
4. 0000 EACH 3, 000. 0000 760. 0000 S74.67% 600. 0000 -80. 00 %
12, 000. 00 3,040.00 -8, 960.00 2,400.00 -9, 600. 00
16  TRUCK- MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 500. 0000 2, 450. 0000 -55.45% 3, 500. 0000 -36.36%
5, 500. 00 2,450.00 -3, 050.00 3,500.00  -2,000.00
17 COPERATI ON OF TRUCK- MOUNTED | MPACT ATTENUATCR
60. 0000 HR 40. 0000 41. 0000 2.50 % 65. 0000 62.50 %
2, 400. 00 2, 460. 00 60. 00 3, 900. 00 1, 500. 00
18 REPAI R TRUCK- MOUNTED | MPACT ATTENUATOR
EST. 0.00 % 0.00 %
3, 700. 00 3, 700. 00 3, 700. 00
19 SEQUENTI AL ARROW S| GN
300. 0000 HR 7.0000 2. 0500 S70.71% 3. 5000 -50. 00 %
2,100. 00 615.00  -1,485.00 1,050.00  -1,050.00
20 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 3, 900. 0000 3, 600. 0000 -7.69% 4, 400. 0000 12.82%
7, 800. 00 7, 200. 00 -600. 00 8, 800. 00 1, 000. 00
21 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
600. 0000 HR 8. 0000 2. 4500 -69.38% 6. 0000 -25.00 %
4, 800. 00 1,470.00  -3,330.00 3,600.00  -1,200.00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/14/2005

* * * BID CHECK REPORT * * * TIME 14:13
PS&E JOB NO : 05C506 REVISION NO : 1 BI DS OPENED ON : Aug 10 2005
CONTRACT NO: 007024 REGON NO  : 3 AWARDED ON : Aug 15 2005
VERSI ON NO : 1 WORK ORDERY : XL2432
o CsRoos TR LONBI DDER  ----c--  -cemnn- 2ND BIDDER - ------
TITLE (-5 PETERSEN BROTHERS, | NC. CORAL CONSTRUCTI ON COVPANY

PRAIRIE CREEK TO MAYTOM 2008 EAST VALLEY HI GHWAY E 10780 SW CLUTTER RD

MEDI AN BARRI ER SHERWOOD OR 97140- 9563

PROJECT - ?5,\4(:50822(192) SUMER WA 983909568 WLSOWILLE ~OR 970700347
CONTY(S)  : THURSTON CONTRACTOR NUMBER : 651100 CONTRACTCR NUMBER : 188245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICEPER UNT/ %D FF./ PRICEPERUNT/  %DFF./
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 OTHER TEMPORARY TRAFFI C CONTROL
L.S. -65.21% -67.40%
16, 872. 00 5,870.00 -11,002. 00 5,500.00  -11,372.00
23 OTHER TRAFFI C CONTROL LABOR
80. 0000 HR 40. 0000 37..8000 -5.50 % 45. 0000 12.50 %
3, 200. 00 3, 024. 00 -176. 00 3, 600. 00 400. 00
24 TRAFFI C CONTROL SUPERVI SCR
L.S. -2.89% -48.15%
13, 500. 00 13, 110. 00 -390. 00 7,000.00  -6,500.00
25 CONSTRUCTI ON S| GNS CLASS A
192. 0000 S.F. 16. 0000 17. 0500 6. 56 % 20. 0000 25. 00 %
3,072. 00 3, 273. 60 201. 60 3, 840. 00 768. 00
OTHER | TEMS
26 ROADS| DE CLEANUP
EST. 0. 00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00
27 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0. 00 %
5.00 5. 00 5.00
28 M NOR CHANGE
CALC 0. 00 % 0.00 %
-1.00 -1.00 -1.00
29 SPCC PLAN
L.S. -35.00 % -56.80 %
1, 000. 00 650. 00 -350. 00 432.00 -568. 00
CONTRACT TOTAL $507, 582. 40 $395, 730. 60 - 22, 04Y $636, 636. 00 25. 43%

BASE TOTAL $507, 582. 40 $395, 730. 60 -22.04% $636, 636. 00 25.43%




