
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -0.89 % -8.33 % 53.64 %

200,000.00 -1,800.00 185,000.00 -16,800.00 310,044.35 108,244.35201,800.00

2.2500
2  REMOVING  EXTRUDED CURB

4156.0000 L.F. -55.00 % 2.6500 -47.00 % 2.5000 -50.00 %

9,351.00 -11,429.00 11,013.40 -9,766.60 10,390.00 -10,390.00
5.0000

20,780.00

3.5000
3 REMOVING GUARDRAIL

471.0000 L.F. 16.67 % 3.7000 23.33 % 3.5000 16.67 %

1,648.50 235.50 1,742.70 329.70 1,648.50 235.50
3.0000

1,413.00

175.0000
4 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -12.50 % 180.0000 -10.00 % 170.0000 -15.00 %

2,275.00 -325.00 2,340.00 -260.00 2,210.00 -390.00
200.0000
2,600.00

2.0000
5 REMOVING GUIDE POST

980.0000 EACH -33.33 % 2.6500 -11.67 % 4.4000 46.67 %

1,960.00 -980.00 2,597.00 -343.00 4,312.00 1,372.00
3.0000

2,940.00

GRADING

25.0000
6 ROADWAY EXCAVATION INCL. HAUL

240.0000 C.Y. -50.00 % 28.7500 -42.50 % 30.0000 -40.00 %

6,000.00 -6,000.00 6,900.00 -5,100.00 7,200.00 -4,800.00
50.0000

12,000.00

30.0000
7 COMMON BORROW INCL. HAUL

85.0000 C.Y. 0.00 % 28.6000 -4.67 % 55.0000 83.33 %

2,550.00 0.00 2,431.00 -119.00 4,675.00 2,125.00
30.0000
2,550.00

1.0000
8  GUARDRAIL GRADING

26805.0000 L.F. -75.00 % 2.1500 -46.25 % 2.0000 -50.00 %

26,805.00 -80,415.00 57,630.75 -49,589.25 53,610.00 -53,610.00
4.0000

107,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

40.0000
9 QUARRY SPALLS

155.0000 C.Y. 66.67 % 41.0000 70.83 % 60.0000 150.00 %

6,200.00 2,480.00 6,355.00 2,635.00 9,300.00 5,580.00
24.0000
3,720.00

SURFACING

40.0000
10 CRUSHED SURFACING BASE COURSE

263.0000 C.Y. 0.00 % 31.5500 -21.13 % 51.0000 27.50 %

10,520.00 0.00 8,297.65 -2,222.35 13,413.00 2,893.00
40.0000

10,520.00

LIQUID ASPHALT

430.0000
11 ASPHALT CRS-2P

475.0000 TON -4.44 % 425.0000 -5.56 % 470.0000 4.44 %

204,250.00 -9,500.00 201,875.00 -11,875.00 223,250.00 9,500.00
450.0000

213,750.00

450.0000
12 ASPHALT FOR FOG SEAL

73.0000 TON 28.57 % 335.0000 -4.29 % 434.0000 24.00 %

32,850.00 7,300.00 24,455.00 -1,095.00 31,682.00 6,132.00
350.0000
25,550.00

13 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

24,800.00 24,800.00 24,800.0024,800.00

BITUMINOUS SURFACE TREATMENT

26.0000
14  FURNISHING AND PLACING CRUSHED SCREENINGS 1/2"-0

2800.0000 C.Y. -13.33 % 53.4900 78.30 % 31.0000 3.33 %

72,800.00 -11,200.00 149,772.00 65,772.00 86,800.00 2,800.00
30.0000

84,000.00

125.0000
15 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

8.0000 EACH -16.67 % 300.0000 100.00 % 150.0000 0.00 %

1,000.00 -200.00 2,400.00 1,200.00 1,200.00 0.00
150.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BITUMINOUS SURFACE TREATMENT

40.0000
16 ADDITIONAL BROOMING

13.0000 HR -80.00 % 125.0000 -37.50 % 275.0000 37.50 %

520.00 -2,080.00 1,625.00 -975.00 3,575.00 975.00
200.0000
2,600.00

HOT MIX ASPHALT

0.7500
17  CRACK SEALING

17500.0000 L.F. 66.67 % 1.5500 244.44 % 1.3000 188.89 %

13,125.00 5,250.00 27,125.00 19,250.00 22,750.00 14,875.00
0.4500

7,875.00

1.1500
18 PLANING BITUMINOUS PAVEMENT

278730.0000 S.Y. 15.00 % 1.1000 10.00 % 1.2400 24.00 %

320,539.50 41,809.50 306,603.00 27,873.00 345,625.20 66,895.20
1.0000

278,730.00

35.0000
19  SELF ADHERING RUBBERIZED ASPHALT MEMBRANE

134.0000 S.Y. 250.00 % 15.5000 55.00 % 25.0000 150.00 %

4,690.00 3,350.00 2,077.00 737.00 3,350.00 2,010.00
10.0000
1,340.00

55.0000
20 HMA CL. 3/8 IN. PG 64-28 UNMODIFIED

4590.0000 TON -8.33 % 52.0000 -13.33 % 51.0000 -15.00 %

252,450.00 -22,950.00 238,680.00 -36,720.00 234,090.00 -41,310.00
60.0000

275,400.00

57.0000
21  HMA CL. 3/8 IN. PG 70-28 MODIFIED

20060.0000 TON -5.00 % 54.0000 -10.00 % 53.5000 -10.83 %

1,143,420.00 -60,180.00 1,083,240.00 -120,360.00 1,073,210.00 -130,390.00
60.0000

1,203,600.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

44,700.00 44,700.00 44,700.0044,700.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
24  SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,700.00 28,700.00 28,700.0028,700.00

100.0000
25 HMA FOR APPROACH CL. 3/8 IN. PG 64-28 UNMODIFIED

120.0000 TON 17.65 % 80.0000 -5.88 % 100.0000 17.65 %

12,000.00 1,800.00 9,600.00 -600.00 12,000.00 1,800.00
85.0000

10,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
26  ASPHALT BINDER REVISION

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
27 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

0.0000
28 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND PLANTING

50.0000
29 ESC LEAD

5.0000 DAY -83.33 % 250.0000 -16.67 % 200.0000 -33.33 %

250.00 -1,250.00 1,250.00 -250.00 1,000.00 -500.00
300.0000
1,500.00

50.0000
30 INLET PROTECTION

18.0000 EACH -66.67 % 160.0000 6.67 % 150.0000 0.00 %

900.00 -1,800.00 2,880.00 180.00 2,700.00 0.00
150.0000
2,700.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

1,700.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE QS-FY-156

2.0000 ACRE 41.67 % 1,735.0000 44.58 % 0.0000 -100.00 %

3,400.00 1,000.00 3,470.00 1,070.00 0.00 -2,400.00
1,200.0000
2,400.00

0.7500
33 SEEDING AND FERTILIZING BY HAND

420.0000 S.Y. -85.00 % 0.7500 -85.00 % 1.0000 -80.00 %

315.00 -1,785.00 315.00 -1,785.00 420.00 -1,680.00
5.0000

2,100.00

300.0000
34  SOIL BINDER OR TACKING AGENT - SITE QS-FY-156

2.0000 ACRE 20.00 % 155.0000 -38.00 % 0.0000 -100.00 %

600.00 100.00 310.00 -190.00 0.00 -500.00
250.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
35  EXTRUDED HMA CURB

4156.0000 L.F. -60.00 % 6.2000 -38.00 % 9.0000 -10.00 %

16,624.00 -24,936.00 25,767.20 -15,792.80 37,404.00 -4,156.00
10.0000

41,560.00

0.1000
36  TEMPORARY FLEXIBLE RAISED PAVEMENT MARKING

64628.0000 L.F. 0.00 % 0.1000 0.00 % 0.0900 -10.00 %

6,462.80 0.00 6,462.80 0.00 5,816.52 -646.28
0.1000

6,462.80

1,900.0000
37 BEAM GUARDRAIL FLARED TERMINAL

9.0000 EACH 5.56 % 1,940.0000 7.78 % 1,875.0000 4.17 %

17,100.00 900.00 17,460.00 1,260.00 16,875.00 675.00
1,800.0000
16,200.00

2,750.0000
38 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 25.00 % 2,795.0000 27.05 % 2,700.0000 22.73 %

5,500.00 1,100.00 5,590.00 1,190.00 5,400.00 1,000.00
2,200.0000
4,400.00

1,300.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

2.0000 EACH 30.00 % 1,295.0000 29.50 % 1,250.0000 25.00 %

2,600.00 600.00 2,590.00 590.00 2,500.00 500.00
1,000.0000
2,000.00

20.0000
40 BEAM GUARDRAIL TYPE 1

456.0000 L.F. 0.00 % 20.2000 1.00 % 19.5000 -2.50 %

9,120.00 0.00 9,211.20 91.20 8,892.00 -228.00
20.0000
9,120.00

2.7500
41 RAISING EXISTING BEAM GUARDRAIL

6781.0000 L.F. -8.33 % 2.8500 -5.00 % 2.7500 -8.33 %

18,647.75 -1,695.25 19,325.85 -1,017.15 18,647.75 -1,695.25
3.0000

20,343.00

2.2500
42  REMOVING AND RESETTING BEAM GUARDRAIL BLOCKS

34180.0000 L.F. 12.50 % 2.5500 27.50 % 2.4500 22.50 %

76,905.00 8,545.00 87,159.00 18,799.00 83,741.00 15,381.00
2.0000

68,360.00

26.0000
43 FLEXIBLE GUIDE POST

1000.0000 EACH 23.81 % 26.2500 25.00 % 26.0000 23.81 %

26,000.00 5,000.00 26,250.00 5,250.00 26,000.00 5,000.00
21.0000

21,000.00

0.1300
44 PAINT LINE

226200.0000 L.F. 30.00 % 0.1100 10.00 % 0.1100 10.00 %

29,406.00 6,786.00 24,882.00 2,262.00 24,882.00 2,262.00
0.1000

22,620.00

10.0000
45 PAINTED STOP LINE

24.0000 L.F. 150.00 % 7.0500 76.25 % 7.0000 75.00 %

240.00 144.00 169.20 73.20 168.00 72.00
4.0000
96.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0900
46 TEMPORARY PAVEMENT MARKING

150796.0000 L.F. 50.00 % 0.0900 50.00 % 0.0800 33.33 %

13,571.64 4,523.88 13,571.64 4,523.88 12,063.68 3,015.92
0.0600

9,047.76
47 PERMANENT SIGNING

L.S. 30.52 % 22.71 % 18.65 %

55,000.00 12,860.00 51,710.00 9,570.00 50,000.00 7,860.0042,140.00
48 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 966.67 % 934.33 % 900.00 %

16,000.00 14,500.00 15,515.00 14,015.00 15,000.00 13,500.001,500.00

41.0000
49 FLAGGERS AND SPOTTERS

2742.0000 HR 10.81 % 41.4000 11.89 % 40.0000 8.11 %

112,422.00 10,968.00 113,518.80 12,064.80 109,680.00 8,226.00
37.0000

101,454.00

53.0000
50 OTHER TRAFFIC CONTROL LABOR

762.0000 HR 26.19 % 47.6000 13.33 % 46.0000 9.52 %

40,386.00 8,382.00 36,271.20 4,267.20 35,052.00 3,048.00
42.0000

32,004.00
51 TRAFFIC CONTROL SUPERVISOR

L.S. -42.08 % -64.43 % -65.61 %

16,000.00 -11,625.00 9,825.00 -17,800.00 9,500.00 -18,125.0027,625.00

7.7500
52 CONSTRUCTION SIGNS CLASS A

1568.0000 S.F. -22.50 % 7.7500 -22.50 % 7.5000 -25.00 %

12,152.00 -3,528.00 12,152.00 -3,528.00 11,760.00 -3,920.00
10.0000

15,680.00

OTHER ITEMS
53 CURE BOX

L.S. -80.00 % 60.00 % -99.80 %

100.00 -400.00 800.00 300.00 1.00 -499.00500.00

650.0000
54 ADJUST INLET

18.0000 EACH 8.33 % 620.0000 3.33 % 600.0000 0.00 %

11,700.00 900.00 11,160.00 360.00 10,800.00 0.00
600.0000
10,800.00

55 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

CENTRAL WASHINGTON ASPHALT,  I VALLEY ASPHALT & PAVING, INC. INLAND ASPHALT COMPANY, A DIVI
843 KITTELSON RD - 98837-0738 485 SPANISH PRAIRIE RD 802 N FANCHER RD
PO BOX 939 99212-1016

PROJECT : MOSES LAKE   WA  988370142 COLVILLE   WA  991149652 SPOKANE   WA  992203366

COUNTY(S) :FERRY CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 100100 CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
56 TRIMMING AND CLEANUP

L.S. 83.94 % -50.00 % 150.00 %

18,393.81 8,393.81 5,000.00 -5,000.00 25,000.00 15,000.0010,000.00
57 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
58 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
60 SPCC PLAN

L.S. -60.00 % -40.00 % -20.00 %

1,000.00 -1,500.00 1,500.00 -1,000.00 2,000.00 -500.002,500.00
61  EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %

13,550.00 13,550.00 13,550.0013,550.00

$2,975,000.00 -3.52% $2,975,125.39 -3.52% $3,108,888.00 0.82%$3,083,650.56CONTRACT TOTAL

$3,108,888.00$2,975,000.00 $2,975,125.39BASE TOTAL -3.52% -3.52% 0.82%$3,083,650.56



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 23.89 %
250,000.00 48,200.00201,800.00

3.0000
2  REMOVING  EXTRUDED CURB

4156.0000 L.F. -40.00 %
12,468.00 -8,312.00

5.0000
20,780.00

3.7500
3 REMOVING GUARDRAIL

471.0000 L.F. 25.00 %
1,766.25 353.25

3.0000
1,413.00

175.0000
4 REMOVING GUARDRAIL ANCHOR

13.0000 EACH -12.50 %
2,275.00 -325.00

200.0000
2,600.00

2.0000
5 REMOVING GUIDE POST

980.0000 EACH -33.33 %
1,960.00 -980.00

3.0000
2,940.00

GRADING

60.0000
6 ROADWAY EXCAVATION INCL. HAUL

240.0000 C.Y. 20.00 %
14,400.00 2,400.00

50.0000
12,000.00

7.5000
7 COMMON BORROW INCL. HAUL

85.0000 C.Y. -75.00 %
637.50 -1,912.50

30.0000
2,550.00

2.2500
8  GUARDRAIL GRADING

26805.0000 L.F. -43.75 %
60,311.25 -46,908.75

4.0000
107,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
9 QUARRY SPALLS

155.0000 C.Y. 45.83 %
5,425.00 1,705.00

24.0000
3,720.00

SURFACING

60.0000
10 CRUSHED SURFACING BASE COURSE

263.0000 C.Y. 50.00 %
15,780.00 5,260.00

40.0000
10,520.00

LIQUID ASPHALT

425.0000
11 ASPHALT CRS-2P

475.0000 TON -5.56 %
201,875.00 -11,875.00

450.0000
213,750.00

600.0000
12 ASPHALT FOR FOG SEAL

73.0000 TON 71.43 %
43,800.00 18,250.00

350.0000
25,550.00

13 ANTI-STRIPPING ADDITIVE
EST. 0.00 %

24,800.0024,800.00

BITUMINOUS SURFACE TREATMENT

42.0000
14  FURNISHING AND PLACING CRUSHED SCREENINGS 1/2"-0

2800.0000 C.Y. 40.00 %
117,600.00 33,600.00

30.0000
84,000.00

350.0000
15 BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH

8.0000 EACH 133.33 %
2,800.00 1,600.00

150.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

BITUMINOUS SURFACE TREATMENT

100.0000
16 ADDITIONAL BROOMING

13.0000 HR -50.00 %
1,300.00 -1,300.00

200.0000
2,600.00

HOT MIX ASPHALT

1.3500
17  CRACK SEALING

17500.0000 L.F. 200.00 %
23,625.00 15,750.00

0.4500
7,875.00

1.5000
18 PLANING BITUMINOUS PAVEMENT

278730.0000 S.Y. 50.00 %
418,095.00 139,365.00

1.0000
278,730.00

40.0000
19  SELF ADHERING RUBBERIZED ASPHALT MEMBRANE

134.0000 S.Y. 300.00 %
5,360.00 4,020.00

10.0000
1,340.00

66.0000
20 HMA CL. 3/8 IN. PG 64-28 UNMODIFIED

4590.0000 TON 10.00 %
302,940.00 27,540.00

60.0000
275,400.00

66.0000
21  HMA CL. 3/8 IN. PG 70-28 MODIFIED

20060.0000 TON 10.00 %
1,323,960.00 120,360.00

60.0000
1,203,600.00

22 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

44,700.0044,700.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
20,000.0020,000.00

24  SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

28,700.0028,700.00

150.0000
25 HMA FOR APPROACH CL. 3/8 IN. PG 64-28 UNMODIFIED

120.0000 TON 76.47 %
18,000.00 7,800.00

85.0000
10,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
26  ASPHALT BINDER REVISION

CALC 0.00 %
-1.00-1.00

27 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-2.00-2.00

0.0000
28 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

EROSION CONTROL AND PLANTING

500.0000
29 ESC LEAD

5.0000 DAY 66.67 %
2,500.00 1,000.00

300.0000
1,500.00

150.0000
30 INLET PROTECTION

18.0000 EACH 0.00 %
2,700.00 0.00

150.0000
2,700.00

31 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

2,500.002,500.00

2,000.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE QS-FY-156

2.0000 ACRE 66.67 %
4,000.00 1,600.00

1,200.0000
2,400.00

1.0000
33 SEEDING AND FERTILIZING BY HAND

420.0000 S.Y. -80.00 %
420.00 -1,680.00

5.0000
2,100.00

150.0000
34  SOIL BINDER OR TACKING AGENT - SITE QS-FY-156

2.0000 ACRE -40.00 %
300.00 -200.00

250.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

9.0000
35  EXTRUDED HMA CURB

4156.0000 L.F. -10.00 %
37,404.00 -4,156.00

10.0000
41,560.00

0.1000
36  TEMPORARY FLEXIBLE RAISED PAVEMENT MARKING

64628.0000 L.F. 0.00 %
6,462.80 0.00

0.1000
6,462.80

2,000.0000
37 BEAM GUARDRAIL FLARED TERMINAL

9.0000 EACH 11.11 %
18,000.00 1,800.00

1,800.0000
16,200.00

2,850.0000
38 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 29.55 %
5,700.00 1,300.00

2,200.0000
4,400.00

1,500.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

2.0000 EACH 50.00 %
3,000.00 1,000.00

1,000.0000
2,000.00

20.0000
40 BEAM GUARDRAIL TYPE 1

456.0000 L.F. 0.00 %
9,120.00 0.00

20.0000
9,120.00

3.0000
41 RAISING EXISTING BEAM GUARDRAIL

6781.0000 L.F. 0.00 %
20,343.00 0.00

3.0000
20,343.00

2.5000
42  REMOVING AND RESETTING BEAM GUARDRAIL BLOCKS

34180.0000 L.F. 25.00 %
85,450.00 17,090.00

2.0000
68,360.00

28.0000
43 FLEXIBLE GUIDE POST

1000.0000 EACH 33.33 %
28,000.00 7,000.00

21.0000
21,000.00

0.1500
44 PAINT LINE

226200.0000 L.F. 50.00 %
33,930.00 11,310.00

0.1000
22,620.00

7.0000
45 PAINTED STOP LINE

24.0000 L.F. 75.00 %
168.00 72.00

4.0000
96.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.2500
46 TEMPORARY PAVEMENT MARKING

150796.0000 L.F. 316.67 %
37,699.00 28,651.24

0.0600
9,047.76

47 PERMANENT SIGNING
L.S. 18.65 %

50,000.00 7,860.0042,140.00
48 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 1,100.00 %
18,000.00 16,500.001,500.00

45.0000
49 FLAGGERS AND SPOTTERS

2742.0000 HR 21.62 %
123,390.00 21,936.00

37.0000
101,454.00

55.0000
50 OTHER TRAFFIC CONTROL LABOR

762.0000 HR 30.95 %
41,910.00 9,906.00

42.0000
32,004.00

51 TRAFFIC CONTROL SUPERVISOR
L.S. -63.80 %

10,000.00 -17,625.0027,625.00

8.0000
52 CONSTRUCTION SIGNS CLASS A

1568.0000 S.F. -20.00 %
12,544.00 -3,136.00

10.0000
15,680.00

OTHER ITEMS
53 CURE BOX

L.S. -100.00 %
0.00 -500.00500.00

650.0000
54 ADJUST INLET

18.0000 EACH 8.33 %
11,700.00 900.00

600.0000
10,800.00

55 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06Z013 REVISION NO : BIDS OPENED ON : Oct 12 2006
CONTRACT NO :007205 REGION NO : 6 AWARDED ON : Oct 17 2006
VERSION NO :2 WORK ORDER# : XL2695
HWY :SR 020 ------- 4TH BIDDER -------

TITLE :SR 20
WALKER HILL RD. TO GRAVES MTN. RD.
PAVING 
06Z013

POE ASPHALT PAVING, INC.
302 15TH ST
CLARKSTON WA  99403-2372

PROJECT : LEWISTON   ID  835010449

COUNTY(S) :FERRY CONTRACTOR NUMBER : 661800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/05/2006
11:15

DOT_RGGB01

STPF-0020(144)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
56 TRIMMING AND CLEANUP

L.S. 100.00 %
20,000.00 10,000.0010,000.00

57 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
58 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
60 SPCC PLAN

L.S. -60.00 %
1,000.00 -1,500.002,500.00

61  EXCESS MATERIAL REIMBURSEMENT
CALC 0.00 %

13,550.0013,550.00

$3,547,368.80 15.04%$3,083,650.56CONTRACT TOTAL

$3,547,368.80BASE TOTAL 15.04%$3,083,650.56


