
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.27 % -10.32 % -9.14 %

735,000.00 -112,450.00 760,000.00 -87,450.00 770,000.00 -77,450.00847,450.00

10,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 100.00 % 7,500.0000 50.00 % 25,000.0000 400.00 %

25,800.00 12,900.00 19,350.00 6,450.00 64,500.00 51,600.00
5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -86.20 % -80.00 % -64.00 %

69,000.00 -431,000.00 100,000.00 -400,000.00 180,000.00 -320,000.00500,000.00

15.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -57.14 % 7.0000 -80.00 % 15.0000 -57.14 %

5,700.00 -7,600.00 2,660.00 -10,640.00 5,700.00 -7,600.00
35.0000

13,300.00

7.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -65.00 % 3.5000 -82.50 % 12.0000 -40.00 %

3,570.00 -6,630.00 1,785.00 -8,415.00 6,120.00 -4,080.00
20.0000

10,200.00

5.0000
6 REMOVING GUARDRAIL

955.0000 L.F. -9.09 % 6.0000 9.09 % 6.0000 9.09 %

4,775.00 -477.50 5,730.00 477.50 5,730.00 477.50
5.5000

5,252.50

300.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -40.00 % 240.0000 -52.00 % 250.0000 -50.00 %

2,700.00 -1,800.00 2,160.00 -2,340.00 2,250.00 -2,250.00
500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -33.33 % 66.67 % 66.67 %

2,000.00 -1,000.00 5,000.00 2,000.00 5,000.00 2,000.003,000.00

GRADING

17.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -57.50 % 17.0000 -57.50 % 20.0000 -50.00 %

24,650.00 -33,350.00 24,650.00 -33,350.00 29,000.00 -29,000.00
40.0000

58,000.00

25.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -83.33 % 35.0000 -76.67 % 125.0000 -16.67 %

1,250.00 -6,250.00 1,750.00 -5,750.00 6,250.00 -1,250.00
150.0000
7,500.00
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GRADING

14.0000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -30.00 % 11.7500 -41.25 % 13.0000 -35.00 %

309,400.00 -132,600.00 259,675.00 -182,325.00 287,300.00 -154,700.00
20.0000

442,000.00

1.5000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. -50.00 % 2.7500 -8.33 % 2.0000 -33.33 %

20,100.00 -20,100.00 36,850.00 -3,350.00 26,800.00 -13,400.00
3.0000

40,200.00

DRAINAGE

3,000.0000
13 GRATE INLET TYPE 2

5.0000 EACH -3.23 % 2,300.0000 -25.81 % 2,500.0000 -19.35 %

15,000.00 -500.00 11,500.00 -4,000.00 12,500.00 -3,000.00
3,100.0000
15,500.00

24.0000
14 QUARRY SPALLS

1085.0000 TON -46.67 % 25.0000 -44.44 % 25.0000 -44.44 %

26,040.00 -22,785.00 27,125.00 -21,700.00 27,125.00 -21,700.00
45.0000

48,825.00

45.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -10.00 % 18.0000 -64.00 % 15.0000 -70.00 %

3,780.00 -420.00 1,512.00 -2,688.00 1,260.00 -2,940.00
50.0000
4,200.00

65.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. 96.97 % 31.0000 -6.06 % 40.0000 21.21 %

26,000.00 12,800.00 12,400.00 -800.00 16,000.00 2,800.00
33.0000

13,200.00

110.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 100.00 % 58.0000 5.45 % 60.0000 9.09 %

18,150.00 9,075.00 9,570.00 495.00 9,900.00 825.00
55.0000
9,075.00

18  BIOSWALE
L.S. -60.00 % -66.67 % -53.33 %

6,000.00 -9,000.00 5,000.00 -10,000.00 7,000.00 -8,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,500.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 12.90 % 2,700.0000 -12.90 % 3,000.0000 -3.23 %

3,500.00 400.00 2,700.00 -400.00 3,000.00 -100.00
3,100.0000
3,100.00

STRUCTURE

23.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. -23.33 % 20.0000 -33.33 % 20.0000 -33.33 %

17,204.00 -5,236.00 14,960.00 -7,480.00 14,960.00 -7,480.00
30.0000

22,440.00

400.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 0.00 % 300.0000 -25.00 % 500.0000 25.00 %

106,400.00 0.00 79,800.00 -26,600.00 133,000.00 26,600.00
400.0000

106,400.00

500.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. -16.67 % 365.0000 -39.17 % 400.0000 -33.33 %

301,500.00 -60,300.00 220,095.00 -141,705.00 241,200.00 -120,600.00
600.0000

361,800.00
23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE

L.S. 150.00 % 1,400.00 % 400.00 %

25,000.00 15,000.00 150,000.00 140,000.00 50,000.00 40,000.0010,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -28.57 % -85.71 % -71.43 %

25,000.00 -10,000.00 5,000.00 -30,000.00 10,000.00 -25,000.0035,000.00

60.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -40.00 % 75.0000 -25.00 % 90.0000 -10.00 %

2,400.00 -1,600.00 3,000.00 -1,000.00 3,600.00 -400.00
100.0000
4,000.00

800.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. 33.33 % 750.0000 25.00 % 750.0000 25.00 %

115,200.00 28,800.00 108,000.00 21,600.00 108,000.00 21,600.00
600.0000
86,400.00

650.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 30.00 % 575.0000 15.00 % 600.0000 20.00 %

24,700.00 5,700.00 21,850.00 2,850.00 22,800.00 3,800.00
500.0000
19,000.00

1,000.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -90.00 % 1,000.0000 -90.00 % 1,000.0000 -90.00 %

10,000.00 -90,000.00 10,000.00 -90,000.00 10,000.00 -90,000.00
10,000.0000
100,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -90.00 % 1,000.0000 -90.00 % 1,000.0000 -90.00 %

2,000.00 -18,000.00 2,000.00 -18,000.00 2,000.00 -18,000.00
10,000.0000
20,000.00

1.0000
30 CASING SHORING

76.0000 L.F. -99.60 % 50.0000 -80.00 % 50.0000 -80.00 %

76.00 -18,924.00 3,800.00 -15,200.00 3,800.00 -15,200.00
250.0000
19,000.00

250.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. 0.00 % 225.0000 -10.00 % 225.0000 -10.00 %

66,500.00 0.00 59,850.00 -6,650.00 59,850.00 -6,650.00
250.0000
66,500.00

65.0000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -13.33 % 55.0000 -26.67 % 75.0000 0.00 %

19,045.00 -2,930.00 16,115.00 -5,860.00 21,975.00 0.00
75.0000

21,975.00
33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.1000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -26.67 % 1.1500 -23.33 % 1.2000 -20.00 %

170,500.00 -62,000.00 178,250.00 -54,250.00 186,000.00 -46,500.00
1.5000

232,500.00

1.2000
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. -20.00 % 1.0000 -33.33 % 1.2000 -20.00 %

238,440.00 -59,610.00 198,700.00 -99,350.00 238,440.00 -59,610.00
1.5000

298,050.00

7.0000
36 CSL ACCESS TUBE

4512.0000 L.F. -41.67 % 7.0000 -41.67 % 4.0000 -66.67 %

31,584.00 -22,560.00 31,584.00 -22,560.00 18,048.00 -36,096.00
12.0000

54,144.00

650.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. 18.18 % 650.0000 18.18 % 600.0000 9.09 %

422,500.00 65,000.00 422,500.00 65,000.00 390,000.00 32,500.00
550.0000

357,500.00

125.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -58.33 % 150.0000 -50.00 % 120.0000 -60.00 %

108,750.00 -152,250.00 130,500.00 -130,500.00 104,400.00 -156,600.00
300.0000

261,000.00

396.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. 32.00 % 400.0000 33.33 % 330.0000 10.00 %

1,473,120.00 357,120.00 1,488,000.00 372,000.00 1,227,600.00 111,600.00
300.0000

1,116,000.00
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STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

7,500.0000
41 TIMBER LAGGING

2.0000 MBM 150.00 % 6,000.0000 100.00 % 6,000.0000 100.00 %

15,000.00 9,000.00 12,000.00 6,000.00 12,000.00 6,000.00
3,000.0000
6,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. -27.26 % -8.57 % -14.29 %

1,273,000.00 -477,000.00 1,600,000.00 -150,000.00 1,500,000.00 -250,000.001,750,000.00

125.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -58.33 % 100.0000 -66.67 % 80.0000 -73.33 %

10,375.00 -14,525.00 8,300.00 -16,600.00 6,640.00 -18,260.00
300.0000
24,900.00

50.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 25.00 % 35.0000 -12.50 % 55.0000 37.50 %

23,400.00 4,680.00 16,380.00 -2,340.00 25,740.00 7,020.00
40.0000

18,720.00

80.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. 166.67 % 35.0000 16.67 % 15.0000 -50.00 %

4,160.00 2,600.00 1,820.00 260.00 780.00 -780.00
30.0000
1,560.00

450.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. 50.00 % 500.0000 66.67 % 350.0000 16.67 %

24,750.00 8,250.00 27,500.00 11,000.00 19,250.00 2,750.00
300.0000
16,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

SURFACING

19.0000
48 SHOULDER BALLAST

2200.0000 TON -45.71 % 19.0000 -45.71 % 25.0000 -28.57 %

41,800.00 -35,200.00 41,800.00 -35,200.00 55,000.00 -22,000.00
35.0000

77,000.00
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SURFACING

20.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -20.00 % 18.2500 -27.00 % 22.0000 -12.00 %

46,000.00 -11,500.00 41,975.00 -15,525.00 50,600.00 -6,900.00
25.0000

57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00

CEMENT CONCRETE PAVEMENT

250.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. 11.11 % 200.0000 -11.11 % 300.0000 33.33 %

58,250.00 5,825.00 46,600.00 -5,825.00 69,900.00 17,475.00
225.0000
52,425.00

ASPHALT CONCRETE PAVEMENT

5.0000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -50.00 % 3.0000 -70.00 % 5.0000 -50.00 %

15,000.00 -15,000.00 9,000.00 -21,000.00 15,000.00 -15,000.00
10.0000

30,000.00

160.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 6.67 % 325.0000 116.67 % 150.0000 0.00 %

5,600.00 350.00 11,375.00 6,125.00 5,250.00 0.00
150.0000
5,250.00

94.0000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 25.33 % 108.0000 44.00 % 95.0000 26.67 %

338,400.00 68,400.00 388,800.00 118,800.00 342,000.00 72,000.00
75.0000

270,000.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,100.00 8,100.00 8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,180.00 3,180.00 3,180.003,180.00
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ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

EROSION CONTROL AND PLANTING

100.0000
58 ESC LEAD

220.0000 DAY -33.33 % 50.0000 -66.67 % 200.0000 33.33 %

22,000.00 -11,000.00 11,000.00 -22,000.00 44,000.00 11,000.00
150.0000
33,000.00

8.0000
59 COMPOST BLANKET

4330.0000 S.Y. 14.29 % 4.0000 -42.86 % 5.0000 -28.57 %

34,640.00 4,330.00 17,320.00 -12,990.00 21,650.00 -8,660.00
7.0000

30,310.00

15.0000
60 CHECK DAM

70.0000 L.F. 0.00 % 22.0000 46.67 % 20.0000 33.33 %

1,050.00 0.00 1,540.00 490.00 1,400.00 350.00
15.0000
1,050.00

20.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. -33.33 % 19.0000 -36.67 % 17.0000 -43.33 %

5,400.00 -2,700.00 5,130.00 -2,970.00 4,590.00 -3,510.00
30.0000
8,100.00

4.0000
62 SILT FENCE

4560.0000 L.F. -33.33 % 4.3000 -28.33 % 5.0000 -16.67 %

18,240.00 -9,120.00 19,608.00 -7,752.00 22,800.00 -4,560.00
6.0000

27,360.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3,300.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE -5.71 % 3,300.0000 -5.71 % 4,500.0000 28.57 %

6,105.00 -370.00 6,105.00 -370.00 8,325.00 1,850.00
3,500.0000
6,475.00

2,500.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 0.00 % 2,500.0000 0.00 % 2,700.0000 8.00 %

3,275.00 0.00 3,275.00 0.00 3,537.00 262.00
2,500.0000
3,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
67 TOPSOIL TYPE C

370.0000 C.Y. -14.29 % 40.0000 14.29 % 25.0000 -28.57 %

11,100.00 -1,850.00 14,800.00 1,850.00 9,250.00 -3,700.00
35.0000

12,950.00

2,000.0000
68  SOIL PREPARATION AREA

1.8500 ACRE 100.00 % 5,000.0000 400.00 % 3,000.0000 200.00 %

3,700.00 1,850.00 9,250.00 7,400.00 5,550.00 3,700.00
1,000.0000
1,850.00

45.0000
69  GENERAL WEED CONTROL

30.0000 HR -10.00 % 60.0000 20.00 % 40.0000 -20.00 %

1,350.00 -150.00 1,800.00 300.00 1,200.00 -300.00
50.0000
1,500.00

30.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. -14.29 % 40.0000 14.29 % 60.0000 71.43 %

10,800.00 -1,800.00 14,400.00 1,800.00 21,600.00 9,000.00
35.0000

12,600.00

5.0000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -16.67 % 4.0000 -33.33 % 4.0000 -33.33 %

1,150.00 -230.00 920.00 -460.00 920.00 -460.00
6.0000

1,380.00

28.0000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. -37.78 % 28.0000 -37.78 % 50.0000 11.11 %

35,000.00 -21,250.00 35,000.00 -21,250.00 62,500.00 6,250.00
45.0000

56,250.00

TRAFFIC

8.0000
73 EXTRUDED CURB

712.0000 L.F. 33.33 % 7.0000 16.67 % 10.0000 66.67 %

5,696.00 1,424.00 4,984.00 712.00 7,120.00 2,848.00
6.0000

4,272.00

26.0000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -7.14 % 26.0000 -7.14 % 30.0000 7.14 %

21,346.00 -1,642.00 21,346.00 -1,642.00 24,630.00 1,642.00
28.0000

22,988.00

3,000.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -25.00 % 2,900.0000 -27.50 % 3,000.0000 -25.00 %

12,000.00 -4,000.00 11,600.00 -4,400.00 12,000.00 -4,000.00
4,000.0000
16,000.00

2,800.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 3.70 % 2,700.0000 0.00 % 2,700.0000 0.00 %

16,800.00 600.00 16,200.00 0.00 16,200.00 0.00
2,700.0000
16,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 6.67 % 750.0000 0.00 % 1,000.0000 33.33 %

2,400.00 150.00 2,250.00 0.00 3,000.00 750.00
750.0000
2,250.00

30.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -40.00 % 30.0000 -40.00 % 30.0000 -40.00 %

990.00 -660.00 990.00 -660.00 990.00 -660.00
50.0000
1,650.00

20.0000
79 BARRIER DELINEATOR

5.0000 EACH -60.00 % 25.0000 -50.00 % 20.0000 -60.00 %

100.00 -150.00 125.00 -125.00 100.00 -150.00
50.0000
250.00

0.3500
80 PAINT LINE

8842.0000 L.F. -30.00 % 0.3800 -24.00 % 0.3000 -40.00 %

3,094.70 -1,326.30 3,359.96 -1,061.04 2,652.60 -1,768.40
0.5000

4,421.00

7.0000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 250.00 % 2.7500 37.50 % 6.0000 200.00 %

700.00 500.00 275.00 75.00 600.00 400.00
2.0000
200.00

15.0000
82 PLASTIC STOP LINE

47.0000 L.F. 150.00 % 11.0000 83.33 % 14.0000 133.33 %

705.00 423.00 517.00 235.00 658.00 376.00
6.0000
282.00

300.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH 100.00 % 130.0000 -13.33 % 250.0000 66.67 %

600.00 300.00 260.00 -40.00 500.00 200.00
150.0000
300.00

400.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 14.29 % 460.0000 31.43 % 350.0000 0.00 %

800.00 100.00 920.00 220.00 700.00 0.00
350.0000
700.00

40.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 60.00 % 40.0000 60.00 % 35.0000 40.00 %

160.00 60.00 160.00 60.00 140.00 40.00
25.0000
100.00

1,000.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 150.00 % 1,100.0000 175.00 % 700.0000 75.00 %

140.00 84.00 154.00 98.00 98.00 42.00
400.0000

56.00

3,000.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 200.00 % 3,600.0000 260.00 % 2,500.0000 150.00 %

1,590.00 1,060.00 1,908.00 1,378.00 1,325.00 795.00
1,000.0000

530.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1000
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. -83.33 % 1.0000 66.67 % 1.0000 66.67 %

784.00 -3,920.00 7,840.00 3,136.00 7,840.00 3,136.00
0.6000

4,704.00
89 PERMANENT SIGNING

L.S. -11.76 % -11.76 % -41.18 %

15,000.00 -2,000.00 15,000.00 -2,000.00 10,000.00 -7,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 17.65 % 17.65 % 17.65 %

40,000.00 6,000.00 40,000.00 6,000.00 40,000.00 6,000.0034,000.00

30.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 100.00 % 30.0000 100.00 % 30.0000 100.00 %

4,560.00 2,280.00 4,560.00 2,280.00 4,560.00 2,280.00
15.0000
2,280.00

10,000.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 % 3,000.0000 -40.00 % 15,000.0000 200.00 %

20,000.00 10,000.00 6,000.00 -4,000.00 30,000.00 20,000.00
5,000.0000
10,000.00

4.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR -20.00 % 5.0000 0.00 % 5.0000 0.00 %

2,120.00 -530.00 2,650.00 0.00 2,650.00 0.00
5.0000

2,650.00
94 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -79.70 % -88.40 % -27.49 %

70,000.00 -274,800.00 40,000.00 -304,800.00 250,000.00 -94,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

15.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -62.50 % 10.0000 -75.00 % 15.0000 -62.50 %

49,575.00 -82,625.00 33,050.00 -99,150.00 49,575.00 -82,625.00
40.0000

132,200.00

0.5000
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -92.86 % 0.8000 -88.57 % 1.0000 -85.71 %

7,661.50 -99,599.50 12,258.40 -95,002.60 15,323.00 -91,938.00
7.0000

107,261.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. -40.00 % 0.00 % -80.00 %

3,000.00 -2,000.00 5,000.00 0.00 1,000.00 -4,000.005,000.00
99 STRUCTURE SURVEYING

L.S. -75.00 % -60.00 % -25.00 %

25,000.00 -75,000.00 40,000.00 -60,000.00 75,000.00 -25,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 SPCC PLAN

L.S. -60.00 % -90.00 % -70.00 %

2,000.00 -3,000.00 500.00 -4,500.00 1,500.00 -3,500.005,000.00
104 FIELD OFFICE BUILDING

L.S. 0.00 % -25.00 % -50.00 %

20,000.00 0.00 15,000.00 -5,000.00 10,000.00 -10,000.0020,000.00

1.2500
105 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -75.00 % 2.0000 -60.00 % 2.0000 -60.00 %

5,387.50 -16,162.50 8,620.00 -12,930.00 8,620.00 -12,930.00
5.0000

21,550.00

500.0000
106 MAILBOX SUPPORT TYPE 2

1.0000 EACH -9.09 % 350.0000 -36.36 % 500.0000 -9.09 %

500.00 -50.00 350.00 -200.00 500.00 -50.00
550.0000
550.00

500.0000
107  JUNCTION BOX TYPE 1

8.0000 EACH 66.67 % 1,500.0000 400.00 % 250.0000 -16.67 %

4,000.00 1,600.00 12,000.00 9,600.00 2,000.00 -400.00
300.0000
2,400.00

108  RAILROAD GRADE CROSSING REPLACEMENT
L.S. -52.00 % -50.00 % -44.00 %

120,000.00 -130,000.00 125,000.00 -125,000.00 140,000.00 -110,000.00250,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

WILDISH STANDARD PAVING CO. CASCADE BRIDGE LLC QUIGG BROS., INC.
3600 WILDISH LANE 14215 NW 3RD COURT 819 W STATE ST
97408-4616 98520-5934

PROJECT : EUGENE   OR  974010428 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  EARTH BERM

L.S. -40.00 % -60.00 % 0.00 %

3,000.00 -2,000.00 2,000.00 -3,000.00 5,000.00 0.005,000.00
110 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$7,357,571.70 -20.98% $7,639,979.36 -17.95% $7,770,854.60 -16.55%$9,311,443.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$7,770,854.60$7,357,571.70 $7,639,979.36BASE TOTAL -20.98% -17.95% -16.55%$9,311,443.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.32 % -3.24 % -3.24 %

760,000.00 -87,450.00 820,000.00 -27,450.00 820,000.00 -27,450.00847,450.00

18,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 260.00 % 6,500.0000 30.00 % 15,000.0000 200.00 %

46,440.00 33,540.00 16,770.00 3,870.00 38,700.00 25,800.00
5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -72.00 % -60.00 % -70.00 %

140,000.00 -360,000.00 200,000.00 -300,000.00 150,000.00 -350,000.00500,000.00

15.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -57.14 % 17.5000 -50.00 % 22.0000 -37.14 %

5,700.00 -7,600.00 6,650.00 -6,650.00 8,360.00 -4,940.00
35.0000

13,300.00

12.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -40.00 % 10.0000 -50.00 % 17.0000 -15.00 %

6,120.00 -4,080.00 5,100.00 -5,100.00 8,670.00 -1,530.00
20.0000

10,200.00

6.0000
6 REMOVING GUARDRAIL

955.0000 L.F. 9.09 % 5.6000 1.82 % 5.0000 -9.09 %

5,730.00 477.50 5,348.00 95.50 4,775.00 -477.50
5.5000

5,252.50

530.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 6.00 % 250.0000 -50.00 % 250.0000 -50.00 %

4,770.00 270.00 2,250.00 -2,250.00 2,250.00 -2,250.00
500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 830.69 % 0.00 % 66.67 %

27,920.60 24,920.60 3,000.00 0.00 5,000.00 2,000.003,000.00

GRADING

18.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -55.00 % 20.0000 -50.00 % 11.0000 -72.50 %

26,100.00 -31,900.00 29,000.00 -29,000.00 15,950.00 -42,050.00
40.0000

58,000.00

30.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -80.00 % 30.0000 -80.00 % 165.0000 10.00 %

1,500.00 -6,000.00 1,500.00 -6,000.00 8,250.00 750.00
150.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.5000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -42.50 % 12.0000 -40.00 % 12.0000 -40.00 %

254,150.00 -187,850.00 265,200.00 -176,800.00 265,200.00 -176,800.00
20.0000

442,000.00

4.0000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. 33.33 % 3.2500 8.33 % 5.0000 66.67 %

53,600.00 13,400.00 43,550.00 3,350.00 67,000.00 26,800.00
3.0000

40,200.00

DRAINAGE

3,000.0000
13 GRATE INLET TYPE 2

5.0000 EACH -3.23 % 3,000.0000 -3.23 % 3,250.0000 4.84 %

15,000.00 -500.00 15,000.00 -500.00 16,250.00 750.00
3,100.0000
15,500.00

25.0000
14 QUARRY SPALLS

1085.0000 TON -44.44 % 30.0000 -33.33 % 20.0000 -55.56 %

27,125.00 -21,700.00 32,550.00 -16,275.00 21,700.00 -27,125.00
45.0000

48,825.00

12.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -76.00 % 20.0000 -60.00 % 40.0000 -20.00 %

1,008.00 -3,192.00 1,680.00 -2,520.00 3,360.00 -840.00
50.0000
4,200.00

30.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. -9.09 % 45.0000 36.36 % 22.0000 -33.33 %

12,000.00 -1,200.00 18,000.00 4,800.00 8,800.00 -4,400.00
33.0000

13,200.00

100.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 81.82 % 75.0000 36.36 % 80.0000 45.45 %

16,500.00 7,425.00 12,375.00 3,300.00 13,200.00 4,125.00
55.0000
9,075.00

18  BIOSWALE
L.S. -6.67 % 0.00 % -60.00 %

14,000.00 -1,000.00 15,000.00 0.00 6,000.00 -9,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,600.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 16.13 % 4,500.0000 45.16 % 4,000.0000 29.03 %

3,600.00 500.00 4,500.00 1,400.00 4,000.00 900.00
3,100.0000
3,100.00

STRUCTURE

21.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. -30.00 % 35.0000 16.67 % 25.0000 -16.67 %

15,708.00 -6,732.00 26,180.00 3,740.00 18,700.00 -3,740.00
30.0000

22,440.00

900.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. 125.00 % 335.0000 -16.25 % 400.0000 0.00 %

239,400.00 133,000.00 89,110.00 -17,290.00 106,400.00 0.00
400.0000

106,400.00

400.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. -33.33 % 435.0000 -27.50 % 450.0000 -25.00 %

241,200.00 -120,600.00 262,305.00 -99,495.00 271,350.00 -90,450.00
600.0000

361,800.00
23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE

L.S. 1,750.00 % 100.00 % 800.00 %

185,000.00 175,000.00 20,000.00 10,000.00 90,000.00 80,000.0010,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -98.57 % -97.14 % -100.00 %

500.00 -34,500.00 1,000.00 -34,000.00 1.00 -34,999.0035,000.00

54.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -46.00 % 75.0000 -25.00 % 50.0000 -50.00 %

2,160.00 -1,840.00 3,000.00 -1,000.00 2,000.00 -2,000.00
100.0000
4,000.00

800.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. 33.33 % 810.0000 35.00 % 800.0000 33.33 %

115,200.00 28,800.00 116,640.00 30,240.00 115,200.00 28,800.00
600.0000
86,400.00

600.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 20.00 % 615.0000 23.00 % 625.0000 25.00 %

22,800.00 3,800.00 23,370.00 4,370.00 23,750.00 4,750.00
500.0000
19,000.00

1,160.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -88.40 % 850.0000 -91.50 % 800.0000 -92.00 %

11,600.00 -88,400.00 8,500.00 -91,500.00 8,000.00 -92,000.00
10,000.0000
100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,200.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -88.00 % 850.0000 -91.50 % 800.0000 -92.00 %

2,400.00 -17,600.00 1,700.00 -18,300.00 1,600.00 -18,400.00
10,000.0000
20,000.00

1.0000
30 CASING SHORING

76.0000 L.F. -99.60 % 1.0000 -99.60 % 10.0000 -96.00 %

76.00 -18,924.00 76.00 -18,924.00 760.00 -18,240.00
250.0000
19,000.00

230.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -8.00 % 235.0000 -6.00 % 210.0000 -16.00 %

61,180.00 -5,320.00 62,510.00 -3,990.00 55,860.00 -10,640.00
250.0000
66,500.00

60.0000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -20.00 % 60.0000 -20.00 % 60.0000 -20.00 %

17,580.00 -4,395.00 17,580.00 -4,395.00 17,580.00 -4,395.00
75.0000

21,975.00
33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

1.3000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -13.33 % 1.1700 -22.00 % 1.6000 6.67 %

201,500.00 -31,000.00 181,350.00 -51,150.00 248,000.00 15,500.00
1.5000

232,500.00

1.3500
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. -10.00 % 1.1700 -22.00 % 1.7000 13.33 %

268,245.00 -29,805.00 232,479.00 -65,571.00 337,790.00 39,740.00
1.5000

298,050.00

13.0000
36 CSL ACCESS TUBE

4512.0000 L.F. 8.33 % 10.0000 -16.67 % 10.0000 -16.67 %

58,656.00 4,512.00 45,120.00 -9,024.00 45,120.00 -9,024.00
12.0000

54,144.00

500.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. -9.09 % 500.0000 -9.09 % 600.0000 9.09 %

325,000.00 -32,500.00 325,000.00 -32,500.00 390,000.00 32,500.00
550.0000

357,500.00

131.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -56.33 % 105.0000 -65.00 % 125.0000 -58.33 %

113,970.00 -147,030.00 91,350.00 -169,650.00 108,750.00 -152,250.00
300.0000

261,000.00

390.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. 30.00 % 362.5000 20.83 % 460.0000 53.33 %

1,450,800.00 334,800.00 1,348,500.00 232,500.00 1,711,200.00 595,200.00
300.0000

1,116,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

6,600.0000
41 TIMBER LAGGING

2.0000 MBM 120.00 % 6,700.0000 123.33 % 6,000.0000 100.00 %

13,200.00 7,200.00 13,400.00 7,400.00 12,000.00 6,000.00
3,000.0000
6,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. -12.57 % -2.86 % -26.17 %

1,530,000.00 -220,000.00 1,700,000.00 -50,000.00 1,292,000.00 -458,000.001,750,000.00

170.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -43.33 % 175.0000 -41.67 % 150.0000 -50.00 %

14,110.00 -10,790.00 14,525.00 -10,375.00 12,450.00 -12,450.00
300.0000
24,900.00

33.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. -17.50 % 65.0000 62.50 % 58.0000 45.00 %

15,444.00 -3,276.00 30,420.00 11,700.00 27,144.00 8,424.00
40.0000

18,720.00

40.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. 33.33 % 10.0000 -66.67 % 30.0000 0.00 %

2,080.00 520.00 520.00 -1,040.00 1,560.00 0.00
30.0000
1,560.00

500.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. 66.67 % 375.0000 25.00 % 400.0000 33.33 %

27,500.00 11,000.00 20,625.00 4,125.00 22,000.00 5,500.00
300.0000
16,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

SURFACING

19.0000
48 SHOULDER BALLAST

2200.0000 TON -45.71 % 27.5000 -21.43 % 16.0000 -54.29 %

41,800.00 -35,200.00 60,500.00 -16,500.00 35,200.00 -41,800.00
35.0000

77,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
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DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

23.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -8.00 % 25.0000 0.00 % 19.0000 -24.00 %

52,900.00 -4,600.00 57,500.00 0.00 43,700.00 -13,800.00
25.0000

57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

3,600.00 3,600.00 3,600.003,600.00

CEMENT CONCRETE PAVEMENT

250.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. 11.11 % 315.0000 40.00 % 300.0000 33.33 %

58,250.00 5,825.00 73,395.00 20,970.00 69,900.00 17,475.00
225.0000
52,425.00

ASPHALT CONCRETE PAVEMENT

3.0000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -70.00 % 5.0000 -50.00 % 7.0000 -30.00 %

9,000.00 -21,000.00 15,000.00 -15,000.00 21,000.00 -9,000.00
10.0000

30,000.00

150.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 0.00 % 350.0000 133.33 % 320.0000 113.33 %

5,250.00 0.00 12,250.00 7,000.00 11,200.00 5,950.00
150.0000
5,250.00

95.0000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 26.67 % 115.0000 53.33 % 140.0000 86.67 %

342,000.00 72,000.00 414,000.00 144,000.00 504,000.00 234,000.00
75.0000

270,000.00
55 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

8,100.00 8,100.00 8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,180.00 3,180.00 3,180.003,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
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CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

EROSION CONTROL AND PLANTING

20.0000
58 ESC LEAD

220.0000 DAY -86.67 % 400.0000 166.67 % 100.0000 -33.33 %

4,400.00 -28,600.00 88,000.00 55,000.00 22,000.00 -11,000.00
150.0000
33,000.00

2.0000
59 COMPOST BLANKET

4330.0000 S.Y. -71.43 % 5.0000 -28.57 % 5.0000 -28.57 %

8,660.00 -21,650.00 21,650.00 -8,660.00 21,650.00 -8,660.00
7.0000

30,310.00

23.0000
60 CHECK DAM

70.0000 L.F. 53.33 % 40.0000 166.67 % 35.0000 133.33 %

1,610.00 560.00 2,800.00 1,750.00 2,450.00 1,400.00
15.0000
1,050.00

14.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. -53.33 % 25.0000 -16.67 % 25.0000 -16.67 %

3,780.00 -4,320.00 6,750.00 -1,350.00 6,750.00 -1,350.00
30.0000
8,100.00

7.0000
62 SILT FENCE

4560.0000 L.F. 16.67 % 5.5000 -8.33 % 5.0000 -16.67 %

31,920.00 4,560.00 25,080.00 -2,280.00 22,800.00 -4,560.00
6.0000

27,360.00
63 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3,600.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE 2.86 % 3,650.0000 4.29 % 3,000.0000 -14.29 %

6,660.00 185.00 6,752.50 277.50 5,550.00 -925.00
3,500.0000
6,475.00

2,500.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 0.00 % 2,750.0000 10.00 % 2,500.0000 0.00 %

3,275.00 0.00 3,602.50 327.50 3,275.00 0.00
2,500.0000
3,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
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TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.
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DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

25.0000
67 TOPSOIL TYPE C

370.0000 C.Y. -28.57 % 25.0000 -28.57 % 30.0000 -14.29 %

9,250.00 -3,700.00 9,250.00 -3,700.00 11,100.00 -1,850.00
35.0000

12,950.00

5,000.0000
68  SOIL PREPARATION AREA

1.8500 ACRE 400.00 % 2,000.0000 100.00 % 4,000.0000 300.00 %

9,250.00 7,400.00 3,700.00 1,850.00 7,400.00 5,550.00
1,000.0000
1,850.00

100.0000
69  GENERAL WEED CONTROL

30.0000 HR 100.00 % 75.0000 50.00 % 75.0000 50.00 %

3,000.00 1,500.00 2,250.00 750.00 2,250.00 750.00
50.0000
1,500.00

40.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 14.29 % 50.0000 42.86 % 25.0000 -28.57 %

14,400.00 1,800.00 18,000.00 5,400.00 9,000.00 -3,600.00
35.0000

12,600.00

6.0000
71 HIGH VISIBILITY FENCE

230.0000 L.F. 0.00 % 6.0000 0.00 % 3.0000 -50.00 %

1,380.00 0.00 1,380.00 0.00 690.00 -690.00
6.0000

1,380.00

60.0000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. 33.33 % 65.0000 44.44 % 30.0000 -33.33 %

75,000.00 18,750.00 81,250.00 25,000.00 37,500.00 -18,750.00
45.0000

56,250.00

TRAFFIC

7.0000
73 EXTRUDED CURB

712.0000 L.F. 16.67 % 7.0000 16.67 % 7.0000 16.67 %

4,984.00 712.00 4,984.00 712.00 4,984.00 712.00
6.0000

4,272.00

27.0000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -3.57 % 28.0000 0.00 % 25.0000 -10.71 %

22,167.00 -821.00 22,988.00 0.00 20,525.00 -2,463.00
28.0000

22,988.00

3,000.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -25.00 % 3,150.0000 -21.25 % 3,000.0000 -25.00 %

12,000.00 -4,000.00 12,600.00 -3,400.00 12,000.00 -4,000.00
4,000.0000
16,000.00

2,800.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 3.70 % 2,925.0000 8.33 % 2,500.0000 -7.41 %

16,800.00 600.00 17,550.00 1,350.00 15,000.00 -1,200.00
2,700.0000
16,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 6.67 % 825.0000 10.00 % 800.0000 6.67 %

2,400.00 150.00 2,475.00 225.00 2,400.00 150.00
750.0000
2,250.00

30.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -40.00 % 31.0000 -38.00 % 25.0000 -50.00 %

990.00 -660.00 1,023.00 -627.00 825.00 -825.00
50.0000
1,650.00

20.0000
79 BARRIER DELINEATOR

5.0000 EACH -60.00 % 18.0000 -64.00 % 15.0000 -70.00 %

100.00 -150.00 90.00 -160.00 75.00 -175.00
50.0000
250.00

0.4000
80 PAINT LINE

8842.0000 L.F. -20.00 % 0.4000 -20.00 % 0.3000 -40.00 %

3,536.80 -884.20 3,536.80 -884.20 2,652.60 -1,768.40
0.5000

4,421.00

3.0000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 50.00 % 2.7500 37.50 % 5.0000 150.00 %

300.00 100.00 275.00 75.00 500.00 300.00
2.0000
200.00

11.0000
82 PLASTIC STOP LINE

47.0000 L.F. 83.33 % 11.0000 83.33 % 15.0000 150.00 %

517.00 235.00 517.00 235.00 705.00 423.00
6.0000
282.00

140.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH -6.67 % 137.5000 -8.33 % 250.0000 66.67 %

280.00 -20.00 275.00 -25.00 500.00 200.00
150.0000
300.00

490.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 40.00 % 500.0000 42.86 % 350.0000 0.00 %

980.00 280.00 1,000.00 300.00 700.00 0.00
350.0000
700.00

40.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 60.00 % 38.5000 54.00 % 30.0000 20.00 %

160.00 60.00 154.00 54.00 120.00 20.00
25.0000
100.00

1,100.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 175.00 % 1,100.0000 175.00 % 500.0000 25.00 %

154.00 98.00 154.00 98.00 70.00 14.00
400.0000

56.00

4,000.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 300.00 % 3,850.0000 285.00 % 2,500.0000 150.00 %

2,120.00 1,590.00 2,040.50 1,510.50 1,325.00 795.00
1,000.0000

530.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1500
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. -75.00 % 0.5000 -16.67 % 0.0500 -91.67 %

1,176.00 -3,528.00 3,920.00 -784.00 392.00 -4,312.00
0.6000

4,704.00
89 PERMANENT SIGNING

L.S. 0.00 % -8.82 % -11.76 %

17,000.00 0.00 15,500.00 -1,500.00 15,000.00 -2,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 76.47 % 25.00 % 2.94 %

60,000.00 26,000.00 42,500.00 8,500.00 35,000.00 1,000.0034,000.00

120.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 700.00 % 32.5000 116.67 % 70.0000 366.67 %

18,240.00 15,960.00 4,940.00 2,660.00 10,640.00 8,360.00
15.0000
2,280.00

250.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -95.00 % 7,500.0000 50.00 % 9,500.0000 90.00 %

500.00 -9,500.00 15,000.00 5,000.00 19,000.00 9,000.00
5,000.0000
10,000.00

14.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR 180.00 % 10.0000 100.00 % 10.0000 100.00 %

7,420.00 4,770.00 5,300.00 2,650.00 5,300.00 2,650.00
5.0000

2,650.00
94 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -46.35 % -42.00 % -53.60 %

185,000.00 -159,800.00 200,000.00 -144,800.00 160,000.00 -184,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

16.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -60.00 % 12.0000 -70.00 % 25.0000 -37.50 %

52,880.00 -79,320.00 39,660.00 -92,540.00 82,625.00 -49,575.00
40.0000

132,200.00

0.2000
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -97.14 % 0.5000 -92.86 % 2.0000 -71.43 %

3,064.60 -104,196.40 7,661.50 -99,599.50 30,646.00 -76,615.00
7.0000

107,261.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
98 CURE BOX

L.S. -6.00 % 0.00 % 0.00 %

4,700.00 -300.00 5,000.00 0.00 5,000.00 0.005,000.00
99 STRUCTURE SURVEYING

L.S. -48.90 % -50.00 % -75.00 %

51,100.00 -48,900.00 50,000.00 -50,000.00 25,000.00 -75,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
101 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
102 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
103 SPCC PLAN

L.S. -50.00 % -50.00 % -90.00 %

2,500.00 -2,500.00 2,500.00 -2,500.00 500.00 -4,500.005,000.00
104 FIELD OFFICE BUILDING

L.S. -20.00 % -25.00 % 50.00 %

16,000.00 -4,000.00 15,000.00 -5,000.00 30,000.00 10,000.0020,000.00

1.0000
105 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -80.00 % 2.5000 -50.00 % 1.5000 -70.00 %

4,310.00 -17,240.00 10,775.00 -10,775.00 6,465.00 -15,085.00
5.0000

21,550.00

1,000.0000
106 MAILBOX SUPPORT TYPE 2

1.0000 EACH 81.82 % 550.0000 0.00 % 250.0000 -54.55 %

1,000.00 450.00 550.00 0.00 250.00 -300.00
550.0000
550.00

510.0000
107  JUNCTION BOX TYPE 1

8.0000 EACH 70.00 % 625.0000 108.33 % 300.0000 0.00 %

4,080.00 1,680.00 5,000.00 2,600.00 2,400.00 0.00
300.0000
2,400.00

108  RAILROAD GRADE CROSSING REPLACEMENT
L.S. -36.00 % 20.00 % -50.00 %

160,000.00 -90,000.00 300,000.00 50,000.00 125,000.00 -125,000.00250,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GRANITE NORTHWEST, INC. DBA SCARSELLA BROS., INC. MOWAT CONSTRUCTION COMPANY
7717 NEW MARKET ST SW 8404 S 196TH ST 20210 142ND AVE NE 98072

KENT WA  98031-1145 PO BOX 1330

PROJECT : TUMWATER   WA  985017228 SEATTLE   WA  981680697 WOODINVILLE    WA  980721330

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
109  EARTH BERM

L.S. -76.00 % -30.00 % -60.00 %

1,200.00 -3,800.00 3,500.00 -1,500.00 2,000.00 -3,000.005,000.00
110 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$8,122,000.00 -12.77% $8,258,294.80 -11.31% $8,267,677.60 -11.21%$9,311,443.50CONTRACT TOTAL

NOTE : ALL BIDS  REJECTED.

$8,267,677.60$8,122,000.00 $8,258,294.80BASE TOTAL -12.77% -11.31% -11.21%$9,311,443.50

NOTE : ALL BIDS  REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GUY F. ATKINSON CONSTRUCTION L
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980572217

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.12 %
838,000.00 -9,450.00847,450.00

8,000.0000
2 CLEARING AND GRUBBING

2.5800 ACRE 60.00 %
20,640.00 7,740.00

5,000.0000
12,900.00

3 REMOVING EXISTING BRIDGE NO. 6/115
L.S. -66.20 %

169,000.00 -331,000.00500,000.00

16.0000
4 REMOVING CEMENT CONC. PAVEMENT

380.0000 S.Y. -54.29 %
6,080.00 -7,220.00

35.0000
13,300.00

5.0000
5 REMOVING ASPHALT CONC. PAVEMENT

510.0000 S.Y. -75.00 %
2,550.00 -7,650.00

20.0000
10,200.00

5.0000
6 REMOVING GUARDRAIL

955.0000 L.F. -9.09 %
4,775.00 -477.50

5.5000
5,252.50

250.0000
7 REMOVING GUARDRAIL ANCHOR

9.0000 EACH -50.00 %
2,250.00 -2,250.00

500.0000
4,500.00

8 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 0.00 %

3,000.00 0.003,000.00

GRADING

18.0000
9 ROADWAY EXCAVATION INCL. HAUL

1450.0000 C.Y. -55.00 %
26,100.00 -31,900.00

40.0000
58,000.00

50.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL

50.0000 S.Y. -66.67 %
2,500.00 -5,000.00

150.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GUY F. ATKINSON CONSTRUCTION L
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980572217

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

11.0000
11 SELECT BORROW INCL. HAUL

22100.0000 TON -45.00 %
243,100.00 -198,900.00

20.0000
442,000.00

5.0000
12 EMBANKMENT COMPACTION

13400.0000 C.Y. 66.67 %
67,000.00 26,800.00

3.0000
40,200.00

DRAINAGE

2,000.0000
13 GRATE INLET TYPE 2

5.0000 EACH -35.48 %
10,000.00 -5,500.00

3,100.0000
15,500.00

15.0000
14 QUARRY SPALLS

1085.0000 TON -66.67 %
16,275.00 -32,550.00

45.0000
48,825.00

12.0000
15 UNDERDRAIN PIPE 6 IN. DIAM.

84.0000 L.F. -76.00 %
1,008.00 -3,192.00

50.0000
4,200.00

30.0000
16 SCHEDULE A CULV. PIPE 12 IN. DIAM.

400.0000 L.F. -9.09 %
12,000.00 -1,200.00

33.0000
13,200.00

60.0000
17 SCHEDULE B CULV. PIPE 24 IN. DIAM.

165.0000 L.F. 9.09 %
9,900.00 825.00

55.0000
9,075.00

18  BIOSWALE
L.S. 0.00 %

15,000.00 0.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GUY F. ATKINSON CONSTRUCTION L
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980572217

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,000.0000
19 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH -3.23 %
3,000.00 -100.00

3,100.0000
3,100.00

STRUCTURE

18.0000
20 STRUCTURE EXCAVATION CLASS A INCL. HAUL

748.0000 C.Y. -40.00 %
13,464.00 -8,976.00

30.0000
22,440.00

300.0000
21 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

266.0000 C.Y. -25.00 %
79,800.00 -26,600.00

400.0000
106,400.00

400.0000
22 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL

603.0000 C.Y. -33.33 %
241,200.00 -120,600.00

600.0000
361,800.00

23 SHORING OR EXTRA EXCAVATION CL. A FOR BRIDGE
L.S. 2,900.00 %

300,000.00 290,000.0010,000.00
24 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT

L.S. -71.43 %
10,000.00 -25,000.0035,000.00

40.0000
25 GRAVEL BACKFILL FOR WALL

40.0000 C.Y. -60.00 %
1,600.00 -2,400.00

100.0000
4,000.00

800.0000
26 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

144.0000 L.F. 33.33 %
115,200.00 28,800.00

600.0000
86,400.00

600.0000
27 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

38.0000 L.F. 20.00 %
22,800.00 3,800.00

500.0000
19,000.00

1,000.0000
28 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

10.0000 EACH -90.00 %
10,000.00 -90,000.00

10,000.0000
100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GUY F. ATKINSON CONSTRUCTION L
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980572217

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1,000.0000
29 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH -90.00 %
2,000.00 -18,000.00

10,000.0000
20,000.00

1.0000
30 CASING SHORING

76.0000 L.F. -99.60 %
76.00 -18,924.00

250.0000
19,000.00

200.0000
31 SHAFT - 24 IN. DIAMETER

266.0000 L.F. -20.00 %
53,200.00 -13,300.00

250.0000
66,500.00

70.0000
32 FURNISHING SOLDIER PILE W12 X 72

293.0000 L.F. -6.67 %
20,510.00 -1,465.00

75.0000
21,975.00

33 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTION - SOLDIER PILE
EST. 0.00 %

20,000.0020,000.00

1.3000
34 ST. REINF. BAR FOR BRIDGE

155000.0000 LB. -13.33 %
201,500.00 -31,000.00

1.5000
232,500.00

1.3000
35 ST. REINF. BAR FOR SHAFT

198700.0000 LB. -13.33 %
258,310.00 -39,740.00

1.5000
298,050.00

5.0000
36 CSL ACCESS TUBE

4512.0000 L.F. -58.33 %
22,560.00 -31,584.00

12.0000
54,144.00

700.0000
37 CONC. CLASS 4000 FOR BRIDGE

650.0000 C.Y. 27.27 %
455,000.00 97,500.00

550.0000
357,500.00

150.0000
38 CONC. CLASS 4000P FOR SHAFT

870.0000 C.Y. -50.00 %
130,500.00 -130,500.00

300.0000
261,000.00

300.0000
39 PRESTRESSED CONC. GIRDER WF74G

3720.0000 L.F. 0.00 %
1,116,000.00 0.00

300.0000
1,116,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X307 REVISION NO : BIDS OPENED ON : Jun  4 2008
CONTRACT NO :007561 REGION NO : 4 ALL BIDS REJECTED : Jun 16 2008
VERSION NO :2 WORK ORDER# : 0L0911
HWY :SR 006 ------- 7TH BIDDER -------

TITLE :SR 6
SO. FORK 
CHEHALIS RIVER BRIDGE
08X307 (REV. 5/21/2008)

GUY F. ATKINSON CONSTRUCTION L
600 NACHES AVE SW #120

PROJECT : RENTON   WA  980572217

COUNTY(S) :LEWIS CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-1.00-1.00

6,000.0000
41 TIMBER LAGGING

2.0000 MBM 100.00 %
12,000.00 6,000.00

3,000.0000
6,000.00

42 SUPERSTRUCTURE - BRIDGE NO. 6/115
L.S. 14.29 %

2,000,000.00 250,000.001,750,000.00

100.0000
43 EXPANSION JOINT SYSTEM STRIP SEAL - SUPERSTR.

83.0000 L.F. -66.67 %
8,300.00 -16,600.00

300.0000
24,900.00

60.0000
44 CONCRETE FASCIA PANEL

468.0000 S.F. 50.00 %
28,080.00 9,360.00

40.0000
18,720.00

15.0000
45 PREFABRICATED DRAINAGE MAT

52.0000 S.Y. -50.00 %
780.00 -780.00

30.0000
1,560.00

400.0000
46  SPW PEDESTRIAN BARRIER

55.0000 L.F. 33.33 %
22,000.00 5,500.00

300.0000
16,500.00

47 FORCE ACCOUNT REMOVING SHAFT OBSTRUCTIONS - BRIDGE
EST. 0.00 %

120,000.00120,000.00

SURFACING

20.0000
48 SHOULDER BALLAST

2200.0000 TON -42.86 %
44,000.00 -33,000.00

35.0000
77,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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DATE:
TIME:

05/21/2008
14:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

18.0000
49 CRUSHED SURFACING BASE COURSE

2300.0000 TON -28.00 %
41,400.00 -16,100.00

25.0000
57,500.00

LIQUID ASPHALT
50 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
3,600.003,600.00

CEMENT CONCRETE PAVEMENT

200.0000
51 BRIDGE APPROACH SLAB

233.0000 S.Y. -11.11 %
46,600.00 -5,825.00

225.0000
52,425.00

ASPHALT CONCRETE PAVEMENT

5.0000
52 PLANING BITUMINOUS PAVEMENT

3000.0000 S.Y. -50.00 %
15,000.00 -15,000.00

10.0000
30,000.00

350.0000
53 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

35.0000 TON 133.33 %
12,250.00 7,000.00

150.0000
5,250.00

115.0000
54 HMA CL. 1/2 IN. PG 64-22

3600.0000 TON 53.33 %
414,000.00 144,000.00

75.0000
270,000.00

55 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

8,100.008,100.00
56 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
3,180.003,180.00
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
57 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
1,100.001,100.00

EROSION CONTROL AND PLANTING

25.0000
58 ESC LEAD

220.0000 DAY -83.33 %
5,500.00 -27,500.00

150.0000
33,000.00

6.0000
59 COMPOST BLANKET

4330.0000 S.Y. -14.29 %
25,980.00 -4,330.00

7.0000
30,310.00

25.0000
60 CHECK DAM

70.0000 L.F. 66.67 %
1,750.00 700.00

15.0000
1,050.00

40.0000
61 STABILIZED CONSTRUCTION ENTRANCE

270.0000 S.Y. 33.33 %
10,800.00 2,700.00

30.0000
8,100.00

5.0000
62 SILT FENCE

4560.0000 L.F. -16.67 %
22,800.00 -4,560.00

6.0000
27,360.00

63 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

200,000.00200,000.00
64 FORCE ACCOUNT INTERCEPTOR TRENCH WATER TREATMENT

EST. 0.00 %
50,000.0050,000.00

2,000.0000
65  SEEDING, FERTILIZING, AND MULCHING - WETLAND

1.8500 ACRE -42.86 %
3,700.00 -2,775.00

3,500.0000
6,475.00

3,000.0000
66  SEEDING, FERTILIZING, AND MULCHING - ROADSIDE

1.3100 ACRE 20.00 %
3,930.00 655.00

2,500.0000
3,275.00
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EROSION CONTROL AND PLANTING

40.0000
67 TOPSOIL TYPE C

370.0000 C.Y. 14.29 %
14,800.00 1,850.00

35.0000
12,950.00

1,500.0000
68  SOIL PREPARATION AREA

1.8500 ACRE 50.00 %
2,775.00 925.00

1,000.0000
1,850.00

100.0000
69  GENERAL WEED CONTROL

30.0000 HR 100.00 %
3,000.00 1,500.00

50.0000
1,500.00

35.0000
70 BARK OR WOOD CHIP MULCH

360.0000 C.Y. 0.00 %
12,600.00 0.00

35.0000
12,600.00

5.0000
71 HIGH VISIBILITY FENCE

230.0000 L.F. -16.67 %
1,150.00 -230.00

6.0000
1,380.00

40.0000
72  ECOLOGY EMBANKMENT

1250.0000 L.F. -11.11 %
50,000.00 -6,250.00

45.0000
56,250.00

TRAFFIC

8.0000
73 EXTRUDED CURB

712.0000 L.F. 33.33 %
5,696.00 1,424.00

6.0000
4,272.00

26.0000
74 BEAM GUARDRAIL TYPE 31

821.0000 L.F. -7.14 %
21,346.00 -1,642.00

28.0000
22,988.00

3,000.0000
75 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -25.00 %
12,000.00 -4,000.00

4,000.0000
16,000.00

2,800.0000
76 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH 3.70 %
16,800.00 600.00

2,700.0000
16,200.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

800.0000
77 BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH 6.67 %
2,400.00 150.00

750.0000
2,250.00

30.0000
78 FLEXIBLE GUIDE POST

33.0000 EACH -40.00 %
990.00 -660.00

50.0000
1,650.00

18.0000
79 BARRIER DELINEATOR

5.0000 EACH -64.00 %
90.00 -160.00

50.0000
250.00

0.5000
80 PAINT LINE

8842.0000 L.F. 0.00 %
4,421.00 0.00

0.5000
4,421.00

6.0000
81 PLASTIC WIDE LANE LINE

100.0000 L.F. 200.00 %
600.00 400.00

2.0000
200.00

14.0000
82 PLASTIC STOP LINE

47.0000 L.F. 133.33 %
658.00 376.00

6.0000
282.00

250.0000
83 PLASTIC TRAFFIC ARROW

2.0000 EACH 66.67 %
500.00 200.00

150.0000
300.00

350.0000
84 PLASTIC RAILROAD CROSSING SYMBOL

2.0000 EACH 0.00 %
700.00 0.00

350.0000
700.00

35.0000
85 PLASTIC DRAINAGE MARKING

4.0000 EACH 40.00 %
140.00 40.00

25.0000
100.00

650.0000
86 RAISED PAVEMENT MARKER TYPE 2

0.1400 HUND 62.50 %
91.00 35.00

400.0000
56.00

2,500.0000
87 RECESSED PAVEMENT MARKER

0.5300 HUND 150.00 %
1,325.00 795.00

1,000.0000
530.00
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TRAFFIC

0.0500
88 TEMPORARY PAVEMENT MARKING

7840.0000 L.F. -91.67 %
392.00 -4,312.00

0.6000
4,704.00

89 PERMANENT SIGNING
L.S. -11.76 %

15,000.00 -2,000.0017,000.00
90 ILLUMINATION SYSTEM - SYSTEM 1

L.S. 17.65 %
40,000.00 6,000.0034,000.00

20.0000
91 CONDUIT PIPE 2 IN. DIAM.

152.0000 L.F. 33.33 %
3,040.00 760.00

15.0000
2,280.00

10,000.0000
92 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 100.00 %
20,000.00 10,000.00

5,000.0000
10,000.00

6.0000
93 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

530.0000 HR 20.00 %
3,180.00 530.00

5.0000
2,650.00

94 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -78.25 %

75,000.00 -269,800.00344,800.00

OTHER ITEMS
95 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
10,000.00 0.0010,000.00

30.0000
96 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3305.0000 C.Y. -25.00 %
99,150.00 -33,050.00

40.0000
132,200.00

1.0000
97 SHORING OR EXTRA EXCAVATION CLASS B

15323.0000 S.F. -85.71 %
15,323.00 -91,938.00

7.0000
107,261.00
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OTHER ITEMS
98 CURE BOX

L.S. -60.00 %
2,000.00 -3,000.005,000.00

99 STRUCTURE SURVEYING
L.S. -25.00 %

75,000.00 -25,000.00100,000.00
100 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

101 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
102 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

103 SPCC PLAN
L.S. -60.00 %

2,000.00 -3,000.005,000.00
104 FIELD OFFICE BUILDING

L.S. 0.00 %
20,000.00 0.0020,000.00

1.0000
105 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

4310.0000 S.Y. -80.00 %
4,310.00 -17,240.00

5.0000
21,550.00

300.0000
106 MAILBOX SUPPORT TYPE 2

1.0000 EACH -45.45 %
300.00 -250.00

550.0000
550.00

600.0000
107  JUNCTION BOX TYPE 1

8.0000 EACH 100.00 %
4,800.00 2,400.00

300.0000
2,400.00

108  RAILROAD GRADE CROSSING REPLACEMENT
L.S. -20.00 %

200,000.00 -50,000.00250,000.00
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OTHER ITEMS
109  EARTH BERM

L.S. -80.00 %
1,000.00 -4,000.005,000.00

110 FORCE ACCOUNT INTERCEPTOR TRENCH EXPLORATION
EST. 0.00 %

5,000.005,000.00

$8,383,328.00 -9.97%
7TH BIDDER REJECTED 

$9,311,443.50CONTRACT TOTAL

$8,383,328.00BASE TOTAL -9.97%$9,311,443.50

7TH BIDDER REJECTED


