
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST

98520-5934

PROJECT : CLACKAMAS   OR  970158908 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 3.33 % 10.00 % 13.33 %

31,000.00 1,000.00 33,000.00 3,000.00 34,000.00 4,000.0030,000.00

0.3200
2 REMOVING TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -46.67 % 0.4000 -33.33 % 0.5000 -16.67 %

2,188.80 -1,915.20 2,736.00 -1,368.00 3,420.00 -684.00
0.6000

4,104.00

0.4500
3 REMOVING PAINT LINE

4560.0000 L.F. -55.00 % 0.5000 -50.00 % 0.5000 -50.00 %

2,052.00 -2,508.00 2,280.00 -2,280.00 2,280.00 -2,280.00
1.0000

4,560.00

325.0000
4 REMOVING RAISED PAVEMENT MARKER

1.1000 HUND 30.00 % 350.0000 40.00 % 400.0000 60.00 %

357.50 82.50 385.00 110.00 440.00 165.00
250.0000
275.00

STRUCTURE
5 EXPANSION JOINT MODIFICATION

L.S. -5.81 % -9.68 % -29.03 %

146,000.00 -9,000.00 140,000.00 -15,000.00 110,000.00 -45,000.00155,000.00

EROSION CONTROL AND PLANTING

300.0000
6 ESC LEAD

5.0000 DAY 20.00 % 150.0000 -40.00 % 300.0000 20.00 %

1,500.00 250.00 750.00 -500.00 1,500.00 250.00
250.0000
1,250.00

180.0000
7 STREET CLEANING

24.0000 HR 20.00 % 150.0000 0.00 % 150.0000 0.00 %

4,320.00 720.00 3,600.00 0.00 3,600.00 0.00
150.0000
3,600.00

75.0000
8 INLET PROTECTION

6.0000 EACH -6.25 % 75.0000 -6.25 % 250.0000 212.50 %

450.00 -30.00 450.00 -30.00 1,500.00 1,020.00
80.0000
480.00

9 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST

98520-5934

PROJECT : CLACKAMAS   OR  970158908 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
10 HIGH VISIBILITY FENCE

980.0000 L.F. -50.00 % 2.0000 -50.00 % 3.0000 -25.00 %

1,960.00 -1,960.00 1,960.00 -1,960.00 2,940.00 -980.00
4.0000

3,920.00

TRAFFIC

23.0000
11  TEMPORARY BARRIER CONNECTION

50.0000 L.F. -64.62 % 50.0000 -23.08 % 25.0000 -61.54 %

1,150.00 -2,100.00 2,500.00 -750.00 1,250.00 -2,000.00
65.0000
3,250.00

18.0000
12 TEMPORARY CONC. BARRIER

1140.0000 L.F. 20.00 % 13.0000 -13.33 % 17.0000 13.33 %

20,520.00 3,420.00 14,820.00 -2,280.00 19,380.00 2,280.00
15.0000

17,100.00

20.0000
13  ANCHORED TEMPORARY CONCRETE BARRIER

400.0000 L.F. -50.00 % 34.0000 -15.00 % 21.0000 -47.50 %

8,000.00 -8,000.00 13,600.00 -2,400.00 8,400.00 -7,600.00
40.0000

16,000.00

4,500.0000
14 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 12.50 % 4,000.0000 0.00 % 5,000.0000 25.00 %

4,500.00 500.00 4,000.00 0.00 5,000.00 1,000.00
4,000.0000
4,000.00

1,500.0000
15 RESETTING IMPACT ATTENUATOR

1.0000 EACH 0.00 % 1,000.0000 -33.33 % 1,500.0000 0.00 %

1,500.00 0.00 1,000.00 -500.00 1,500.00 0.00
1,500.0000
1,500.00

1,600.0000
16 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -77.14 % 2,000.0000 -71.43 % 5,000.0000 -28.57 %

1,600.00 -5,400.00 2,000.00 -5,000.00 5,000.00 -2,000.00
7,000.0000
7,000.00

5.0000
17 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

84.0000 HR -91.67 % 25.0000 -58.33 % 50.0000 -16.67 %

420.00 -4,620.00 2,100.00 -2,940.00 4,200.00 -840.00
60.0000
5,040.00

18 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.3200
19 PAINT LINE

2280.0000 L.F. -75.38 % 0.4000 -69.23 % 0.5000 -61.54 %

729.60 -2,234.40 912.00 -2,052.00 1,140.00 -1,824.00
1.3000

2,964.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST

98520-5934

PROJECT : CLACKAMAS   OR  970158908 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1000
20 PROFILED PLASTIC LINE

2280.0000 L.F. -45.00 % 1.2000 -40.00 % 2.0000 0.00 %

2,508.00 -2,052.00 2,736.00 -1,824.00 4,560.00 0.00
2.0000

4,560.00

275.0000
21 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND -81.67 % 600.0000 -60.00 % 600.0000 -60.00 %

137.50 -612.50 300.00 -450.00 300.00 -450.00
1,500.0000

750.00

1.2500
22 TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -37.50 % 1.3000 -35.00 % 1.5000 -25.00 %

8,550.00 -5,130.00 8,892.00 -4,788.00 10,260.00 -3,420.00
2.0000

13,680.00

5.0000
23 SIGN COVERING

32.0000 S.F. -75.00 % 12.0000 -40.00 % 25.0000 25.00 %

160.00 -480.00 384.00 -256.00 800.00 160.00
20.0000
640.00

0.7500
24 SEQUENTIAL ARROW SIGN

1000.0000 HR -85.00 % 1.0000 -80.00 % 3.0000 -40.00 %

750.00 -4,250.00 1,000.00 -4,000.00 3,000.00 -2,000.00
5.0000

5,000.00

2,000.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -55.56 % 3,000.0000 -33.33 % 3,000.0000 -33.33 %

2,000.00 -2,500.00 3,000.00 -1,500.00 3,000.00 -1,500.00
4,500.0000
4,500.00

1.0000
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1008.0000 HR -80.00 % 1.0000 -80.00 % 3.0000 -40.00 %

1,008.00 -4,032.00 1,008.00 -4,032.00 3,024.00 -2,016.00
5.0000

5,040.00
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -73.44 % -43.56 % 32.80 %

4,000.00 -11,060.00 8,500.00 -6,560.00 20,000.00 4,940.0015,060.00

58.0000
28 OTHER TRAFFIC CONTROL LABOR

360.0000 HR 16.00 % 43.0000 -14.00 % 55.0000 10.00 %

20,880.00 2,880.00 15,480.00 -2,520.00 19,800.00 1,800.00
50.0000

18,000.00
29 TRAFFIC CONTROL SUPERVISOR

L.S. -94.87 % -76.92 % -23.08 %

1,000.00 -18,500.00 4,500.00 -15,000.00 15,000.00 -4,500.0019,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST

98520-5934

PROJECT : CLACKAMAS   OR  970158908 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
30 CONSTRUCTION SIGNS CLASS A

658.0000 S.F. -36.00 % 20.0000 -20.00 % 20.0000 -20.00 %

10,528.00 -5,922.00 13,160.00 -3,290.00 13,160.00 -3,290.00
25.0000

16,450.00

OTHER ITEMS
31 CURE BOX

L.S. -50.00 % -66.67 % -66.67 %

1,500.00 -1,500.00 1,000.00 -2,000.00 1,000.00 -2,000.003,000.00
32 FORCE ACCOUNT ASPHALT REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. -75.00 % -75.00 % -55.00 %

500.00 -1,500.00 500.00 -1,500.00 900.00 -1,100.002,000.00

250.0000
37 NO TRESPASSING SIGN

3.0000 EACH 900.00 % 300.0000 1,100.00 % 500.0000 1,900.00 %

750.00 675.00 900.00 825.00 1,500.00 1,425.00
25.0000
75.00

38 HEALTH AND SAFETY PLAN
L.S. 25.00 % 150.00 % 50.00 %

2,500.00 500.00 5,000.00 3,000.00 3,000.00 1,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC QUIGG BROS., INC.
15701 SE 135TH AVE 14215 NW 3RD COURT 819 W STATE ST

98520-5934

PROJECT : CLACKAMAS   OR  970158908 VANCOUVER   WA  986855760 ABERDEEN   WA  985200281

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412 CONTRACTOR NUMBER : 680000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
39 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

$329,023.40 -20.58% $336,457.00 -18.79% $348,858.00 -15.80%$414,302.00CONTRACT TOTAL

$348,858.00$329,023.40 $336,457.00BASE TOTAL -20.58% -18.79% -15.80%$414,302.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
97408-4616

PROJECT : EUGENE   OR  974010428 BELLEVUE    WA  980052480 PUYALLUP   WA  983726783

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 16.67 % 20.00 % 26.67 %

35,000.00 5,000.00 36,000.00 6,000.00 38,000.00 8,000.0030,000.00

0.4000
2 REMOVING TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -33.33 % 1.0000 66.67 % 0.3200 -46.67 %

2,736.00 -1,368.00 6,840.00 2,736.00 2,188.80 -1,915.20
0.6000

4,104.00

0.5000
3 REMOVING PAINT LINE

4560.0000 L.F. -50.00 % 1.0000 0.00 % 0.4500 -55.00 %

2,280.00 -2,280.00 4,560.00 0.00 2,052.00 -2,508.00
1.0000

4,560.00

350.0000
4 REMOVING RAISED PAVEMENT MARKER

1.1000 HUND 40.00 % 500.0000 100.00 % 325.0000 30.00 %

385.00 110.00 550.00 275.00 357.50 82.50
250.0000
275.00

STRUCTURE
5 EXPANSION JOINT MODIFICATION

L.S. 1.94 % -3.87 % 25.81 %

158,000.00 3,000.00 149,000.00 -6,000.00 195,000.00 40,000.00155,000.00

EROSION CONTROL AND PLANTING

100.0000
6 ESC LEAD

5.0000 DAY -60.00 % 20.0000 -92.00 % 1.0000 -99.60 %

500.00 -750.00 100.00 -1,150.00 5.00 -1,245.00
250.0000
1,250.00

150.0000
7 STREET CLEANING

24.0000 HR 0.00 % 80.0000 -46.67 % 50.0000 -66.67 %

3,600.00 0.00 1,920.00 -1,680.00 1,200.00 -2,400.00
150.0000
3,600.00

150.0000
8 INLET PROTECTION

6.0000 EACH 87.50 % 150.0000 87.50 % 100.0000 25.00 %

900.00 420.00 900.00 420.00 600.00 120.00
80.0000
480.00

9 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
97408-4616

PROJECT : EUGENE   OR  974010428 BELLEVUE    WA  980052480 PUYALLUP   WA  983726783

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
10 HIGH VISIBILITY FENCE

980.0000 L.F. -25.00 % 3.0000 -25.00 % 2.0000 -50.00 %

2,940.00 -980.00 2,940.00 -980.00 1,960.00 -1,960.00
4.0000

3,920.00

TRAFFIC

25.0000
11  TEMPORARY BARRIER CONNECTION

50.0000 L.F. -61.54 % 40.0000 -38.46 % 22.6000 -65.23 %

1,250.00 -2,000.00 2,000.00 -1,250.00 1,130.00 -2,120.00
65.0000
3,250.00

20.0000
12 TEMPORARY CONC. BARRIER

1140.0000 L.F. 33.33 % 15.0000 0.00 % 16.2000 8.00 %

22,800.00 5,700.00 17,100.00 0.00 18,468.00 1,368.00
15.0000

17,100.00

25.0000
13  ANCHORED TEMPORARY CONCRETE BARRIER

400.0000 L.F. -37.50 % 23.0000 -42.50 % 20.0500 -49.88 %

10,000.00 -6,000.00 9,200.00 -6,800.00 8,020.00 -7,980.00
40.0000

16,000.00

4,000.0000
14 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 0.00 % 4,500.0000 12.50 % 4,285.0000 7.13 %

4,000.00 0.00 4,500.00 500.00 4,285.00 285.00
4,000.0000
4,000.00

1,500.0000
15 RESETTING IMPACT ATTENUATOR

1.0000 EACH 0.00 % 1,500.0000 0.00 % 1.0000 -99.93 %

1,500.00 0.00 1,500.00 0.00 1.00 -1,499.00
1,500.0000
1,500.00

3,000.0000
16 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -57.14 % 2,500.0000 -64.29 % 5,000.0000 -28.57 %

3,000.00 -4,000.00 2,500.00 -4,500.00 5,000.00 -2,000.00
7,000.0000
7,000.00

50.0000
17 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

84.0000 HR -16.67 % 13.0000 -78.33 % 1.0000 -98.33 %

4,200.00 -840.00 1,092.00 -3,948.00 84.00 -4,956.00
60.0000
5,040.00

18 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.4000
19 PAINT LINE

2280.0000 L.F. -69.23 % 1.2500 -3.85 % 0.3200 -75.38 %

912.00 -2,052.00 2,850.00 -114.00 729.60 -2,234.40
1.3000

2,964.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
97408-4616

PROJECT : EUGENE   OR  974010428 BELLEVUE    WA  980052480 PUYALLUP   WA  983726783

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.5000
20 PROFILED PLASTIC LINE

2280.0000 L.F. -25.00 % 2.0000 0.00 % 1.1000 -45.00 %

3,420.00 -1,140.00 4,560.00 0.00 2,508.00 -2,052.00
2.0000

4,560.00

550.0000
21 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND -63.33 % 500.0000 -66.67 % 550.0000 -63.33 %

275.00 -475.00 250.00 -500.00 275.00 -475.00
1,500.0000

750.00

1.3000
22 TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -35.00 % 1.0000 -50.00 % 1.2500 -37.50 %

8,892.00 -4,788.00 6,840.00 -6,840.00 8,550.00 -5,130.00
2.0000

13,680.00

4.5000
23 SIGN COVERING

32.0000 S.F. -77.50 % 10.0000 -50.00 % 30.0000 50.00 %

144.00 -496.00 320.00 -320.00 960.00 320.00
20.0000
640.00

3.0000
24 SEQUENTIAL ARROW SIGN

1000.0000 HR -40.00 % 5.0000 0.00 % 4.0000 -20.00 %

3,000.00 -2,000.00 5,000.00 0.00 4,000.00 -1,000.00
5.0000

5,000.00

3,000.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -33.33 % 3,500.0000 -22.22 % 5,000.0000 11.11 %

3,000.00 -1,500.00 3,500.00 -1,000.00 5,000.00 500.00
4,500.0000
4,500.00

1.2500
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1008.0000 HR -75.00 % 5.0000 0.00 % 0.5000 -90.00 %

1,260.00 -3,780.00 5,040.00 0.00 504.00 -4,536.00
5.0000

5,040.00
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -66.80 % 32.80 % 66.00 %

5,000.00 -10,060.00 20,000.00 4,940.00 25,000.00 9,940.0015,060.00

50.0000
28 OTHER TRAFFIC CONTROL LABOR

360.0000 HR 0.00 % 40.0000 -20.00 % 35.0000 -30.00 %

18,000.00 0.00 14,400.00 -3,600.00 12,600.00 -5,400.00
50.0000

18,000.00
29 TRAFFIC CONTROL SUPERVISOR

L.S. -84.62 % -33.33 % -99.99 %

3,000.00 -16,500.00 13,000.00 -6,500.00 1.00 -19,499.0019,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
97408-4616

PROJECT : EUGENE   OR  974010428 BELLEVUE    WA  980052480 PUYALLUP   WA  983726783

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
30 CONSTRUCTION SIGNS CLASS A

658.0000 S.F. -36.00 % 13.0000 -48.00 % 15.0000 -40.00 %

10,528.00 -5,922.00 8,554.00 -7,896.00 9,870.00 -6,580.00
25.0000

16,450.00

OTHER ITEMS
31 CURE BOX

L.S. -83.33 % -66.67 % -83.33 %

500.00 -2,500.00 1,000.00 -2,000.00 500.00 -2,500.003,000.00
32 FORCE ACCOUNT ASPHALT REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. -75.00 % -50.00 % 0.00 %

500.00 -1,500.00 1,000.00 -1,000.00 2,000.00 0.002,000.00

300.0000
37 NO TRESPASSING SIGN

3.0000 EACH 1,100.00 % 200.0000 700.00 % 250.0000 900.00 %

900.00 825.00 600.00 525.00 750.00 675.00
25.0000
75.00

38 HEALTH AND SAFETY PLAN
L.S. -75.00 % -50.00 % -50.00 %

500.00 -1,500.00 1,000.00 -1,000.00 1,000.00 -1,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

WILDISH STANDARD PAVING CO. EPIC CONSTRUCTION, LLC KLM CONSTRUCTION, INC.
3600 WILDISH LANE 40 LAKE BELLEVUE DR STE 100 1011 E MAIN ST STE 408
97408-4616

PROJECT : EUGENE   OR  974010428 BELLEVUE    WA  980052480 PUYALLUP   WA  983726783

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 100199

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
39 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

$356,926.00 -13.85% $372,620.00 -10.06% $396,602.90 -4.27%$414,302.00CONTRACT TOTAL

$396,602.90$356,926.00 $372,620.00BASE TOTAL -13.85% -10.06% -4.27%$414,302.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
98661-5583 99216-1676

PROJECT : VANCOUVER   WA  986618018 SPOKANE   WA  992100425

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 25.00 % 16.67 %

37,500.00 7,500.00 35,000.00 5,000.0030,000.00

0.3000
2 REMOVING TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -50.00 % 0.3400 -43.33 %

2,052.00 -2,052.00 2,325.60 -1,778.40
0.6000

4,104.00

0.5000
3 REMOVING PAINT LINE

4560.0000 L.F. -50.00 % 0.4700 -53.00 %

2,280.00 -2,280.00 2,143.20 -2,416.80
1.0000

4,560.00

300.0000
4 REMOVING RAISED PAVEMENT MARKER

1.1000 HUND 20.00 % 340.0000 36.00 %

330.00 55.00 374.00 99.00
250.0000
275.00

STRUCTURE
5 EXPANSION JOINT MODIFICATION

L.S. 20.65 % 27.74 %

187,000.00 32,000.00 198,000.00 43,000.00155,000.00

EROSION CONTROL AND PLANTING

150.0000
6 ESC LEAD

5.0000 DAY -40.00 % 85.0000 -66.00 %

750.00 -500.00 425.00 -825.00
250.0000
1,250.00

120.0000
7 STREET CLEANING

24.0000 HR -20.00 % 131.0000 -12.67 %

2,880.00 -720.00 3,144.00 -456.00
150.0000
3,600.00

60.0000
8 INLET PROTECTION

6.0000 EACH -25.00 % 100.0000 25.00 %

360.00 -120.00 600.00 120.00
80.0000
480.00

9 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
98661-5583 99216-1676

PROJECT : VANCOUVER   WA  986618018 SPOKANE   WA  992100425

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.5000
10 HIGH VISIBILITY FENCE

980.0000 L.F. -62.50 % 3.5000 -12.50 %

1,470.00 -2,450.00 3,430.00 -490.00
4.0000

3,920.00

TRAFFIC

5.0000
11  TEMPORARY BARRIER CONNECTION

50.0000 L.F. -92.31 % 24.0000 -63.08 %

250.00 -3,000.00 1,200.00 -2,050.00
65.0000
3,250.00

15.0000
12 TEMPORARY CONC. BARRIER

1140.0000 L.F. 0.00 % 17.0000 13.33 %

17,100.00 0.00 19,380.00 2,280.00
15.0000

17,100.00

19.0000
13  ANCHORED TEMPORARY CONCRETE BARRIER

400.0000 L.F. -52.50 % 21.0000 -47.50 %

7,600.00 -8,400.00 8,400.00 -7,600.00
40.0000

16,000.00

5,000.0000
14 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 25.00 % 4,500.0000 12.50 %

5,000.00 1,000.00 4,500.00 500.00
4,000.0000
4,000.00

750.0000
15 RESETTING IMPACT ATTENUATOR

1.0000 EACH -50.00 % 1,500.0000 0.00 %

750.00 -750.00 1,500.00 0.00
1,500.0000
1,500.00

4,000.0000
16 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -42.86 % 2,800.0000 -60.00 %

4,000.00 -3,000.00 2,800.00 -4,200.00
7,000.0000
7,000.00

45.0000
17 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

84.0000 HR -25.00 % 42.0000 -30.00 %

3,780.00 -1,260.00 3,528.00 -1,512.00
60.0000
5,040.00

18 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

0.3500
19 PAINT LINE

2280.0000 L.F. -73.08 % 0.3400 -73.85 %

798.00 -2,166.00 775.20 -2,188.80
1.3000

2,964.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
98661-5583 99216-1676

PROJECT : VANCOUVER   WA  986618018 SPOKANE   WA  992100425

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.1000
20 PROFILED PLASTIC LINE

2280.0000 L.F. -45.00 % 1.1500 -42.50 %

2,508.00 -2,052.00 2,622.00 -1,938.00
2.0000

4,560.00

800.0000
21 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND -46.67 % 575.0000 -61.67 %

400.00 -350.00 287.50 -462.50
1,500.0000

750.00

1.2500
22 TEMPORARY PAVEMENT MARKING

6840.0000 L.F. -37.50 % 1.3000 -35.00 %

8,550.00 -5,130.00 8,892.00 -4,788.00
2.0000

13,680.00

6.0000
23 SIGN COVERING

32.0000 S.F. -70.00 % 21.0000 5.00 %

192.00 -448.00 672.00 32.00
20.0000
640.00

1.0000
24 SEQUENTIAL ARROW SIGN

1000.0000 HR -80.00 % 3.1500 -37.00 %

1,000.00 -4,000.00 3,150.00 -1,850.00
5.0000

5,000.00

2,000.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -55.56 % 1,680.0000 -62.67 %

2,000.00 -2,500.00 1,680.00 -2,820.00
4,500.0000
4,500.00

0.5000
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1008.0000 HR -90.00 % 3.1500 -37.00 %

504.00 -4,536.00 3,175.20 -1,864.80
5.0000

5,040.00
27 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -0.40 % 32.80 %

15,000.00 -60.00 20,000.00 4,940.0015,060.00

50.0000
28 OTHER TRAFFIC CONTROL LABOR

360.0000 HR 0.00 % 50.0000 0.00 %

18,000.00 0.00 18,000.00 0.00
50.0000

18,000.00
29 TRAFFIC CONTROL SUPERVISOR

L.S. -23.08 % -75.90 %

15,000.00 -4,500.00 4,700.00 -14,800.0019,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
98661-5583 99216-1676

PROJECT : VANCOUVER   WA  986618018 SPOKANE   WA  992100425

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

25.0000
30 CONSTRUCTION SIGNS CLASS A

658.0000 S.F. 0.00 % 20.0000 -20.00 %

16,450.00 0.00 13,160.00 -3,290.00
25.0000

16,450.00

OTHER ITEMS
31 CURE BOX

L.S. -16.67 % -66.67 %

2,500.00 -500.00 1,000.00 -2,000.003,000.00
32 FORCE ACCOUNT ASPHALT REPAIR

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
33 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

3,000.00 3,000.003,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
35 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
36 SPCC PLAN

L.S. -50.00 % -62.50 %

1,000.00 -1,000.00 750.00 -1,250.002,000.00

225.0000
37 NO TRESPASSING SIGN

3.0000 EACH 800.00 % 120.0000 380.00 %

675.00 600.00 360.00 285.00
25.0000
75.00

38 HEALTH AND SAFETY PLAN
L.S. 0.00 % 325.00 %

2,000.00 0.00 8,500.00 6,500.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08X313 REVISION NO : BIDS OPENED ON : Mar 25 2009
CONTRACT NO :007688 REGION NO : 4 AWARDED ON : Mar 30 2009
VERSION NO :1 WORK ORDER# : XL3252
HWY :SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :I5
NORTH FORK LEWIS RIVER BRIDGE
SOUTHBOUND EXPANSION JOINT
08X313

SELBY BRIDGE COMPANY, INC. N.A. DEGERSTROM, INC.
600 SE ASSEMBLY AVE STE 230 N 3303 SULLIVAN RD
98661-5583 99216-1676

PROJECT : VANCOUVER   WA  986618018 SPOKANE   WA  992100425

COUNTY(S) :COWLITZ CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 214002

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2009
08:53

DOT_RGGB01

BH-0051(275)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
39 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00

$403,683.00 -2.56% $418,477.70 1.01%$414,302.00CONTRACT TOTAL

$403,683.00 $418,477.70BASE TOTAL -2.56% 1.01%$414,302.00


