
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -42.17 % -45.83 % -50.83 %

694,000.00 -506,000.00 650,000.00 -550,000.00 590,000.00 -610,000.001,200,000.00

2,500.0000
2 CLEARING AND GRUBBING

4.2100 ACRE -28.57 % 3,100.0000 -11.43 % 3,000.0000 -14.29 %

10,525.00 -4,210.00 13,051.00 -1,684.00 12,630.00 -2,105.00
3,500.0000
14,735.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH -33.33 % 350.0000 -22.22 % 1,100.0000 144.44 %

6,000.00 -3,000.00 7,000.00 -2,000.00 22,000.00 13,000.00
450.0000
9,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 77.78 % 122.22 % 48.15 %

12,000.00 5,250.00 15,000.00 8,250.00 10,000.00 3,250.006,750.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

66,000.00 66,000.00 66,000.0066,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
8 REMOVING EXISTING BRIDGE NO. KIRKLAND 1

L.S. -67.00 % -37.50 % -62.50 %

66,000.00 -134,000.00 125,000.00 -75,000.00 75,000.00 -125,000.00200,000.00

5.0000
9 REMOVING CEMENT CONC. CURB

200.0000 L.F. 25.00 % 7.0000 75.00 % 7.0000 75.00 %

1,000.00 200.00 1,400.00 600.00 1,400.00 600.00
4.0000
800.00

8.0000
10 REMOVING ASPHALT CONC. PAVEMENT

870.0000 S.Y. 146.15 % 7.3500 126.15 % 20.0000 515.38 %

6,960.00 4,132.50 6,394.50 3,567.00 17,400.00 14,572.50
3.2500

2,827.50

14.0000
11 REMOVING TRAFFIC ISLAND

220.0000 S.Y. -30.00 % 8.3500 -58.25 % 18.0000 -10.00 %

3,080.00 -1,320.00 1,837.00 -2,563.00 3,960.00 -440.00
20.0000
4,400.00
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

8.0000
12 REMOVING TRAFFIC CURB

110.0000 L.F. 128.57 % 5.5000 57.14 % 6.0000 71.43 %

880.00 495.00 605.00 220.00 660.00 275.00
3.5000
385.00

0.4000
13 REMOVING PAINT LINE

7000.0000 L.F. 0.00 % 0.3600 -10.00 % 0.4000 0.00 %

2,800.00 0.00 2,520.00 -280.00 2,800.00 0.00
0.4000

2,800.00

0.6000
14 REMOVING PLASTIC LINE

5800.0000 L.F. -10.45 % 0.5700 -14.93 % 0.6000 -10.45 %

3,480.00 -406.00 3,306.00 -580.00 3,480.00 -406.00
0.6700

3,886.00

0.6000
15  REMOVING PROFILED PLASTIC LINE

4100.0000 L.F. -10.45 % 0.5700 -14.93 % 0.6000 -10.45 %

2,460.00 -287.00 2,337.00 -410.00 2,460.00 -287.00
0.6700

2,747.00

23.0000
16 REMOVING PAINTED TRAFFIC MARKING

38.0000 EACH -56.60 % 22.6500 -57.26 % 22.0000 -58.49 %

874.00 -1,140.00 860.70 -1,153.30 836.00 -1,178.00
53.0000
2,014.00

34.0000
17 REMOVING PLASTIC TRAFFIC MARKING

18.0000 EACH -26.09 % 32.9500 -28.37 % 32.0000 -30.43 %

612.00 -216.00 593.10 -234.90 576.00 -252.00
46.0000
828.00

2.0000
18 REMOVING PLASTIC CROSSWALK LINE

3500.0000 S.F. -20.00 % 2.0600 -17.60 % 2.2800 -8.80 %

7,000.00 -1,750.00 7,210.00 -1,540.00 7,980.00 -770.00
2.5000

8,750.00

2.0000
19 REMOVING CHAIN LINK FENCE

520.0000 L.F. -60.00 % 2.1000 -58.00 % 2.0000 -60.00 %

1,040.00 -1,560.00 1,092.00 -1,508.00 1,040.00 -1,560.00
5.0000

2,600.00

GRADING

40.0000
20 ROADWAY EXCAVATION INCL. HAUL

8660.0000 C.Y. 185.71 % 19.9000 42.14 % 16.0000 14.29 %

346,400.00 225,160.00 172,334.00 51,094.00 138,560.00 17,320.00
14.0000

121,240.00

25.0000
21 GRAVEL BORROW INCL. HAUL

4559.0000 TON 78.57 % 14.0000 0.00 % 20.0000 42.86 %

113,975.00 50,149.00 63,826.00 0.00 91,180.00 27,354.00
14.0000

63,826.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

18.0000
22  POND EXCAVATION INCL HAUL

2404.0000 C.Y. 20.00 % 18.2000 21.33 % 18.0000 20.00 %

43,272.00 7,212.00 43,752.80 7,692.80 43,272.00 7,212.00
15.0000

36,060.00

29.0000
23  POND EMBANKMENT COMPACTION

215.0000 C.Y. 625.00 % 15.0000 275.00 % 10.0000 150.00 %

6,235.00 5,375.00 3,225.00 2,365.00 2,150.00 1,290.00
4.0000
860.00

DRAINAGE

820.0000
24 CONCRETE INLET

4.0000 EACH -1.20 % 720.0000 -13.25 % 850.0000 2.41 %

3,280.00 -40.00 2,880.00 -440.00 3,400.00 80.00
830.0000
3,320.00

1,600.0000
25 GRATE INLET TYPE 1

7.0000 EACH -36.00 % 2,130.0000 -14.80 % 1,150.0000 -54.00 %

11,200.00 -6,300.00 14,910.00 -2,590.00 8,050.00 -9,450.00
2,500.0000
17,500.00

2,100.0000
26 GRATE INLET TYPE 2

4.0000 EACH 3.70 % 2,700.0000 33.33 % 1,600.0000 -20.99 %

8,400.00 300.00 10,800.00 2,700.00 6,400.00 -1,700.00
2,025.0000
8,100.00

400.0000
27 COMBINATION INLET

20.0000 EACH 33.33 % 800.0000 166.67 % 1,700.0000 466.67 %

8,000.00 2,000.00 16,000.00 10,000.00 34,000.00 28,000.00
300.0000
6,000.00

30.0000
28 CEMENT CONC. GUTTER

418.0000 L.F. 62.16 % 22.0000 18.92 % 22.0000 18.92 %

12,540.00 4,807.00 9,196.00 1,463.00 9,196.00 1,463.00
18.5000
7,733.00

45.0000
29 QUARRY SPALLS

979.0000 TON 73.08 % 22.0000 -15.38 % 28.0000 7.69 %

44,055.00 18,601.00 21,538.00 -3,916.00 27,412.00 1,958.00
26.0000

25,454.00

8.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

1948.0000 L.F. -46.67 % 7.0000 -53.33 % 7.0000 -53.33 %

15,584.00 -13,636.00 13,636.00 -15,584.00 13,636.00 -15,584.00
15.0000

29,220.00

9.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

630.0000 L.F. -52.63 % 8.0000 -57.89 % 8.0000 -57.89 %

5,670.00 -6,300.00 5,040.00 -6,930.00 5,040.00 -6,930.00
19.0000

11,970.00
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ENGR'S. EST.
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DRAINAGE

22.0000
32 DRAIN PIPE 6 IN. DIAM.

191.0000 L.F. 37.50 % 12.0000 -25.00 % 20.0000 25.00 %

4,202.00 1,146.00 2,292.00 -764.00 3,820.00 764.00
16.0000
3,056.00

38.0000
33 DRAIN PIPE 8 IN. DIAM.

94.0000 L.F. 65.22 % 20.0000 -13.04 % 24.0000 4.35 %

3,572.00 1,410.00 1,880.00 -282.00 2,256.00 94.00
23.0000
2,162.00

37.0000
34 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

100.0000 L.F. -38.33 % 39.0000 -35.00 % 50.0000 -16.67 %

3,700.00 -2,300.00 3,900.00 -2,100.00 5,000.00 -1,000.00
60.0000
6,000.00

STORM SEWER

1,000.0000
35 CATCH BASIN TYPE 1

23.0000 EACH -2.44 % 785.0000 -23.41 % 1,200.0000 17.07 %

23,000.00 -575.00 18,055.00 -5,520.00 27,600.00 4,025.00
1,025.0000
23,575.00

3,300.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

11.0000 EACH 46.67 % 2,650.0000 17.78 % 2,300.0000 2.22 %

36,300.00 11,550.00 29,150.00 4,400.00 25,300.00 550.00
2,250.0000
24,750.00

2,500.0000
37 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 0.00 % 3,500.0000 40.00 % 2,700.0000 8.00 %

2,500.00 0.00 3,500.00 1,000.00 2,700.00 200.00
2,500.0000
2,500.00

3,400.0000
38  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL MOD.

1.0000 EACH 30.77 % 5,000.0000 92.31 % 3,500.0000 34.62 %

3,400.00 800.00 5,000.00 2,400.00 3,500.00 900.00
2,600.0000
2,600.00

3.0000
39 TESTING STORM SEWER PIPE

4334.0000 L.F. 46.34 % 1.0000 -51.22 % 2.5000 21.95 %

13,002.00 4,117.30 4,334.00 -4,550.70 10,835.00 1,950.30
2.0500

8,884.70

60.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3253.0000 L.F. 150.00 % 27.0000 12.50 % 62.0000 158.33 %

195,180.00 117,108.00 87,831.00 9,759.00 201,686.00 123,614.00
24.0000

78,072.00

60.0000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

116.0000 L.F. 60.00 % 48.0000 28.00 % 65.0000 73.33 %

6,960.00 2,610.00 5,568.00 1,218.00 7,540.00 3,190.00
37.5000
4,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37
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STORM SEWER

66.0000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

217.0000 L.F. 34.69 % 53.0000 8.16 % 75.0000 53.06 %

14,322.00 3,689.00 11,501.00 868.00 16,275.00 5,642.00
49.0000

10,633.00
43  PRECAST REINF. CONC. DETENTION VAULT

L.S. -59.95 % -62.94 % -67.66 %

161,000.00 -241,000.00 149,000.00 -253,000.00 130,000.00 -272,000.00402,000.00

SANITARY SEWER

47.0000
44 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

260.0000 L.F. -44.71 % 70.0000 -17.65 % 55.0000 -35.29 %

12,220.00 -9,880.00 18,200.00 -3,900.00 14,300.00 -7,800.00
85.0000

22,100.00

72.0000
45 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

488.0000 L.F. -4.00 % 106.0000 41.33 % 58.0000 -22.67 %

35,136.00 -1,464.00 51,728.00 15,128.00 28,304.00 -8,296.00
75.0000

36,600.00

WATER LINES
46  ADJUST WATER METER MANHOLE

L.S. 246.67 % 233.33 % 1,033.33 %

5,200.00 3,700.00 5,000.00 3,500.00 17,000.00 15,500.001,500.00

1,800.0000
47 GATE VALVE 6 IN.

2.0000 EACH -10.00 % 1,500.0000 -25.00 % 1,400.0000 -30.00 %

3,600.00 -400.00 3,000.00 -1,000.00 2,800.00 -1,200.00
2,000.0000
4,000.00

2,200.0000
48 GATE VALVE 8 IN.

6.0000 EACH 10.00 % 2,600.0000 30.00 % 2,800.0000 40.00 %

13,200.00 1,200.00 15,600.00 3,600.00 16,800.00 4,800.00
2,000.0000
12,000.00

1,800.0000
49 GATE VALVE 12 IN.

1.0000 EACH -28.00 % 1,850.0000 -26.00 % 2,500.0000 0.00 %

1,800.00 -700.00 1,850.00 -650.00 2,500.00 0.00
2,500.0000
2,500.00

3,000.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -53.85 % 3,750.0000 -42.31 % 7,200.0000 10.77 %

12,000.00 -14,000.00 15,000.00 -11,000.00 28,800.00 2,800.00
6,500.0000
26,000.00
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WATER LINES

5,400.0000
51  BUTTERFLY VALVE 20 IN.

1.0000 EACH -57.14 % 10,000.0000 -20.63 % 14,000.0000 11.11 %

5,400.00 -7,200.00 10,000.00 -2,600.00 14,000.00 1,400.00
12,600.0000
12,600.00

1,400.0000
52 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH -57.32 % 2,000.0000 -39.02 % 2,000.0000 -39.02 %

2,800.00 -3,760.00 4,000.00 -2,560.00 4,000.00 -2,560.00
3,280.0000
6,560.00

3,900.0000
53 HYDRANT ASSEMBLY

4.0000 EACH -15.22 % 3,750.0000 -18.48 % 7,500.0000 63.04 %

15,600.00 -2,800.00 15,000.00 -3,400.00 30,000.00 11,600.00
4,600.0000
18,400.00

107.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

140.0000 L.F. 100.00 % 90.0000 68.22 % 80.0000 49.53 %

14,980.00 7,490.00 12,600.00 5,110.00 11,200.00 3,710.00
53.5000
7,490.00

89.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

435.0000 L.F. 44.72 % 100.0000 62.60 % 65.0000 5.69 %

38,715.00 11,962.50 43,500.00 16,747.50 28,275.00 1,522.50
61.5000

26,752.50

160.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

455.0000 L.F. 113.33 % 135.0000 80.00 % 155.0000 106.67 %

72,800.00 38,675.00 61,425.00 27,300.00 70,525.00 36,400.00
75.0000

34,125.00

530.0000
57 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

5.0000 L.F. 231.25 % 1,500.0000 837.50 % 520.0000 225.00 %

2,650.00 1,850.00 7,500.00 6,700.00 2,600.00 1,800.00
160.0000
800.00

335.0000
58 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

455.0000 L.F. 303.61 % 245.0000 195.18 % 400.0000 381.93 %

152,425.00 114,660.00 111,475.00 73,710.00 182,000.00 144,235.00
83.0000

37,765.00

1,900.0000
59  REPLACE EXISTING WATER SERVICE (1") - SHORT SIDE

2.0000 EACH 40.74 % 625.0000 -53.70 % 3,600.0000 166.67 %

3,800.00 1,100.00 1,250.00 -1,450.00 7,200.00 4,500.00
1,350.0000
2,700.00

300.0000
60  DEACTIVATE EXISTING SERVICE

2.0000 EACH -70.00 % 3,000.0000 200.00 % 2,700.0000 170.00 %

600.00 -1,400.00 6,000.00 4,000.00 5,400.00 3,400.00
1,000.0000
2,000.00
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WATER LINES
61  DEACTIVATE EXISTING WATER MAIN

L.S. 76.00 % 20.00 % 800.00 %

8,800.00 3,800.00 6,000.00 1,000.00 45,000.00 40,000.005,000.00

STRUCTURE

18.0000
62 STRUCTURE EXCAVATION CLASS A INCL. HAUL

6122.0000 C.Y. 20.00 % 19.2500 28.33 % 25.0000 66.67 %

110,196.00 18,366.00 117,848.50 26,018.50 153,050.00 61,220.00
15.0000

91,830.00

126.0000
63 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

370.0000 C.Y. -68.50 % 200.0000 -50.00 % 165.0000 -58.75 %

46,620.00 -101,380.00 74,000.00 -74,000.00 61,050.00 -86,950.00
400.0000

148,000.00
64 SHORING OR EXTRA EXCAVATION CL. A FOR RETAINING WALLS

L.S. -5.00 % -75.00 % -25.00 %

57,000.00 -3,000.00 15,000.00 -45,000.00 45,000.00 -15,000.0060,000.00
65 SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. KIRKLAND 1

L.S. -40.00 % -52.00 % -36.00 %

75,000.00 -50,000.00 60,000.00 -65,000.00 80,000.00 -45,000.00125,000.00

35.0000
66 GRAVEL BACKFILL FOR WALL

1280.0000 C.Y. 29.63 % 30.5000 12.96 % 30.0000 11.11 %

44,800.00 10,240.00 39,040.00 4,480.00 38,400.00 3,840.00
27.0000

34,560.00

354.0000
67 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

122.0000 L.F. 18.00 % 135.0000 -55.00 % 200.0000 -33.33 %

43,188.00 6,588.00 16,470.00 -20,130.00 24,400.00 -12,200.00
300.0000
36,600.00

385.0000
68 FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

61.0000 L.F. -23.00 % 1,000.0000 100.00 % 365.0000 -27.00 %

23,485.00 -7,015.00 61,000.00 30,500.00 22,265.00 -8,235.00
500.0000
30,500.00

1,060.0000
69 PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

8.0000 EACH -78.80 % 150.0000 -97.00 % 375.0000 -92.50 %

8,480.00 -31,520.00 1,200.00 -38,800.00 3,000.00 -37,000.00
5,000.0000
40,000.00

385.0000
70 CASING SHORING

32.0000 L.F. 28.33 % 130.0000 -56.67 % 375.0000 25.00 %

12,320.00 2,720.00 4,160.00 -5,440.00 12,000.00 2,400.00
300.0000
9,600.00
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75.0000
71 SHAFT - 24 IN. DIAMETER

1060.0000 L.F. 87.50 % 80.0000 100.00 % 55.0000 37.50 %

79,500.00 37,100.00 84,800.00 42,400.00 58,300.00 15,900.00
40.0000

42,400.00

48.0000
72 FURNISHING SOLDIER PILE  - HP 14 X 73

261.0000 L.F. 6.67 % 73.0000 62.22 % 45.0000 0.00 %

12,528.00 783.00 19,053.00 7,308.00 11,745.00 0.00
45.0000

11,745.00

74.0000
73 FURNISHING SOLDIER PILE  - HP 14 X 117

1250.0000 L.F. -7.50 % 73.0000 -8.75 % 70.0000 -12.50 %

92,500.00 -7,500.00 91,250.00 -8,750.00 87,500.00 -12,500.00
80.0000

100,000.00

0.9000
74 ST. REINF. BAR FOR BRIDGE

127000.0000 LB. 12.50 % 1.1000 37.50 % 1.0000 25.00 %

114,300.00 12,700.00 139,700.00 38,100.00 127,000.00 25,400.00
0.8000

101,600.00

0.9000
75 ST. REINF. BAR FOR RETAINING WALL

47430.0000 LB. 12.50 % 1.1000 37.50 % 1.0000 25.00 %

42,687.00 4,743.00 52,173.00 14,229.00 47,430.00 9,486.00
0.8000

37,944.00

0.9000
76 ST. REINF. BAR FOR STAIRS

300.0000 LB. -55.00 % 1.1000 -45.00 % 1.8500 -7.50 %

270.00 -330.00 330.00 -270.00 555.00 -45.00
2.0000
600.00

0.9000
77 ST. REINF. BAR FOR SHAFT

76600.0000 LB. 12.50 % 1.1000 37.50 % 1.1000 37.50 %

68,940.00 7,660.00 84,260.00 22,980.00 84,260.00 22,980.00
0.8000

61,280.00

9.0000
78 CSL ACCESS TUBE

1410.0000 L.F. 12.50 % 7.0500 -11.88 % 7.0000 -12.50 %

12,690.00 1,410.00 9,940.50 -1,339.50 9,870.00 -1,410.00
8.0000

11,280.00

2,500.0000
79 CONC. CLASS 4000 FOR STAIRS

5.0000 C.Y. 78.57 % 1,100.0000 -21.43 % 825.0000 -41.07 %

12,500.00 5,500.00 5,500.00 -1,500.00 4,125.00 -2,875.00
1,400.0000
7,000.00

515.0000
80 CONC. CLASS 4000 FOR BRIDGE

610.0000 C.Y. 28.75 % 850.0000 112.50 % 620.0000 55.00 %

314,150.00 70,150.00 518,500.00 274,500.00 378,200.00 134,200.00
400.0000

244,000.00

510.0000
81 CONC. CLASS 4000 FOR RETAINING WALL

773.0000 C.Y. -15.00 % 335.0000 -44.17 % 610.0000 1.67 %

394,230.00 -69,570.00 258,955.00 -204,845.00 471,530.00 7,730.00
600.0000

463,800.00
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260.0000
82 CONC. CLASS 4000P FOR SHAFT

350.0000 C.Y. -13.33 % 250.0000 -16.67 % 250.0000 -16.67 %

91,000.00 -14,000.00 87,500.00 -17,500.00 87,500.00 -17,500.00
300.0000

105,000.00

200.0000
83 PRESTRESSED CONC. GIRDER 26 INCH PCPS SLAB

2660.0000 L.F. -20.00 % 250.0000 0.00 % 175.0000 -30.00 %

532,000.00 -133,000.00 665,000.00 0.00 465,500.00 -199,500.00
250.0000

665,000.00
84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

11.0000
85 LAGGING

4090.0000 S.F. 37.50 % 11.0000 37.50 % 10.0000 25.00 %

44,990.00 12,270.00 44,990.00 12,270.00 40,900.00 8,180.00
8.0000

32,720.00
86 SUPERSTRUCTURE  - BRIDGE NO. KIRKLAND 1 REPLACEMENT

L.S. 0.00 % 43.75 % 40.63 %

320,000.00 0.00 460,000.00 140,000.00 450,000.00 130,000.00320,000.00

100.0000
87 BRIDGE RAILING TYPE CSS - 30 INCH

600.0000 L.F. -33.33 % 140.0000 -6.67 % 200.0000 33.33 %

60,000.00 -30,000.00 84,000.00 -6,000.00 120,000.00 30,000.00
150.0000
90,000.00

128.0000
88 BRIDGE RAILING TYPE CSS - 54 INCH

120.0000 L.F. -36.00 % 140.0000 -30.00 % 250.0000 25.00 %

15,360.00 -8,640.00 16,800.00 -7,200.00 30,000.00 6,000.00
200.0000
24,000.00

222.0000
89 TRAFFIC BARRIER

174.0000 L.F. 122.00 % 220.0000 120.00 % 240.0000 140.00 %

38,628.00 21,228.00 38,280.00 20,880.00 41,760.00 24,360.00
100.0000
17,400.00

163.0000
90 PEDESTRIAN BARRIER

679.0000 L.F. 8.67 % 197.0000 31.33 % 150.0000 0.00 %

110,677.00 8,827.00 133,763.00 31,913.00 101,850.00 0.00
150.0000

101,850.00

465.0000
91 SEW PEDESTRIAN BARRIER

167.0000 L.F. 55.00 % 330.0000 10.00 % 250.0000 -16.67 %

77,655.00 27,555.00 55,110.00 5,010.00 41,750.00 -8,350.00
300.0000
50,100.00

38.0000
92 CONCRETE FASCIA PANEL

3790.0000 S.F. 8.57 % 30.0000 -14.29 % 45.0000 28.57 %

144,020.00 11,370.00 113,700.00 -18,950.00 170,550.00 37,900.00
35.0000

132,650.00
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8.0000
93 PREFABRICATED DRAINAGE MAT

198.0000 S.Y. 0.00 % 15.0000 87.50 % 8.0000 0.00 %

1,584.00 0.00 2,970.00 1,386.00 1,584.00 0.00
8.0000

1,584.00

36.0000
94 STRUCTURAL EARTH WALL

2802.0000 S.F. 20.00 % 32.6500 8.83 % 36.0000 20.00 %

100,872.00 16,812.00 91,485.30 7,425.30 100,872.00 16,812.00
30.0000

84,060.00

15.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1630.0000 C.Y. -40.00 % 24.7000 -1.20 % 28.0000 12.00 %

24,450.00 -16,300.00 40,261.00 -489.00 45,640.00 4,890.00
25.0000

40,750.00

216.0000
96 BRIDGE APPROACH SLAB

590.0000 S.Y. 8.00 % 270.0000 35.00 % 220.0000 10.00 %

127,440.00 9,440.00 159,300.00 41,300.00 129,800.00 11,800.00
200.0000

118,000.00

SURFACING

24.0000
97 CRUSHED SURFACING BASE COURSE

4305.0000 TON 14.29 % 17.8000 -15.24 % 22.0000 4.76 %

103,320.00 12,915.00 76,629.00 -13,776.00 94,710.00 4,305.00
21.0000

90,405.00

26.0000
98 CRUSHED SURFACING TOP COURSE

848.0000 TON 23.81 % 18.9000 -10.00 % 40.0000 90.48 %

22,048.00 4,240.00 16,027.20 -1,780.80 33,920.00 16,112.00
21.0000

17,808.00

LIQUID ASPHALT
99 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

HOT MIX ASPHALT

3.0000
100 PLANING BITUMINOUS PAVEMENT

8230.0000 S.Y. -55.56 % 3.7500 -44.44 % 4.0000 -40.74 %

24,690.00 -30,862.50 30,862.50 -24,690.00 32,920.00 -22,632.50
6.7500

55,552.50
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HOT MIX ASPHALT

95.0000
101 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

157.0000 TON -36.67 % 100.0000 -33.33 % 220.0000 46.67 %

14,915.00 -8,635.00 15,700.00 -7,850.00 34,540.00 10,990.00
150.0000
23,550.00

60.0000
102 HMA CL. 1/2 IN. PG 64-22

8024.0000 TON -25.00 % 63.0000 -21.25 % 62.0000 -22.50 %

481,440.00 -160,480.00 505,512.00 -136,408.00 497,488.00 -144,432.00
80.0000

641,920.00
103 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,300.00 15,300.00 15,300.0015,300.00
104 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,200.00 10,200.00 10,200.0010,200.00
105 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

90.0000
106 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

248.0000 TON -30.77 % 95.0000 -26.92 % 100.0000 -23.08 %

22,320.00 -9,920.00 23,560.00 -8,680.00 24,800.00 -7,440.00
130.0000
32,240.00

IRRIGATION AND WATER DISTRIBUTION
107  IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

EROSION CNTL AND ROADSIDE RESTORATION

35.0000
108 ESC LEAD

425.0000 DAY -58.82 % 50.0000 -41.18 % 100.0000 17.65 %

14,875.00 -21,250.00 21,250.00 -14,875.00 42,500.00 6,375.00
85.0000

36,125.00

1.0000
109 TEMPORARY EROSION CONTROL BLANKET

6900.0000 S.Y. -50.00 % 3.2500 62.50 % 2.0000 0.00 %

6,900.00 -6,900.00 22,425.00 8,625.00 13,800.00 0.00
2.0000

13,800.00
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EROSION CNTL AND ROADSIDE RESTORATION

3.7000
110 PERMANENT EROSION CONTROL BLANKET

600.0000 S.Y. -32.73 % 4.5000 -18.18 % 5.0000 -9.09 %

2,220.00 -1,080.00 2,700.00 -600.00 3,000.00 -300.00
5.5000

3,300.00

0.7500
111 PLASTIC COVERING

13700.0000 S.Y. -62.50 % 2.2500 12.50 % 1.5000 -25.00 %

10,275.00 -17,125.00 30,825.00 3,425.00 20,550.00 -6,850.00
2.0000

27,400.00

7.4000
112 CHECK DAM

340.0000 L.F. -38.33 % 7.5000 -37.50 % 10.0000 -16.67 %

2,516.00 -1,564.00 2,550.00 -1,530.00 3,400.00 -680.00
12.0000
4,080.00

65.0000
113 INLET PROTECTION

80.0000 EACH -13.33 % 70.0000 -6.67 % 55.0000 -26.67 %

5,200.00 -800.00 5,600.00 -400.00 4,400.00 -1,600.00
75.0000
6,000.00

12.0000
114 STABILIZED CONSTRUCTION ENTRANCE

1035.0000 S.Y. -14.29 % 15.5000 10.71 % 8.0000 -42.86 %

12,420.00 -2,070.00 16,042.50 1,552.50 8,280.00 -6,210.00
14.0000

14,490.00

2,500.0000
115 TIRE WASH

6.0000 EACH -83.33 % 1.0000 -99.99 % 1,200.0000 -92.00 %

15,000.00 -75,000.00 6.00 -89,994.00 7,200.00 -82,800.00
15,000.0000
90,000.00

50.0000
116 STREET CLEANING

1840.0000 HR -50.00 % 95.0000 -5.00 % 110.0000 10.00 %

92,000.00 -92,000.00 174,800.00 -9,200.00 202,400.00 18,400.00
100.0000

184,000.00

5.0000
117 SILT FENCE

4850.0000 L.F. 0.00 % 3.7500 -25.00 % 5.0000 0.00 %

24,250.00 0.00 18,187.50 -6,062.50 24,250.00 0.00
5.0000

24,250.00

40.0000
118 STRAW BALE

40.0000 EACH 100.00 % 35.0000 75.00 % 85.0000 325.00 %

1,600.00 800.00 1,400.00 600.00 3,400.00 2,600.00
20.0000
800.00

3.7000
119 WATTLE

850.0000 L.F. -38.33 % 3.5000 -41.67 % 4.0000 -33.33 %

3,145.00 -1,955.00 2,975.00 -2,125.00 3,400.00 -1,700.00
6.0000

5,100.00
120 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

460,000.00 460,000.00 460,000.00460,000.00
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EROSION CNTL AND ROADSIDE RESTORATION

6.5000
121 TEMPORARY CURB

1070.0000 L.F. -18.75 % 5.6500 -29.38 % 6.0000 -25.00 %

6,955.00 -1,605.00 6,045.50 -2,514.50 6,420.00 -2,140.00
8.0000

8,560.00

12.0000
122 TEMPORARY PIPE SLOPE DRAIN

310.0000 L.F. -47.83 % 22.0000 -4.35 % 58.0000 152.17 %

3,720.00 -3,410.00 6,820.00 -310.00 17,980.00 10,850.00
23.0000
7,130.00

1,300.0000
123 MULCHING

1.4000 ACRE 23.81 % 2,575.0000 145.24 % 1,500.0000 42.86 %

1,820.00 350.00 3,605.00 2,135.00 2,100.00 630.00
1,050.0000
1,470.00

3,500.0000
124 MULCHING WITH HECP TYPE 1 MULCH

1.4000 ACRE -5.41 % 4,635.0000 25.27 % 3,800.0000 2.70 %

4,900.00 -280.00 6,489.00 1,309.00 5,320.00 140.00
3,700.0000
5,180.00

1,200.0000
125 TEMPORARY SEEDING

2.9000 ACRE -20.00 % 1,802.5000 20.17 % 1,500.0000 0.00 %

3,480.00 -870.00 5,227.25 877.25 4,350.00 0.00
1,500.0000
4,350.00

0.2000
126 SEEDING AND FERTILIZING BY HAND

3570.0000 S.Y. -90.00 % 1.6500 -17.50 % 0.3200 -84.00 %

714.00 -6,426.00 5,890.50 -1,249.50 1,142.40 -5,997.60
2.0000

7,140.00

50.0000
127 TOPSOIL TYPE A

23.0000 C.Y. 6.38 % 51.5000 9.57 % 45.0000 -4.26 %

1,150.00 69.00 1,184.50 103.50 1,035.00 -46.00
47.0000
1,081.00

260.0000
128 PSIPE PAPERBARK MAPLE, 2" CAL., B&B

28.0000 EACH 23.81 % 206.0000 -1.90 % 325.0000 54.76 %

7,280.00 1,400.00 5,768.00 -112.00 9,100.00 3,220.00
210.0000
5,880.00

260.0000
129 PSIPE BOWHALL RED MAPLE, 2" CAL. B&B

9.0000 EACH 23.81 % 206.0000 -1.90 % 325.0000 54.76 %

2,340.00 450.00 1,854.00 -36.00 2,925.00 1,035.00
210.0000
1,890.00

260.0000
130 PSIPE INCENSE CEDAR, 6-8' HT., B&B

7.0000 EACH 116.67 % 87.5500 -27.04 % 325.0000 170.83 %

1,820.00 980.00 612.85 -227.15 2,275.00 1,435.00
120.0000
840.00

58.0000
131 PSIPE DOUGLAS FIR, 4' HT., NO. 5 CONT.

22.0000 EACH 65.71 % 206.0000 488.57 % 100.0000 185.71 %

1,276.00 506.00 4,532.00 3,762.00 2,200.00 1,430.00
35.0000
770.00
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01/19/2011
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

58.0000
132 PSIPE WESTERN RED CEDAR, 4' HT., NO. 5 CONT.

14.0000 EACH 65.71 % 20.6000 -41.14 % 100.0000 185.71 %

812.00 322.00 288.40 -201.60 1,400.00 910.00
35.0000
490.00

58.0000
133 PSIPE VINE MAPLE, 4' HT., NO. 5 CONT.

19.0000 EACH 65.71 % 20.6000 -41.14 % 100.0000 185.71 %

1,102.00 437.00 391.40 -273.60 1,900.00 1,235.00
35.0000
665.00

8.0000
134 PSIPE CRETE RHODODENDRON, 2 GAL CONT.

32.0000 EACH -50.00 % 25.7500 60.94 % 20.0000 25.00 %

256.00 -256.00 824.00 312.00 640.00 128.00
16.0000
512.00

8.0000
135 PSIPE BOSTON IVY, 1 GAL. CONT.

48.0000 EACH 0.00 % 10.3000 28.75 % 20.0000 150.00 %

384.00 0.00 494.40 110.40 960.00 576.00
8.0000
384.00

8.0000
136 PSIPE WHITE ROCKROSE, 2 GAL CONT.

146.0000 EACH -50.00 % 15.4500 -3.44 % 20.0000 25.00 %

1,168.00 -1,168.00 2,255.70 -80.30 2,920.00 584.00
16.0000
2,336.00

8.0000
137 PSIPE DWARF OREGON GRAPE, 2 GAL. CONT.

956.0000 EACH -50.00 % 17.0000 6.25 % 20.0000 25.00 %

7,648.00 -7,648.00 16,252.00 956.00 19,120.00 3,824.00
16.0000

15,296.00

8.0000
138 PSIPE CRIMSON PYGMY JAPANESE BARBERRY, 2 GAL. CONT.

133.0000 EACH -50.00 % 17.0000 6.25 % 20.0000 25.00 %

1,064.00 -1,064.00 2,261.00 133.00 2,660.00 532.00
16.0000
2,128.00

8.0000
139 PSIPE PACIFIC WAX MYRTLE, 2 GAL CONT.

38.0000 EACH -50.00 % 20.6000 28.75 % 20.0000 25.00 %

304.00 -304.00 782.80 174.80 760.00 152.00
16.0000
608.00

8.0000
140 PSIPE DAVID VIBURNUM, 2 GAL. CONT.

87.0000 EACH -50.00 % 17.0000 6.25 % 20.0000 25.00 %

696.00 -696.00 1,479.00 87.00 1,740.00 348.00
16.0000
1,392.00

8.0000
141 PSIPE LAVENDER, 1 GAL CONT.

84.0000 EACH 0.00 % 9.2500 15.63 % 10.0000 25.00 %

672.00 0.00 777.00 105.00 840.00 168.00
8.0000
672.00

8.0000
142 PSIPE BLUE OAT GRASS, 2 GAL. CONT.

77.0000 EACH -50.00 % 15.4500 -3.44 % 10.0000 -37.50 %

616.00 -616.00 1,189.65 -42.35 770.00 -462.00
16.0000
1,232.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.0000
143 PSIPE CORAL BEAUTY BEARBERRY, 1 GAL. CONT.

3896.0000 EACH 0.00 % 7.2000 -10.00 % 7.0000 -12.50 %

31,168.00 0.00 28,051.20 -3,116.80 27,272.00 -3,896.00
8.0000

31,168.00

8.0000
144 PSIPE CREEPING RUBUS, 1 GAL CONT.

2286.0000 EACH 0.00 % 6.2000 -22.50 % 7.0000 -12.50 %

18,288.00 0.00 14,173.20 -4,114.80 16,002.00 -2,286.00
8.0000

18,288.00

3.0000
145 PSIPE HARDSTEM BULRUSH, PLUG

897.0000 EACH -40.00 % 1.2500 -75.00 % 2.0000 -60.00 %

2,691.00 -1,794.00 1,121.25 -3,363.75 1,794.00 -2,691.00
5.0000

4,485.00

3.0000
146 PSIPE MARSH SPEEDWELL, PLUG

443.0000 EACH -40.00 % 1.2500 -75.00 % 2.0000 -60.00 %

1,329.00 -886.00 553.75 -1,661.25 886.00 -1,329.00
5.0000

2,215.00

3.0000
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

237.0000 EACH -40.00 % 1.2500 -75.00 % 2.0000 -60.00 %

711.00 -474.00 296.25 -888.75 474.00 -711.00
5.0000

1,185.00

3.0000
148 PSIPE UNBRANCHED BUR-REED, PLUG

237.0000 EACH -40.00 % 1.2500 -75.00 % 2.0000 -60.00 %

711.00 -474.00 296.25 -888.75 474.00 -711.00
5.0000

1,185.00

3.0000
149 PSIPE GIANT BUR-REED, PLUG

237.0000 EACH -40.00 % 1.2500 -75.00 % 2.0000 -60.00 %

711.00 -474.00 296.25 -888.75 474.00 -711.00
5.0000

1,185.00

3.0000
150 PSIPE RED OSIER DOGWOOD, 18" HT., BAREROOT

53.0000 EACH -62.50 % 3.1000 -61.25 % 5.0000 -37.50 %

159.00 -265.00 164.30 -259.70 265.00 -159.00
8.0000
424.00

3.0000
151 PSIPE SPIREA, 18" HT., BAREROOT

53.0000 EACH -62.50 % 3.1000 -61.25 % 5.0000 -37.50 %

159.00 -265.00 164.30 -259.70 265.00 -159.00
8.0000
424.00

3.0000
152 PSIPE SALMONBERRY, 18" HT., BAREROOT

53.0000 EACH -62.50 % 3.1000 -61.25 % 5.0000 -37.50 %

159.00 -265.00 164.30 -259.70 265.00 -159.00
8.0000
424.00

3.0000
153 PSIPE SITKA WILLOW, 36" HT., LIVESTAKE

53.0000 EACH -40.00 % 3.1000 -38.00 % 5.0000 0.00 %

159.00 -106.00 164.30 -100.70 265.00 0.00
5.0000
265.00
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8.0000
154 PSIPE PACIFIC WAX MYRTLE, 18" HT., 1 GAL CONT.

170.0000 EACH 0.00 % 8.2500 3.13 % 10.0000 25.00 %

1,360.00 0.00 1,402.50 42.50 1,700.00 340.00
8.0000

1,360.00

8.0000
155 PSIPE OREGON GRAPE, 18" HT., 1 GAL CONT.

170.0000 EACH 0.00 % 6.2000 -22.50 % 10.0000 25.00 %

1,360.00 0.00 1,054.00 -306.00 1,700.00 340.00
8.0000

1,360.00

8.0000
156 PSIPE WILD MOCK ORANGE 18" HT., 1 GAL CONT.

170.0000 EACH 0.00 % 7.2000 -10.00 % 10.0000 25.00 %

1,360.00 0.00 1,224.00 -136.00 1,700.00 340.00
8.0000

1,360.00

8.0000
157 PSIPE SNOWBERRY, 18" HT., 1 GAL CONT.

170.0000 EACH 0.00 % 6.2000 -22.50 % 10.0000 25.00 %

1,360.00 0.00 1,054.00 -306.00 1,700.00 340.00
8.0000

1,360.00
158 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

25,040.00 25,040.00 25,040.0025,040.00
159 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

15,440.00 15,440.00 15,440.0015,440.00
160 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

33.0000
161 FINE COMPOST

177.0000 C.Y. -32.65 % 30.9000 -36.94 % 45.0000 -8.16 %

5,841.00 -2,832.00 5,469.30 -3,203.70 7,965.00 -708.00
49.0000
8,673.00

28.0000
162 SOIL AMENDMENT

843.0000 C.Y. -20.00 % 30.9000 -11.71 % 45.0000 28.57 %

23,604.00 -5,901.00 26,048.70 -3,456.30 37,935.00 8,430.00
35.0000

29,505.00

34.0000
163 BARK OR WOOD CHIP MULCH

636.0000 C.Y. -2.86 % 33.4500 -4.43 % 45.0000 28.57 %

21,624.00 -636.00 21,274.20 -985.80 28,620.00 6,360.00
35.0000

22,260.00

1.7000
164 SEEDED LAWN INSTALLATION

560.0000 S.Y. 13.33 % 1.0500 -30.00 % 3.0000 100.00 %

952.00 112.00 588.00 -252.00 1,680.00 840.00
1.5000
840.00
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3.5000
165 HIGH VISIBILITY FENCE

2080.0000 L.F. 16.67 % 3.2500 8.33 % 5.0000 66.67 %

7,280.00 1,040.00 6,760.00 520.00 10,400.00 4,160.00
3.0000

6,240.00

45.0000
166  GRASS PAVING

480.0000 S.Y. -10.00 % 44.0000 -12.00 % 5.5000 -89.00 %

21,600.00 -2,400.00 21,120.00 -2,880.00 2,640.00 -21,360.00
50.0000

24,000.00

750.0000
167  TREE GRATE

6.0000 EACH -50.00 % 2,500.0000 66.67 % 1,200.0000 -20.00 %

4,500.00 -4,500.00 15,000.00 6,000.00 7,200.00 -1,800.00
1,500.0000
9,000.00

1,000.0000
168  STREAMBED BOULDER

2.0000 TON 233.33 % 65.0000 -78.33 % 300.0000 0.00 %

2,000.00 1,400.00 130.00 -470.00 600.00 0.00
300.0000
600.00

53.0000
169  STRUCTURAL SOIL MIX

203.0000 TON 76.67 % 35.0000 16.67 % 32.0000 6.67 %

10,759.00 4,669.00 7,105.00 1,015.00 6,496.00 406.00
30.0000
6,090.00

110.0000
170  ROCKSCAPE

665.0000 S.Y. 50.68 % 36.0000 -50.68 % 14.0000 -80.82 %

73,150.00 24,605.00 23,940.00 -24,605.00 9,310.00 -39,235.00
73.0000

48,545.00

0.6000
171  SEDIMENT TRAP

4930.0000 S.F. -80.00 % 3.3000 10.00 % 6.0000 100.00 %

2,958.00 -11,832.00 16,269.00 1,479.00 29,580.00 14,790.00
3.0000

14,790.00

210.0000
172  PORTABLE ABOVE-GROUND TANK

108.0000 MO. -79.00 % 155.0000 -84.50 % 58.0000 -94.20 %

22,680.00 -85,320.00 16,740.00 -91,260.00 6,264.00 -101,736.00
1,000.0000
108,000.00

100.0000
173  WATER BAG 15 GALLON

7.0000 EACH -11.89 % 40.0000 -64.76 % 35.0000 -69.16 %

700.00 -94.50 280.00 -514.50 245.00 -549.50
113.5000
794.50

50.0000
174  WATER BAG 20 GALLON

31.0000 EACH -59.51 % 25.0000 -79.76 % 34.0000 -72.47 %

1,550.00 -2,278.50 775.00 -3,053.50 1,054.00 -2,774.50
123.5000
3,828.50
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15.0000
175  CK CEMENT CONC. TRAFFIC CURB AND GUTTER

4180.0000 L.F. -15.49 % 10.7400 -39.49 % 15.0000 -15.49 %

62,700.00 -11,495.00 44,893.20 -29,301.80 62,700.00 -11,495.00
17.7500

74,195.00

24.0000
176  CK CEMENT CONC. PEDESTRIAN CURB

649.0000 L.F. -4.00 % 14.5800 -41.68 % 17.0000 -32.00 %

15,576.00 -649.00 9,462.42 -6,762.58 11,033.00 -5,192.00
25.0000

16,225.00

30.0000
177  CK CEMENT CONC. TRAFFIC CURB TYPE E-1

526.0000 L.F. 20.00 % 14.5800 -41.68 % 17.0000 -32.00 %

15,780.00 2,630.00 7,669.08 -5,480.92 8,942.00 -4,208.00
25.0000

13,150.00

50.0000
178  CK EXTRUDED CEMENT CONC. CURB

20.0000 L.F. 400.00 % 51.5000 415.00 % 57.0000 470.00 %

1,000.00 800.00 1,030.00 830.00 1,140.00 940.00
10.0000
200.00

94.0000
179  MODIFIED RETAINING WALL

50.0000 L.F. 213.33 % 140.0000 366.67 % 34.0000 13.33 %

4,700.00 3,200.00 7,000.00 5,500.00 1,700.00 200.00
30.0000
1,500.00

30.0000
180 BEAM GUARDRAIL TYPE 31

275.0000 L.F. 20.00 % 31.2500 25.00 % 34.0000 36.00 %

8,250.00 1,375.00 8,593.75 1,718.75 9,350.00 2,475.00
25.0000
6,875.00

2,500.0000
181 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 W/ D CONNECTION

2.0000 EACH 22.55 % 2,650.0000 29.90 % 2,600.0000 27.45 %

5,000.00 920.00 5,300.00 1,220.00 5,200.00 1,120.00
2,040.0000
4,080.00

2,400.0000
182 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 224.32 % 2,420.5000 227.09 % 27.0000 -96.35 %

2,400.00 1,660.00 2,420.50 1,680.50 27.00 -713.00
740.0000
740.00

13.0000
183 TEMPORARY CONC. BARRIER

2700.0000 L.F. -13.33 % 12.2000 -18.67 % 13.0000 -13.33 %

35,100.00 -5,400.00 32,940.00 -7,560.00 35,100.00 -5,400.00
15.0000

40,500.00

3,600.0000
184 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH -12.20 % 3,465.0000 -15.49 % 3,850.0000 -6.10 %

25,200.00 -3,500.00 24,255.00 -4,445.00 26,950.00 -1,750.00
4,100.0000
28,700.00

1,500.0000
185 RESETTING IMPACT ATTENUATOR

6.0000 EACH 11.11 % 1,282.3500 -5.01 % 1,400.0000 3.70 %

9,000.00 900.00 7,694.10 -405.90 8,400.00 300.00
1,350.0000
8,100.00
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1,500.0000
186 TRANSPORTABLE ATTENUATOR(S)

5.0000 EACH -66.29 % 3,300.0000 -25.84 % 4,500.0000 1.12 %

7,500.00 -14,750.00 16,500.00 -5,750.00 22,500.00 250.00
4,450.0000
22,250.00

55.0000
187 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

300.0000 HR 0.00 % 65.0000 18.18 % 7.0000 -87.27 %

16,500.00 0.00 19,500.00 3,000.00 2,100.00 -14,400.00
55.0000

16,500.00
188 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

35.0000
189 FLEXIBLE GUIDE POST

25.0000 EACH 6.06 % 31.0500 -5.91 % 35.0000 6.06 %

875.00 50.00 776.25 -48.75 875.00 50.00
33.0000
825.00

0.2500
190 PAINT LINE

9000.0000 L.F. -50.00 % 0.2600 -48.00 % 0.2800 -44.00 %

2,250.00 -2,250.00 2,340.00 -2,160.00 2,520.00 -1,980.00
0.5000

4,500.00

1.4000
191 PLASTIC LINE

2360.0000 L.F. 40.00 % 1.3900 39.00 % 1.5000 50.00 %

3,304.00 944.00 3,280.40 920.40 3,540.00 1,180.00
1.0000

2,360.00

0.3000
192 PAINTED WIDE LINE

8306.0000 L.F. -62.50 % 0.3400 -57.50 % 0.3500 -56.25 %

2,491.80 -4,153.00 2,824.04 -3,820.76 2,907.10 -3,737.70
0.8000

6,644.80

3.0000
193 PLASTIC WIDE LANE LINE

1520.0000 L.F. 50.00 % 2.8800 44.00 % 3.0000 50.00 %

4,560.00 1,520.00 4,377.60 1,337.60 4,560.00 1,520.00
2.0000

3,040.00

4.0000
194 PLASTIC CROSSWALK LINE

1720.0000 S.F. -20.00 % 3.9700 -20.60 % 4.0000 -20.00 %

6,880.00 -1,720.00 6,828.40 -1,771.60 6,880.00 -1,720.00
5.0000

8,600.00

3.0000
195 PLASTIC STOP LINE

280.0000 L.F. -66.67 % 3.3500 -62.78 % 3.5000 -61.11 %

840.00 -1,680.00 938.00 -1,582.00 980.00 -1,540.00
9.0000

2,520.00

120.0000
196 PLASTIC TRAFFIC ARROW

63.0000 EACH 0.00 % 118.4500 -1.29 % 125.0000 4.17 %

7,560.00 0.00 7,462.35 -97.65 7,875.00 315.00
120.0000
7,560.00
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36.0000
197 PLASTIC TRAFFIC LETTER

25.0000 EACH -28.00 % 36.0500 -27.90 % 38.0000 -24.00 %

900.00 -350.00 901.25 -348.75 950.00 -300.00
50.0000
1,250.00

1,300.0000
198  PLASTIC INTERSTATE SHIELD SYMBOL

3.0000 EACH 30.00 % 1,278.5000 27.85 % 1,350.0000 35.00 %

3,900.00 900.00 3,835.50 835.50 4,050.00 1,050.00
1,000.0000
3,000.00

90.0000
199 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 63.64 % 87.5500 59.18 % 95.0000 72.73 %

90.00 35.00 87.55 32.55 95.00 40.00
55.0000
55.00

900.0000
200 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 104.55 % 875.5000 98.98 % 900.0000 104.55 %

900.00 460.00 875.50 435.50 900.00 460.00
440.0000
440.00

58.0000
201 PLASTIC BICYCLE LANE SYMBOL

34.0000 EACH -53.60 % 56.6500 -54.68 % 60.0000 -52.00 %

1,972.00 -2,278.00 1,926.10 -2,323.90 2,040.00 -2,210.00
125.0000
4,250.00

26.0000
202 PLASTIC DRAINAGE MARKING

13.0000 EACH -3.70 % 25.7500 -4.63 % 28.0000 3.70 %

338.00 -13.00 334.75 -16.25 364.00 13.00
27.0000
351.00

37.0000
203 PLASTIC YIELD LINE SYMBOL

3.0000 EACH 32.14 % 36.0500 28.75 % 40.0000 42.86 %

111.00 27.00 108.15 24.15 120.00 36.00
28.0000
84.00

300.0000
204 RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND -23.08 % 293.5500 -24.73 % 325.0000 -16.67 %

1,050.00 -315.00 1,027.43 -337.58 1,137.50 -227.50
390.0000
1,365.00

0.1500
205 TEMPORARY PAVEMENT MARKING

27000.0000 L.F. -62.50 % 0.1500 -62.50 % 0.1700 -57.50 %

4,050.00 -6,750.00 4,050.00 -6,750.00 4,590.00 -6,210.00
0.4000

10,800.00
206 PERMANENT SIGNING

L.S. -22.54 % -45.36 % -46.48 %

55,000.00 -16,000.00 38,795.00 -32,205.00 38,000.00 -33,000.0071,000.00
207 SIGN BRIDGE NO. 1

L.S. 16.00 % 1.96 % 2.00 %

116,000.00 16,000.00 101,958.00 1,958.00 102,000.00 2,000.00100,000.00
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208 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -78.00 % -7.26 % -8.00 %

11,000.00 -39,000.00 46,371.00 -3,629.00 46,000.00 -4,000.0050,000.00
209 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 10.00 % 22.95 % 20.00 %

4,400.00 400.00 4,918.00 918.00 4,800.00 800.004,000.00
210 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 10.00 % 22.95 % 20.00 %

4,400.00 400.00 4,918.00 918.00 4,800.00 800.004,000.00
211 TEMPORARY ILLUMINATION SYSTEM

L.S. -60.00 % -60.00 % -60.00 %

20,000.00 -30,000.00 20,001.00 -29,999.00 20,000.00 -30,000.0050,000.00
212 ILLUMINATION SYSTEM

L.S. -20.54 % -11.79 % -28.57 %

445,000.00 -115,000.00 494,000.00 -66,000.00 400,000.00 -160,000.00560,000.00
213  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/120 AVE

L.S. -10.71 % 10.71 % -19.64 %

250,000.00 -30,000.00 310,000.00 30,000.00 225,000.00 -55,000.00280,000.00
214  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/SPUI

L.S. 11.76 % 11.76 % 8.82 %

190,000.00 20,000.00 190,000.00 20,000.00 185,000.00 15,000.00170,000.00
215  TEMP. TRAFFIC SIGNAL SYSTEM 120 AVE NE/NE 116 ST

L.S. -66.25 % -65.00 % -66.25 %

27,000.00 -53,000.00 28,000.00 -52,000.00 27,000.00 -53,000.0080,000.00
216  TEMP. TRAFFIC SIGNAL SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -78.57 % -78.57 % -77.14 %

15,000.00 -55,000.00 15,000.00 -55,000.00 16,000.00 -54,000.0070,000.00
217  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/120 AVE NE

L.S. -78.18 % -78.18 % -78.18 %

6,000.00 -21,500.00 6,000.00 -21,500.00 6,000.00 -21,500.0027,500.00
218  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -70.00 % -75.00 % -74.00 %

6,000.00 -14,000.00 5,000.00 -15,000.00 5,200.00 -14,800.0020,000.00
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219  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -40.98 % -50.82 % -54.10 %

18,000.00 -12,500.00 15,000.00 -15,500.00 14,000.00 -16,500.0030,500.00
220  COMMUNICATION CONDUIT SYSTEM

L.S. 119.51 % 95.12 % 95.12 %

45,000.00 24,500.00 40,000.00 19,500.00 40,000.00 19,500.0020,500.00
221  COMMUNICATION CABLES AND INTERFACES

L.S. 23.08 % 53.85 % 46.15 %

32,000.00 6,000.00 40,000.00 14,000.00 38,000.00 12,000.0026,000.00
222  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 100.00 % 80.00 % -4.00 %

10,000.00 5,000.00 9,000.00 4,000.00 4,800.00 -200.005,000.00

7.0000
223  TRENCHING AND PSE CONDUIT INSTALLATION

260.0000 L.F. -86.79 % 12.0000 -77.36 % 52.0000 -1.89 %

1,820.00 -11,960.00 3,120.00 -10,660.00 13,520.00 -260.00
53.0000

13,780.00

1.0000
224 SEQUENTIAL ARROW SIGN

16000.0000 HR -60.00 % 5.0000 100.00 % 1.7500 -30.00 %

16,000.00 -24,000.00 80,000.00 40,000.00 28,000.00 -12,000.00
2.5000

40,000.00

8.0000
225 PORTABLE CHANGEABLE MESSAGE SIGN

5000.0000 HR 220.00 % 5.0000 100.00 % 6.0000 140.00 %

40,000.00 27,500.00 25,000.00 12,500.00 30,000.00 17,500.00
2.5000

12,500.00
226 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -52.94 % -58.82 % -43.53 %

40,000.00 -45,000.00 35,000.00 -50,000.00 48,000.00 -37,000.0085,000.00

20.0000
227 FLAGGERS AND SPOTTERS

6500.0000 HR -60.00 % 41.0000 -18.00 % 42.0000 -16.00 %

130,000.00 -195,000.00 266,500.00 -58,500.00 273,000.00 -52,000.00
50.0000

325,000.00

20.0000
228 OTHER TRAFFIC CONTROL LABOR

9000.0000 HR -60.00 % 41.0000 -18.00 % 42.0000 -16.00 %

180,000.00 -270,000.00 369,000.00 -81,000.00 378,000.00 -72,000.00
50.0000

450,000.00
229 TRAFFIC CONTROL SUPERVISOR

L.S. 11.11 % -66.67 % -45.56 %

200,000.00 20,000.00 60,000.00 -120,000.00 98,000.00 -82,000.00180,000.00
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25.0000
230 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. 25.00 % 10.0000 -50.00 % 16.0000 -20.00 %

12,500.00 2,500.00 5,000.00 -5,000.00 8,000.00 -2,000.00
20.0000

10,000.00

130.0000
231 PLASTIC HOV LANE SYMBOL

1.0000 EACH -35.00 % 175.0000 -12.50 % 132.0000 -34.00 %

130.00 -70.00 175.00 -25.00 132.00 -68.00
200.0000
200.00

2.0000
232  GREEN BIKE LANE

785.0000 S.F. -80.00 % 4.0000 -60.00 % 2.0000 -80.00 %

1,570.00 -6,280.00 3,140.00 -4,710.00 1,570.00 -6,280.00
10.0000
7,850.00

233 PEDESTRIAN CONTROL AND PROTECTION
L.S. -76.67 % -16.67 % -63.33 %

7,000.00 -23,000.00 25,000.00 -5,000.00 11,000.00 -19,000.0030,000.00

OTHER ITEMS
234 TYPE B PROGRESS SCHEDULE

L.S. -33.33 % -33.33 % 86.67 %

10,000.00 -5,000.00 10,000.00 -5,000.00 28,000.00 13,000.0015,000.00

13.0000
235 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4213.0000 C.Y. -7.14 % 17.5000 25.00 % 10.0000 -28.57 %

54,769.00 -4,213.00 73,727.50 14,745.50 42,130.00 -16,852.00
14.0000

58,982.00

1.5000
236 SHORING OR EXTRA EXCAVATION CLASS B

28688.0000 S.F. 0.00 % 1.2500 -16.67 % 1.0000 -33.33 %

43,032.00 0.00 35,860.00 -7,172.00 28,688.00 -14,344.00
1.5000

43,032.00

38.0000
237 GRAVEL BACKFILL FOR DRAIN

163.0000 C.Y. 52.00 % 35.0000 40.00 % 25.0000 0.00 %

6,194.00 2,119.00 5,705.00 1,630.00 4,075.00 0.00
25.0000
4,075.00

85.0000
238 CONTROLLED DENSITY FILL

581.0000 C.Y. -39.29 % 85.5000 -38.93 % 105.0000 -25.00 %

49,385.00 -31,955.00 49,675.50 -31,664.50 61,005.00 -20,335.00
140.0000
81,340.00

265.0000
239 PLUGGING EXISTING PIPE

26.0000 EACH 23.26 % 175.0000 -18.60 % 450.0000 109.30 %

6,890.00 1,300.00 4,550.00 -1,040.00 11,700.00 6,110.00
215.0000
5,590.00
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240 STRUCTURE SURVEYING

L.S. 200.00 % 100.00 % 10.00 %

30,000.00 20,000.00 20,000.00 10,000.00 11,000.00 1,000.0010,000.00
241 ROADWAY SURVEYING

L.S. 273.33 % 500.00 % 466.67 %

56,000.00 41,000.00 90,000.00 75,000.00 85,000.00 70,000.0015,000.00

33.0000
242  CK CEMENT CONC. SIDEWALK

2199.0000 S.Y. 0.00 % 24.5000 -25.76 % 28.0000 -15.15 %

72,567.00 0.00 53,875.50 -18,691.50 61,572.00 -10,995.00
33.0000

72,567.00

51.0000
243  STAIR HANDRAIL

42.0000 L.F. 2.00 % 35.0000 -30.00 % 130.0000 160.00 %

2,142.00 42.00 1,470.00 -630.00 5,460.00 3,360.00
50.0000
2,100.00

210.0000
244  STAIR SAFETY RAILING

75.0000 L.F. 110.00 % 95.0000 -5.00 % 110.0000 10.00 %

15,750.00 8,250.00 7,125.00 -375.00 8,250.00 750.00
100.0000
7,500.00

80.0000
245  SAFETY RAILING IN CURB

42.0000 L.F. 6.67 % 65.0000 -13.33 % 110.0000 46.67 %

3,360.00 210.00 2,730.00 -420.00 4,620.00 1,470.00
75.0000
3,150.00

37.0000
246  CSS SIDEWALK PAVING TYPE 1

824.0000 S.Y. 335.29 % 7.2000 -15.29 % 42.0000 394.12 %

30,488.00 23,484.00 5,932.80 -1,071.20 34,608.00 27,604.00
8.5000

7,004.00

40.0000
247  CSS SIDEWALK PAVING TYPE 2

440.0000 S.Y. 60.00 % 19.2500 -23.00 % 52.0000 108.00 %

17,600.00 6,600.00 8,470.00 -2,530.00 22,880.00 11,880.00
25.0000

11,000.00

450.0000
248 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -12.62 % 195.0000 -62.14 % 500.0000 -2.91 %

450.00 -65.00 195.00 -320.00 500.00 -15.00
515.0000
515.00

80.0000
249  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 1

10.0000 S.Y. 142.42 % 29.8000 -9.70 % 50.0000 51.52 %

800.00 470.00 298.00 -32.00 500.00 170.00
33.0000
330.00

80.0000
250  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 2

172.0000 S.Y. 142.42 % 29.7500 -9.85 % 51.0000 54.55 %

13,760.00 8,084.00 5,117.00 -559.00 8,772.00 3,096.00
33.0000
5,676.00
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1,400.0000
251 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -6.67 % 1,175.0000 -21.67 % 950.0000 -36.67 %

1,400.00 -100.00 1,175.00 -325.00 950.00 -550.00
1,500.0000
1,500.00

1,300.0000
252 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH -13.33 % 832.4500 -44.50 % 850.0000 -43.33 %

5,200.00 -800.00 3,329.80 -2,670.20 3,400.00 -2,600.00
1,500.0000
6,000.00

1,100.0000
253 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -26.67 % 901.0000 -39.93 % 800.0000 -46.67 %

1,100.00 -400.00 901.00 -599.00 800.00 -700.00
1,500.0000
1,500.00

1,300.0000
254 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

11.0000 EACH -13.33 % 1,060.0000 -29.33 % 805.0000 -46.33 %

14,300.00 -2,200.00 11,660.00 -4,840.00 8,855.00 -7,645.00
1,500.0000
16,500.00

21.0000
255 CHAIN LINK FENCE TYPE 3

10.0000 L.F. 40.00 % 14.9000 -0.67 % 22.0000 46.67 %

210.00 60.00 149.00 -1.00 220.00 70.00
15.0000
150.00

16.0000
256 COATED CHAIN LINK FENCE TYPE 3

422.0000 L.F. 23.08 % 19.5000 50.00 % 18.0000 38.46 %

6,752.00 1,266.00 8,229.00 2,743.00 7,596.00 2,110.00
13.0000
5,486.00

210.0000
257 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH -30.00 % 112.0000 -62.67 % 200.0000 -33.33 %

210.00 -90.00 112.00 -188.00 200.00 -100.00
300.0000
300.00

210.0000
258 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -30.00 % 135.3500 -54.88 % 225.0000 -25.00 %

3,360.00 -1,440.00 2,165.60 -2,634.40 3,600.00 -1,200.00
300.0000
4,800.00

1,000.0000
259 DOUBLE 14 FT. COATED CHAIN LINK GATE

3.0000 EACH 0.00 % 971.2500 -2.88 % 1,000.0000 0.00 %

3,000.00 0.00 2,913.75 -86.25 3,000.00 0.00
1,000.0000
3,000.00

33.0000
260 GRAVITY BLOCK WALL

40.0000 S.F. 10.00 % 60.0000 100.00 % 45.0000 50.00 %

1,320.00 120.00 2,400.00 1,200.00 1,800.00 600.00
30.0000
1,200.00

100.0000
261 ROCK FOR ROCK WALL

79.0000 TON 0.00 % 90.0000 -10.00 % 100.0000 0.00 %

7,900.00 0.00 7,110.00 -790.00 7,900.00 0.00
100.0000
7,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

20.0000
262 BACKFILL FOR ROCK WALL

38.0000 TON -37.50 % 25.0000 -21.88 % 15.0000 -53.13 %

760.00 -456.00 950.00 -266.00 570.00 -646.00
32.0000
1,216.00

600.0000
263 CONNECTION TO DRAINAGE STRUCTURE

15.0000 EACH -11.11 % 425.0000 -37.04 % 1,000.0000 48.15 %

9,000.00 -1,125.00 6,375.00 -3,750.00 15,000.00 4,875.00
675.0000
10,125.00

530.0000
264 ADJUST MANHOLE

13.0000 EACH 34.18 % 325.0000 -17.72 % 550.0000 39.24 %

6,890.00 1,755.00 4,225.00 -910.00 7,150.00 2,015.00
395.0000
5,135.00

3,200.0000
265 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH -8.57 % 3,000.0000 -14.29 % 3,200.0000 -8.57 %

35,200.00 -3,300.00 33,000.00 -5,500.00 35,200.00 -3,300.00
3,500.0000
38,500.00

3,000.0000
266 MANHOLE 48 IN. DIAM. TYPE 3

6.0000 EACH -14.29 % 3,350.0000 -4.29 % 2,800.0000 -20.00 %

18,000.00 -3,000.00 20,100.00 -900.00 16,800.00 -4,200.00
3,500.0000
21,000.00

70.0000
267 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE ANY

23.0000 L.F. -63.35 % 175.0000 -8.38 % 110.0000 -42.41 %

1,610.00 -2,783.00 4,025.00 -368.00 2,530.00 -1,863.00
191.0000
4,393.00

530.0000
268 ADJUST CATCH BASIN

14.0000 EACH 51.43 % 370.0000 5.71 % 458.0000 30.86 %

7,420.00 2,520.00 5,180.00 280.00 6,412.00 1,512.00
350.0000
4,900.00

269 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -40.00 % 70.00 % 150.00 %

3,000.00 -2,000.00 8,500.00 3,500.00 12,500.00 7,500.005,000.00

420.0000
270 ADJUST VALVE BOX

17.0000 EACH 35.48 % 125.0000 -59.68 % 480.0000 54.84 %

7,140.00 1,870.00 2,125.00 -3,145.00 8,160.00 2,890.00
310.0000
5,270.00

271 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
272 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
273 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
274 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
275 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
276 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
277 SPCC PLAN

L.S. -90.00 % 0.00 % -80.00 %

500.00 -4,500.00 5,000.00 0.00 1,000.00 -4,000.005,000.00

1.4000
278 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

936.0000 S.Y. -44.00 % 2.0500 -18.00 % 2.5000 0.00 %

1,310.40 -1,029.60 1,918.80 -421.20 2,340.00 0.00
2.5000

2,340.00

2.0000
279 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

197.0000 S.Y. -42.86 % 2.6500 -24.29 % 2.8500 -18.57 %

394.00 -295.50 522.05 -167.45 561.45 -128.05
3.5000
689.50

4.0000
280 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

40.9000 S.Y. 60.00 % 4.5000 80.00 % 4.0000 60.00 %

163.60 61.35 184.05 81.80 163.60 61.35
2.5000
102.25

250.0000
281  REPLACE CATCH BASIN FRAME & GRATE W/ SOLID ROUND COVER

10.0000 EACH -75.00 % 400.0000 -60.00 % 850.0000 -15.00 %

2,500.00 -7,500.00 4,000.00 -6,000.00 8,500.00 -1,500.00
1,000.0000
10,000.00

1,600.0000
282  DEBRIS CAGE

2.0000 EACH -36.00 % 1,800.0000 -28.00 % 1,850.0000 -26.00 %

3,200.00 -1,800.00 3,600.00 -1,400.00 3,700.00 -1,300.00
2,500.0000
5,000.00

2,000.0000
283  BACKWATER VALVE

11.0000 EACH -33.33 % 1,750.0000 -41.67 % 1,900.0000 -36.67 %

22,000.00 -11,000.00 19,250.00 -13,750.00 20,900.00 -12,100.00
3,000.0000
33,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

335.0000
284  TRASH RACK

2.0000 EACH -77.67 % 425.0000 -71.67 % 600.0000 -60.00 %

670.00 -2,330.00 850.00 -2,150.00 1,200.00 -1,800.00
1,500.0000
3,000.00

150.0000
285  MEDIA FILTER DRAIN

95.0000 C.Y. 200.00 % 105.0000 110.00 % 18.0000 -64.00 %

14,250.00 9,500.00 9,975.00 5,225.00 1,710.00 -3,040.00
50.0000
4,750.00

286  WATER LINE SUPPORT
L.S. -60.43 % -74.82 % -71.22 %

55,000.00 -84,000.00 35,000.00 -104,000.00 40,000.00 -99,000.00139,000.00
287  TEMPORARY WATER LINE SUPPORT

L.S. 66.67 % -19.44 % 11.11 %

30,000.00 12,000.00 14,500.00 -3,500.00 20,000.00 2,000.0018,000.00
288  GAS LINE SUPPORT

L.S. -16.67 % 11.11 % -50.00 %

30,000.00 -6,000.00 40,000.00 4,000.00 18,000.00 -18,000.0036,000.00
289  POWER LINE SUPPORT

L.S. 13.79 % -13.79 % 12.07 %

66,000.00 8,000.00 50,000.00 -8,000.00 65,000.00 7,000.0058,000.00

150.0000
290 NO TRESPASSING SIGN

2.0000 EACH 15.38 % 100.0000 -23.08 % 50.0000 -61.54 %

300.00 40.00 200.00 -60.00 100.00 -160.00
130.0000
260.00

291 HEALTH AND SAFETY PLAN
L.S. -33.33 % 133.33 % -33.33 %

1,000.00 -500.00 3,500.00 2,000.00 1,000.00 -500.001,500.00

200.0000
292 MAILBOX SUPPORT TYPE 1

1.0000 EACH -46.67 % 650.0000 73.33 % 350.0000 -6.67 %

200.00 -175.00 650.00 275.00 350.00 -25.00
375.0000
375.00

293 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
294  LIQUIFACTION MITIGATION - COMPACTION GROUTING

L.S. -72.22 % -73.23 % -72.73 %

275,000.00 -715,000.00 265,000.00 -725,000.00 270,000.00 -720,000.00990,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GARY MERLINO CONSTRUCTION CO., KLB CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC.
9125 10TH AVE S 3405 - 121ST ST SW 825 5TH AVE

LYNNWOOD WA 98087-1549 98033-6391

PROJECT : SEATTLE   WA  981084600 MUKILTEO   WA  982750158 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

700.0000
295  ARCHITECTURAL PILASTER

8.0000 EACH 366.67 % 800.0000 433.33 % 600.0000 300.00 %

5,600.00 4,400.00 6,400.00 5,200.00 4,800.00 3,600.00
150.0000
1,200.00

296 SHORING OR EXTRA EXCAVATION CL. A FOR DETENTION VAULT
L.S. -94.00 % -37.12 % 13.33 %

4,500.00 -70,500.00 47,160.00 -27,840.00 85,000.00 10,000.0075,000.00

0.9000
297 ST. REINF. BAR FOR SIGN SUPPORT

510.0000 LB. 12.50 % 1.6000 100.00 % 1.2800 60.00 %

459.00 51.00 816.00 408.00 652.80 244.80
0.8000
408.00

250.0000
298 CONC. CLASS 4000 FOR SIGN SUPPORT

5.0000 C.Y. -58.33 % 1,000.0000 66.67 % 725.0000 20.83 %

1,250.00 -1,750.00 5,000.00 2,000.00 3,625.00 625.00
600.0000
3,000.00

6.0000
299  MEDIUM COMPOST BLANKET

280.0000 S.Y. 0.00 % 5.0000 -16.67 % 6.0000 0.00 %

1,680.00 0.00 1,400.00 -280.00 1,680.00 0.00
6.0000

1,680.00

$10,693,960.80 -20.24% $11,076,973.77 -17.38% $11,160,880.85 -16.76%$13,407,331.75CONTRACT TOTAL

$11,160,880.85$10,693,960.80 $11,076,973.77BASE TOTAL -20.24% -17.38% -16.76%$13,407,331.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -8.33 % -4.58 % -8.33 %

1,100,000.00 -100,000.00 1,145,000.00 -55,000.00 1,100,000.00 -100,000.001,200,000.00

5,000.0000
2 CLEARING AND GRUBBING

4.2100 ACRE 42.86 % 12,000.0000 242.86 % 5,000.0000 42.86 %

21,050.00 6,315.00 50,520.00 35,785.00 21,050.00 6,315.00
3,500.0000
14,735.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH 11.11 % 500.0000 11.11 % 500.0000 11.11 %

10,000.00 1,000.00 10,000.00 1,000.00 10,000.00 1,000.00
450.0000
9,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 196.30 % 48.15 % 122.22 %

20,000.00 13,250.00 10,000.00 3,250.00 15,000.00 8,250.006,750.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

66,000.00 66,000.00 66,000.0066,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
8 REMOVING EXISTING BRIDGE NO. KIRKLAND 1

L.S. -75.00 % -12.50 % -30.00 %

50,000.00 -150,000.00 175,000.00 -25,000.00 140,000.00 -60,000.00200,000.00

6.0000
9 REMOVING CEMENT CONC. CURB

200.0000 L.F. 50.00 % 7.0000 75.00 % 8.0000 100.00 %

1,200.00 400.00 1,400.00 600.00 1,600.00 800.00
4.0000
800.00

6.0000
10 REMOVING ASPHALT CONC. PAVEMENT

870.0000 S.Y. 84.62 % 7.0000 115.38 % 9.0000 176.92 %

5,220.00 2,392.50 6,090.00 3,262.50 7,830.00 5,002.50
3.2500

2,827.50

12.0000
11 REMOVING TRAFFIC ISLAND

220.0000 S.Y. -40.00 % 7.0000 -65.00 % 10.0000 -50.00 %

2,640.00 -1,760.00 1,540.00 -2,860.00 2,200.00 -2,200.00
20.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
12 REMOVING TRAFFIC CURB

110.0000 L.F. 42.86 % 10.0000 185.71 % 7.0000 100.00 %

550.00 165.00 1,100.00 715.00 770.00 385.00
3.5000
385.00

0.4000
13 REMOVING PAINT LINE

7000.0000 L.F. 0.00 % 0.5000 25.00 % 0.4000 0.00 %

2,800.00 0.00 3,500.00 700.00 2,800.00 0.00
0.4000

2,800.00

0.6000
14 REMOVING PLASTIC LINE

5800.0000 L.F. -10.45 % 10.0000 1,392.54 % 0.6000 -10.45 %

3,480.00 -406.00 58,000.00 54,114.00 3,480.00 -406.00
0.6700

3,886.00

0.6000
15  REMOVING PROFILED PLASTIC LINE

4100.0000 L.F. -10.45 % 0.6000 -10.45 % 0.6000 -10.45 %

2,460.00 -287.00 2,460.00 -287.00 2,460.00 -287.00
0.6700

2,747.00

23.0000
16 REMOVING PAINTED TRAFFIC MARKING

38.0000 EACH -56.60 % 24.0000 -54.72 % 22.0000 -58.49 %

874.00 -1,140.00 912.00 -1,102.00 836.00 -1,178.00
53.0000
2,014.00

33.0000
17 REMOVING PLASTIC TRAFFIC MARKING

18.0000 EACH -28.26 % 35.0000 -23.91 % 32.0000 -30.43 %

594.00 -234.00 630.00 -198.00 576.00 -252.00
46.0000
828.00

2.0000
18 REMOVING PLASTIC CROSSWALK LINE

3500.0000 S.F. -20.00 % 2.0000 -20.00 % 2.0000 -20.00 %

7,000.00 -1,750.00 7,000.00 -1,750.00 7,000.00 -1,750.00
2.5000

8,750.00

4.0000
19 REMOVING CHAIN LINK FENCE

520.0000 L.F. -20.00 % 2.0000 -60.00 % 4.0000 -20.00 %

2,080.00 -520.00 1,040.00 -1,560.00 2,080.00 -520.00
5.0000

2,600.00

GRADING

15.0000
20 ROADWAY EXCAVATION INCL. HAUL

8660.0000 C.Y. 7.14 % 22.0000 57.14 % 20.0000 42.86 %

129,900.00 8,660.00 190,520.00 69,280.00 173,200.00 51,960.00
14.0000

121,240.00

13.0000
21 GRAVEL BORROW INCL. HAUL

4559.0000 TON -7.14 % 13.0000 -7.14 % 13.0000 -7.14 %

59,267.00 -4,559.00 59,267.00 -4,559.00 59,267.00 -4,559.00
14.0000

63,826.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

15.0000
22  POND EXCAVATION INCL HAUL

2404.0000 C.Y. 0.00 % 17.0000 13.33 % 19.0000 26.67 %

36,060.00 0.00 40,868.00 4,808.00 45,676.00 9,616.00
15.0000

36,060.00

2.0000
23  POND EMBANKMENT COMPACTION

215.0000 C.Y. -50.00 % 6.0000 50.00 % 15.0000 275.00 %

430.00 -430.00 1,290.00 430.00 3,225.00 2,365.00
4.0000
860.00

DRAINAGE

750.0000
24 CONCRETE INLET

4.0000 EACH -9.64 % 1,300.0000 56.63 % 750.0000 -9.64 %

3,000.00 -320.00 5,200.00 1,880.00 3,000.00 -320.00
830.0000
3,320.00

1,400.0000
25 GRATE INLET TYPE 1

7.0000 EACH -44.00 % 1,900.0000 -24.00 % 2,200.0000 -12.00 %

9,800.00 -7,700.00 13,300.00 -4,200.00 15,400.00 -2,100.00
2,500.0000
17,500.00

1,500.0000
26 GRATE INLET TYPE 2

4.0000 EACH -25.93 % 2,700.0000 33.33 % 2,700.0000 33.33 %

6,000.00 -2,100.00 10,800.00 2,700.00 10,800.00 2,700.00
2,025.0000
8,100.00

1,200.0000
27 COMBINATION INLET

20.0000 EACH 300.00 % 1,200.0000 300.00 % 810.0000 170.00 %

24,000.00 18,000.00 24,000.00 18,000.00 16,200.00 10,200.00
300.0000
6,000.00

13.0000
28 CEMENT CONC. GUTTER

418.0000 L.F. -29.73 % 15.0000 -18.92 % 18.0000 -2.70 %

5,434.00 -2,299.00 6,270.00 -1,463.00 7,524.00 -209.00
18.5000
7,733.00

24.0000
29 QUARRY SPALLS

979.0000 TON -7.69 % 19.0000 -26.92 % 19.0000 -26.92 %

23,496.00 -1,958.00 18,601.00 -6,853.00 18,601.00 -6,853.00
26.0000

25,454.00

8.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

1948.0000 L.F. -46.67 % 6.0000 -60.00 % 7.0000 -53.33 %

15,584.00 -13,636.00 11,688.00 -17,532.00 13,636.00 -15,584.00
15.0000

29,220.00

12.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

630.0000 L.F. -36.84 % 7.0000 -63.16 % 8.0000 -57.89 %

7,560.00 -4,410.00 4,410.00 -7,560.00 5,040.00 -6,930.00
19.0000

11,970.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

10.0000
32 DRAIN PIPE 6 IN. DIAM.

191.0000 L.F. -37.50 % 14.0000 -12.50 % 12.0000 -25.00 %

1,910.00 -1,146.00 2,674.00 -382.00 2,292.00 -764.00
16.0000
3,056.00

12.0000
33 DRAIN PIPE 8 IN. DIAM.

94.0000 L.F. -47.83 % 18.0000 -21.74 % 22.0000 -4.35 %

1,128.00 -1,034.00 1,692.00 -470.00 2,068.00 -94.00
23.0000
2,162.00

38.0000
34 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

100.0000 L.F. -36.67 % 60.0000 0.00 % 26.0000 -56.67 %

3,800.00 -2,200.00 6,000.00 0.00 2,600.00 -3,400.00
60.0000
6,000.00

STORM SEWER

950.0000
35 CATCH BASIN TYPE 1

23.0000 EACH -7.32 % 1,800.0000 75.61 % 800.0000 -21.95 %

21,850.00 -1,725.00 41,400.00 17,825.00 18,400.00 -5,175.00
1,025.0000
23,575.00

2,000.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

11.0000 EACH -11.11 % 3,600.0000 60.00 % 2,700.0000 20.00 %

22,000.00 -2,750.00 39,600.00 14,850.00 29,700.00 4,950.00
2,250.0000
24,750.00

4,800.0000
37 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 92.00 % 5,400.0000 116.00 % 3,500.0000 40.00 %

4,800.00 2,300.00 5,400.00 2,900.00 3,500.00 1,000.00
2,500.0000
2,500.00

5,000.0000
38  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL MOD.

1.0000 EACH 92.31 % 6,000.0000 130.77 % 5,000.0000 92.31 %

5,000.00 2,400.00 6,000.00 3,400.00 5,000.00 2,400.00
2,600.0000
2,600.00

1.0000
39 TESTING STORM SEWER PIPE

4334.0000 L.F. -51.22 % 2.0000 -2.44 % 1.0000 -51.22 %

4,334.00 -4,550.70 8,668.00 -216.70 4,334.00 -4,550.70
2.0500

8,884.70

40.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3253.0000 L.F. 66.67 % 40.0000 66.67 % 27.0000 12.50 %

130,120.00 52,048.00 130,120.00 52,048.00 87,831.00 9,759.00
24.0000

78,072.00

50.0000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

116.0000 L.F. 33.33 % 70.0000 86.67 % 48.0000 28.00 %

5,800.00 1,450.00 8,120.00 3,770.00 5,568.00 1,218.00
37.5000
4,350.00
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01/19/2011
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

55.0000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

217.0000 L.F. 12.24 % 75.0000 53.06 % 53.0000 8.16 %

11,935.00 1,302.00 16,275.00 5,642.00 11,501.00 868.00
49.0000

10,633.00
43  PRECAST REINF. CONC. DETENTION VAULT

L.S. -25.37 % -37.81 % -50.25 %

300,000.00 -102,000.00 250,000.00 -152,000.00 200,000.00 -202,000.00402,000.00

SANITARY SEWER

63.0000
44 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

260.0000 L.F. -25.88 % 50.0000 -41.18 % 70.0000 -17.65 %

16,380.00 -5,720.00 13,000.00 -9,100.00 18,200.00 -3,900.00
85.0000

22,100.00

64.0000
45 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

488.0000 L.F. -14.67 % 60.0000 -20.00 % 110.0000 46.67 %

31,232.00 -5,368.00 29,280.00 -7,320.00 53,680.00 17,080.00
75.0000

36,600.00

WATER LINES
46  ADJUST WATER METER MANHOLE

L.S. 400.00 % 133.33 % 233.33 %

7,500.00 6,000.00 3,500.00 2,000.00 5,000.00 3,500.001,500.00

1,000.0000
47 GATE VALVE 6 IN.

2.0000 EACH -50.00 % 2,100.0000 5.00 % 1,500.0000 -25.00 %

2,000.00 -2,000.00 4,200.00 200.00 3,000.00 -1,000.00
2,000.0000
4,000.00

3,100.0000
48 GATE VALVE 8 IN.

6.0000 EACH 55.00 % 2,500.0000 25.00 % 2,600.0000 30.00 %

18,600.00 6,600.00 15,000.00 3,000.00 15,600.00 3,600.00
2,000.0000
12,000.00

2,600.0000
49 GATE VALVE 12 IN.

1.0000 EACH 4.00 % 2,200.0000 -12.00 % 1,850.0000 -26.00 %

2,600.00 100.00 2,200.00 -300.00 1,850.00 -650.00
2,500.0000
2,500.00

4,000.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -38.46 % 3,800.0000 -41.54 % 3,750.0000 -42.31 %

16,000.00 -10,000.00 15,200.00 -10,800.00 15,000.00 -11,000.00
6,500.0000
26,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
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01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

6,000.0000
51  BUTTERFLY VALVE 20 IN.

1.0000 EACH -52.38 % 12,200.0000 -3.17 % 10,000.0000 -20.63 %

6,000.00 -6,600.00 12,200.00 -400.00 10,000.00 -2,600.00
12,600.0000
12,600.00

1,800.0000
52 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH -45.12 % 3,400.0000 3.66 % 2,000.0000 -39.02 %

3,600.00 -2,960.00 6,800.00 240.00 4,000.00 -2,560.00
3,280.0000
6,560.00

5,500.0000
53 HYDRANT ASSEMBLY

4.0000 EACH 19.57 % 4,300.0000 -6.52 % 4,000.0000 -13.04 %

22,000.00 3,600.00 17,200.00 -1,200.00 16,000.00 -2,400.00
4,600.0000
18,400.00

90.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

140.0000 L.F. 68.22 % 100.0000 86.92 % 90.0000 68.22 %

12,600.00 5,110.00 14,000.00 6,510.00 12,600.00 5,110.00
53.5000
7,490.00

87.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

435.0000 L.F. 41.46 % 100.0000 62.60 % 100.0000 62.60 %

37,845.00 11,092.50 43,500.00 16,747.50 43,500.00 16,747.50
61.5000

26,752.50

200.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

455.0000 L.F. 166.67 % 170.0000 126.67 % 135.0000 80.00 %

91,000.00 56,875.00 77,350.00 43,225.00 61,425.00 27,300.00
75.0000

34,125.00

1,700.0000
57 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

5.0000 L.F. 962.50 % 320.0000 100.00 % 1,500.0000 837.50 %

8,500.00 7,700.00 1,600.00 800.00 7,500.00 6,700.00
160.0000
800.00

390.0000
58 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

455.0000 L.F. 369.88 % 300.0000 261.45 % 250.0000 201.20 %

177,450.00 139,685.00 136,500.00 98,735.00 113,750.00 75,985.00
83.0000

37,765.00

1,200.0000
59  REPLACE EXISTING WATER SERVICE (1") - SHORT SIDE

2.0000 EACH -11.11 % 1,700.0000 25.93 % 650.0000 -51.85 %

2,400.00 -300.00 3,400.00 700.00 1,300.00 -1,400.00
1,350.0000
2,700.00

3,000.0000
60  DEACTIVATE EXISTING SERVICE

2.0000 EACH 200.00 % 810.0000 -19.00 % 3,000.0000 200.00 %

6,000.00 4,000.00 1,620.00 -380.00 6,000.00 4,000.00
1,000.0000
2,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES
61  DEACTIVATE EXISTING WATER MAIN

L.S. 560.00 % 200.00 % 20.00 %

33,000.00 28,000.00 15,000.00 10,000.00 6,000.00 1,000.005,000.00

STRUCTURE

20.0000
62 STRUCTURE EXCAVATION CLASS A INCL. HAUL

6122.0000 C.Y. 33.33 % 19.0000 26.67 % 22.0000 46.67 %

122,440.00 30,610.00 116,318.00 24,488.00 134,684.00 42,854.00
15.0000

91,830.00

200.0000
63 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

370.0000 C.Y. -50.00 % 410.0000 2.50 % 165.0000 -58.75 %

74,000.00 -74,000.00 151,700.00 3,700.00 61,050.00 -86,950.00
400.0000

148,000.00
64 SHORING OR EXTRA EXCAVATION CL. A FOR RETAINING WALLS

L.S. -33.33 % 138.33 % -71.67 %

40,000.00 -20,000.00 143,000.00 83,000.00 17,000.00 -43,000.0060,000.00
65 SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. KIRKLAND 1

L.S. -44.00 % 100.00 % -36.00 %

70,000.00 -55,000.00 250,000.00 125,000.00 80,000.00 -45,000.00125,000.00

34.0000
66 GRAVEL BACKFILL FOR WALL

1280.0000 C.Y. 25.93 % 39.0000 44.44 % 33.0000 22.22 %

43,520.00 8,960.00 49,920.00 15,360.00 42,240.00 7,680.00
27.0000

34,560.00

125.0000
67 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

122.0000 L.F. -58.33 % 130.0000 -56.67 % 350.0000 16.67 %

15,250.00 -21,350.00 15,860.00 -20,740.00 42,700.00 6,100.00
300.0000
36,600.00

925.0000
68 FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

61.0000 L.F. 85.00 % 970.0000 94.00 % 400.0000 -20.00 %

56,425.00 25,925.00 59,170.00 28,670.00 24,400.00 -6,100.00
500.0000
30,500.00

150.0000
69 PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

8.0000 EACH -97.00 % 150.0000 -97.00 % 1,100.0000 -78.00 %

1,200.00 -38,800.00 1,200.00 -38,800.00 8,800.00 -31,200.00
5,000.0000
40,000.00

130.0000
70 CASING SHORING

32.0000 L.F. -56.67 % 150.0000 -50.00 % 650.0000 116.67 %

4,160.00 -5,440.00 4,800.00 -4,800.00 20,800.00 11,200.00
300.0000
9,600.00
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STRUCTURE

78.0000
71 SHAFT - 24 IN. DIAMETER

1060.0000 L.F. 95.00 % 150.0000 275.00 % 75.0000 87.50 %

82,680.00 40,280.00 159,000.00 116,600.00 79,500.00 37,100.00
40.0000

42,400.00

74.0000
72 FURNISHING SOLDIER PILE  - HP 14 X 73

261.0000 L.F. 64.44 % 73.0000 62.22 % 65.0000 44.44 %

19,314.00 7,569.00 19,053.00 7,308.00 16,965.00 5,220.00
45.0000

11,745.00

75.0000
73 FURNISHING SOLDIER PILE  - HP 14 X 117

1250.0000 L.F. -6.25 % 74.0000 -7.50 % 95.0000 18.75 %

93,750.00 -6,250.00 92,500.00 -7,500.00 118,750.00 18,750.00
80.0000

100,000.00

0.9600
74 ST. REINF. BAR FOR BRIDGE

127000.0000 LB. 20.00 % 1.0000 25.00 % 1.1000 37.50 %

121,920.00 20,320.00 127,000.00 25,400.00 139,700.00 38,100.00
0.8000

101,600.00

1.0500
75 ST. REINF. BAR FOR RETAINING WALL

47430.0000 LB. 31.25 % 1.0000 25.00 % 1.1000 37.50 %

49,801.50 11,857.50 47,430.00 9,486.00 52,173.00 14,229.00
0.8000

37,944.00

2.0000
76 ST. REINF. BAR FOR STAIRS

300.0000 LB. 0.00 % 2.0000 0.00 % 1.7500 -12.50 %

600.00 0.00 600.00 0.00 525.00 -75.00
2.0000
600.00

0.8500
77 ST. REINF. BAR FOR SHAFT

76600.0000 LB. 6.25 % 1.0000 25.00 % 1.0000 25.00 %

65,110.00 3,830.00 76,600.00 15,320.00 76,600.00 15,320.00
0.8000

61,280.00

9.0000
78 CSL ACCESS TUBE

1410.0000 L.F. 12.50 % 20.0000 150.00 % 7.0000 -12.50 %

12,690.00 1,410.00 28,200.00 16,920.00 9,870.00 -1,410.00
8.0000

11,280.00

760.0000
79 CONC. CLASS 4000 FOR STAIRS

5.0000 C.Y. -45.71 % 880.0000 -37.14 % 1,300.0000 -7.14 %

3,800.00 -3,200.00 4,400.00 -2,600.00 6,500.00 -500.00
1,400.0000
7,000.00

820.0000
80 CONC. CLASS 4000 FOR BRIDGE

610.0000 C.Y. 105.00 % 600.0000 50.00 % 650.0000 62.50 %

500,200.00 256,200.00 366,000.00 122,000.00 396,500.00 152,500.00
400.0000

244,000.00

530.0000
81 CONC. CLASS 4000 FOR RETAINING WALL

773.0000 C.Y. -11.67 % 550.0000 -8.33 % 600.0000 0.00 %

409,690.00 -54,110.00 425,150.00 -38,650.00 463,800.00 0.00
600.0000

463,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

275.0000
82 CONC. CLASS 4000P FOR SHAFT

350.0000 C.Y. -8.33 % 290.0000 -3.33 % 280.0000 -6.67 %

96,250.00 -8,750.00 101,500.00 -3,500.00 98,000.00 -7,000.00
300.0000

105,000.00

200.0000
83 PRESTRESSED CONC. GIRDER 26 INCH PCPS SLAB

2660.0000 L.F. -20.00 % 220.0000 -12.00 % 250.0000 0.00 %

532,000.00 -133,000.00 585,200.00 -79,800.00 665,000.00 0.00
250.0000

665,000.00
84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

9.0000
85 LAGGING

4090.0000 S.F. 12.50 % 10.5000 31.25 % 10.0000 25.00 %

36,810.00 4,090.00 42,945.00 10,225.00 40,900.00 8,180.00
8.0000

32,720.00
86 SUPERSTRUCTURE  - BRIDGE NO. KIRKLAND 1 REPLACEMENT

L.S. 40.63 % -30.94 % 64.06 %

450,000.00 130,000.00 221,000.00 -99,000.00 525,000.00 205,000.00320,000.00

145.0000
87 BRIDGE RAILING TYPE CSS - 30 INCH

600.0000 L.F. -3.33 % 130.0000 -13.33 % 110.0000 -26.67 %

87,000.00 -3,000.00 78,000.00 -12,000.00 66,000.00 -24,000.00
150.0000
90,000.00

175.0000
88 BRIDGE RAILING TYPE CSS - 54 INCH

120.0000 L.F. -12.50 % 210.0000 5.00 % 145.0000 -27.50 %

21,000.00 -3,000.00 25,200.00 1,200.00 17,400.00 -6,600.00
200.0000
24,000.00

220.0000
89 TRAFFIC BARRIER

174.0000 L.F. 120.00 % 200.0000 100.00 % 175.0000 75.00 %

38,280.00 20,880.00 34,800.00 17,400.00 30,450.00 13,050.00
100.0000
17,400.00

145.0000
90 PEDESTRIAN BARRIER

679.0000 L.F. -3.33 % 200.0000 33.33 % 175.0000 16.67 %

98,455.00 -3,395.00 135,800.00 33,950.00 118,825.00 16,975.00
150.0000

101,850.00

265.0000
91 SEW PEDESTRIAN BARRIER

167.0000 L.F. -11.67 % 330.0000 10.00 % 325.0000 8.33 %

44,255.00 -5,845.00 55,110.00 5,010.00 54,275.00 4,175.00
300.0000
50,100.00

36.0000
92 CONCRETE FASCIA PANEL

3790.0000 S.F. 2.86 % 32.0000 -8.57 % 55.0000 57.14 %

136,440.00 3,790.00 121,280.00 -11,370.00 208,450.00 75,800.00
35.0000

132,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

9.0000
93 PREFABRICATED DRAINAGE MAT

198.0000 S.Y. 12.50 % 14.0000 75.00 % 10.0000 25.00 %

1,782.00 198.00 2,772.00 1,188.00 1,980.00 396.00
8.0000

1,584.00

31.0000
94 STRUCTURAL EARTH WALL

2802.0000 S.F. 3.33 % 39.0000 30.00 % 33.0000 10.00 %

86,862.00 2,802.00 109,278.00 25,218.00 92,466.00 8,406.00
30.0000

84,060.00

26.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1630.0000 C.Y. 4.00 % 24.0000 -4.00 % 30.0000 20.00 %

42,380.00 1,630.00 39,120.00 -1,630.00 48,900.00 8,150.00
25.0000

40,750.00

250.0000
96 BRIDGE APPROACH SLAB

590.0000 S.Y. 25.00 % 250.0000 25.00 % 225.0000 12.50 %

147,500.00 29,500.00 147,500.00 29,500.00 132,750.00 14,750.00
200.0000

118,000.00

SURFACING

21.0000
97 CRUSHED SURFACING BASE COURSE

4305.0000 TON 0.00 % 25.0000 19.05 % 18.0000 -14.29 %

90,405.00 0.00 107,625.00 17,220.00 77,490.00 -12,915.00
21.0000

90,405.00

18.0000
98 CRUSHED SURFACING TOP COURSE

848.0000 TON -14.29 % 25.0000 19.05 % 20.0000 -4.76 %

15,264.00 -2,544.00 21,200.00 3,392.00 16,960.00 -848.00
21.0000

17,808.00

LIQUID ASPHALT
99 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

HOT MIX ASPHALT

3.6000
100 PLANING BITUMINOUS PAVEMENT

8230.0000 S.Y. -46.67 % 2.5000 -62.96 % 2.0000 -70.37 %

29,628.00 -25,924.50 20,575.00 -34,977.50 16,460.00 -39,092.50
6.7500

55,552.50
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VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

90.0000
101 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

157.0000 TON -40.00 % 90.0000 -40.00 % 88.0000 -41.33 %

14,130.00 -9,420.00 14,130.00 -9,420.00 13,816.00 -9,734.00
150.0000
23,550.00

65.0000
102 HMA CL. 1/2 IN. PG 64-22

8024.0000 TON -18.75 % 65.0000 -18.75 % 70.0000 -12.50 %

521,560.00 -120,360.00 521,560.00 -120,360.00 561,680.00 -80,240.00
80.0000

641,920.00
103 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,300.00 15,300.00 15,300.0015,300.00
104 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,200.00 10,200.00 10,200.0010,200.00
105 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

100.0000
106 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

248.0000 TON -23.08 % 100.0000 -23.08 % 90.0000 -30.77 %

24,800.00 -7,440.00 24,800.00 -7,440.00 22,320.00 -9,920.00
130.0000
32,240.00

IRRIGATION AND WATER DISTRIBUTION
107  IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
108 ESC LEAD

425.0000 DAY -98.82 % 1.0000 -98.82 % 1.0000 -98.82 %

425.00 -35,700.00 425.00 -35,700.00 425.00 -35,700.00
85.0000

36,125.00

2.0000
109 TEMPORARY EROSION CONTROL BLANKET

6900.0000 S.Y. 0.00 % 1.0000 -50.00 % 1.5000 -25.00 %

13,800.00 0.00 6,900.00 -6,900.00 10,350.00 -3,450.00
2.0000

13,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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EROSION CNTL AND ROADSIDE RESTORATION

4.0000
110 PERMANENT EROSION CONTROL BLANKET

600.0000 S.Y. -27.27 % 6.0000 9.09 % 3.5000 -36.36 %

2,400.00 -900.00 3,600.00 300.00 2,100.00 -1,200.00
5.5000

3,300.00

2.0000
111 PLASTIC COVERING

13700.0000 S.Y. 0.00 % 1.5000 -25.00 % 2.0000 0.00 %

27,400.00 0.00 20,550.00 -6,850.00 27,400.00 0.00
2.0000

27,400.00

8.0000
112 CHECK DAM

340.0000 L.F. -33.33 % 24.0000 100.00 % 10.0000 -16.67 %

2,720.00 -1,360.00 8,160.00 4,080.00 3,400.00 -680.00
12.0000
4,080.00

60.0000
113 INLET PROTECTION

80.0000 EACH -20.00 % 99.0000 32.00 % 75.0000 0.00 %

4,800.00 -1,200.00 7,920.00 1,920.00 6,000.00 0.00
75.0000
6,000.00

16.0000
114 STABILIZED CONSTRUCTION ENTRANCE

1035.0000 S.Y. 14.29 % 5.0000 -64.29 % 35.0000 150.00 %

16,560.00 2,070.00 5,175.00 -9,315.00 36,225.00 21,735.00
14.0000

14,490.00

3,000.0000
115 TIRE WASH

6.0000 EACH -80.00 % 1,500.0000 -90.00 % 10,000.0000 -33.33 %

18,000.00 -72,000.00 9,000.00 -81,000.00 60,000.00 -30,000.00
15,000.0000
90,000.00

90.0000
116 STREET CLEANING

1840.0000 HR -10.00 % 0.0100 -99.99 % 105.0000 5.00 %

165,600.00 -18,400.00 18.40 -183,981.60 193,200.00 9,200.00
100.0000

184,000.00

4.0000
117 SILT FENCE

4850.0000 L.F. -20.00 % 6.0000 20.00 % 5.0000 0.00 %

19,400.00 -4,850.00 29,100.00 4,850.00 24,250.00 0.00
5.0000

24,250.00

20.0000
118 STRAW BALE

40.0000 EACH 0.00 % 50.0000 150.00 % 35.0000 75.00 %

800.00 0.00 2,000.00 1,200.00 1,400.00 600.00
20.0000
800.00

4.0000
119 WATTLE

850.0000 L.F. -33.33 % 8.0000 33.33 % 3.5000 -41.67 %

3,400.00 -1,700.00 6,800.00 1,700.00 2,975.00 -2,125.00
6.0000

5,100.00
120 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

460,000.00 460,000.00 460,000.00460,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6.0000
121 TEMPORARY CURB

1070.0000 L.F. -25.00 % 6.0000 -25.00 % 13.0000 62.50 %

6,420.00 -2,140.00 6,420.00 -2,140.00 13,910.00 5,350.00
8.0000

8,560.00

12.0000
122 TEMPORARY PIPE SLOPE DRAIN

310.0000 L.F. -47.83 % 17.0000 -26.09 % 22.0000 -4.35 %

3,720.00 -3,410.00 5,270.00 -1,860.00 6,820.00 -310.00
23.0000
7,130.00

2,600.0000
123 MULCHING

1.4000 ACRE 147.62 % 1,300.0000 23.81 % 1,000.0000 -4.76 %

3,640.00 2,170.00 1,820.00 350.00 1,400.00 -70.00
1,050.0000
1,470.00

4,600.0000
124 MULCHING WITH HECP TYPE 1 MULCH

1.4000 ACRE 24.32 % 3,600.0000 -2.70 % 3,500.0000 -5.41 %

6,440.00 1,260.00 5,040.00 -140.00 4,900.00 -280.00
3,700.0000
5,180.00

2,000.0000
125 TEMPORARY SEEDING

2.9000 ACRE 33.33 % 1,200.0000 -20.00 % 1,300.0000 -13.33 %

5,800.00 1,450.00 3,480.00 -870.00 3,770.00 -580.00
1,500.0000
4,350.00

0.3000
126 SEEDING AND FERTILIZING BY HAND

3570.0000 S.Y. -85.00 % 0.2000 -90.00 % 0.5000 -75.00 %

1,071.00 -6,069.00 714.00 -6,426.00 1,785.00 -5,355.00
2.0000

7,140.00

51.0000
127 TOPSOIL TYPE A

23.0000 C.Y. 8.51 % 52.0000 10.64 % 60.0000 27.66 %

1,173.00 92.00 1,196.00 115.00 1,380.00 299.00
47.0000
1,081.00

210.0000
128 PSIPE PAPERBARK MAPLE, 2" CAL., B&B

28.0000 EACH 0.00 % 270.0000 28.57 % 250.0000 19.05 %

5,880.00 0.00 7,560.00 1,680.00 7,000.00 1,120.00
210.0000
5,880.00

210.0000
129 PSIPE BOWHALL RED MAPLE, 2" CAL. B&B

9.0000 EACH 0.00 % 270.0000 28.57 % 220.0000 4.76 %

1,890.00 0.00 2,430.00 540.00 1,980.00 90.00
210.0000
1,890.00

90.0000
130 PSIPE INCENSE CEDAR, 6-8' HT., B&B

7.0000 EACH -25.00 % 270.0000 125.00 % 140.0000 16.67 %

630.00 -210.00 1,890.00 1,050.00 980.00 140.00
120.0000
840.00

22.0000
131 PSIPE DOUGLAS FIR, 4' HT., NO. 5 CONT.

22.0000 EACH -37.14 % 60.0000 71.43 % 20.0000 -42.86 %

484.00 -286.00 1,320.00 550.00 440.00 -330.00
35.0000
770.00
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TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

22.0000
132 PSIPE WESTERN RED CEDAR, 4' HT., NO. 5 CONT.

14.0000 EACH -37.14 % 60.0000 71.43 % 20.0000 -42.86 %

308.00 -182.00 840.00 350.00 280.00 -210.00
35.0000
490.00

22.0000
133 PSIPE VINE MAPLE, 4' HT., NO. 5 CONT.

19.0000 EACH -37.14 % 60.0000 71.43 % 20.0000 -42.86 %

418.00 -247.00 1,140.00 475.00 380.00 -285.00
35.0000
665.00

26.0000
134 PSIPE CRETE RHODODENDRON, 2 GAL CONT.

32.0000 EACH 62.50 % 9.0000 -43.75 % 25.0000 56.25 %

832.00 320.00 288.00 -224.00 800.00 288.00
16.0000
512.00

11.0000
135 PSIPE BOSTON IVY, 1 GAL. CONT.

48.0000 EACH 37.50 % 9.0000 12.50 % 6.0000 -25.00 %

528.00 144.00 432.00 48.00 288.00 -96.00
8.0000
384.00

17.0000
136 PSIPE WHITE ROCKROSE, 2 GAL CONT.

146.0000 EACH 6.25 % 9.0000 -43.75 % 15.0000 -6.25 %

2,482.00 146.00 1,314.00 -1,022.00 2,190.00 -146.00
16.0000
2,336.00

17.0000
137 PSIPE DWARF OREGON GRAPE, 2 GAL. CONT.

956.0000 EACH 6.25 % 9.0000 -43.75 % 16.5000 3.13 %

16,252.00 956.00 8,604.00 -6,692.00 15,774.00 478.00
16.0000

15,296.00

17.0000
138 PSIPE CRIMSON PYGMY JAPANESE BARBERRY, 2 GAL. CONT.

133.0000 EACH 6.25 % 9.0000 -43.75 % 15.0000 -6.25 %

2,261.00 133.00 1,197.00 -931.00 1,995.00 -133.00
16.0000
2,128.00

21.0000
139 PSIPE PACIFIC WAX MYRTLE, 2 GAL CONT.

38.0000 EACH 31.25 % 9.0000 -43.75 % 17.0000 6.25 %

798.00 190.00 342.00 -266.00 646.00 38.00
16.0000
608.00

17.0000
140 PSIPE DAVID VIBURNUM, 2 GAL. CONT.

87.0000 EACH 6.25 % 9.0000 -43.75 % 16.0000 0.00 %

1,479.00 87.00 783.00 -609.00 1,392.00 0.00
16.0000
1,392.00

10.0000
141 PSIPE LAVENDER, 1 GAL CONT.

84.0000 EACH 25.00 % 9.0000 12.50 % 7.5000 -6.25 %

840.00 168.00 756.00 84.00 630.00 -42.00
8.0000
672.00

16.0000
142 PSIPE BLUE OAT GRASS, 2 GAL. CONT.

77.0000 EACH 0.00 % 9.0000 -43.75 % 10.0000 -37.50 %

1,232.00 0.00 693.00 -539.00 770.00 -462.00
16.0000
1,232.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
143 PSIPE CORAL BEAUTY BEARBERRY, 1 GAL. CONT.

3896.0000 EACH 0.00 % 9.0000 12.50 % 5.0000 -37.50 %

31,168.00 0.00 35,064.00 3,896.00 19,480.00 -11,688.00
8.0000

31,168.00

7.0000
144 PSIPE CREEPING RUBUS, 1 GAL CONT.

2286.0000 EACH -12.50 % 9.0000 12.50 % 5.0000 -37.50 %

16,002.00 -2,286.00 20,574.00 2,286.00 11,430.00 -6,858.00
8.0000

18,288.00

1.5000
145 PSIPE HARDSTEM BULRUSH, PLUG

897.0000 EACH -70.00 % 3.0000 -40.00 % 1.2000 -76.00 %

1,345.50 -3,139.50 2,691.00 -1,794.00 1,076.40 -3,408.60
5.0000

4,485.00

1.5000
146 PSIPE MARSH SPEEDWELL, PLUG

443.0000 EACH -70.00 % 3.0000 -40.00 % 1.2000 -76.00 %

664.50 -1,550.50 1,329.00 -886.00 531.60 -1,683.40
5.0000

2,215.00

1.5000
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

237.0000 EACH -70.00 % 3.0000 -40.00 % 1.2000 -76.00 %

355.50 -829.50 711.00 -474.00 284.40 -900.60
5.0000

1,185.00

1.5000
148 PSIPE UNBRANCHED BUR-REED, PLUG

237.0000 EACH -70.00 % 3.0000 -40.00 % 1.2000 -76.00 %

355.50 -829.50 711.00 -474.00 284.40 -900.60
5.0000

1,185.00

1.5000
149 PSIPE GIANT BUR-REED, PLUG

237.0000 EACH -70.00 % 3.0000 -40.00 % 1.2000 -76.00 %

355.50 -829.50 711.00 -474.00 284.40 -900.60
5.0000

1,185.00

4.0000
150 PSIPE RED OSIER DOGWOOD, 18" HT., BAREROOT

53.0000 EACH -50.00 % 3.0000 -62.50 % 3.0000 -62.50 %

212.00 -212.00 159.00 -265.00 159.00 -265.00
8.0000
424.00

4.0000
151 PSIPE SPIREA, 18" HT., BAREROOT

53.0000 EACH -50.00 % 3.0000 -62.50 % 3.0000 -62.50 %

212.00 -212.00 159.00 -265.00 159.00 -265.00
8.0000
424.00

4.0000
152 PSIPE SALMONBERRY, 18" HT., BAREROOT

53.0000 EACH -50.00 % 3.0000 -62.50 % 3.0000 -62.50 %

212.00 -212.00 159.00 -265.00 159.00 -265.00
8.0000
424.00

4.0000
153 PSIPE SITKA WILLOW, 36" HT., LIVESTAKE

53.0000 EACH -20.00 % 3.0000 -40.00 % 3.0000 -40.00 %

212.00 -53.00 159.00 -106.00 159.00 -106.00
5.0000
265.00
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9.0000
154 PSIPE PACIFIC WAX MYRTLE, 18" HT., 1 GAL CONT.

170.0000 EACH 12.50 % 9.0000 12.50 % 8.0000 0.00 %

1,530.00 170.00 1,530.00 170.00 1,360.00 0.00
8.0000

1,360.00

7.0000
155 PSIPE OREGON GRAPE, 18" HT., 1 GAL CONT.

170.0000 EACH -12.50 % 9.0000 12.50 % 6.3000 -21.25 %

1,190.00 -170.00 1,530.00 170.00 1,071.00 -289.00
8.0000

1,360.00

8.0000
156 PSIPE WILD MOCK ORANGE 18" HT., 1 GAL CONT.

170.0000 EACH 0.00 % 9.0000 12.50 % 5.7500 -28.13 %

1,360.00 0.00 1,530.00 170.00 977.50 -382.50
8.0000

1,360.00

7.0000
157 PSIPE SNOWBERRY, 18" HT., 1 GAL CONT.

170.0000 EACH -12.50 % 9.0000 12.50 % 5.7500 -28.13 %

1,190.00 -170.00 1,530.00 170.00 977.50 -382.50
8.0000

1,360.00
158 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

25,040.00 25,040.00 25,040.0025,040.00
159 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

15,440.00 15,440.00 15,440.0015,440.00
160 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

31.0000
161 FINE COMPOST

177.0000 C.Y. -36.73 % 34.0000 -30.61 % 33.0000 -32.65 %

5,487.00 -3,186.00 6,018.00 -2,655.00 5,841.00 -2,832.00
49.0000
8,673.00

31.0000
162 SOIL AMENDMENT

843.0000 C.Y. -11.43 % 30.0000 -14.29 % 28.0000 -20.00 %

26,133.00 -3,372.00 25,290.00 -4,215.00 23,604.00 -5,901.00
35.0000

29,505.00

33.0000
163 BARK OR WOOD CHIP MULCH

636.0000 C.Y. -5.71 % 36.0000 2.86 % 27.0000 -22.86 %

20,988.00 -1,272.00 22,896.00 636.00 17,172.00 -5,088.00
35.0000

22,260.00

1.0000
164 SEEDED LAWN INSTALLATION

560.0000 S.Y. -33.33 % 2.0000 33.33 % 4.0000 166.67 %

560.00 -280.00 1,120.00 280.00 2,240.00 1,400.00
1.5000
840.00
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4.0000
165 HIGH VISIBILITY FENCE

2080.0000 L.F. 33.33 % 3.0000 0.00 % 3.2500 8.33 %

8,320.00 2,080.00 6,240.00 0.00 6,760.00 520.00
3.0000

6,240.00

35.0000
166  GRASS PAVING

480.0000 S.Y. -30.00 % 47.0000 -6.00 % 48.0000 -4.00 %

16,800.00 -7,200.00 22,560.00 -1,440.00 23,040.00 -960.00
50.0000

24,000.00

750.0000
167  TREE GRATE

6.0000 EACH -50.00 % 990.0000 -34.00 % 900.0000 -40.00 %

4,500.00 -4,500.00 5,940.00 -3,060.00 5,400.00 -3,600.00
1,500.0000
9,000.00

500.0000
168  STREAMBED BOULDER

2.0000 TON 66.67 % 410.0000 36.67 % 65.0000 -78.33 %

1,000.00 400.00 820.00 220.00 130.00 -470.00
300.0000
600.00

31.0000
169  STRUCTURAL SOIL MIX

203.0000 TON 3.33 % 30.0000 0.00 % 22.0000 -26.67 %

6,293.00 203.00 6,090.00 0.00 4,466.00 -1,624.00
30.0000
6,090.00

100.0000
170  ROCKSCAPE

665.0000 S.Y. 36.99 % 140.0000 91.78 % 36.0000 -50.68 %

66,500.00 17,955.00 93,100.00 44,555.00 23,940.00 -24,605.00
73.0000

48,545.00

1.5000
171  SEDIMENT TRAP

4930.0000 S.F. -50.00 % 2.0000 -33.33 % 2.0000 -33.33 %

7,395.00 -7,395.00 9,860.00 -4,930.00 9,860.00 -4,930.00
3.0000

14,790.00

1,000.0000
172  PORTABLE ABOVE-GROUND TANK

108.0000 MO. 0.00 % 1.0000 -99.90 % 850.0000 -15.00 %

108,000.00 0.00 108.00 -107,892.00 91,800.00 -16,200.00
1,000.0000
108,000.00

45.0000
173  WATER BAG 15 GALLON

7.0000 EACH -60.35 % 100.0000 -11.89 % 30.0000 -73.57 %

315.00 -479.50 700.00 -94.50 210.00 -584.50
113.5000
794.50

30.0000
174  WATER BAG 20 GALLON

31.0000 EACH -75.71 % 52.0000 -57.89 % 35.0000 -71.66 %

930.00 -2,898.50 1,612.00 -2,216.50 1,085.00 -2,743.50
123.5000
3,828.50
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14.0000
175  CK CEMENT CONC. TRAFFIC CURB AND GUTTER

4180.0000 L.F. -21.13 % 12.0000 -32.39 % 13.0000 -26.76 %

58,520.00 -15,675.00 50,160.00 -24,035.00 54,340.00 -19,855.00
17.7500

74,195.00

15.0000
176  CK CEMENT CONC. PEDESTRIAN CURB

649.0000 L.F. -40.00 % 16.0000 -36.00 % 16.0000 -36.00 %

9,735.00 -6,490.00 10,384.00 -5,841.00 10,384.00 -5,841.00
25.0000

16,225.00

17.0000
177  CK CEMENT CONC. TRAFFIC CURB TYPE E-1

526.0000 L.F. -32.00 % 16.0000 -36.00 % 16.0000 -36.00 %

8,942.00 -4,208.00 8,416.00 -4,734.00 8,416.00 -4,734.00
25.0000

13,150.00

50.0000
178  CK EXTRUDED CEMENT CONC. CURB

20.0000 L.F. 400.00 % 25.0000 150.00 % 50.0000 400.00 %

1,000.00 800.00 500.00 300.00 1,000.00 800.00
10.0000
200.00

100.0000
179  MODIFIED RETAINING WALL

50.0000 L.F. 233.33 % 130.0000 333.33 % 125.0000 316.67 %

5,000.00 3,500.00 6,500.00 5,000.00 6,250.00 4,750.00
30.0000
1,500.00

24.0000
180 BEAM GUARDRAIL TYPE 31

275.0000 L.F. -4.00 % 33.0000 32.00 % 22.0000 -12.00 %

6,600.00 -275.00 9,075.00 2,200.00 6,050.00 -825.00
25.0000
6,875.00

2,700.0000
181 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 W/ D CONNECTION

2.0000 EACH 32.35 % 2,800.0000 37.25 % 2,700.0000 32.35 %

5,400.00 1,320.00 5,600.00 1,520.00 5,400.00 1,320.00
2,040.0000
4,080.00

2,700.0000
182 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 264.86 % 2,500.0000 237.84 % 2,700.0000 264.86 %

2,700.00 1,960.00 2,500.00 1,760.00 2,700.00 1,960.00
740.0000
740.00

10.0000
183 TEMPORARY CONC. BARRIER

2700.0000 L.F. -33.33 % 13.0000 -13.33 % 7.0000 -53.33 %

27,000.00 -13,500.00 35,100.00 -5,400.00 18,900.00 -21,600.00
15.0000

40,500.00

1,000.0000
184 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH -75.61 % 3,500.0000 -14.63 % 0.0100 -100.00 %

7,000.00 -21,700.00 24,500.00 -4,200.00 0.07 -28,699.93
4,100.0000
28,700.00

700.0000
185 RESETTING IMPACT ATTENUATOR

6.0000 EACH -48.15 % 1,300.0000 -3.70 % 1,500.0000 11.11 %

4,200.00 -3,900.00 7,800.00 -300.00 9,000.00 900.00
1,350.0000
8,100.00
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1,500.0000
186 TRANSPORTABLE ATTENUATOR(S)

5.0000 EACH -66.29 % 4,000.0000 -10.11 % 1,500.0000 -66.29 %

7,500.00 -14,750.00 20,000.00 -2,250.00 7,500.00 -14,750.00
4,450.0000
22,250.00

70.0000
187 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

300.0000 HR 27.27 % 81.0000 47.27 % 30.0000 -45.45 %

21,000.00 4,500.00 24,300.00 7,800.00 9,000.00 -7,500.00
55.0000

16,500.00
188 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

32.0000
189 FLEXIBLE GUIDE POST

25.0000 EACH -3.03 % 33.0000 0.00 % 31.0000 -6.06 %

800.00 -25.00 825.00 0.00 775.00 -50.00
33.0000
825.00

0.2500
190 PAINT LINE

9000.0000 L.F. -50.00 % 0.3000 -40.00 % 0.2500 -50.00 %

2,250.00 -2,250.00 2,700.00 -1,800.00 2,250.00 -2,250.00
0.5000

4,500.00

1.4000
191 PLASTIC LINE

2360.0000 L.F. 40.00 % 1.0000 0.00 % 1.3500 35.00 %

3,304.00 944.00 2,360.00 0.00 3,186.00 826.00
1.0000

2,360.00

0.3500
192 PAINTED WIDE LINE

8306.0000 L.F. -56.25 % 0.3500 -56.25 % 0.3300 -58.75 %

2,907.10 -3,737.70 2,907.10 -3,737.70 2,740.98 -3,903.82
0.8000

6,644.80

2.9000
193 PLASTIC WIDE LANE LINE

1520.0000 L.F. 45.00 % 3.0000 50.00 % 2.8000 40.00 %

4,408.00 1,368.00 4,560.00 1,520.00 4,256.00 1,216.00
2.0000

3,040.00

3.9000
194 PLASTIC CROSSWALK LINE

1720.0000 S.F. -22.00 % 4.0000 -20.00 % 3.8500 -23.00 %

6,708.00 -1,892.00 6,880.00 -1,720.00 6,622.00 -1,978.00
5.0000

8,600.00

3.3000
195 PLASTIC STOP LINE

280.0000 L.F. -63.33 % 4.0000 -55.56 % 3.2500 -63.89 %

924.00 -1,596.00 1,120.00 -1,400.00 910.00 -1,610.00
9.0000

2,520.00

120.0000
196 PLASTIC TRAFFIC ARROW

63.0000 EACH 0.00 % 130.0000 8.33 % 115.0000 -4.17 %

7,560.00 0.00 8,190.00 630.00 7,245.00 -315.00
120.0000
7,560.00
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40.0000
197 PLASTIC TRAFFIC LETTER

25.0000 EACH -20.00 % 39.0000 -22.00 % 35.0000 -30.00 %

1,000.00 -250.00 975.00 -275.00 875.00 -375.00
50.0000
1,250.00

1,300.0000
198  PLASTIC INTERSTATE SHIELD SYMBOL

3.0000 EACH 30.00 % 1,400.0000 40.00 % 1,250.0000 25.00 %

3,900.00 900.00 4,200.00 1,200.00 3,750.00 750.00
1,000.0000
3,000.00

90.0000
199 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 63.64 % 94.0000 70.91 % 85.0000 54.55 %

90.00 35.00 94.00 39.00 85.00 30.00
55.0000
55.00

900.0000
200 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 104.55 % 940.0000 113.64 % 850.0000 93.18 %

900.00 460.00 940.00 500.00 850.00 410.00
440.0000
440.00

60.0000
201 PLASTIC BICYCLE LANE SYMBOL

34.0000 EACH -52.00 % 61.0000 -51.20 % 55.0000 -56.00 %

2,040.00 -2,210.00 2,074.00 -2,176.00 1,870.00 -2,380.00
125.0000
4,250.00

30.0000
202 PLASTIC DRAINAGE MARKING

13.0000 EACH 11.11 % 28.0000 3.70 % 25.0000 -7.41 %

390.00 39.00 364.00 13.00 325.00 -26.00
27.0000
351.00

40.0000
203 PLASTIC YIELD LINE SYMBOL

3.0000 EACH 42.86 % 39.0000 39.29 % 35.0000 25.00 %

120.00 36.00 117.00 33.00 105.00 21.00
28.0000
84.00

290.0000
204 RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND -25.64 % 310.0000 -20.51 % 285.0000 -26.92 %

1,015.00 -350.00 1,085.00 -280.00 997.50 -367.50
390.0000
1,365.00

0.2000
205 TEMPORARY PAVEMENT MARKING

27000.0000 L.F. -50.00 % 0.1500 -62.50 % 0.1500 -62.50 %

5,400.00 -5,400.00 4,050.00 -6,750.00 4,050.00 -6,750.00
0.4000

10,800.00
206 PERMANENT SIGNING

L.S. -36.62 % -36.62 % -15.49 %

45,000.00 -26,000.00 45,000.00 -26,000.00 60,000.00 -11,000.0071,000.00
207 SIGN BRIDGE NO. 1

L.S. 5.00 % 0.00 % 5.00 %

105,000.00 5,000.00 100,000.00 0.00 105,000.00 5,000.00100,000.00
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ENGR'S. EST.
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TRAFFIC
208 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 0.00 % -3.60 % 8.00 %

50,000.00 0.00 48,200.00 -1,800.00 54,000.00 4,000.0050,000.00
209 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 25.00 % 92.50 % 75.00 %

5,000.00 1,000.00 7,700.00 3,700.00 7,000.00 3,000.004,000.00
210 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 25.00 % 92.50 % 75.00 %

5,000.00 1,000.00 7,700.00 3,700.00 7,000.00 3,000.004,000.00
211 TEMPORARY ILLUMINATION SYSTEM

L.S. -50.00 % -50.00 % 50.00 %

25,000.00 -25,000.00 25,000.00 -25,000.00 75,000.00 25,000.0050,000.00
212 ILLUMINATION SYSTEM

L.S. -23.21 % -19.64 % -6.25 %

430,000.00 -130,000.00 450,000.00 -110,000.00 525,000.00 -35,000.00560,000.00
213  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/120 AVE

L.S. -10.71 % -2.86 % -19.64 %

250,000.00 -30,000.00 272,000.00 -8,000.00 225,000.00 -55,000.00280,000.00
214  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/SPUI

L.S. 11.76 % 23.53 % 2.94 %

190,000.00 20,000.00 210,000.00 40,000.00 175,000.00 5,000.00170,000.00
215  TEMP. TRAFFIC SIGNAL SYSTEM 120 AVE NE/NE 116 ST

L.S. -65.00 % -68.75 % -37.50 %

28,000.00 -52,000.00 25,000.00 -55,000.00 50,000.00 -30,000.0080,000.00
216  TEMP. TRAFFIC SIGNAL SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -77.14 % -71.43 % -35.71 %

16,000.00 -54,000.00 20,000.00 -50,000.00 45,000.00 -25,000.0070,000.00
217  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/120 AVE NE

L.S. -76.36 % -74.55 % -27.27 %

6,500.00 -21,000.00 7,000.00 -20,500.00 20,000.00 -7,500.0027,500.00
218  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -72.50 % -75.00 % -25.00 %

5,500.00 -14,500.00 5,000.00 -15,000.00 15,000.00 -5,000.0020,000.00
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219  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -50.82 % -54.10 % -27.87 %

15,000.00 -15,500.00 14,000.00 -16,500.00 22,000.00 -8,500.0030,500.00
220  COMMUNICATION CONDUIT SYSTEM

L.S. 95.12 % 113.66 % 21.95 %

40,000.00 19,500.00 43,800.00 23,300.00 25,000.00 4,500.0020,500.00
221  COMMUNICATION CABLES AND INTERFACES

L.S. 53.85 % 55.77 % 100.00 %

40,000.00 14,000.00 40,500.00 14,500.00 52,000.00 26,000.0026,000.00
222  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 100.00 % 100.00 % 1,100.00 %

10,000.00 5,000.00 10,000.00 5,000.00 60,000.00 55,000.005,000.00

40.0000
223  TRENCHING AND PSE CONDUIT INSTALLATION

260.0000 L.F. -24.53 % 34.0000 -35.85 % 32.0000 -39.62 %

10,400.00 -3,380.00 8,840.00 -4,940.00 8,320.00 -5,460.00
53.0000

13,780.00

1.0000
224 SEQUENTIAL ARROW SIGN

16000.0000 HR -60.00 % 0.0100 -99.60 % 0.8000 -68.00 %

16,000.00 -24,000.00 160.00 -39,840.00 12,800.00 -27,200.00
2.5000

40,000.00

2.0000
225 PORTABLE CHANGEABLE MESSAGE SIGN

5000.0000 HR -20.00 % 8.0000 220.00 % 1.7500 -30.00 %

10,000.00 -2,500.00 40,000.00 27,500.00 8,750.00 -3,750.00
2.5000

12,500.00
226 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -29.41 % -75.18 % -58.82 %

60,000.00 -25,000.00 21,100.00 -63,900.00 35,000.00 -50,000.0085,000.00

42.0000
227 FLAGGERS AND SPOTTERS

6500.0000 HR -16.00 % 0.0100 -99.98 % 45.0000 -10.00 %

273,000.00 -52,000.00 65.00 -324,935.00 292,500.00 -32,500.00
50.0000

325,000.00

42.0000
228 OTHER TRAFFIC CONTROL LABOR

9000.0000 HR -16.00 % 0.0100 -99.98 % 50.0000 0.00 %

378,000.00 -72,000.00 90.00 -449,910.00 450,000.00 0.00
50.0000

450,000.00
229 TRAFFIC CONTROL SUPERVISOR

L.S. -16.67 % 177.78 % -88.89 %

150,000.00 -30,000.00 500,000.00 320,000.00 20,000.00 -160,000.00180,000.00
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15.0000
230 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. -25.00 % 21.0000 5.00 % 40.0000 100.00 %

7,500.00 -2,500.00 10,500.00 500.00 20,000.00 10,000.00
20.0000

10,000.00

125.0000
231 PLASTIC HOV LANE SYMBOL

1.0000 EACH -37.50 % 140.0000 -30.00 % 125.0000 -37.50 %

125.00 -75.00 140.00 -60.00 125.00 -75.00
200.0000
200.00

1.5000
232  GREEN BIKE LANE

785.0000 S.F. -85.00 % 2.0000 -80.00 % 1.5000 -85.00 %

1,177.50 -6,672.50 1,570.00 -6,280.00 1,177.50 -6,672.50
10.0000
7,850.00

233 PEDESTRIAN CONTROL AND PROTECTION
L.S. -83.33 % -56.33 % -75.00 %

5,000.00 -25,000.00 13,100.00 -16,900.00 7,500.00 -22,500.0030,000.00

OTHER ITEMS
234 TYPE B PROGRESS SCHEDULE

L.S. -33.33 % -33.33 % -33.33 %

10,000.00 -5,000.00 10,000.00 -5,000.00 10,000.00 -5,000.0015,000.00

15.0000
235 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4213.0000 C.Y. 7.14 % 14.0000 0.00 % 18.0000 28.57 %

63,195.00 4,213.00 58,982.00 0.00 75,834.00 16,852.00
14.0000

58,982.00

1.0000
236 SHORING OR EXTRA EXCAVATION CLASS B

28688.0000 S.F. -33.33 % 1.0000 -33.33 % 1.2500 -16.67 %

28,688.00 -14,344.00 28,688.00 -14,344.00 35,860.00 -7,172.00
1.5000

43,032.00

30.0000
237 GRAVEL BACKFILL FOR DRAIN

163.0000 C.Y. 20.00 % 30.0000 20.00 % 35.0000 40.00 %

4,890.00 815.00 4,890.00 815.00 5,705.00 1,630.00
25.0000
4,075.00

82.0000
238 CONTROLLED DENSITY FILL

581.0000 C.Y. -41.43 % 93.0000 -33.57 % 36.0000 -74.29 %

47,642.00 -33,698.00 54,033.00 -27,307.00 20,916.00 -60,424.00
140.0000
81,340.00

250.0000
239 PLUGGING EXISTING PIPE

26.0000 EACH 16.28 % 360.0000 67.44 % 175.0000 -18.60 %

6,500.00 910.00 9,360.00 3,770.00 4,550.00 -1,040.00
215.0000
5,590.00
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240 STRUCTURE SURVEYING

L.S. 300.00 % 403.00 % 100.00 %

40,000.00 30,000.00 50,300.00 40,300.00 20,000.00 10,000.0010,000.00
241 ROADWAY SURVEYING

L.S. 233.33 % 260.67 % 433.33 %

50,000.00 35,000.00 54,100.00 39,100.00 80,000.00 65,000.0015,000.00

31.0000
242  CK CEMENT CONC. SIDEWALK

2199.0000 S.Y. -6.06 % 25.0000 -24.24 % 29.0000 -12.12 %

68,169.00 -4,398.00 54,975.00 -17,592.00 63,771.00 -8,796.00
33.0000

72,567.00

52.0000
243  STAIR HANDRAIL

42.0000 L.F. 4.00 % 47.0000 -6.00 % 50.0000 0.00 %

2,184.00 84.00 1,974.00 -126.00 2,100.00 0.00
50.0000
2,100.00

135.0000
244  STAIR SAFETY RAILING

75.0000 L.F. 35.00 % 130.0000 30.00 % 125.0000 25.00 %

10,125.00 2,625.00 9,750.00 2,250.00 9,375.00 1,875.00
100.0000
7,500.00

93.0000
245  SAFETY RAILING IN CURB

42.0000 L.F. 24.00 % 100.0000 33.33 % 130.0000 73.33 %

3,906.00 756.00 4,200.00 1,050.00 5,460.00 2,310.00
75.0000
3,150.00

41.0000
246  CSS SIDEWALK PAVING TYPE 1

824.0000 S.Y. 382.35 % 9.0000 5.88 % 40.0000 370.59 %

33,784.00 26,780.00 7,416.00 412.00 32,960.00 25,956.00
8.5000

7,004.00

42.0000
247  CSS SIDEWALK PAVING TYPE 2

440.0000 S.Y. 68.00 % 21.0000 -16.00 % 45.0000 80.00 %

18,480.00 7,480.00 9,240.00 -1,760.00 19,800.00 8,800.00
25.0000

11,000.00

250.0000
248 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -51.46 % 390.0000 -24.27 % 150.0000 -70.87 %

250.00 -265.00 390.00 -125.00 150.00 -365.00
515.0000
515.00

47.0000
249  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 1

10.0000 S.Y. 42.42 % 32.0000 -3.03 % 45.0000 36.36 %

470.00 140.00 320.00 -10.00 450.00 120.00
33.0000
330.00

35.0000
250  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 2

172.0000 S.Y. 6.06 % 32.0000 -3.03 % 45.0000 36.36 %

6,020.00 344.00 5,504.00 -172.00 7,740.00 2,064.00
33.0000
5,676.00
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1,000.0000
251 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -33.33 % 1,300.0000 -13.33 % 850.0000 -43.33 %

1,000.00 -500.00 1,300.00 -200.00 850.00 -650.00
1,500.0000
1,500.00

950.0000
252 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH -36.67 % 920.0000 -38.67 % 800.0000 -46.67 %

3,800.00 -2,200.00 3,680.00 -2,320.00 3,200.00 -2,800.00
1,500.0000
6,000.00

900.0000
253 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -40.00 % 1,100.0000 -26.67 % 725.0000 -51.67 %

900.00 -600.00 1,100.00 -400.00 725.00 -775.00
1,500.0000
1,500.00

900.0000
254 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

11.0000 EACH -40.00 % 1,100.0000 -26.67 % 725.0000 -51.67 %

9,900.00 -6,600.00 12,100.00 -4,400.00 7,975.00 -8,525.00
1,500.0000
16,500.00

15.0000
255 CHAIN LINK FENCE TYPE 3

10.0000 L.F. 0.00 % 7.0000 -53.33 % 15.0000 0.00 %

150.00 0.00 70.00 -80.00 150.00 0.00
15.0000
150.00

19.0000
256 COATED CHAIN LINK FENCE TYPE 3

422.0000 L.F. 46.15 % 21.0000 61.54 % 20.0000 53.85 %

8,018.00 2,532.00 8,862.00 3,376.00 8,440.00 2,954.00
13.0000
5,486.00

110.0000
257 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH -63.33 % 200.0000 -33.33 % 110.0000 -63.33 %

110.00 -190.00 200.00 -100.00 110.00 -190.00
300.0000
300.00

130.0000
258 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -56.67 % 230.0000 -23.33 % 130.0000 -56.67 %

2,080.00 -2,720.00 3,680.00 -1,120.00 2,080.00 -2,720.00
300.0000
4,800.00

950.0000
259 DOUBLE 14 FT. COATED CHAIN LINK GATE

3.0000 EACH -5.00 % 1,100.0000 10.00 % 925.0000 -7.50 %

2,850.00 -150.00 3,300.00 300.00 2,775.00 -225.00
1,000.0000
3,000.00

30.0000
260 GRAVITY BLOCK WALL

40.0000 S.F. 0.00 % 33.0000 10.00 % 60.0000 100.00 %

1,200.00 0.00 1,320.00 120.00 2,400.00 1,200.00
30.0000
1,200.00

81.0000
261 ROCK FOR ROCK WALL

79.0000 TON -19.00 % 93.0000 -7.00 % 90.0000 -10.00 %

6,399.00 -1,501.00 7,347.00 -553.00 7,110.00 -790.00
100.0000
7,900.00
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26.0000
262 BACKFILL FOR ROCK WALL

38.0000 TON -18.75 % 21.0000 -34.38 % 25.0000 -21.88 %

988.00 -228.00 798.00 -418.00 950.00 -266.00
32.0000
1,216.00

500.0000
263 CONNECTION TO DRAINAGE STRUCTURE

15.0000 EACH -25.93 % 1,300.0000 92.59 % 425.0000 -37.04 %

7,500.00 -2,625.00 19,500.00 9,375.00 6,375.00 -3,750.00
675.0000
10,125.00

500.0000
264 ADJUST MANHOLE

13.0000 EACH 26.58 % 400.0000 1.27 % 325.0000 -17.72 %

6,500.00 1,365.00 5,200.00 65.00 4,225.00 -910.00
395.0000
5,135.00

2,500.0000
265 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH -28.57 % 3,900.0000 11.43 % 3,000.0000 -14.29 %

27,500.00 -11,000.00 42,900.00 4,400.00 33,000.00 -5,500.00
3,500.0000
38,500.00

2,300.0000
266 MANHOLE 48 IN. DIAM. TYPE 3

6.0000 EACH -34.29 % 3,000.0000 -14.29 % 3,500.0000 0.00 %

13,800.00 -7,200.00 18,000.00 -3,000.00 21,000.00 0.00
3,500.0000
21,000.00

200.0000
267 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE ANY

23.0000 L.F. 4.71 % 52.0000 -72.77 % 175.0000 -8.38 %

4,600.00 207.00 1,196.00 -3,197.00 4,025.00 -368.00
191.0000
4,393.00

300.0000
268 ADJUST CATCH BASIN

14.0000 EACH -14.29 % 400.0000 14.29 % 380.0000 8.57 %

4,200.00 -700.00 5,600.00 700.00 5,320.00 420.00
350.0000
4,900.00

269 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -80.00 % -14.00 % 72.00 %

1,000.00 -4,000.00 4,300.00 -700.00 8,600.00 3,600.005,000.00

150.0000
270 ADJUST VALVE BOX

17.0000 EACH -51.61 % 400.0000 29.03 % 125.0000 -59.68 %

2,550.00 -2,720.00 6,800.00 1,530.00 2,125.00 -3,145.00
310.0000
5,270.00

271 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
272 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
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PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
273 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
274 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
275 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
276 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
277 SPCC PLAN

L.S. 100.00 % -76.00 % -70.00 %

10,000.00 5,000.00 1,200.00 -3,800.00 1,500.00 -3,500.005,000.00

2.0000
278 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

936.0000 S.Y. -20.00 % 2.0000 -20.00 % 2.0000 -20.00 %

1,872.00 -468.00 1,872.00 -468.00 1,872.00 -468.00
2.5000

2,340.00

2.5000
279 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

197.0000 S.Y. -28.57 % 8.0000 128.57 % 2.7500 -21.43 %

492.50 -197.00 1,576.00 886.50 541.75 -147.75
3.5000
689.50

3.0000
280 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

40.9000 S.Y. 20.00 % 4.0000 60.00 % 4.5000 80.00 %

122.70 20.45 163.60 61.35 184.05 81.80
2.5000
102.25

600.0000
281  REPLACE CATCH BASIN FRAME & GRATE W/ SOLID ROUND COVER

10.0000 EACH -40.00 % 610.0000 -39.00 % 400.0000 -60.00 %

6,000.00 -4,000.00 6,100.00 -3,900.00 4,000.00 -6,000.00
1,000.0000
10,000.00

2,000.0000
282  DEBRIS CAGE

2.0000 EACH -20.00 % 2,500.0000 0.00 % 1,800.0000 -28.00 %

4,000.00 -1,000.00 5,000.00 0.00 3,600.00 -1,400.00
2,500.0000
5,000.00

2,000.0000
283  BACKWATER VALVE

11.0000 EACH -33.33 % 1,700.0000 -43.33 % 1,750.0000 -41.67 %

22,000.00 -11,000.00 18,700.00 -14,300.00 19,250.00 -13,750.00
3,000.0000
33,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
284  TRASH RACK

2.0000 EACH -73.33 % 850.0000 -43.33 % 425.0000 -71.67 %

800.00 -2,200.00 1,700.00 -1,300.00 850.00 -2,150.00
1,500.0000
3,000.00

75.0000
285  MEDIA FILTER DRAIN

95.0000 C.Y. 50.00 % 55.0000 10.00 % 105.0000 110.00 %

7,125.00 2,375.00 5,225.00 475.00 9,975.00 5,225.00
50.0000
4,750.00

286  WATER LINE SUPPORT
L.S. -28.06 % -45.18 % -74.82 %

100,000.00 -39,000.00 76,200.00 -62,800.00 35,000.00 -104,000.00139,000.00
287  TEMPORARY WATER LINE SUPPORT

L.S. 122.22 % 43.33 % -16.67 %

40,000.00 22,000.00 25,800.00 7,800.00 15,000.00 -3,000.0018,000.00
288  GAS LINE SUPPORT

L.S. 38.89 % 47.22 % -72.22 %

50,000.00 14,000.00 53,000.00 17,000.00 10,000.00 -26,000.0036,000.00
289  POWER LINE SUPPORT

L.S. 29.31 % 25.17 % -82.76 %

75,000.00 17,000.00 72,600.00 14,600.00 10,000.00 -48,000.0058,000.00

300.0000
290 NO TRESPASSING SIGN

2.0000 EACH 130.77 % 160.0000 23.08 % 75.0000 -42.31 %

600.00 340.00 320.00 60.00 150.00 -110.00
130.0000
260.00

291 HEALTH AND SAFETY PLAN
L.S. 566.67 % -20.00 % 66.67 %

10,000.00 8,500.00 1,200.00 -300.00 2,500.00 1,000.001,500.00

350.0000
292 MAILBOX SUPPORT TYPE 1

1.0000 EACH -6.67 % 300.0000 -20.00 % 500.0000 33.33 %

350.00 -25.00 300.00 -75.00 500.00 125.00
375.0000
375.00

293 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
294  LIQUIFACTION MITIGATION - COMPACTION GROUTING

L.S. -69.70 % -60.61 % -69.70 %

300,000.00 -690,000.00 390,000.00 -600,000.00 300,000.00 -690,000.00990,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

TRI-STATE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 1525 E. MARINE VIEW DRIVE 20210 142ND AVE NE
98004-5732 98072-4477

PROJECT : BELLEVUE   WA  980093686 EVERETT    WA  982011927 WOODINVILLE    WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,500.0000
295  ARCHITECTURAL PILASTER

8.0000 EACH 1,566.67 % 2,200.0000 1,366.67 % 500.0000 233.33 %

20,000.00 18,800.00 17,600.00 16,400.00 4,000.00 2,800.00
150.0000
1,200.00

296 SHORING OR EXTRA EXCAVATION CL. A FOR DETENTION VAULT
L.S. -46.67 % 28.40 % -33.33 %

40,000.00 -35,000.00 96,300.00 21,300.00 50,000.00 -25,000.0075,000.00

1.5000
297 ST. REINF. BAR FOR SIGN SUPPORT

510.0000 LB. 87.50 % 1.0000 25.00 % 1.2500 56.25 %

765.00 357.00 510.00 102.00 637.50 229.50
0.8000
408.00

600.0000
298 CONC. CLASS 4000 FOR SIGN SUPPORT

5.0000 C.Y. 0.00 % 1,100.0000 83.33 % 1,000.0000 66.67 %

3,000.00 0.00 5,500.00 2,500.00 5,000.00 2,000.00
600.0000
3,000.00

10.0000
299  MEDIUM COMPOST BLANKET

280.0000 S.Y. 66.67 % 11.0000 83.33 % 3.5000 -41.67 %

2,800.00 1,120.00 3,080.00 1,400.00 980.00 -700.00
6.0000

1,680.00

$11,874,460.80 -11.43% $11,995,329.10 -10.53% $12,064,943.55 -10.01%$13,407,331.75CONTRACT TOTAL

$12,064,943.55$11,874,460.80 $11,995,329.10BASE TOTAL -11.43% -10.53% -10.01%$13,407,331.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.08 % 16.67 % 25.00 %

971,000.00 -229,000.00 1,400,000.00 200,000.00 1,500,000.00 300,000.001,200,000.00

11,500.0000
2 CLEARING AND GRUBBING

4.2100 ACRE 228.57 % 7,500.0000 114.29 % 8,000.0000 128.57 %

48,415.00 33,680.00 31,575.00 16,840.00 33,680.00 18,945.00
3,500.0000
14,735.00

300.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH -33.33 % 100.0000 -77.78 % 800.0000 77.78 %

6,000.00 -3,000.00 2,000.00 -7,000.00 16,000.00 7,000.00
450.0000
9,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 129.63 % 166.67 % 1,381.48 %

15,500.00 8,750.00 18,000.00 11,250.00 100,000.00 93,250.006,750.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

66,000.00 66,000.00 66,000.0066,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
8 REMOVING EXISTING BRIDGE NO. KIRKLAND 1

L.S. -42.50 % -77.50 % -61.64 %

115,000.00 -85,000.00 45,000.00 -155,000.00 76,730.00 -123,270.00200,000.00

6.0000
9 REMOVING CEMENT CONC. CURB

200.0000 L.F. 50.00 % 4.0000 0.00 % 12.0000 200.00 %

1,200.00 400.00 800.00 0.00 2,400.00 1,600.00
4.0000
800.00

17.0000
10 REMOVING ASPHALT CONC. PAVEMENT

870.0000 S.Y. 423.08 % 3.0000 -7.69 % 15.0000 361.54 %

14,790.00 11,962.50 2,610.00 -217.50 13,050.00 10,222.50
3.2500

2,827.50

20.0000
11 REMOVING TRAFFIC ISLAND

220.0000 S.Y. 0.00 % 12.0000 -40.00 % 15.0000 -25.00 %

4,400.00 0.00 2,640.00 -1,760.00 3,300.00 -1,100.00
20.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

8.0000
12 REMOVING TRAFFIC CURB

110.0000 L.F. 128.57 % 2.0000 -42.86 % 12.0000 242.86 %

880.00 495.00 220.00 -165.00 1,320.00 935.00
3.5000
385.00

0.5000
13 REMOVING PAINT LINE

7000.0000 L.F. 25.00 % 0.4000 0.00 % 0.3500 -12.50 %

3,500.00 700.00 2,800.00 0.00 2,450.00 -350.00
0.4000

2,800.00

0.6000
14 REMOVING PLASTIC LINE

5800.0000 L.F. -10.45 % 0.5000 -25.37 % 0.5500 -17.91 %

3,480.00 -406.00 2,900.00 -986.00 3,190.00 -696.00
0.6700

3,886.00

0.7500
15  REMOVING PROFILED PLASTIC LINE

4100.0000 L.F. 11.94 % 0.5000 -25.37 % 0.5500 -17.91 %

3,075.00 328.00 2,050.00 -697.00 2,255.00 -492.00
0.6700

2,747.00

24.0000
16 REMOVING PAINTED TRAFFIC MARKING

38.0000 EACH -54.72 % 25.0000 -52.83 % 22.0000 -58.49 %

912.00 -1,102.00 950.00 -1,064.00 836.00 -1,178.00
53.0000
2,014.00

35.0000
17 REMOVING PLASTIC TRAFFIC MARKING

18.0000 EACH -23.91 % 35.0000 -23.91 % 32.0000 -30.43 %

630.00 -198.00 630.00 -198.00 576.00 -252.00
46.0000
828.00

2.2500
18 REMOVING PLASTIC CROSSWALK LINE

3500.0000 S.F. -10.00 % 2.0000 -20.00 % 2.0000 -20.00 %

7,875.00 -875.00 7,000.00 -1,750.00 7,000.00 -1,750.00
2.5000

8,750.00

2.0000
19 REMOVING CHAIN LINK FENCE

520.0000 L.F. -60.00 % 3.0000 -40.00 % 5.0000 0.00 %

1,040.00 -1,560.00 1,560.00 -1,040.00 2,600.00 0.00
5.0000

2,600.00

GRADING

22.0000
20 ROADWAY EXCAVATION INCL. HAUL

8660.0000 C.Y. 57.14 % 28.0000 100.00 % 17.4000 24.29 %

190,520.00 69,280.00 242,480.00 121,240.00 150,684.00 29,444.00
14.0000

121,240.00

22.0000
21 GRAVEL BORROW INCL. HAUL

4559.0000 TON 57.14 % 17.0000 21.43 % 19.4000 38.57 %

100,298.00 36,472.00 77,503.00 13,677.00 88,444.60 24,618.60
14.0000

63,826.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

24.0000
22  POND EXCAVATION INCL HAUL

2404.0000 C.Y. 60.00 % 18.0000 20.00 % 17.4000 16.00 %

57,696.00 21,636.00 43,272.00 7,212.00 41,829.60 5,769.60
15.0000

36,060.00

4.0000
23  POND EMBANKMENT COMPACTION

215.0000 C.Y. 0.00 % 5.0000 25.00 % 10.0000 150.00 %

860.00 0.00 1,075.00 215.00 2,150.00 1,290.00
4.0000
860.00

DRAINAGE

1,500.0000
24 CONCRETE INLET

4.0000 EACH 80.72 % 900.0000 8.43 % 1,100.0000 32.53 %

6,000.00 2,680.00 3,600.00 280.00 4,400.00 1,080.00
830.0000
3,320.00

2,400.0000
25 GRATE INLET TYPE 1

7.0000 EACH -4.00 % 2,200.0000 -12.00 % 2,000.0000 -20.00 %

16,800.00 -700.00 15,400.00 -2,100.00 14,000.00 -3,500.00
2,500.0000
17,500.00

2,100.0000
26 GRATE INLET TYPE 2

4.0000 EACH 3.70 % 2,200.0000 8.64 % 2,340.0000 15.56 %

8,400.00 300.00 8,800.00 700.00 9,360.00 1,260.00
2,025.0000
8,100.00

750.0000
27 COMBINATION INLET

20.0000 EACH 150.00 % 1,000.0000 233.33 % 1,500.0000 400.00 %

15,000.00 9,000.00 20,000.00 14,000.00 30,000.00 24,000.00
300.0000
6,000.00

30.0000
28 CEMENT CONC. GUTTER

418.0000 L.F. 62.16 % 28.0000 51.35 % 30.0000 62.16 %

12,540.00 4,807.00 11,704.00 3,971.00 12,540.00 4,807.00
18.5000
7,733.00

20.0000
29 QUARRY SPALLS

979.0000 TON -23.08 % 30.0000 15.38 % 38.0000 46.15 %

19,580.00 -5,874.00 29,370.00 3,916.00 37,202.00 11,748.00
26.0000

25,454.00

16.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

1948.0000 L.F. 6.67 % 16.0000 6.67 % 10.0000 -33.33 %

31,168.00 1,948.00 31,168.00 1,948.00 19,480.00 -9,740.00
15.0000

29,220.00

17.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

630.0000 L.F. -10.53 % 20.0000 5.26 % 12.9000 -32.11 %

10,710.00 -1,260.00 12,600.00 630.00 8,127.00 -3,843.00
19.0000

11,970.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

24.0000
32 DRAIN PIPE 6 IN. DIAM.

191.0000 L.F. 50.00 % 20.0000 25.00 % 10.0000 -37.50 %

4,584.00 1,528.00 3,820.00 764.00 1,910.00 -1,146.00
16.0000
3,056.00

35.0000
33 DRAIN PIPE 8 IN. DIAM.

94.0000 L.F. 52.17 % 20.0000 -13.04 % 12.9000 -43.91 %

3,290.00 1,128.00 1,880.00 -282.00 1,212.60 -949.40
23.0000
2,162.00

67.0000
34 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

100.0000 L.F. 11.67 % 82.0000 36.67 % 55.0000 -8.33 %

6,700.00 700.00 8,200.00 2,200.00 5,500.00 -500.00
60.0000
6,000.00

STORM SEWER

1,600.0000
35 CATCH BASIN TYPE 1

23.0000 EACH 56.10 % 1,000.0000 -2.44 % 10.5000 -98.98 %

36,800.00 13,225.00 23,000.00 -575.00 241.50 -23,333.50
1,025.0000
23,575.00

2,400.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

11.0000 EACH 6.67 % 2,500.0000 11.11 % 2,000.0000 -11.11 %

26,400.00 1,650.00 27,500.00 2,750.00 22,000.00 -2,750.00
2,250.0000
24,750.00

2,800.0000
37 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 12.00 % 2,500.0000 0.00 % 2,600.0000 4.00 %

2,800.00 300.00 2,500.00 0.00 2,600.00 100.00
2,500.0000
2,500.00

6,000.0000
38  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL MOD.

1.0000 EACH 130.77 % 3,500.0000 34.62 % 3,500.0000 34.62 %

6,000.00 3,400.00 3,500.00 900.00 3,500.00 900.00
2,600.0000
2,600.00

2.0000
39 TESTING STORM SEWER PIPE

4334.0000 L.F. -2.44 % 4.0000 95.12 % 2.0000 -2.44 %

8,668.00 -216.70 17,336.00 8,451.30 8,668.00 -216.70
2.0500

8,884.70

47.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3253.0000 L.F. 95.83 % 42.0000 75.00 % 30.4000 26.67 %

152,891.00 74,819.00 136,626.00 58,554.00 98,891.20 20,819.20
24.0000

78,072.00

54.0000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

116.0000 L.F. 44.00 % 75.0000 100.00 % 45.0000 20.00 %

6,264.00 1,914.00 8,700.00 4,350.00 5,220.00 870.00
37.5000
4,350.00
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ENGR'S. EST.
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STORM SEWER

77.0000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

217.0000 L.F. 57.14 % 80.0000 63.27 % 58.0000 18.37 %

16,709.00 6,076.00 17,360.00 6,727.00 12,586.00 1,953.00
49.0000

10,633.00
43  PRECAST REINF. CONC. DETENTION VAULT

L.S. -52.24 % -51.49 % -56.47 %

192,000.00 -210,000.00 195,000.00 -207,000.00 175,000.00 -227,000.00402,000.00

SANITARY SEWER

56.0000
44 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

260.0000 L.F. -34.12 % 65.0000 -23.53 % 40.0000 -52.94 %

14,560.00 -7,540.00 16,900.00 -5,200.00 10,400.00 -11,700.00
85.0000

22,100.00

75.0000
45 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

488.0000 L.F. 0.00 % 85.0000 13.33 % 49.6000 -33.87 %

36,600.00 0.00 41,480.00 4,880.00 24,204.80 -12,395.20
75.0000

36,600.00

WATER LINES
46  ADJUST WATER METER MANHOLE

L.S. -44.67 % 66.67 % 133.33 %

830.00 -670.00 2,500.00 1,000.00 3,500.00 2,000.001,500.00

2,100.0000
47 GATE VALVE 6 IN.

2.0000 EACH 5.00 % 2,500.0000 25.00 % 1,100.0000 -45.00 %

4,200.00 200.00 5,000.00 1,000.00 2,200.00 -1,800.00
2,000.0000
4,000.00

2,700.0000
48 GATE VALVE 8 IN.

6.0000 EACH 35.00 % 2,200.0000 10.00 % 1,525.0000 -23.75 %

16,200.00 4,200.00 13,200.00 1,200.00 9,150.00 -2,850.00
2,000.0000
12,000.00

2,200.0000
49 GATE VALVE 12 IN.

1.0000 EACH -12.00 % 2,800.0000 12.00 % 3,000.0000 20.00 %

2,200.00 -300.00 2,800.00 300.00 3,000.00 500.00
2,500.0000
2,500.00

3,500.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -46.15 % 4,500.0000 -30.77 % 8,500.0000 30.77 %

14,000.00 -12,000.00 18,000.00 -8,000.00 34,000.00 8,000.00
6,500.0000
26,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

7,200.0000
51  BUTTERFLY VALVE 20 IN.

1.0000 EACH -42.86 % 7,500.0000 -40.48 % 16,000.0000 26.98 %

7,200.00 -5,400.00 7,500.00 -5,100.00 16,000.00 3,400.00
12,600.0000
12,600.00

2,500.0000
52 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH -23.78 % 1,800.0000 -45.12 % 3,000.0000 -8.54 %

5,000.00 -1,560.00 3,600.00 -2,960.00 6,000.00 -560.00
3,280.0000
6,560.00

4,200.0000
53 HYDRANT ASSEMBLY

4.0000 EACH -8.70 % 4,200.0000 -8.70 % 4,400.0000 -4.35 %

16,800.00 -1,600.00 16,800.00 -1,600.00 17,600.00 -800.00
4,600.0000
18,400.00

100.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

140.0000 L.F. 86.92 % 58.0000 8.41 % 50.6000 -5.42 %

14,000.00 6,510.00 8,120.00 630.00 7,084.00 -406.00
53.5000
7,490.00

100.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

435.0000 L.F. 62.60 % 72.0000 17.07 % 77.1000 25.37 %

43,500.00 16,747.50 31,320.00 4,567.50 33,538.50 6,786.00
61.5000

26,752.50

105.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

455.0000 L.F. 40.00 % 150.0000 100.00 % 138.2000 84.27 %

47,775.00 13,650.00 68,250.00 34,125.00 62,881.00 28,756.00
75.0000

34,125.00

550.0000
57 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

5.0000 L.F. 243.75 % 375.0000 134.38 % 260.0000 62.50 %

2,750.00 1,950.00 1,875.00 1,075.00 1,300.00 500.00
160.0000
800.00

225.0000
58 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

455.0000 L.F. 171.08 % 230.0000 177.11 % 228.8500 175.72 %

102,375.00 64,610.00 104,650.00 66,885.00 104,126.75 66,361.75
83.0000

37,765.00

1,100.0000
59  REPLACE EXISTING WATER SERVICE (1") - SHORT SIDE

2.0000 EACH -18.52 % 1,200.0000 -11.11 % 1,800.0000 33.33 %

2,200.00 -500.00 2,400.00 -300.00 3,600.00 900.00
1,350.0000
2,700.00

1,100.0000
60  DEACTIVATE EXISTING SERVICE

2.0000 EACH 10.00 % 600.0000 -40.00 % 900.0000 -10.00 %

2,200.00 200.00 1,200.00 -800.00 1,800.00 -200.00
1,000.0000
2,000.00
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WATER LINES
61  DEACTIVATE EXISTING WATER MAIN

L.S. 260.00 % 20.00 % -70.00 %

18,000.00 13,000.00 6,000.00 1,000.00 1,500.00 -3,500.005,000.00

STRUCTURE

27.0000
62 STRUCTURE EXCAVATION CLASS A INCL. HAUL

6122.0000 C.Y. 80.00 % 28.0000 86.67 % 22.0000 46.67 %

165,294.00 73,464.00 171,416.00 79,586.00 134,684.00 42,854.00
15.0000

91,830.00

230.0000
63 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

370.0000 C.Y. -42.50 % 225.0000 -43.75 % 210.0000 -47.50 %

85,100.00 -62,900.00 83,250.00 -64,750.00 77,700.00 -70,300.00
400.0000

148,000.00
64 SHORING OR EXTRA EXCAVATION CL. A FOR RETAINING WALLS

L.S. 108.33 % -60.00 % 68.58 %

125,000.00 65,000.00 24,000.00 -36,000.00 101,150.00 41,150.0060,000.00
65 SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. KIRKLAND 1

L.S. -8.00 % -82.40 % -54.88 %

115,000.00 -10,000.00 22,000.00 -103,000.00 56,400.00 -68,600.00125,000.00

41.0000
66 GRAVEL BACKFILL FOR WALL

1280.0000 C.Y. 51.85 % 45.0000 66.67 % 38.0000 40.74 %

52,480.00 17,920.00 57,600.00 23,040.00 48,640.00 14,080.00
27.0000

34,560.00

107.0000
67 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

122.0000 L.F. -64.33 % 125.0000 -58.33 % 127.5000 -57.50 %

13,054.00 -23,546.00 15,250.00 -21,350.00 15,555.00 -21,045.00
300.0000
36,600.00

275.0000
68 FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

61.0000 L.F. -45.00 % 1,000.0000 100.00 % 975.0000 95.00 %

16,775.00 -13,725.00 61,000.00 30,500.00 59,475.00 28,975.00
500.0000
30,500.00

1,100.0000
69 PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

8.0000 EACH -78.00 % 155.0000 -96.90 % 155.0000 -96.90 %

8,800.00 -31,200.00 1,240.00 -38,760.00 1,240.00 -38,760.00
5,000.0000
40,000.00

1.5000
70 CASING SHORING

32.0000 L.F. -99.50 % 140.0000 -53.33 % 135.0000 -55.00 %

48.00 -9,552.00 4,480.00 -5,120.00 4,320.00 -5,280.00
300.0000
9,600.00
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110.0000
71 SHAFT - 24 IN. DIAMETER

1060.0000 L.F. 175.00 % 82.0000 105.00 % 80.0000 100.00 %

116,600.00 74,200.00 86,920.00 44,520.00 84,800.00 42,400.00
40.0000

42,400.00

42.0000
72 FURNISHING SOLDIER PILE  - HP 14 X 73

261.0000 L.F. -6.67 % 75.0000 66.67 % 73.5000 63.33 %

10,962.00 -783.00 19,575.00 7,830.00 19,183.50 7,438.50
45.0000

11,745.00

56.0000
73 FURNISHING SOLDIER PILE  - HP 14 X 117

1250.0000 L.F. -30.00 % 75.0000 -6.25 % 73.5000 -8.13 %

70,000.00 -30,000.00 93,750.00 -6,250.00 91,875.00 -8,125.00
80.0000

100,000.00

1.0000
74 ST. REINF. BAR FOR BRIDGE

127000.0000 LB. 25.00 % 1.0000 25.00 % 0.9700 21.25 %

127,000.00 25,400.00 127,000.00 25,400.00 123,190.00 21,590.00
0.8000

101,600.00

1.0000
75 ST. REINF. BAR FOR RETAINING WALL

47430.0000 LB. 25.00 % 1.0000 25.00 % 0.9900 23.75 %

47,430.00 9,486.00 47,430.00 9,486.00 46,955.70 9,011.70
0.8000

37,944.00

1.5000
76 ST. REINF. BAR FOR STAIRS

300.0000 LB. -25.00 % 1.7500 -12.50 % 1.6800 -16.00 %

450.00 -150.00 525.00 -75.00 504.00 -96.00
2.0000
600.00

1.0000
77 ST. REINF. BAR FOR SHAFT

76600.0000 LB. 25.00 % 0.8500 6.25 % 0.9000 12.50 %

76,600.00 15,320.00 65,110.00 3,830.00 68,940.00 7,660.00
0.8000

61,280.00

8.0000
78 CSL ACCESS TUBE

1410.0000 L.F. 0.00 % 7.5000 -6.25 % 7.3500 -8.13 %

11,280.00 0.00 10,575.00 -705.00 10,363.50 -916.50
8.0000

11,280.00

1,200.0000
79 CONC. CLASS 4000 FOR STAIRS

5.0000 C.Y. -14.29 % 1,250.0000 -10.71 % 870.0000 -37.86 %

6,000.00 -1,000.00 6,250.00 -750.00 4,350.00 -2,650.00
1,400.0000
7,000.00

500.0000
80 CONC. CLASS 4000 FOR BRIDGE

610.0000 C.Y. 25.00 % 750.0000 87.50 % 572.0000 43.00 %

305,000.00 61,000.00 457,500.00 213,500.00 348,920.00 104,920.00
400.0000

244,000.00

540.0000
81 CONC. CLASS 4000 FOR RETAINING WALL

773.0000 C.Y. -10.00 % 600.0000 0.00 % 427.0000 -28.83 %

417,420.00 -46,380.00 463,800.00 0.00 330,071.00 -133,729.00
600.0000

463,800.00
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160.0000
82 CONC. CLASS 4000P FOR SHAFT

350.0000 C.Y. -46.67 % 300.0000 0.00 % 285.0000 -5.00 %

56,000.00 -49,000.00 105,000.00 0.00 99,750.00 -5,250.00
300.0000

105,000.00

200.0000
83 PRESTRESSED CONC. GIRDER 26 INCH PCPS SLAB

2660.0000 L.F. -20.00 % 275.0000 10.00 % 202.0000 -19.20 %

532,000.00 -133,000.00 731,500.00 66,500.00 537,320.00 -127,680.00
250.0000

665,000.00
84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

12.0000
85 LAGGING

4090.0000 S.F. 50.00 % 9.0000 12.50 % 8.5000 6.25 %

49,080.00 16,360.00 36,810.00 4,090.00 34,765.00 2,045.00
8.0000

32,720.00
86 SUPERSTRUCTURE  - BRIDGE NO. KIRKLAND 1 REPLACEMENT

L.S. -37.50 % 9.38 % -12.94 %

200,000.00 -120,000.00 350,000.00 30,000.00 278,600.00 -41,400.00320,000.00

128.0000
87 BRIDGE RAILING TYPE CSS - 30 INCH

600.0000 L.F. -14.67 % 140.0000 -6.67 % 108.0000 -28.00 %

76,800.00 -13,200.00 84,000.00 -6,000.00 64,800.00 -25,200.00
150.0000
90,000.00

210.0000
88 BRIDGE RAILING TYPE CSS - 54 INCH

120.0000 L.F. 5.00 % 200.0000 0.00 % 150.0000 -25.00 %

25,200.00 1,200.00 24,000.00 0.00 18,000.00 -6,000.00
200.0000
24,000.00

251.0000
89 TRAFFIC BARRIER

174.0000 L.F. 151.00 % 150.0000 50.00 % 126.0000 26.00 %

43,674.00 26,274.00 26,100.00 8,700.00 21,924.00 4,524.00
100.0000
17,400.00

175.0000
90 PEDESTRIAN BARRIER

679.0000 L.F. 16.67 % 150.0000 0.00 % 126.0000 -16.00 %

118,825.00 16,975.00 101,850.00 0.00 85,554.00 -16,296.00
150.0000

101,850.00

250.0000
91 SEW PEDESTRIAN BARRIER

167.0000 L.F. -16.67 % 335.0000 11.67 % 295.0000 -1.67 %

41,750.00 -8,350.00 55,945.00 5,845.00 49,265.00 -835.00
300.0000
50,100.00

36.0000
92 CONCRETE FASCIA PANEL

3790.0000 S.F. 2.86 % 55.0000 57.14 % 45.0000 28.57 %

136,440.00 3,790.00 208,450.00 75,800.00 170,550.00 37,900.00
35.0000

132,650.00
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12.0000
93 PREFABRICATED DRAINAGE MAT

198.0000 S.Y. 50.00 % 8.0000 0.00 % 8.4000 5.00 %

2,376.00 792.00 1,584.00 0.00 1,663.20 79.20
8.0000

1,584.00

47.0000
94 STRUCTURAL EARTH WALL

2802.0000 S.F. 56.67 % 35.0000 16.67 % 45.0000 50.00 %

131,694.00 47,634.00 98,070.00 14,010.00 126,090.00 42,030.00
30.0000

84,060.00

44.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1630.0000 C.Y. 76.00 % 35.0000 40.00 % 32.0000 28.00 %

71,720.00 30,970.00 57,050.00 16,300.00 52,160.00 11,410.00
25.0000

40,750.00

210.0000
96 BRIDGE APPROACH SLAB

590.0000 S.Y. 5.00 % 350.0000 75.00 % 210.0000 5.00 %

123,900.00 5,900.00 206,500.00 88,500.00 123,900.00 5,900.00
200.0000

118,000.00

SURFACING

24.0000
97 CRUSHED SURFACING BASE COURSE

4305.0000 TON 14.29 % 20.0000 -4.76 % 24.8500 18.33 %

103,320.00 12,915.00 86,100.00 -4,305.00 106,979.25 16,574.25
21.0000

90,405.00

22.0000
98 CRUSHED SURFACING TOP COURSE

848.0000 TON 4.76 % 30.0000 42.86 % 29.8500 42.14 %

18,656.00 848.00 25,440.00 7,632.00 25,312.80 7,504.80
21.0000

17,808.00

LIQUID ASPHALT
99 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

HOT MIX ASPHALT

3.8800
100 PLANING BITUMINOUS PAVEMENT

8230.0000 S.Y. -42.52 % 3.7500 -44.44 % 5.0000 -25.93 %

31,932.40 -23,620.10 30,862.50 -24,690.00 41,150.00 -14,402.50
6.7500

55,552.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

GRAHAM CONSTRUCTION & RODARTE CONSTRUCTION, INC. SCARSELLA BROS., INC.
9709 3RD AVE NE STE 300 17 EAST VALLEY HWY E 8404 S 196TH ST

98092-5531 KENT WA  98031-1884

PROJECT : SEATTLE   WA  981152027 AUBURN   WA  980711875 SEATTLE   WA  981680697

COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

91.5500
101 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

157.0000 TON -38.97 % 100.0000 -33.33 % 200.0000 33.33 %

14,373.35 -9,176.65 15,700.00 -7,850.00 31,400.00 7,850.00
150.0000
23,550.00

66.1300
102 HMA CL. 1/2 IN. PG 64-22

8024.0000 TON -17.34 % 68.0000 -15.00 % 65.9000 -17.62 %

530,627.12 -111,292.88 545,632.00 -96,288.00 528,781.60 -113,138.40
80.0000

641,920.00
103 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,300.00 15,300.00 15,300.0015,300.00
104 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,200.00 10,200.00 10,200.0010,200.00
105 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

96.9300
106 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

248.0000 TON -25.44 % 70.0000 -46.15 % 100.0000 -23.08 %

24,038.64 -8,201.36 17,360.00 -14,880.00 24,800.00 -7,440.00
130.0000
32,240.00

IRRIGATION AND WATER DISTRIBUTION
107  IRRIGATION SYSTEMS PREPARATION

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

EROSION CNTL AND ROADSIDE RESTORATION

1.0000
108 ESC LEAD

425.0000 DAY -98.82 % 65.0000 -23.53 % 200.0000 135.29 %

425.00 -35,700.00 27,625.00 -8,500.00 85,000.00 48,875.00
85.0000

36,125.00

3.2500
109 TEMPORARY EROSION CONTROL BLANKET

6900.0000 S.Y. 62.50 % 1.7500 -12.50 % 3.7500 87.50 %

22,425.00 8,625.00 12,075.00 -1,725.00 25,875.00 12,075.00
2.0000

13,800.00
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98092-5531 KENT WA  98031-1884
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

7.2500
110 PERMANENT EROSION CONTROL BLANKET

600.0000 S.Y. 31.82 % 3.0000 -45.45 % 9.0000 63.64 %

4,350.00 1,050.00 1,800.00 -1,500.00 5,400.00 2,100.00
5.5000

3,300.00

1.2500
111 PLASTIC COVERING

13700.0000 S.Y. -37.50 % 1.5000 -25.00 % 4.0000 100.00 %

17,125.00 -10,275.00 20,550.00 -6,850.00 54,800.00 27,400.00
2.0000

27,400.00

14.0000
112 CHECK DAM

340.0000 L.F. 16.67 % 11.0000 -8.33 % 15.0000 25.00 %

4,760.00 680.00 3,740.00 -340.00 5,100.00 1,020.00
12.0000
4,080.00

66.0000
113 INLET PROTECTION

80.0000 EACH -12.00 % 50.0000 -33.33 % 130.0000 73.33 %

5,280.00 -720.00 4,000.00 -2,000.00 10,400.00 4,400.00
75.0000
6,000.00

15.0000
114 STABILIZED CONSTRUCTION ENTRANCE

1035.0000 S.Y. 7.14 % 15.0000 7.14 % 20.0000 42.86 %

15,525.00 1,035.00 15,525.00 1,035.00 20,700.00 6,210.00
14.0000

14,490.00

12,000.0000
115 TIRE WASH

6.0000 EACH -20.00 % 1,500.0000 -90.00 % 15,000.0000 0.00 %

72,000.00 -18,000.00 9,000.00 -81,000.00 90,000.00 0.00
15,000.0000
90,000.00

30.0000
116 STREET CLEANING

1840.0000 HR -70.00 % 70.0000 -30.00 % 110.0000 10.00 %

55,200.00 -128,800.00 128,800.00 -55,200.00 202,400.00 18,400.00
100.0000

184,000.00

6.0000
117 SILT FENCE

4850.0000 L.F. 20.00 % 3.2500 -35.00 % 5.5000 10.00 %

29,100.00 4,850.00 15,762.50 -8,487.50 26,675.00 2,425.00
5.0000

24,250.00

72.0000
118 STRAW BALE

40.0000 EACH 260.00 % 30.0000 50.00 % 20.0000 0.00 %

2,880.00 2,080.00 1,200.00 400.00 800.00 0.00
20.0000
800.00

6.0000
119 WATTLE

850.0000 L.F. 0.00 % 4.5000 -25.00 % 7.0000 16.67 %

5,100.00 0.00 3,825.00 -1,275.00 5,950.00 850.00
6.0000

5,100.00
120 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

460,000.00 460,000.00 460,000.00460,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

7.0000
121 TEMPORARY CURB

1070.0000 L.F. -12.50 % 4.0000 -50.00 % 12.0000 50.00 %

7,490.00 -1,070.00 4,280.00 -4,280.00 12,840.00 4,280.00
8.0000

8,560.00

42.0000
122 TEMPORARY PIPE SLOPE DRAIN

310.0000 L.F. 82.61 % 4.7500 -79.35 % 21.6500 -5.87 %

13,020.00 5,890.00 1,472.50 -5,657.50 6,711.50 -418.50
23.0000
7,130.00

1,100.0000
123 MULCHING

1.4000 ACRE 4.76 % 1,200.0000 14.29 % 1,000.0000 -4.76 %

1,540.00 70.00 1,680.00 210.00 1,400.00 -70.00
1,050.0000
1,470.00

3,800.0000
124 MULCHING WITH HECP TYPE 1 MULCH

1.4000 ACRE 2.70 % 1,250.0000 -66.22 % 3,500.0000 -5.41 %

5,320.00 140.00 1,750.00 -3,430.00 4,900.00 -280.00
3,700.0000
5,180.00

1,400.0000
125 TEMPORARY SEEDING

2.9000 ACRE -6.67 % 1,250.0000 -16.67 % 1,300.0000 -13.33 %

4,060.00 -290.00 3,625.00 -725.00 3,770.00 -580.00
1,500.0000
4,350.00

0.6000
126 SEEDING AND FERTILIZING BY HAND

3570.0000 S.Y. -70.00 % 0.7500 -62.50 % 0.5000 -75.00 %

2,142.00 -4,998.00 2,677.50 -4,462.50 1,785.00 -5,355.00
2.0000

7,140.00

65.0000
127 TOPSOIL TYPE A

23.0000 C.Y. 38.30 % 75.0000 59.57 % 60.0000 27.66 %

1,495.00 414.00 1,725.00 644.00 1,380.00 299.00
47.0000
1,081.00

275.0000
128 PSIPE PAPERBARK MAPLE, 2" CAL., B&B

28.0000 EACH 30.95 % 300.0000 42.86 % 250.0000 19.05 %

7,700.00 1,820.00 8,400.00 2,520.00 7,000.00 1,120.00
210.0000
5,880.00

240.0000
129 PSIPE BOWHALL RED MAPLE, 2" CAL. B&B

9.0000 EACH 14.29 % 275.0000 30.95 % 220.0000 4.76 %

2,160.00 270.00 2,475.00 585.00 1,980.00 90.00
210.0000
1,890.00

150.0000
130 PSIPE INCENSE CEDAR, 6-8' HT., B&B

7.0000 EACH 25.00 % 140.0000 16.67 % 140.0000 16.67 %

1,050.00 210.00 980.00 140.00 980.00 140.00
120.0000
840.00

22.0000
131 PSIPE DOUGLAS FIR, 4' HT., NO. 5 CONT.

22.0000 EACH -37.14 % 17.0000 -51.43 % 20.0000 -42.86 %

484.00 -286.00 374.00 -396.00 440.00 -330.00
35.0000
770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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NO.

ITEM DESCRIPTION UNIT
MEAS
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01/19/2011
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

22.0000
132 PSIPE WESTERN RED CEDAR, 4' HT., NO. 5 CONT.

14.0000 EACH -37.14 % 17.0000 -51.43 % 20.0000 -42.86 %

308.00 -182.00 238.00 -252.00 280.00 -210.00
35.0000
490.00

22.0000
133 PSIPE VINE MAPLE, 4' HT., NO. 5 CONT.

19.0000 EACH -37.14 % 17.0000 -51.43 % 20.0000 -42.86 %

418.00 -247.00 323.00 -342.00 380.00 -285.00
35.0000
665.00

20.0000
134 PSIPE CRETE RHODODENDRON, 2 GAL CONT.

32.0000 EACH 25.00 % 23.0000 43.75 % 18.0000 12.50 %

640.00 128.00 736.00 224.00 576.00 64.00
16.0000
512.00

6.5000
135 PSIPE BOSTON IVY, 1 GAL. CONT.

48.0000 EACH -18.75 % 10.0000 25.00 % 6.0000 -25.00 %

312.00 -72.00 480.00 96.00 288.00 -96.00
8.0000
384.00

16.5000
136 PSIPE WHITE ROCKROSE, 2 GAL CONT.

146.0000 EACH 3.13 % 14.0000 -12.50 % 15.0000 -6.25 %

2,409.00 73.00 2,044.00 -292.00 2,190.00 -146.00
16.0000
2,336.00

15.0000
137 PSIPE DWARF OREGON GRAPE, 2 GAL. CONT.

956.0000 EACH -6.25 % 14.0000 -12.50 % 14.0000 -12.50 %

14,340.00 -956.00 13,384.00 -1,912.00 13,384.00 -1,912.00
16.0000

15,296.00

17.0000
138 PSIPE CRIMSON PYGMY JAPANESE BARBERRY, 2 GAL. CONT.

133.0000 EACH 6.25 % 14.0000 -12.50 % 15.0000 -6.25 %

2,261.00 133.00 1,862.00 -266.00 1,995.00 -133.00
16.0000
2,128.00

19.0000
139 PSIPE PACIFIC WAX MYRTLE, 2 GAL CONT.

38.0000 EACH 18.75 % 12.0000 -25.00 % 17.0000 6.25 %

722.00 114.00 456.00 -152.00 646.00 38.00
16.0000
608.00

17.0000
140 PSIPE DAVID VIBURNUM, 2 GAL. CONT.

87.0000 EACH 6.25 % 14.0000 -12.50 % 16.0000 0.00 %

1,479.00 87.00 1,218.00 -174.00 1,392.00 0.00
16.0000
1,392.00

9.0000
141 PSIPE LAVENDER, 1 GAL CONT.

84.0000 EACH 12.50 % 7.0000 -12.50 % 7.5000 -6.25 %

756.00 84.00 588.00 -84.00 630.00 -42.00
8.0000
672.00

11.0000
142 PSIPE BLUE OAT GRASS, 2 GAL. CONT.

77.0000 EACH -31.25 % 15.0000 -6.25 % 10.0000 -37.50 %

847.00 -385.00 1,155.00 -77.00 770.00 -462.00
16.0000
1,232.00
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EROSION CNTL AND ROADSIDE RESTORATION

6.0000
143 PSIPE CORAL BEAUTY BEARBERRY, 1 GAL. CONT.

3896.0000 EACH -25.00 % 7.0000 -12.50 % 5.0000 -37.50 %

23,376.00 -7,792.00 27,272.00 -3,896.00 19,480.00 -11,688.00
8.0000

31,168.00

6.0000
144 PSIPE CREEPING RUBUS, 1 GAL CONT.

2286.0000 EACH -25.00 % 6.0000 -25.00 % 5.0000 -37.50 %

13,716.00 -4,572.00 13,716.00 -4,572.00 11,430.00 -6,858.00
8.0000

18,288.00

1.5000
145 PSIPE HARDSTEM BULRUSH, PLUG

897.0000 EACH -70.00 % 2.2500 -55.00 % 1.2000 -76.00 %

1,345.50 -3,139.50 2,018.25 -2,466.75 1,076.40 -3,408.60
5.0000

4,485.00

2.0000
146 PSIPE MARSH SPEEDWELL, PLUG

443.0000 EACH -60.00 % 2.2500 -55.00 % 1.2000 -76.00 %

886.00 -1,329.00 996.75 -1,218.25 531.60 -1,683.40
5.0000

2,215.00

2.0000
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

237.0000 EACH -60.00 % 2.2500 -55.00 % 1.2000 -76.00 %

474.00 -711.00 533.25 -651.75 284.40 -900.60
5.0000

1,185.00

2.0000
148 PSIPE UNBRANCHED BUR-REED, PLUG

237.0000 EACH -60.00 % 2.2500 -55.00 % 1.2000 -76.00 %

474.00 -711.00 533.25 -651.75 284.40 -900.60
5.0000

1,185.00

2.0000
149 PSIPE GIANT BUR-REED, PLUG

237.0000 EACH -60.00 % 2.2500 -55.00 % 1.2000 -76.00 %

474.00 -711.00 533.25 -651.75 284.40 -900.60
5.0000

1,185.00

4.0000
150 PSIPE RED OSIER DOGWOOD, 18" HT., BAREROOT

53.0000 EACH -50.00 % 2.2500 -71.88 % 3.0000 -62.50 %

212.00 -212.00 119.25 -304.75 159.00 -265.00
8.0000
424.00

4.0000
151 PSIPE SPIREA, 18" HT., BAREROOT

53.0000 EACH -50.00 % 2.2500 -71.88 % 3.0000 -62.50 %

212.00 -212.00 119.25 -304.75 159.00 -265.00
8.0000
424.00

4.0000
152 PSIPE SALMONBERRY, 18" HT., BAREROOT

53.0000 EACH -50.00 % 2.7500 -65.63 % 3.0000 -62.50 %

212.00 -212.00 145.75 -278.25 159.00 -265.00
8.0000
424.00

4.0000
153 PSIPE SITKA WILLOW, 36" HT., LIVESTAKE

53.0000 EACH -20.00 % 2.0000 -60.00 % 3.0000 -40.00 %

212.00 -53.00 106.00 -159.00 159.00 -106.00
5.0000
265.00
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9.0000
154 PSIPE PACIFIC WAX MYRTLE, 18" HT., 1 GAL CONT.

170.0000 EACH 12.50 % 6.0000 -25.00 % 8.0000 0.00 %

1,530.00 170.00 1,020.00 -340.00 1,360.00 0.00
8.0000

1,360.00

7.0000
155 PSIPE OREGON GRAPE, 18" HT., 1 GAL CONT.

170.0000 EACH -12.50 % 5.0000 -37.50 % 6.2800 -21.50 %

1,190.00 -170.00 850.00 -510.00 1,067.60 -292.40
8.0000

1,360.00

7.0000
156 PSIPE WILD MOCK ORANGE 18" HT., 1 GAL CONT.

170.0000 EACH -12.50 % 5.0000 -37.50 % 5.6300 -29.62 %

1,190.00 -170.00 850.00 -510.00 957.10 -402.90
8.0000

1,360.00

7.0000
157 PSIPE SNOWBERRY, 18" HT., 1 GAL CONT.

170.0000 EACH -12.50 % 5.0000 -37.50 % 5.6300 -29.62 %

1,190.00 -170.00 850.00 -510.00 957.10 -402.90
8.0000

1,360.00
158 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

25,040.00 25,040.00 25,040.0025,040.00
159 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

15,440.00 15,440.00 15,440.0015,440.00
160 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

36.0000
161 FINE COMPOST

177.0000 C.Y. -26.53 % 45.0000 -8.16 % 33.0000 -32.65 %

6,372.00 -2,301.00 7,965.00 -708.00 5,841.00 -2,832.00
49.0000
8,673.00

30.0000
162 SOIL AMENDMENT

843.0000 C.Y. -14.29 % 33.0000 -5.71 % 27.6000 -21.14 %

25,290.00 -4,215.00 27,819.00 -1,686.00 23,266.80 -6,238.20
35.0000

29,505.00

29.0000
163 BARK OR WOOD CHIP MULCH

636.0000 C.Y. -17.14 % 30.0000 -14.29 % 26.8000 -23.43 %

18,444.00 -3,816.00 19,080.00 -3,180.00 17,044.80 -5,215.20
35.0000

22,260.00

5.0000
164 SEEDED LAWN INSTALLATION

560.0000 S.Y. 233.33 % 2.2500 50.00 % 4.0000 166.67 %

2,800.00 1,960.00 1,260.00 420.00 2,240.00 1,400.00
1.5000
840.00
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EROSION CNTL AND ROADSIDE RESTORATION

6.0000
165 HIGH VISIBILITY FENCE

2080.0000 L.F. 100.00 % 2.7500 -8.33 % 4.0000 33.33 %

12,480.00 6,240.00 5,720.00 -520.00 8,320.00 2,080.00
3.0000

6,240.00

14.0000
166  GRASS PAVING

480.0000 S.Y. -72.00 % 62.0000 24.00 % 46.1900 -7.62 %

6,720.00 -17,280.00 29,760.00 5,760.00 22,171.20 -1,828.80
50.0000

24,000.00

38.0000
167  TREE GRATE

6.0000 EACH -97.47 % 1,200.0000 -20.00 % 1,000.0000 -33.33 %

228.00 -8,772.00 7,200.00 -1,800.00 6,000.00 -3,000.00
1,500.0000
9,000.00

250.0000
168  STREAMBED BOULDER

2.0000 TON -16.67 % 400.0000 33.33 % 150.0000 -50.00 %

500.00 -100.00 800.00 200.00 300.00 -300.00
300.0000
600.00

25.0000
169  STRUCTURAL SOIL MIX

203.0000 TON -16.67 % 50.0000 66.67 % 50.0000 66.67 %

5,075.00 -1,015.00 10,150.00 4,060.00 10,150.00 4,060.00
30.0000
6,090.00

2.0000
170  ROCKSCAPE

665.0000 S.Y. -97.26 % 130.0000 78.08 % 110.0000 50.68 %

1,330.00 -47,215.00 86,450.00 37,905.00 73,150.00 24,605.00
73.0000

48,545.00

5.0000
171  SEDIMENT TRAP

4930.0000 S.F. 66.67 % 1.0000 -66.67 % 10.0000 233.33 %

24,650.00 9,860.00 4,930.00 -9,860.00 49,300.00 34,510.00
3.0000

14,790.00

1,000.0000
172  PORTABLE ABOVE-GROUND TANK

108.0000 MO. 0.00 % 375.0000 -62.50 % 400.0000 -60.00 %

108,000.00 0.00 40,500.00 -67,500.00 43,200.00 -64,800.00
1,000.0000
108,000.00

25.0000
173  WATER BAG 15 GALLON

7.0000 EACH -77.97 % 20.0000 -82.38 % 30.0000 -73.57 %

175.00 -619.50 140.00 -654.50 210.00 -584.50
113.5000
794.50

50.0000
174  WATER BAG 20 GALLON

31.0000 EACH -59.51 % 25.0000 -79.76 % 35.0000 -71.66 %

1,550.00 -2,278.50 775.00 -3,053.50 1,085.00 -2,743.50
123.5000
3,828.50
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11.0000
175  CK CEMENT CONC. TRAFFIC CURB AND GUTTER

4180.0000 L.F. -38.03 % 18.0000 1.41 % 16.0000 -9.86 %

45,980.00 -28,215.00 75,240.00 1,045.00 66,880.00 -7,315.00
17.7500

74,195.00

27.0000
176  CK CEMENT CONC. PEDESTRIAN CURB

649.0000 L.F. 8.00 % 22.0000 -12.00 % 20.0000 -20.00 %

17,523.00 1,298.00 14,278.00 -1,947.00 12,980.00 -3,245.00
25.0000

16,225.00

20.0000
177  CK CEMENT CONC. TRAFFIC CURB TYPE E-1

526.0000 L.F. -20.00 % 22.0000 -12.00 % 20.0000 -20.00 %

10,520.00 -2,630.00 11,572.00 -1,578.00 10,520.00 -2,630.00
25.0000

13,150.00

78.0000
178  CK EXTRUDED CEMENT CONC. CURB

20.0000 L.F. 680.00 % 50.0000 400.00 % 50.0000 400.00 %

1,560.00 1,360.00 1,000.00 800.00 1,000.00 800.00
10.0000
200.00

305.0000
179  MODIFIED RETAINING WALL

50.0000 L.F. 916.67 % 125.0000 316.67 % 150.0000 400.00 %

15,250.00 13,750.00 6,250.00 4,750.00 7,500.00 6,000.00
30.0000
1,500.00

33.0000
180 BEAM GUARDRAIL TYPE 31

275.0000 L.F. 32.00 % 34.0000 36.00 % 21.1200 -15.52 %

9,075.00 2,200.00 9,350.00 2,475.00 5,808.00 -1,067.00
25.0000
6,875.00

2,800.0000
181 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 W/ D CONNECTION

2.0000 EACH 37.25 % 3,000.0000 47.06 % 2,640.0000 29.41 %

5,600.00 1,520.00 6,000.00 1,920.00 5,280.00 1,200.00
2,040.0000
4,080.00

2,600.0000
182 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 251.35 % 2,500.0000 237.84 % 2,640.0000 256.76 %

2,600.00 1,860.00 2,500.00 1,760.00 2,640.00 1,900.00
740.0000
740.00

13.0000
183 TEMPORARY CONC. BARRIER

2700.0000 L.F. -13.33 % 14.0000 -6.67 % 15.0000 0.00 %

35,100.00 -5,400.00 37,800.00 -2,700.00 40,500.00 0.00
15.0000

40,500.00

3,700.0000
184 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH -9.76 % 3,800.0000 -7.32 % 5,500.0000 34.15 %

25,900.00 -2,800.00 26,600.00 -2,100.00 38,500.00 9,800.00
4,100.0000
28,700.00

1,350.0000
185 RESETTING IMPACT ATTENUATOR

6.0000 EACH 0.00 % 1,500.0000 11.11 % 3,500.0000 159.26 %

8,100.00 0.00 9,000.00 900.00 21,000.00 12,900.00
1,350.0000
8,100.00
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33,000.0000
186 TRANSPORTABLE ATTENUATOR(S)

5.0000 EACH 641.57 % 5,000.0000 12.36 % 20,000.0000 349.44 %

165,000.00 142,750.00 25,000.00 2,750.00 100,000.00 77,750.00
4,450.0000
22,250.00

60.0000
187 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

300.0000 HR 9.09 % 50.0000 -9.09 % 60.0000 9.09 %

18,000.00 1,500.00 15,000.00 -1,500.00 18,000.00 1,500.00
55.0000

16,500.00
188 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

25.0000
189 FLEXIBLE GUIDE POST

25.0000 EACH -24.24 % 32.0000 -3.03 % 31.2000 -5.45 %

625.00 -200.00 800.00 -25.00 780.00 -45.00
33.0000
825.00

0.3000
190 PAINT LINE

9000.0000 L.F. -40.00 % 0.2500 -50.00 % 0.2500 -50.00 %

2,700.00 -1,800.00 2,250.00 -2,250.00 2,250.00 -2,250.00
0.5000

4,500.00

1.5000
191 PLASTIC LINE

2360.0000 L.F. 50.00 % 2.0000 100.00 % 1.3500 35.00 %

3,540.00 1,180.00 4,720.00 2,360.00 3,186.00 826.00
1.0000

2,360.00

0.4000
192 PAINTED WIDE LINE

8306.0000 L.F. -50.00 % 0.2500 -68.75 % 0.3300 -58.75 %

3,322.40 -3,322.40 2,076.50 -4,568.30 2,740.98 -3,903.82
0.8000

6,644.80

3.0000
193 PLASTIC WIDE LANE LINE

1520.0000 L.F. 50.00 % 3.0000 50.00 % 2.8000 40.00 %

4,560.00 1,520.00 4,560.00 1,520.00 4,256.00 1,216.00
2.0000

3,040.00

4.2500
194 PLASTIC CROSSWALK LINE

1720.0000 S.F. -15.00 % 4.0000 -20.00 % 3.8500 -23.00 %

7,310.00 -1,290.00 6,880.00 -1,720.00 6,622.00 -1,978.00
5.0000

8,600.00

3.5000
195 PLASTIC STOP LINE

280.0000 L.F. -61.11 % 4.0000 -55.56 % 3.2500 -63.89 %

980.00 -1,540.00 1,120.00 -1,400.00 910.00 -1,610.00
9.0000

2,520.00

124.0000
196 PLASTIC TRAFFIC ARROW

63.0000 EACH 3.33 % 125.0000 4.17 % 115.0000 -4.17 %

7,812.00 252.00 7,875.00 315.00 7,245.00 -315.00
120.0000
7,560.00
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38.0000
197 PLASTIC TRAFFIC LETTER

25.0000 EACH -24.00 % 40.0000 -20.00 % 35.0000 -30.00 %

950.00 -300.00 1,000.00 -250.00 875.00 -375.00
50.0000
1,250.00

1,350.0000
198  PLASTIC INTERSTATE SHIELD SYMBOL

3.0000 EACH 35.00 % 1,500.0000 50.00 % 1,250.0000 25.00 %

4,050.00 1,050.00 4,500.00 1,500.00 3,750.00 750.00
1,000.0000
3,000.00

92.0000
199 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 67.27 % 100.0000 81.82 % 85.0000 54.55 %

92.00 37.00 100.00 45.00 85.00 30.00
55.0000
55.00

915.0000
200 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 107.95 % 900.0000 104.55 % 850.0000 93.18 %

915.00 475.00 900.00 460.00 850.00 410.00
440.0000
440.00

60.0000
201 PLASTIC BICYCLE LANE SYMBOL

34.0000 EACH -52.00 % 60.0000 -52.00 % 55.0000 -56.00 %

2,040.00 -2,210.00 2,040.00 -2,210.00 1,870.00 -2,380.00
125.0000
4,250.00

27.0000
202 PLASTIC DRAINAGE MARKING

13.0000 EACH 0.00 % 30.0000 11.11 % 25.0000 -7.41 %

351.00 0.00 390.00 39.00 325.00 -26.00
27.0000
351.00

38.0000
203 PLASTIC YIELD LINE SYMBOL

3.0000 EACH 35.71 % 40.0000 42.86 % 35.0000 25.00 %

114.00 30.00 120.00 36.00 105.00 21.00
28.0000
84.00

3.0000
204 RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND -99.23 % 320.0000 -17.95 % 285.0000 -26.92 %

10.50 -1,354.50 1,120.00 -245.00 997.50 -367.50
390.0000
1,365.00

0.2000
205 TEMPORARY PAVEMENT MARKING

27000.0000 L.F. -50.00 % 0.1500 -62.50 % 0.1500 -62.50 %

5,400.00 -5,400.00 4,050.00 -6,750.00 4,050.00 -6,750.00
0.4000

10,800.00
206 PERMANENT SIGNING

L.S. -39.44 % 33.80 % -45.36 %

43,000.00 -28,000.00 95,000.00 24,000.00 38,795.00 -32,205.0071,000.00
207 SIGN BRIDGE NO. 1

L.S. 25.00 % -96.30 % 1.96 %

125,000.00 25,000.00 3,704.39 -96,295.61 101,958.00 1,958.00100,000.00
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208 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 20.00 % -94.67 % -7.26 %

60,000.00 10,000.00 2,663.61 -47,336.39 46,371.00 -3,629.0050,000.00
209 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 50.00 % 75.00 % 22.95 %

6,000.00 2,000.00 7,000.00 3,000.00 4,918.00 918.004,000.00
210 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 50.00 % 75.00 % 22.95 %

6,000.00 2,000.00 7,000.00 3,000.00 4,918.00 918.004,000.00
211 TEMPORARY ILLUMINATION SYSTEM

L.S. -40.00 % -16.00 % -60.00 %

30,000.00 -20,000.00 42,000.00 -8,000.00 20,001.00 -29,999.0050,000.00
212 ILLUMINATION SYSTEM

L.S. -19.64 % -1.79 % -23.84 %

450,000.00 -110,000.00 550,000.00 -10,000.00 426,491.00 -133,509.00560,000.00
213  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/120 AVE

L.S. -7.14 % -1.79 % -13.29 %

260,000.00 -20,000.00 275,000.00 -5,000.00 242,786.00 -37,214.00280,000.00
214  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/SPUI

L.S. 17.65 % 17.65 % 9.15 %

200,000.00 30,000.00 200,000.00 30,000.00 185,562.00 15,562.00170,000.00
215  TEMP. TRAFFIC SIGNAL SYSTEM 120 AVE NE/NE 116 ST

L.S. -65.00 % -37.50 % -67.50 %

28,000.00 -52,000.00 50,000.00 -30,000.00 26,003.00 -53,997.0080,000.00
216  TEMP. TRAFFIC SIGNAL SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -77.14 % -51.43 % -78.28 %

16,000.00 -54,000.00 34,000.00 -36,000.00 15,205.00 -54,795.0070,000.00
217  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/120 AVE NE

L.S. -76.36 % -1.82 % -78.32 %

6,500.00 -21,000.00 27,000.00 -500.00 5,963.00 -21,537.0027,500.00
218  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -67.50 % 10.00 % -74.12 %

6,500.00 -13,500.00 22,000.00 2,000.00 5,176.00 -14,824.0020,000.00
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219  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -47.54 % -27.87 % -52.11 %

16,000.00 -14,500.00 22,000.00 -8,500.00 14,605.00 -15,895.0030,500.00
220  COMMUNICATION CONDUIT SYSTEM

L.S. 100.00 % 168.29 % 86.26 %

41,000.00 20,500.00 55,000.00 34,500.00 38,184.00 17,684.0020,500.00
221  COMMUNICATION CABLES AND INTERFACES

L.S. 57.69 % 53.85 % 45.68 %

41,000.00 15,000.00 40,000.00 14,000.00 37,877.00 11,877.0026,000.00
222  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 80.00 % 100.00 % 60.42 %

9,000.00 4,000.00 10,000.00 5,000.00 8,021.00 3,021.005,000.00

13.0000
223  TRENCHING AND PSE CONDUIT INSTALLATION

260.0000 L.F. -75.47 % 18.0000 -66.04 % 12.0000 -77.36 %

3,380.00 -10,400.00 4,680.00 -9,100.00 3,120.00 -10,660.00
53.0000

13,780.00

2.0000
224 SEQUENTIAL ARROW SIGN

16000.0000 HR -20.00 % 2.0000 -20.00 % 2.2500 -10.00 %

32,000.00 -8,000.00 32,000.00 -8,000.00 36,000.00 -4,000.00
2.5000

40,000.00

5.0000
225 PORTABLE CHANGEABLE MESSAGE SIGN

5000.0000 HR 100.00 % 3.0000 20.00 % 5.5000 120.00 %

25,000.00 12,500.00 15,000.00 2,500.00 27,500.00 15,000.00
2.5000

12,500.00
226 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -74.12 % -94.12 % 76.47 %

22,000.00 -63,000.00 5,000.00 -80,000.00 150,000.00 65,000.0085,000.00

50.0000
227 FLAGGERS AND SPOTTERS

6500.0000 HR 0.00 % 34.0000 -32.00 % 50.0000 0.00 %

325,000.00 0.00 221,000.00 -104,000.00 325,000.00 0.00
50.0000

325,000.00

58.0000
228 OTHER TRAFFIC CONTROL LABOR

9000.0000 HR 16.00 % 34.0000 -32.00 % 50.0000 0.00 %

522,000.00 72,000.00 306,000.00 -144,000.00 450,000.00 0.00
50.0000

450,000.00
229 TRAFFIC CONTROL SUPERVISOR

L.S. 1.67 % -72.22 % -44.44 %

183,000.00 3,000.00 50,000.00 -130,000.00 100,000.00 -80,000.00180,000.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

22.0000
230 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. 10.00 % 18.0000 -10.00 % 20.0000 0.00 %

11,000.00 1,000.00 9,000.00 -1,000.00 10,000.00 0.00
20.0000

10,000.00

133.0000
231 PLASTIC HOV LANE SYMBOL

1.0000 EACH -33.50 % 145.0000 -27.50 % 125.0000 -37.50 %

133.00 -67.00 145.00 -55.00 125.00 -75.00
200.0000
200.00

2.0000
232  GREEN BIKE LANE

785.0000 S.F. -80.00 % 2.0000 -80.00 % 1.5000 -85.00 %

1,570.00 -6,280.00 1,570.00 -6,280.00 1,177.50 -6,672.50
10.0000
7,850.00

233 PEDESTRIAN CONTROL AND PROTECTION
L.S. -92.33 % -40.00 % -33.33 %

2,300.00 -27,700.00 18,000.00 -12,000.00 20,000.00 -10,000.0030,000.00

OTHER ITEMS
234 TYPE B PROGRESS SCHEDULE

L.S. -33.33 % -33.33 % 33.33 %

10,000.00 -5,000.00 10,000.00 -5,000.00 20,000.00 5,000.0015,000.00

16.0000
235 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4213.0000 C.Y. 14.29 % 7.5000 -46.43 % 16.0000 14.29 %

67,408.00 8,426.00 31,597.50 -27,384.50 67,408.00 8,426.00
14.0000

58,982.00

1.2500
236 SHORING OR EXTRA EXCAVATION CLASS B

28688.0000 S.F. -16.67 % 1.0000 -33.33 % 0.6000 -60.00 %

35,860.00 -7,172.00 28,688.00 -14,344.00 17,212.80 -25,819.20
1.5000

43,032.00

44.0000
237 GRAVEL BACKFILL FOR DRAIN

163.0000 C.Y. 76.00 % 28.0000 12.00 % 55.0000 120.00 %

7,172.00 3,097.00 4,564.00 489.00 8,965.00 4,890.00
25.0000
4,075.00

238.0000
238 CONTROLLED DENSITY FILL

581.0000 C.Y. 70.00 % 135.0000 -3.57 % 150.0000 7.14 %

138,278.00 56,938.00 78,435.00 -2,905.00 87,150.00 5,810.00
140.0000
81,340.00

416.0000
239 PLUGGING EXISTING PIPE

26.0000 EACH 93.49 % 200.0000 -6.98 % 500.0000 132.56 %

10,816.00 5,226.00 5,200.00 -390.00 13,000.00 7,410.00
215.0000
5,590.00
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OTHER ITEMS
240 STRUCTURE SURVEYING

L.S. 210.00 % 90.00 % 1,150.00 %

31,000.00 21,000.00 19,000.00 9,000.00 125,000.00 115,000.0010,000.00
241 ROADWAY SURVEYING

L.S. 233.33 % 126.67 % 733.33 %

50,000.00 35,000.00 34,000.00 19,000.00 125,000.00 110,000.0015,000.00

27.0000
242  CK CEMENT CONC. SIDEWALK

2199.0000 S.Y. -18.18 % 32.0000 -3.03 % 35.0000 6.06 %

59,373.00 -13,194.00 70,368.00 -2,199.00 76,965.00 4,398.00
33.0000

72,567.00

54.0000
243  STAIR HANDRAIL

42.0000 L.F. 8.00 % 55.0000 10.00 % 31.5000 -37.00 %

2,268.00 168.00 2,310.00 210.00 1,323.00 -777.00
50.0000
2,100.00

138.0000
244  STAIR SAFETY RAILING

75.0000 L.F. 38.00 % 150.0000 50.00 % 189.0000 89.00 %

10,350.00 2,850.00 11,250.00 3,750.00 14,175.00 6,675.00
100.0000
7,500.00

96.0000
245  SAFETY RAILING IN CURB

42.0000 L.F. 28.00 % 100.0000 33.33 % 72.0000 -4.00 %

4,032.00 882.00 4,200.00 1,050.00 3,024.00 -126.00
75.0000
3,150.00

65.0000
246  CSS SIDEWALK PAVING TYPE 1

824.0000 S.Y. 664.71 % 40.0000 370.59 % 45.0000 429.41 %

53,560.00 46,556.00 32,960.00 25,956.00 37,080.00 30,076.00
8.5000

7,004.00

65.0000
247  CSS SIDEWALK PAVING TYPE 2

440.0000 S.Y. 160.00 % 50.0000 100.00 % 55.0000 120.00 %

28,600.00 17,600.00 22,000.00 11,000.00 24,200.00 13,200.00
25.0000

11,000.00

250.0000
248 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -51.46 % 250.0000 -51.46 % 400.0000 -22.33 %

250.00 -265.00 250.00 -265.00 400.00 -115.00
515.0000
515.00

221.0000
249  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 1

10.0000 S.Y. 569.70 % 50.0000 51.52 % 60.0000 81.82 %

2,210.00 1,880.00 500.00 170.00 600.00 270.00
33.0000
330.00

69.0000
250  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 2

172.0000 S.Y. 109.09 % 50.0000 51.52 % 60.0000 81.82 %

11,868.00 6,192.00 8,600.00 2,924.00 10,320.00 4,644.00
33.0000
5,676.00
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815.0000
251 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -45.67 % 800.0000 -46.67 % 1,500.0000 0.00 %

815.00 -685.00 800.00 -700.00 1,500.00 0.00
1,500.0000
1,500.00

950.0000
252 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH -36.67 % 800.0000 -46.67 % 1,200.0000 -20.00 %

3,800.00 -2,200.00 3,200.00 -2,800.00 4,800.00 -1,200.00
1,500.0000
6,000.00

1,200.0000
253 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -20.00 % 800.0000 -46.67 % 1,200.0000 -20.00 %

1,200.00 -300.00 800.00 -700.00 1,200.00 -300.00
1,500.0000
1,500.00

1,350.0000
254 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

11.0000 EACH -10.00 % 800.0000 -46.67 % 1,200.0000 -20.00 %

14,850.00 -1,650.00 8,800.00 -7,700.00 13,200.00 -3,300.00
1,500.0000
16,500.00

8.0000
255 CHAIN LINK FENCE TYPE 3

10.0000 L.F. -46.67 % 22.0000 46.67 % 10.0000 -33.33 %

80.00 -70.00 220.00 70.00 100.00 -50.00
15.0000
150.00

20.0000
256 COATED CHAIN LINK FENCE TYPE 3

422.0000 L.F. 53.85 % 16.0000 23.08 % 20.0000 53.85 %

8,440.00 2,954.00 6,752.00 1,266.00 8,440.00 2,954.00
13.0000
5,486.00

195.0000
257 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH -35.00 % 225.0000 -25.00 % 200.0000 -33.33 %

195.00 -105.00 225.00 -75.00 200.00 -100.00
300.0000
300.00

223.0000
258 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -25.67 % 225.0000 -25.00 % 220.0000 -26.67 %

3,568.00 -1,232.00 3,600.00 -1,200.00 3,520.00 -1,280.00
300.0000
4,800.00

1,050.0000
259 DOUBLE 14 FT. COATED CHAIN LINK GATE

3.0000 EACH 5.00 % 1,000.0000 0.00 % 1,050.0000 5.00 %

3,150.00 150.00 3,000.00 0.00 3,150.00 150.00
1,000.0000
3,000.00

31.0000
260 GRAVITY BLOCK WALL

40.0000 S.F. 3.33 % 62.0000 106.67 % 65.0000 116.67 %

1,240.00 40.00 2,480.00 1,280.00 2,600.00 1,400.00
30.0000
1,200.00

107.0000
261 ROCK FOR ROCK WALL

79.0000 TON 7.00 % 100.0000 0.00 % 100.0000 0.00 %

8,453.00 553.00 7,900.00 0.00 7,900.00 0.00
100.0000
7,900.00
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37.0000
262 BACKFILL FOR ROCK WALL

38.0000 TON 15.63 % 28.0000 -12.50 % 50.0000 56.25 %

1,406.00 190.00 1,064.00 -152.00 1,900.00 684.00
32.0000
1,216.00

1,100.0000
263 CONNECTION TO DRAINAGE STRUCTURE

15.0000 EACH 62.96 % 500.0000 -25.93 % 1,000.0000 48.15 %

16,500.00 6,375.00 7,500.00 -2,625.00 15,000.00 4,875.00
675.0000
10,125.00

387.0000
264 ADJUST MANHOLE

13.0000 EACH -2.03 % 250.0000 -36.71 % 1,400.0000 254.43 %

5,031.00 -104.00 3,250.00 -1,885.00 18,200.00 13,065.00
395.0000
5,135.00

2,700.0000
265 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH -22.86 % 2,500.0000 -28.57 % 3,500.0000 0.00 %

29,700.00 -8,800.00 27,500.00 -11,000.00 38,500.00 0.00
3,500.0000
38,500.00

2,400.0000
266 MANHOLE 48 IN. DIAM. TYPE 3

6.0000 EACH -31.43 % 2,500.0000 -28.57 % 3,250.0000 -7.14 %

14,400.00 -6,600.00 15,000.00 -6,000.00 19,500.00 -1,500.00
3,500.0000
21,000.00

360.0000
267 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE ANY

23.0000 L.F. 88.48 % 100.0000 -47.64 % 300.0000 57.07 %

8,280.00 3,887.00 2,300.00 -2,093.00 6,900.00 2,507.00
191.0000
4,393.00

425.0000
268 ADJUST CATCH BASIN

14.0000 EACH 21.43 % 250.0000 -28.57 % 400.0000 14.29 %

5,950.00 1,050.00 3,500.00 -1,400.00 5,600.00 700.00
350.0000
4,900.00

269 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 140.00 % -70.00 % 100.00 %

12,000.00 7,000.00 1,500.00 -3,500.00 10,000.00 5,000.005,000.00

360.0000
270 ADJUST VALVE BOX

17.0000 EACH 16.13 % 200.0000 -35.48 % 300.0000 -3.23 %

6,120.00 850.00 3,400.00 -1,870.00 5,100.00 -170.00
310.0000
5,270.00

271 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
272 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
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273 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
274 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
275 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
276 STEEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
277 SPCC PLAN

L.S. -64.00 % -90.00 % 200.00 %

1,800.00 -3,200.00 500.00 -4,500.00 15,000.00 10,000.005,000.00

2.5000
278 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

936.0000 S.Y. 0.00 % 1.0000 -60.00 % 3.5000 40.00 %

2,340.00 0.00 936.00 -1,404.00 3,276.00 936.00
2.5000

2,340.00

4.0000
279 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

197.0000 S.Y. 14.29 % 2.0000 -42.86 % 3.5000 0.00 %

788.00 98.50 394.00 -295.50 689.50 0.00
3.5000
689.50

15.0000
280 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

40.9000 S.Y. 500.00 % 2.0000 -20.00 % 5.0000 100.00 %

613.50 511.25 81.80 -20.45 204.50 102.25
2.5000
102.25

725.0000
281  REPLACE CATCH BASIN FRAME & GRATE W/ SOLID ROUND COVER

10.0000 EACH -27.50 % 200.0000 -80.00 % 425.0000 -57.50 %

7,250.00 -2,750.00 2,000.00 -8,000.00 4,250.00 -5,750.00
1,000.0000
10,000.00

2,200.0000
282  DEBRIS CAGE

2.0000 EACH -12.00 % 1,200.0000 -52.00 % 2,660.0000 6.40 %

4,400.00 -600.00 2,400.00 -2,600.00 5,320.00 320.00
2,500.0000
5,000.00

2,200.0000
283  BACKWATER VALVE

11.0000 EACH -26.67 % 1,800.0000 -40.00 % 2,210.0000 -26.33 %

24,200.00 -8,800.00 19,800.00 -13,200.00 24,310.00 -8,690.00
3,000.0000
33,000.00
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600.0000
284  TRASH RACK

2.0000 EACH -60.00 % 500.0000 -66.67 % 710.0000 -52.67 %

1,200.00 -1,800.00 1,000.00 -2,000.00 1,420.00 -1,580.00
1,500.0000
3,000.00

85.0000
285  MEDIA FILTER DRAIN

95.0000 C.Y. 70.00 % 30.0000 -40.00 % 100.0000 100.00 %

8,075.00 3,325.00 2,850.00 -1,900.00 9,500.00 4,750.00
50.0000
4,750.00

286  WATER LINE SUPPORT
L.S. -46.04 % -42.45 % -96.40 %

75,000.00 -64,000.00 80,000.00 -59,000.00 5,000.00 -134,000.00139,000.00
287  TEMPORARY WATER LINE SUPPORT

L.S. 66.67 % 94.44 % -72.22 %

30,000.00 12,000.00 35,000.00 17,000.00 5,000.00 -13,000.0018,000.00
288  GAS LINE SUPPORT

L.S. 25.00 % -16.67 % -86.11 %

45,000.00 9,000.00 30,000.00 -6,000.00 5,000.00 -31,000.0036,000.00
289  POWER LINE SUPPORT

L.S. -22.41 % 12.07 % -91.38 %

45,000.00 -13,000.00 65,000.00 7,000.00 5,000.00 -53,000.0058,000.00

100.0000
290 NO TRESPASSING SIGN

2.0000 EACH -23.08 % 250.0000 92.31 % 200.0000 53.85 %

200.00 -60.00 500.00 240.00 400.00 140.00
130.0000
260.00

291 HEALTH AND SAFETY PLAN
L.S. 20.00 % 233.33 % 400.00 %

1,800.00 300.00 5,000.00 3,500.00 7,500.00 6,000.001,500.00

500.0000
292 MAILBOX SUPPORT TYPE 1

1.0000 EACH 33.33 % 150.0000 -60.00 % 500.0000 33.33 %

500.00 125.00 150.00 -225.00 500.00 125.00
375.0000
375.00

293 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
294  LIQUIFACTION MITIGATION - COMPACTION GROUTING

L.S. -69.70 % -70.20 % -59.60 %

300,000.00 -690,000.00 295,000.00 -695,000.00 400,000.00 -590,000.00990,000.00
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COUNTY(S) :KING CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : 100403 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

75.0000
295  ARCHITECTURAL PILASTER

8.0000 EACH -50.00 % 150.0000 0.00 % 1,985.0000 1,223.33 %

600.00 -600.00 1,200.00 0.00 15,880.00 14,680.00
150.0000
1,200.00

296 SHORING OR EXTRA EXCAVATION CL. A FOR DETENTION VAULT
L.S. 0.00 % -41.33 % -86.67 %

75,000.00 0.00 44,000.00 -31,000.00 10,000.00 -65,000.0075,000.00

1.0000
297 ST. REINF. BAR FOR SIGN SUPPORT

510.0000 LB. 25.00 % 1.2700 58.75 % 3.0000 275.00 %

510.00 102.00 647.70 239.70 1,530.00 1,122.00
0.8000
408.00

800.0000
298 CONC. CLASS 4000 FOR SIGN SUPPORT

5.0000 C.Y. 33.33 % 1,500.0000 150.00 % 600.0000 0.00 %

4,000.00 1,000.00 7,500.00 4,500.00 3,000.00 0.00
600.0000
3,000.00

4.0000
299  MEDIUM COMPOST BLANKET

280.0000 S.Y. -33.33 % 7.0000 16.67 % 40.0000 566.67 %

1,120.00 -560.00 1,960.00 280.00 11,200.00 9,520.00
6.0000

1,680.00

$12,088,864.41 -9.83% $12,246,860.50 -8.66% $12,629,707.18 -5.80%$13,407,331.75CONTRACT TOTAL

$12,629,707.18$12,088,864.41 $12,246,860.50BASE TOTAL -9.83% -8.66% -5.80%$13,407,331.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -25.00 %
900,000.00 -300,000.001,200,000.00

3,500.0000
2 CLEARING AND GRUBBING

4.2100 ACRE 0.00 %
14,735.00 0.00

3,500.0000
14,735.00

400.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH -11.11 %
8,000.00 -1,000.00

450.0000
9,000.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 314.81 %

28,000.00 21,250.006,750.00
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 %
4,000.004,000.00

6 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 %

66,000.0066,000.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 %
1,000.001,000.00

8 REMOVING EXISTING BRIDGE NO. KIRKLAND 1
L.S. -68.00 %

64,000.00 -136,000.00200,000.00

8.0000
9 REMOVING CEMENT CONC. CURB

200.0000 L.F. 100.00 %
1,600.00 800.00

4.0000
800.00

8.0000
10 REMOVING ASPHALT CONC. PAVEMENT

870.0000 S.Y. 146.15 %
6,960.00 4,132.50

3.2500
2,827.50

9.0000
11 REMOVING TRAFFIC ISLAND

220.0000 S.Y. -55.00 %
1,980.00 -2,420.00

20.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

7.0000
12 REMOVING TRAFFIC CURB

110.0000 L.F. 100.00 %
770.00 385.00

3.5000
385.00

0.4000
13 REMOVING PAINT LINE

7000.0000 L.F. 0.00 %
2,800.00 0.00

0.4000
2,800.00

0.6000
14 REMOVING PLASTIC LINE

5800.0000 L.F. -10.45 %
3,480.00 -406.00

0.6700
3,886.00

0.6000
15  REMOVING PROFILED PLASTIC LINE

4100.0000 L.F. -10.45 %
2,460.00 -287.00

0.6700
2,747.00

25.0000
16 REMOVING PAINTED TRAFFIC MARKING

38.0000 EACH -52.83 %
950.00 -1,064.00

53.0000
2,014.00

36.0000
17 REMOVING PLASTIC TRAFFIC MARKING

18.0000 EACH -21.74 %
648.00 -180.00

46.0000
828.00

2.0000
18 REMOVING PLASTIC CROSSWALK LINE

3500.0000 S.F. -20.00 %
7,000.00 -1,750.00

2.5000
8,750.00

2.0000
19 REMOVING CHAIN LINK FENCE

520.0000 L.F. -60.00 %
1,040.00 -1,560.00

5.0000
2,600.00

GRADING

22.0000
20 ROADWAY EXCAVATION INCL. HAUL

8660.0000 C.Y. 57.14 %
190,520.00 69,280.00

14.0000
121,240.00

14.0000
21 GRAVEL BORROW INCL. HAUL

4559.0000 TON 0.00 %
63,826.00 0.00

14.0000
63,826.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

20.0000
22  POND EXCAVATION INCL HAUL

2404.0000 C.Y. 33.33 %
48,080.00 12,020.00

15.0000
36,060.00

17.0000
23  POND EMBANKMENT COMPACTION

215.0000 C.Y. 325.00 %
3,655.00 2,795.00

4.0000
860.00

DRAINAGE

855.0000
24 CONCRETE INLET

4.0000 EACH 3.01 %
3,420.00 100.00

830.0000
3,320.00

2,850.0000
25 GRATE INLET TYPE 1

7.0000 EACH 14.00 %
19,950.00 2,450.00

2,500.0000
17,500.00

3,100.0000
26 GRATE INLET TYPE 2

4.0000 EACH 53.09 %
12,400.00 4,300.00

2,025.0000
8,100.00

9.0000
27 COMBINATION INLET

20.0000 EACH -97.00 %
180.00 -5,820.00

300.0000
6,000.00

26.0000
28 CEMENT CONC. GUTTER

418.0000 L.F. 40.54 %
10,868.00 3,135.00

18.5000
7,733.00

22.0000
29 QUARRY SPALLS

979.0000 TON -15.38 %
21,538.00 -3,916.00

26.0000
25,454.00

9.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

1948.0000 L.F. -40.00 %
17,532.00 -11,688.00

15.0000
29,220.00

9.0000
31 UNDERDRAIN PIPE 8 IN. DIAM.

630.0000 L.F. -52.63 %
5,670.00 -6,300.00

19.0000
11,970.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

13.0000
32 DRAIN PIPE 6 IN. DIAM.

191.0000 L.F. -18.75 %
2,483.00 -573.00

16.0000
3,056.00

23.0000
33 DRAIN PIPE 8 IN. DIAM.

94.0000 L.F. 0.00 %
2,162.00 0.00

23.0000
2,162.00

49.0000
34 CORRUGATED POLYETHYLENE CULV. PIPE 24 IN. DIAM.

100.0000 L.F. -18.33 %
4,900.00 -1,100.00

60.0000
6,000.00

STORM SEWER

925.0000
35 CATCH BASIN TYPE 1

23.0000 EACH -9.76 %
21,275.00 -2,300.00

1,025.0000
23,575.00

3,020.0000
36 CATCH BASIN TYPE 2 48 IN. DIAM.

11.0000 EACH 34.22 %
33,220.00 8,470.00

2,250.0000
24,750.00

4,560.0000
37 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 82.40 %
4,560.00 2,060.00

2,500.0000
2,500.00

5,700.0000
38  CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL MOD.

1.0000 EACH 119.23 %
5,700.00 3,100.00

2,600.0000
2,600.00

1.0000
39 TESTING STORM SEWER PIPE

4334.0000 L.F. -51.22 %
4,334.00 -4,550.70

2.0500
8,884.70

54.0000
40 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3253.0000 L.F. 125.00 %
175,662.00 97,590.00

24.0000
78,072.00

36.0000
41 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

116.0000 L.F. -4.00 %
4,176.00 -174.00

37.5000
4,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

60.0000
42 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

217.0000 L.F. 22.45 %
13,020.00 2,387.00

49.0000
10,633.00

43  PRECAST REINF. CONC. DETENTION VAULT
L.S. -61.19 %

156,000.00 -246,000.00402,000.00

SANITARY SEWER

80.0000
44 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

260.0000 L.F. -5.88 %
20,800.00 -1,300.00

85.0000
22,100.00

125.0000
45 DUCTILE IRON SEWER PIPE 12 IN. DIAM.

488.0000 L.F. 66.67 %
61,000.00 24,400.00

75.0000
36,600.00

WATER LINES
46  ADJUST WATER METER MANHOLE

L.S. 280.00 %
5,700.00 4,200.001,500.00

1,700.0000
47 GATE VALVE 6 IN.

2.0000 EACH -15.00 %
3,400.00 -600.00

2,000.0000
4,000.00

2,970.0000
48 GATE VALVE 8 IN.

6.0000 EACH 48.50 %
17,820.00 5,820.00

2,000.0000
12,000.00

2,100.0000
49 GATE VALVE 12 IN.

1.0000 EACH -16.00 %
2,100.00 -400.00

2,500.0000
2,500.00

4,560.0000
50 BUTTERFLY VALVE 16 IN.

4.0000 EACH -29.85 %
18,240.00 -7,760.00

6,500.0000
26,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

11,400.0000
51  BUTTERFLY VALVE 20 IN.

1.0000 EACH -9.52 %
11,400.00 -1,200.00

12,600.0000
12,600.00

2,280.0000
52 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

2.0000 EACH -30.49 %
4,560.00 -2,000.00

3,280.0000
6,560.00

4,500.0000
53 HYDRANT ASSEMBLY

4.0000 EACH -2.17 %
18,000.00 -400.00

4,600.0000
18,400.00

100.0000
54 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

140.0000 L.F. 86.92 %
14,000.00 6,510.00

53.5000
7,490.00

125.0000
55 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

435.0000 L.F. 103.25 %
54,375.00 27,622.50

61.5000
26,752.50

153.0000
56 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

455.0000 L.F. 104.00 %
69,615.00 35,490.00

75.0000
34,125.00

1,710.0000
57 DUCTILE IRON PIPE FOR WATER MAIN 14 IN. DIAM.

5.0000 L.F. 968.75 %
8,550.00 7,750.00

160.0000
800.00

310.0000
58 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM.

455.0000 L.F. 273.49 %
141,050.00 103,285.00

83.0000
37,765.00

710.0000
59  REPLACE EXISTING WATER SERVICE (1") - SHORT SIDE

2.0000 EACH -47.41 %
1,420.00 -1,280.00

1,350.0000
2,700.00

3,420.0000
60  DEACTIVATE EXISTING SERVICE

2.0000 EACH 242.00 %
6,840.00 4,840.00

1,000.0000
2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES
61  DEACTIVATE EXISTING WATER MAIN

L.S. 82.00 %
9,100.00 4,100.005,000.00

STRUCTURE

24.0000
62 STRUCTURE EXCAVATION CLASS A INCL. HAUL

6122.0000 C.Y. 60.00 %
146,928.00 55,098.00

15.0000
91,830.00

148.0000
63 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

370.0000 C.Y. -63.00 %
54,760.00 -93,240.00

400.0000
148,000.00

64 SHORING OR EXTRA EXCAVATION CL. A FOR RETAINING WALLS
L.S. 74.17 %

104,500.00 44,500.0060,000.00
65 SHORING OR EXTRA EXCAVATION CL. A - BRIDGE NO. KIRKLAND 1

L.S. -40.00 %
75,000.00 -50,000.00125,000.00

37.0000
66 GRAVEL BACKFILL FOR WALL

1280.0000 C.Y. 37.04 %
47,360.00 12,800.00

27.0000
34,560.00

380.0000
67 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

122.0000 L.F. 26.67 %
46,360.00 9,760.00

300.0000
36,600.00

415.0000
68 FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

61.0000 L.F. -17.00 %
25,315.00 -5,185.00

500.0000
30,500.00

1,140.0000
69 PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

8.0000 EACH -77.20 %
9,120.00 -30,880.00

5,000.0000
40,000.00

410.0000
70 CASING SHORING

32.0000 L.F. 36.67 %
13,120.00 3,520.00

300.0000
9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

62.0000
71 SHAFT - 24 IN. DIAMETER

1060.0000 L.F. 55.00 %
65,720.00 23,320.00

40.0000
42,400.00

51.0000
72 FURNISHING SOLDIER PILE  - HP 14 X 73

261.0000 L.F. 13.33 %
13,311.00 1,566.00

45.0000
11,745.00

80.0000
73 FURNISHING SOLDIER PILE  - HP 14 X 117

1250.0000 L.F. 0.00 %
100,000.00 0.00

80.0000
100,000.00

1.4000
74 ST. REINF. BAR FOR BRIDGE

127000.0000 LB. 75.00 %
177,800.00 76,200.00

0.8000
101,600.00

1.0800
75 ST. REINF. BAR FOR RETAINING WALL

47430.0000 LB. 35.00 %
51,224.40 13,280.40

0.8000
37,944.00

130.0000
76 ST. REINF. BAR FOR STAIRS

300.0000 LB. 6,400.00 %
39,000.00 38,400.00

2.0000
600.00

1.0000
77 ST. REINF. BAR FOR SHAFT

76600.0000 LB. 25.00 %
76,600.00 15,320.00

0.8000
61,280.00

13.0000
78 CSL ACCESS TUBE

1410.0000 L.F. 62.50 %
18,330.00 7,050.00

8.0000
11,280.00

765.0000
79 CONC. CLASS 4000 FOR STAIRS

5.0000 C.Y. -45.36 %
3,825.00 -3,175.00

1,400.0000
7,000.00

630.0000
80 CONC. CLASS 4000 FOR BRIDGE

610.0000 C.Y. 57.50 %
384,300.00 140,300.00

400.0000
244,000.00

710.0000
81 CONC. CLASS 4000 FOR RETAINING WALL

773.0000 C.Y. 18.33 %
548,830.00 85,030.00

600.0000
463,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

288.0000
82 CONC. CLASS 4000P FOR SHAFT

350.0000 C.Y. -4.00 %
100,800.00 -4,200.00

300.0000
105,000.00

207.0000
83 PRESTRESSED CONC. GIRDER 26 INCH PCPS SLAB

2660.0000 L.F. -17.20 %
550,620.00 -114,380.00

250.0000
665,000.00

84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

1.001.00

9.5000
85 LAGGING

4090.0000 S.F. 18.75 %
38,855.00 6,135.00

8.0000
32,720.00

86 SUPERSTRUCTURE  - BRIDGE NO. KIRKLAND 1 REPLACEMENT
L.S. -29.69 %

225,000.00 -95,000.00320,000.00

140.0000
87 BRIDGE RAILING TYPE CSS - 30 INCH

600.0000 L.F. -6.67 %
84,000.00 -6,000.00

150.0000
90,000.00

170.0000
88 BRIDGE RAILING TYPE CSS - 54 INCH

120.0000 L.F. -15.00 %
20,400.00 -3,600.00

200.0000
24,000.00

200.0000
89 TRAFFIC BARRIER

174.0000 L.F. 100.00 %
34,800.00 17,400.00

100.0000
17,400.00

190.0000
90 PEDESTRIAN BARRIER

679.0000 L.F. 26.67 %
129,010.00 27,160.00

150.0000
101,850.00

390.0000
91 SEW PEDESTRIAN BARRIER

167.0000 L.F. 30.00 %
65,130.00 15,030.00

300.0000
50,100.00

48.0000
92 CONCRETE FASCIA PANEL

3790.0000 S.F. 37.14 %
181,920.00 49,270.00

35.0000
132,650.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

8.0000
93 PREFABRICATED DRAINAGE MAT

198.0000 S.Y. 0.00 %
1,584.00 0.00

8.0000
1,584.00

37.0000
94 STRUCTURAL EARTH WALL

2802.0000 S.F. 23.33 %
103,674.00 19,614.00

30.0000
84,060.00

33.0000
95 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1630.0000 C.Y. 32.00 %
53,790.00 13,040.00

25.0000
40,750.00

250.0000
96 BRIDGE APPROACH SLAB

590.0000 S.Y. 25.00 %
147,500.00 29,500.00

200.0000
118,000.00

SURFACING

20.0000
97 CRUSHED SURFACING BASE COURSE

4305.0000 TON -4.76 %
86,100.00 -4,305.00

21.0000
90,405.00

21.0000
98 CRUSHED SURFACING TOP COURSE

848.0000 TON 0.00 %
17,808.00 0.00

21.0000
17,808.00

LIQUID ASPHALT
99 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1.001.00

HOT MIX ASPHALT

5.0000
100 PLANING BITUMINOUS PAVEMENT

8230.0000 S.Y. -25.93 %
41,150.00 -14,402.50

6.7500
55,552.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

97.0000
101 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

157.0000 TON -35.33 %
15,229.00 -8,321.00

150.0000
23,550.00

70.0000
102 HMA CL. 1/2 IN. PG 64-22

8024.0000 TON -12.50 %
561,680.00 -80,240.00

80.0000
641,920.00

103 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

15,300.0015,300.00
104 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
10,200.0010,200.00

105 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

1.001.00

76.0000
106 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

248.0000 TON -41.54 %
18,848.00 -13,392.00

130.0000
32,240.00

IRRIGATION AND WATER DISTRIBUTION
107  IRRIGATION SYSTEMS PREPARATION

EST. 0.00 %
6,000.006,000.00

EROSION CNTL AND ROADSIDE RESTORATION

67.0000
108 ESC LEAD

425.0000 DAY -21.18 %
28,475.00 -7,650.00

85.0000
36,125.00

2.0000
109 TEMPORARY EROSION CONTROL BLANKET

6900.0000 S.Y. 0.00 %
13,800.00 0.00

2.0000
13,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

5.0000
110 PERMANENT EROSION CONTROL BLANKET

600.0000 S.Y. -9.09 %
3,000.00 -300.00

5.5000
3,300.00

2.2500
111 PLASTIC COVERING

13700.0000 S.Y. 12.50 %
30,825.00 3,425.00

2.0000
27,400.00

12.5000
112 CHECK DAM

340.0000 L.F. 4.17 %
4,250.00 170.00

12.0000
4,080.00

78.0000
113 INLET PROTECTION

80.0000 EACH 4.00 %
6,240.00 240.00

75.0000
6,000.00

12.0000
114 STABILIZED CONSTRUCTION ENTRANCE

1035.0000 S.Y. -14.29 %
12,420.00 -2,070.00

14.0000
14,490.00

4,760.0000
115 TIRE WASH

6.0000 EACH -68.27 %
28,560.00 -61,440.00

15,000.0000
90,000.00

108.0000
116 STREET CLEANING

1840.0000 HR 8.00 %
198,720.00 14,720.00

100.0000
184,000.00

5.0000
117 SILT FENCE

4850.0000 L.F. 0.00 %
24,250.00 0.00

5.0000
24,250.00

28.0000
118 STRAW BALE

40.0000 EACH 40.00 %
1,120.00 320.00

20.0000
800.00

4.0000
119 WATTLE

850.0000 L.F. -33.33 %
3,400.00 -1,700.00

6.0000
5,100.00

120 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

460,000.00460,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

7.0000
121 TEMPORARY CURB

1070.0000 L.F. -12.50 %
7,490.00 -1,070.00

8.0000
8,560.00

25.0000
122 TEMPORARY PIPE SLOPE DRAIN

310.0000 L.F. 8.70 %
7,750.00 620.00

23.0000
7,130.00

1,356.0000
123 MULCHING

1.4000 ACRE 29.14 %
1,898.40 428.40

1,050.0000
1,470.00

3,740.0000
124 MULCHING WITH HECP TYPE 1 MULCH

1.4000 ACRE 1.08 %
5,236.00 56.00

3,700.0000
5,180.00

1,254.0000
125 TEMPORARY SEEDING

2.9000 ACRE -16.40 %
3,636.60 -713.40

1,500.0000
4,350.00

0.2000
126 SEEDING AND FERTILIZING BY HAND

3570.0000 S.Y. -90.00 %
714.00 -6,426.00

2.0000
7,140.00

54.0000
127 TOPSOIL TYPE A

23.0000 C.Y. 14.89 %
1,242.00 161.00

47.0000
1,081.00

280.0000
128 PSIPE PAPERBARK MAPLE, 2" CAL., B&B

28.0000 EACH 33.33 %
7,840.00 1,960.00

210.0000
5,880.00

280.0000
129 PSIPE BOWHALL RED MAPLE, 2" CAL. B&B

9.0000 EACH 33.33 %
2,520.00 630.00

210.0000
1,890.00

280.0000
130 PSIPE INCENSE CEDAR, 6-8' HT., B&B

7.0000 EACH 133.33 %
1,960.00 1,120.00

120.0000
840.00

62.0000
131 PSIPE DOUGLAS FIR, 4' HT., NO. 5 CONT.

22.0000 EACH 77.14 %
1,364.00 594.00

35.0000
770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

62.0000
132 PSIPE WESTERN RED CEDAR, 4' HT., NO. 5 CONT.

14.0000 EACH 77.14 %
868.00 378.00

35.0000
490.00

62.0000
133 PSIPE VINE MAPLE, 4' HT., NO. 5 CONT.

19.0000 EACH 77.14 %
1,178.00 513.00

35.0000
665.00

9.0000
134 PSIPE CRETE RHODODENDRON, 2 GAL CONT.

32.0000 EACH -43.75 %
288.00 -224.00

16.0000
512.00

8.9500
135 PSIPE BOSTON IVY, 1 GAL. CONT.

48.0000 EACH 11.87 %
429.60 45.60

8.0000
384.00

8.9500
136 PSIPE WHITE ROCKROSE, 2 GAL CONT.

146.0000 EACH -44.06 %
1,306.70 -1,029.30

16.0000
2,336.00

8.9500
137 PSIPE DWARF OREGON GRAPE, 2 GAL. CONT.

956.0000 EACH -44.06 %
8,556.20 -6,739.80

16.0000
15,296.00

8.9500
138 PSIPE CRIMSON PYGMY JAPANESE BARBERRY, 2 GAL. CONT.

133.0000 EACH -44.06 %
1,190.35 -937.65

16.0000
2,128.00

8.9500
139 PSIPE PACIFIC WAX MYRTLE, 2 GAL CONT.

38.0000 EACH -44.06 %
340.10 -267.90

16.0000
608.00

8.9500
140 PSIPE DAVID VIBURNUM, 2 GAL. CONT.

87.0000 EACH -44.06 %
778.65 -613.35

16.0000
1,392.00

8.9500
141 PSIPE LAVENDER, 1 GAL CONT.

84.0000 EACH 11.87 %
751.80 79.80

8.0000
672.00

8.9500
142 PSIPE BLUE OAT GRASS, 2 GAL. CONT.

77.0000 EACH -44.06 %
689.15 -542.85

16.0000
1,232.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
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VERSION NO :9 WORK ORDER# : XL2326
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10A017

C.A. CAREY CORPORATION
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98027-2412
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.9500
143 PSIPE CORAL BEAUTY BEARBERRY, 1 GAL. CONT.

3896.0000 EACH 11.87 %
34,869.20 3,701.20

8.0000
31,168.00

74.0000
144 PSIPE CREEPING RUBUS, 1 GAL CONT.

2286.0000 EACH 825.00 %
169,164.00 150,876.00

8.0000
18,288.00

3.5300
145 PSIPE HARDSTEM BULRUSH, PLUG

897.0000 EACH -29.40 %
3,166.41 -1,318.59

5.0000
4,485.00

3.5300
146 PSIPE MARSH SPEEDWELL, PLUG

443.0000 EACH -29.40 %
1,563.79 -651.21

5.0000
2,215.00

3.5300
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

237.0000 EACH -29.40 %
836.61 -348.39

5.0000
1,185.00

3.5300
148 PSIPE UNBRANCHED BUR-REED, PLUG

237.0000 EACH -29.40 %
836.61 -348.39

5.0000
1,185.00

3.5300
149 PSIPE GIANT BUR-REED, PLUG

237.0000 EACH -29.40 %
836.61 -348.39

5.0000
1,185.00

3.5300
150 PSIPE RED OSIER DOGWOOD, 18" HT., BAREROOT

53.0000 EACH -55.88 %
187.09 -236.91

8.0000
424.00

3.5300
151 PSIPE SPIREA, 18" HT., BAREROOT

53.0000 EACH -55.88 %
187.09 -236.91

8.0000
424.00

3.5300
152 PSIPE SALMONBERRY, 18" HT., BAREROOT

53.0000 EACH -55.88 %
187.09 -236.91

8.0000
424.00

3.5300
153 PSIPE SITKA WILLOW, 36" HT., LIVESTAKE

53.0000 EACH -29.40 %
187.09 -77.91

5.0000
265.00
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01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

8.9500
154 PSIPE PACIFIC WAX MYRTLE, 18" HT., 1 GAL CONT.

170.0000 EACH 11.87 %
1,521.50 161.50

8.0000
1,360.00

8.9500
155 PSIPE OREGON GRAPE, 18" HT., 1 GAL CONT.

170.0000 EACH 11.87 %
1,521.50 161.50

8.0000
1,360.00

8.9500
156 PSIPE WILD MOCK ORANGE 18" HT., 1 GAL CONT.

170.0000 EACH 11.87 %
1,521.50 161.50

8.0000
1,360.00

8.9500
157 PSIPE SNOWBERRY, 18" HT., 1 GAL CONT.

170.0000 EACH 11.87 %
1,521.50 161.50

8.0000
1,360.00

158 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

25,040.0025,040.00
159 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
15,440.0015,440.00

160 REMOVAL OF BURIED MAN-MADE DEBRIS
EST. 0.00 %

3,000.003,000.00

35.6300
161 FINE COMPOST

177.0000 C.Y. -27.29 %
6,306.51 -2,366.49

49.0000
8,673.00

30.7900
162 SOIL AMENDMENT

843.0000 C.Y. -12.03 %
25,955.97 -3,549.03

35.0000
29,505.00

37.6300
163 BARK OR WOOD CHIP MULCH

636.0000 C.Y. 7.51 %
23,932.68 1,672.68

35.0000
22,260.00

1.8200
164 SEEDED LAWN INSTALLATION

560.0000 S.Y. 21.33 %
1,019.20 179.20

1.5000
840.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

2.9200
165 HIGH VISIBILITY FENCE

2080.0000 L.F. -2.67 %
6,073.60 -166.40

3.0000
6,240.00

49.0300
166  GRASS PAVING

480.0000 S.Y. -1.94 %
23,534.40 -465.60

50.0000
24,000.00

1,173.9800
167  TREE GRATE

6.0000 EACH -21.73 %
7,043.88 -1,956.12

1,500.0000
9,000.00

651.0600
168  STREAMBED BOULDER

2.0000 TON 117.02 %
1,302.12 702.12

300.0000
600.00

136.8300
169  STRUCTURAL SOIL MIX

203.0000 TON 356.10 %
27,776.49 21,686.49

30.0000
6,090.00

150.5200
170  ROCKSCAPE

665.0000 S.Y. 106.19 %
100,095.80 51,550.80

73.0000
48,545.00

5.7000
171  SEDIMENT TRAP

4930.0000 S.F. 90.00 %
28,101.00 13,311.00

3.0000
14,790.00

3,253.3500
172  PORTABLE ABOVE-GROUND TANK

108.0000 MO. 225.33 %
351,361.80 243,361.80

1,000.0000
108,000.00

106.0400
173  WATER BAG 15 GALLON

7.0000 EACH -6.57 %
742.28 -52.22

113.5000
794.50

54.7300
174  WATER BAG 20 GALLON

31.0000 EACH -55.68 %
1,696.63 -2,131.87

123.5000
3,828.50
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01/19/2011
15:37
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.3800
175  CK CEMENT CONC. TRAFFIC CURB AND GUTTER

4180.0000 L.F. -18.99 %
60,108.40 -14,086.60

17.7500
74,195.00

17.4700
176  CK CEMENT CONC. PEDESTRIAN CURB

649.0000 L.F. -30.12 %
11,338.03 -4,886.97

25.0000
16,225.00

17.1300
177  CK CEMENT CONC. TRAFFIC CURB TYPE E-1

526.0000 L.F. -31.48 %
9,010.38 -4,139.62

25.0000
13,150.00

57.0100
178  CK EXTRUDED CEMENT CONC. CURB

20.0000 L.F. 470.10 %
1,140.20 940.20

10.0000
200.00

65.8800
179  MODIFIED RETAINING WALL

50.0000 L.F. 119.60 %
3,294.00 1,794.00

30.0000
1,500.00

34.4900
180 BEAM GUARDRAIL TYPE 31

275.0000 L.F. 37.96 %
9,484.75 2,609.75

25.0000
6,875.00

2,936.1900
181 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 W/ D CONNECTION

2.0000 EACH 43.93 %
5,872.38 1,792.38

2,040.0000
4,080.00

2,679.6300
182 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 262.11 %
2,679.63 1,939.63

740.0000
740.00

16.9900
183 TEMPORARY CONC. BARRIER

2700.0000 L.F. 13.27 %
45,873.00 5,373.00

15.0000
40,500.00

3,837.0000
184 TEMPORARY IMPACT ATTENUATOR

7.0000 EACH -6.41 %
26,859.00 -1,841.00

4,100.0000
28,700.00

1,419.6300
185 RESETTING IMPACT ATTENUATOR

6.0000 EACH 5.16 %
8,517.78 417.78

1,350.0000
8,100.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,280.5400
186 TRANSPORTABLE ATTENUATOR(S)

5.0000 EACH -48.75 %
11,402.70 -10,847.30

4,450.0000
22,250.00

60.2800
187 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

300.0000 HR 9.60 %
18,084.00 1,584.00

55.0000
16,500.00

188 REPAIR TRANSPORTABLE ATTENUATOR(S)
EST. 0.00 %

20,000.0020,000.00

34.3800
189 FLEXIBLE GUIDE POST

25.0000 EACH 4.18 %
859.50 34.50

33.0000
825.00

0.2900
190 PAINT LINE

9000.0000 L.F. -42.00 %
2,610.00 -1,890.00

0.5000
4,500.00

1.5400
191 PLASTIC LINE

2360.0000 L.F. 54.00 %
3,634.40 1,274.40

1.0000
2,360.00

0.3800
192 PAINTED WIDE LINE

8306.0000 L.F. -52.50 %
3,156.28 -3,488.52

0.8000
6,644.80

3.1900
193 PLASTIC WIDE LANE LINE

1520.0000 L.F. 59.50 %
4,848.80 1,808.80

2.0000
3,040.00

4.3900
194 PLASTIC CROSSWALK LINE

1720.0000 S.F. -12.20 %
7,550.80 -1,049.20

5.0000
8,600.00

3.7100
195 PLASTIC STOP LINE

280.0000 L.F. -58.78 %
1,038.80 -1,481.20

9.0000
2,520.00

131.1300
196 PLASTIC TRAFFIC ARROW

63.0000 EACH 9.28 %
8,261.19 701.19

120.0000
7,560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

39.9100
197 PLASTIC TRAFFIC LETTER

25.0000 EACH -20.18 %
997.75 -252.25

50.0000
1,250.00

1,425.3400
198  PLASTIC INTERSTATE SHIELD SYMBOL

3.0000 EACH 42.53 %
4,276.02 1,276.02

1,000.0000
3,000.00

96.9200
199 PAINTED ACCESS PARKING SPACE SYMBOL

1.0000 EACH 76.22 %
96.92 41.92

55.0000
55.00

969.2300
200 PLASTIC RAILROAD CROSSING SYMBOL

1.0000 EACH 120.28 %
969.23 529.23

440.0000
440.00

62.7200
201 PLASTIC BICYCLE LANE SYMBOL

34.0000 EACH -49.82 %
2,132.48 -2,117.52

125.0000
4,250.00

28.5100
202 PLASTIC DRAINAGE MARKING

13.0000 EACH 5.59 %
370.63 19.63

27.0000
351.00

39.9100
203 PLASTIC YIELD LINE SYMBOL

3.0000 EACH 42.54 %
119.73 35.73

28.0000
84.00

324.9800
204 RAISED PAVEMENT MARKER TYPE 2

3.5000 HUND -16.67 %
1,137.43 -227.57

390.0000
1,365.00

0.1700
205 TEMPORARY PAVEMENT MARKING

27000.0000 L.F. -57.50 %
4,590.00 -6,210.00

0.4000
10,800.00

206 PERMANENT SIGNING
L.S. -40.85 %

42,000.00 -29,000.0071,000.00
207 SIGN BRIDGE NO. 1

L.S. 2.00 %
102,000.00 2,000.00100,000.00
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HWY :SR 000,405 ------- 10TH BIDDER -------
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10A017
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PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134
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DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
208 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -8.00 %
46,000.00 -4,000.0050,000.00

209 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 22.50 %

4,900.00 900.004,000.00
210 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 22.50 %
4,900.00 900.004,000.00

211 TEMPORARY ILLUMINATION SYSTEM
L.S. -50.00 %

25,000.00 -25,000.0050,000.00
212 ILLUMINATION SYSTEM

L.S. -15.18 %
475,000.00 -85,000.00560,000.00

213  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/120 AVE
L.S. -12.50 %

245,000.00 -35,000.00280,000.00
214  TRAFFIC SIGNAL & ILLUMINATION SYSTEM NE 116 ST/SPUI

L.S. 11.76 %
190,000.00 20,000.00170,000.00

215  TEMP. TRAFFIC SIGNAL SYSTEM 120 AVE NE/NE 116 ST
L.S. -62.50 %

30,000.00 -50,000.0080,000.00
216  TEMP. TRAFFIC SIGNAL SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -71.43 %
20,000.00 -50,000.0070,000.00

217  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/120 AVE NE
L.S. -63.64 %

10,000.00 -17,500.0027,500.00
218  TEMP. VIDEO DETECTION SYSTEM NE 116 ST/I-405 OFF RAMP

L.S. -50.00 %
10,000.00 -10,000.0020,000.00
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TRAFFIC
219  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -44.26 %
17,000.00 -13,500.0030,500.00

220  COMMUNICATION CONDUIT SYSTEM
L.S. 95.12 %

40,000.00 19,500.0020,500.00
221  COMMUNICATION CABLES AND INTERFACES

L.S. 73.08 %
45,000.00 19,000.0026,000.00

222  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 500.00 %

30,000.00 25,000.005,000.00

20.0000
223  TRENCHING AND PSE CONDUIT INSTALLATION

260.0000 L.F. -62.26 %
5,200.00 -8,580.00

53.0000
13,780.00

1.1400
224 SEQUENTIAL ARROW SIGN

16000.0000 HR -54.40 %
18,240.00 -21,760.00

2.5000
40,000.00

3.4200
225 PORTABLE CHANGEABLE MESSAGE SIGN

5000.0000 HR 36.80 %
17,100.00 4,600.00

2.5000
12,500.00

226 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 11.76 %

95,000.00 10,000.0085,000.00

60.2800
227 FLAGGERS AND SPOTTERS

6500.0000 HR 20.56 %
391,820.00 66,820.00

50.0000
325,000.00

60.2800
228 OTHER TRAFFIC CONTROL LABOR

9000.0000 HR 20.56 %
542,520.00 92,520.00

50.0000
450,000.00

229 TRAFFIC CONTROL SUPERVISOR
L.S. 28.01 %

230,409.87 50,409.87180,000.00
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TRAFFIC

17.1000
230 CONSTRUCTION SIGNS CLASS A

500.0000 S.F. -14.50 %
8,550.00 -1,450.00

20.0000
10,000.00

142.5300
231 PLASTIC HOV LANE SYMBOL

1.0000 EACH -28.74 %
142.53 -57.47

200.0000
200.00

1.7100
232  GREEN BIKE LANE

785.0000 S.F. -82.90 %
1,342.35 -6,507.65

10.0000
7,850.00

233 PEDESTRIAN CONTROL AND PROTECTION
L.S. -69.33 %

9,201.78 -20,798.2230,000.00

OTHER ITEMS
234 TYPE B PROGRESS SCHEDULE

L.S. -30.91 %
10,363.40 -4,636.6015,000.00

21.3900
235 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4213.0000 C.Y. 52.79 %
90,116.07 31,134.07

14.0000
58,982.00

1.4300
236 SHORING OR EXTRA EXCAVATION CLASS B

28688.0000 S.F. -4.67 %
41,023.84 -2,008.16

1.5000
43,032.00

39.9100
237 GRAVEL BACKFILL FOR DRAIN

163.0000 C.Y. 59.64 %
6,505.33 2,430.33

25.0000
4,075.00

98.0600
238 CONTROLLED DENSITY FILL

581.0000 C.Y. -29.96 %
56,972.86 -24,367.14

140.0000
81,340.00

199.5500
239 PLUGGING EXISTING PIPE

26.0000 EACH -7.19 %
5,188.30 -401.70

215.0000
5,590.00
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TOTAL AMOUNT

OTHER ITEMS
240 STRUCTURE SURVEYING

L.S. 128.05 %
22,805.36 12,805.3610,000.00

241 ROADWAY SURVEYING
L.S. 280.09 %

57,013.40 42,013.4015,000.00

32.6200
242  CK CEMENT CONC. SIDEWALK

2199.0000 S.Y. -1.15 %
71,731.38 -835.62

33.0000
72,567.00

70.6000
243  STAIR HANDRAIL

42.0000 L.F. 41.20 %
2,965.20 865.20

50.0000
2,100.00

151.7300
244  STAIR SAFETY RAILING

75.0000 L.F. 51.73 %
11,379.75 3,879.75

100.0000
7,500.00

100.2400
245  SAFETY RAILING IN CURB

42.0000 L.F. 33.65 %
4,210.08 1,060.08

75.0000
3,150.00

44.2100
246  CSS SIDEWALK PAVING TYPE 1

824.0000 S.Y. 420.12 %
36,429.04 29,425.04

8.5000
7,004.00

54.3100
247  CSS SIDEWALK PAVING TYPE 2

440.0000 S.Y. 117.24 %
23,896.40 12,896.40

25.0000
11,000.00

570.1400
248 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 10.71 %
570.14 55.14

515.0000
515.00

51.1900
249  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 1

10.0000 S.Y. 55.12 %
511.90 181.90

33.0000
330.00

51.1900
250  CK CEMENT CONC. DRIVEWAY ENTRANCE TYPE ALT. 2

172.0000 S.Y. 55.12 %
8,804.68 3,128.68

33.0000
5,676.00
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OTHER ITEMS

946.7900
251 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -36.88 %
946.79 -553.21

1,500.0000
1,500.00

859.4800
252 CEMENT CONC. CURB RAMP TYPE COMBINATION

4.0000 EACH -42.70 %
3,437.92 -2,562.08

1,500.0000
6,000.00

800.5400
253 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH -46.63 %
800.54 -699.46

1,500.0000
1,500.00

800.5500
254 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

11.0000 EACH -46.63 %
8,806.05 -7,693.95

1,500.0000
16,500.00

7.6400
255 CHAIN LINK FENCE TYPE 3

10.0000 L.F. -49.07 %
76.40 -73.60

15.0000
150.00

21.1900
256 COATED CHAIN LINK FENCE TYPE 3

422.0000 L.F. 63.00 %
8,942.18 3,456.18

13.0000
5,486.00

208.9000
257 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

1.0000 EACH -30.37 %
208.90 -91.10

300.0000
300.00

238.3200
258 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -20.56 %
3,813.12 -986.88

300.0000
4,800.00

1,117.4600
259 DOUBLE 14 FT. COATED CHAIN LINK GATE

3.0000 EACH 11.75 %
3,352.38 352.38

1,000.0000
3,000.00

68.4200
260 GRAVITY BLOCK WALL

40.0000 S.F. 128.07 %
2,736.80 1,536.80

30.0000
1,200.00

102.6200
261 ROCK FOR ROCK WALL

79.0000 TON 2.62 %
8,106.98 206.98

100.0000
7,900.00
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28.5100
262 BACKFILL FOR ROCK WALL

38.0000 TON -10.91 %
1,083.38 -132.62

32.0000
1,216.00

484.6100
263 CONNECTION TO DRAINAGE STRUCTURE

15.0000 EACH -28.21 %
7,269.15 -2,855.85

675.0000
10,125.00

370.5900
264 ADJUST MANHOLE

13.0000 EACH -6.18 %
4,817.67 -317.33

395.0000
5,135.00

3,420.8000
265 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH -2.26 %
37,628.80 -871.20

3,500.0000
38,500.00

3,819.9000
266 MANHOLE 48 IN. DIAM. TYPE 3

6.0000 EACH 9.14 %
22,919.40 1,919.40

3,500.0000
21,000.00

199.5500
267 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE ANY

23.0000 L.F. 4.48 %
4,589.65 196.65

191.0000
4,393.00

421.9000
268 ADJUST CATCH BASIN

14.0000 EACH 20.54 %
5,906.60 1,006.60

350.0000
4,900.00

269 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 93.85 %

9,692.28 4,692.285,000.00

142.5300
270 ADJUST VALVE BOX

17.0000 EACH -54.02 %
2,423.01 -2,846.99

310.0000
5,270.00

271 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 %

35,000.0035,000.00
272 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 %
100,000.00100,000.00
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273 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

274 MINOR CHANGE
CALC 0.00 %

-3.00-3.00
275 FUEL COST ADJUSTMENT

CALC 0.00 %
1.001.00

276 STEEL COST ADJUSTMENT
CALC 0.00 %

1.001.00
277 SPCC PLAN

L.S. 127.99 %
11,399.74 6,399.745,000.00

3.4200
278 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

936.0000 S.Y. 36.80 %
3,201.12 861.12

2.5000
2,340.00

3.4200
279 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

197.0000 S.Y. -2.29 %
673.74 -15.76

3.5000
689.50

5.1300
280 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

40.9000 S.Y. 105.20 %
209.82 107.57

2.5000
102.25

456.1100
281  REPLACE CATCH BASIN FRAME & GRATE W/ SOLID ROUND COVER

10.0000 EACH -54.39 %
4,561.10 -5,438.90

1,000.0000
10,000.00

2,052.4800
282  DEBRIS CAGE

2.0000 EACH -17.90 %
4,104.96 -895.04

2,500.0000
5,000.00

1,995.4700
283  BACKWATER VALVE

11.0000 EACH -33.48 %
21,950.17 -11,049.83

3,000.0000
33,000.00
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484.6200
284  TRASH RACK

2.0000 EACH -67.69 %
969.24 -2,030.76

1,500.0000
3,000.00

119.7300
285  MEDIA FILTER DRAIN

95.0000 C.Y. 139.46 %
11,374.35 6,624.35

50.0000
4,750.00

286  WATER LINE SUPPORT
L.S. -71.29 %

39,909.38 -99,090.62139,000.00
287  TEMPORARY WATER LINE SUPPORT

L.S. -36.65 %
11,402.68 -6,597.3218,000.00

288  GAS LINE SUPPORT
L.S. -68.33 %

11,402.68 -24,597.3236,000.00
289  POWER LINE SUPPORT

L.S. -1.70 %
57,013.40 -986.6058,000.00

62.4000
290 NO TRESPASSING SIGN

2.0000 EACH -52.00 %
124.80 -135.20

130.0000
260.00

291 HEALTH AND SAFETY PLAN
L.S. 90.04 %

2,850.67 1,350.671,500.00

285.0700
292 MAILBOX SUPPORT TYPE 1

1.0000 EACH -23.98 %
285.07 -89.93

375.0000
375.00

293 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS
EST. 0.00 %

5,000.005,000.00
294  LIQUIFACTION MITIGATION - COMPACTION GROUTING

L.S. -68.48 %
312,017.18 -677,982.82990,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10A017 REVISION NO : BIDS OPENED ON : Feb  2 2011
CONTRACT NO :008053 REGION NO : 1 AWARDED ON : Feb 28 2011
VERSION NO :9 WORK ORDER# : XL2326
HWY :SR 000,405 ------- 10TH BIDDER -------

TITLE :I-405
NE 116TH STREET INTERCHANGE
AND STREET IMPROVEMENT PROJECT
10A017

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412

PROJECT : ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/19/2011
15:37

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,104.5100
295  ARCHITECTURAL PILASTER

8.0000 EACH 636.34 %
8,836.08 7,636.08

150.0000
1,200.00

296 SHORING OR EXTRA EXCAVATION CL. A FOR DETENTION VAULT
L.S. -34.97 %

48,774.91 -26,225.0975,000.00

1.1400
297 ST. REINF. BAR FOR SIGN SUPPORT

510.0000 LB. 42.50 %
581.40 173.40

0.8000
408.00

861.1600
298 CONC. CLASS 4000 FOR SIGN SUPPORT

5.0000 C.Y. 43.53 %
4,305.80 1,305.80

600.0000
3,000.00

22.8100
299  MEDIUM COMPOST BLANKET

280.0000 S.Y. 280.17 %
6,386.80 4,706.80

6.0000
1,680.00

$12,885,970.86 -3.89%$13,407,331.75CONTRACT TOTAL

$12,885,970.86BASE TOTAL -3.89%$13,407,331.75


