
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA GRANITE CONSTRUCTION COMPANY
4224 WALLER RD E 400 VALLEY AVE NE 1525 E. MARINE VIEW DRIVE

PROJECT : TACOMA   WA  984431099 PUYALLUP   WA  983722516 EVERETT    WA  982011927

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -64.80 % -76.00 % 0.00 %

44,000.00 -81,000.00 30,000.00 -95,000.00 125,000.00 0.00125,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -8.40 % 83.64 % -12.76 %

4,200.00 -385.00 8,420.00 3,835.00 4,000.00 -585.004,585.00

GRADING

16.2500
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

315.0000 S.Y. -35.00 % 17.6500 -29.40 % 18.0000 -28.00 %

5,118.75 -2,756.25 5,559.75 -2,315.25 5,670.00 -2,205.00
25.0000
7,875.00

LIQUID ASPHALT
4 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

12,210.00 12,210.00 12,210.0012,210.00

HOT MIX ASPHALT

1.7500
5 PLANING BITUMINOUS PAVEMENT

116287.0000 S.Y. 75.00 % 2.2000 120.00 % 1.2500 25.00 %

203,502.25 87,215.25 255,831.40 139,544.40 145,358.75 29,071.75
1.0000

116,287.00

94.0000
6 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

130.0000 TON -6.00 % 90.0000 -10.00 % 101.0000 1.00 %

12,220.00 -780.00 11,700.00 -1,300.00 13,130.00 130.00
100.0000
13,000.00

60.0000
7 HMA CL. 1/2 IN. PG 64-22

6910.0000 TON -7.69 % 64.2000 -1.23 % 70.2500 8.08 %

414,600.00 -34,550.00 443,622.00 -5,528.00 485,427.50 36,277.50
65.0000

449,150.00
8 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

23,400.00 23,400.00 23,400.0023,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
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TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA GRANITE CONSTRUCTION COMPANY
4224 WALLER RD E 400 VALLEY AVE NE 1525 E. MARINE VIEW DRIVE

PROJECT : TACOMA   WA  984431099 PUYALLUP   WA  983722516 EVERETT    WA  982011927

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 100102

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
9 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

15,590.00 15,590.00 15,590.0015,590.00
10 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,361.00 13,361.00 13,361.0013,361.00

22.0000
11 BRIDGE TRANSVERSE JOINT SEAL

252.0000 L.F. -26.67 % 40.0000 33.33 % 43.0000 43.33 %

5,544.00 -2,016.00 10,080.00 2,520.00 10,836.00 3,276.00
30.0000
7,560.00

12 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
13 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
14 ESC LEAD

10.0000 DAY -50.00 % 50.0000 -50.00 % 10.0000 -90.00 %

500.00 -500.00 500.00 -500.00 100.00 -900.00
100.0000
1,000.00

84.0000
15 INLET PROTECTION

80.0000 EACH 12.00 % 75.9000 1.20 % 95.0000 26.67 %

6,720.00 720.00 6,072.00 72.00 7,600.00 1,600.00
75.0000
6,000.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

65.0000
17 CEMENT CONC. TRAFFIC CURB AND GUTTER

80.0000 L.F. 62.50 % 32.9500 -17.63 % 44.0000 10.00 %

5,200.00 2,000.00 2,636.00 -564.00 3,520.00 320.00
40.0000
3,200.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

54.0000
18 CEMENT CONC. PEDESTRIAN CURB

105.0000 L.F. 116.00 % 29.8300 19.32 % 44.0000 76.00 %

5,670.00 3,045.00 3,132.15 507.15 4,620.00 1,995.00
25.0000
2,625.00

2,080.0000
19 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH 108.00 % 2,080.0000 108.00 % 2,200.0000 120.00 %

4,160.00 2,160.00 4,160.00 2,160.00 4,400.00 2,400.00
1,000.0000
2,000.00

87.2500
20 BEAM GUARDRAIL TYPE THRIE BEAM

288.0000 L.F. 9.06 % 87.2500 9.06 % 94.0000 17.50 %

25,128.00 2,088.00 25,128.00 2,088.00 27,072.00 4,032.00
80.0000

23,040.00

0.1300
21 PAINT LINE

74607.0000 L.F. -13.33 % 0.1300 -13.33 % 0.1500 0.00 %

9,698.91 -1,492.14 9,698.91 -1,492.14 11,191.05 0.00
0.1500

11,191.05

0.5500
22 PROFILED PLASTIC LINE

33365.0000 L.F. -15.38 % 0.5500 -15.38 % 0.5500 -15.38 %

18,350.75 -3,336.50 18,350.75 -3,336.50 18,350.75 -3,336.50
0.6500

21,687.25

4.2000
23 PLASTIC WIDE LINE

570.0000 L.F. 68.00 % 4.2000 68.00 % 5.0000 100.00 %

2,394.00 969.00 2,394.00 969.00 2,850.00 1,425.00
2.5000

1,425.00

4.0000
24 PROFILED PLASTIC WIDE LANE LINE

13165.0000 L.F. 33.33 % 4.0000 33.33 % 4.0000 33.33 %

52,660.00 13,165.00 52,660.00 13,165.00 52,660.00 13,165.00
3.0000

39,495.00

4.2000
25 PLASTIC CROSSWALK LINE

3376.0000 S.F. -16.00 % 4.2000 -16.00 % 5.0000 0.00 %

14,179.20 -2,700.80 14,179.20 -2,700.80 16,880.00 0.00
5.0000

16,880.00

8.0000
26 PLASTIC STOP LINE

331.0000 L.F. -20.00 % 8.0000 -20.00 % 9.0000 -10.00 %

2,648.00 -662.00 2,648.00 -662.00 2,979.00 -331.00
10.0000
3,310.00

95.0000
27 PLASTIC TRAFFIC ARROW

34.0000 EACH 18.75 % 95.0000 18.75 % 100.0000 25.00 %

3,230.00 510.00 3,230.00 510.00 3,400.00 680.00
80.0000
2,720.00

450.0000
28 PLASTIC RAILROAD CROSSING SYMBOL

3.0000 EACH 0.00 % 450.0000 0.00 % 490.0000 8.89 %

1,350.00 0.00 1,350.00 0.00 1,470.00 120.00
450.0000
1,350.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
29 PLASTIC DRAINAGE MARKING

19.0000 EACH -65.12 % 15.0000 -65.12 % 16.0000 -62.79 %

285.00 -532.00 285.00 -532.00 304.00 -513.00
43.0000
817.00

80.0000
30  PLASTIC JUNCTION BOX MARKING

6.0000 EACH 220.00 % 80.0000 220.00 % 86.0000 244.00 %

480.00 330.00 480.00 330.00 516.00 366.00
25.0000
150.00

95.0000
31 PLASTIC AERIAL SURVEILLANCE FULL MARKER

3.0000 EACH -5.00 % 95.0000 -5.00 % 100.0000 0.00 %

285.00 -15.00 285.00 -15.00 300.00 0.00
100.0000
300.00

95.0000
32 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

3.0000 EACH -5.00 % 95.0000 -5.00 % 100.0000 0.00 %

285.00 -15.00 285.00 -15.00 300.00 0.00
100.0000
300.00

750.0000
33 SHOULDER RUMBLE STRIP TYPE 1

2.7800 MI. -50.00 % 750.0000 -50.00 % 2,000.0000 33.33 %

2,085.00 -2,085.00 2,085.00 -2,085.00 5,560.00 1,390.00
1,500.0000
4,170.00

900.0000
34 RAISED PAVEMENT MARKER TYPE 2

1.0000 HUND 125.00 % 900.0000 125.00 % 970.0000 142.50 %

900.00 500.00 900.00 500.00 970.00 570.00
400.0000
400.00

700.0000
35 RECESSED PAVEMENT MARKER

13.7000 HUND 0.00 % 700.0000 0.00 % 760.0000 8.57 %

9,590.00 0.00 9,590.00 0.00 10,412.00 822.00
700.0000
9,590.00

20.0000
36 SIGN COVERING

48.0000 S.F. 100.00 % 1.0000 -90.00 % 3.0000 -70.00 %

960.00 480.00 48.00 -432.00 144.00 -336.00
10.0000
480.00

3.0000
37 SEQUENTIAL ARROW SIGN

440.0000 HR -25.00 % 5.0000 25.00 % 4.3000 7.50 %

1,320.00 -440.00 2,200.00 440.00 1,892.00 132.00
4.0000

1,760.00

0.0400
38 TEMPORARY PAVEMENT MARKING

239334.0000 L.F. -73.33 % 0.2000 33.33 % 0.1100 -26.67 %

9,573.36 -26,326.74 47,866.80 11,966.70 26,326.74 -9,573.36
0.1500

35,900.10
39 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -96.47 % 13.01 % -69.27 %

1,000.00 -27,315.00 32,000.00 3,685.00 8,700.00 -19,615.0028,315.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

01/13/2011
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DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
40 TRAFFIC CONTROL SUPERVISOR

L.S. 30.63 % -45.95 % -77.48 %

29,000.00 6,800.00 12,000.00 -10,200.00 5,000.00 -17,200.0022,200.00

39.4000
41 FLAGGERS AND SPOTTERS

224.0000 HR -21.20 % 55.0000 10.00 % 63.5000 27.00 %

8,825.60 -2,374.40 12,320.00 1,120.00 14,224.00 3,024.00
50.0000

11,200.00

16.0000
42 CONSTRUCTION SIGNS CLASS A

788.0000 S.F. -20.00 % 20.0000 0.00 % 21.6000 8.00 %

12,608.00 -3,152.00 15,760.00 0.00 17,020.80 1,260.80
20.0000

15,760.00

50.0000
43 OTHER TRAFFIC CONTROL LABOR

260.0000 HR 0.00 % 55.0000 10.00 % 63.5000 27.00 %

13,000.00 0.00 14,300.00 1,300.00 16,510.00 3,510.00
50.0000

13,000.00

27.0000
44 PORTABLE CHANGEABLE MESSAGE SIGN

340.0000 HR 440.00 % 15.0000 200.00 % 10.0000 100.00 %

9,180.00 7,480.00 5,100.00 3,400.00 3,400.00 1,700.00
5.0000

1,700.00

5,200.0000
45 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH -20.00 % 4,860.0000 -25.23 % 9,000.0000 38.46 %

5,200.00 -1,300.00 4,860.00 -1,640.00 9,000.00 2,500.00
6,500.0000
6,500.00

39.4000
46 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

350.0000 HR -1.50 % 15.2000 -62.00 % 63.5000 58.75 %

13,790.00 -210.00 5,320.00 -8,680.00 22,225.00 8,225.00
40.0000

14,000.00
47 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

3,700.00 3,700.00 3,700.003,700.00
48 PERMANENT SIGNING

L.S. 23.60 % 23.60 % 23.60 %

155,000.00 29,600.00 155,000.00 29,600.00 155,000.00 29,600.00125,400.00
49 PEDESTRIAN CONTROL AND PROTECTION

L.S. -29.82 % -61.99 % 97.37 %

1,200.00 -510.00 650.00 -1,060.00 3,375.00 1,665.001,710.00

1,100.0000
50  REPLACE INDUCTION LOOP TYPE 1

15.0000 EACH -26.17 % 1,100.0000 -26.17 % 1,000.0000 -32.89 %

16,500.00 -5,850.00 16,500.00 -5,850.00 15,000.00 -7,350.00
1,490.0000
22,350.00
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NO.
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01/13/2011
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IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

550.0000
51  REPLACE INDUCTION LOOP TYPE 2

6.0000 EACH -14.06 % 550.0000 -14.06 % 500.0000 -21.88 %

3,300.00 -540.00 3,300.00 -540.00 3,000.00 -840.00
640.0000
3,840.00

OTHER ITEMS
52 STRUCTURE SURVEYING

L.S. 100.00 % 112.50 % 130.00 %

8,000.00 4,000.00 8,500.00 4,500.00 9,200.00 5,200.004,000.00

245.0000
53 ADJUST MONUMENT CASE AND COVER

23.0000 EACH -18.33 % 450.0000 50.00 % 460.0000 53.33 %

5,635.00 -1,265.00 10,350.00 3,450.00 10,580.00 3,680.00
300.0000
6,900.00

500.0000
54 BRIDGE END SIDEWALK RAMP

2.0000 EACH 66.67 % 100.0000 -66.67 % 1,050.0000 250.00 %

1,000.00 400.00 200.00 -400.00 2,100.00 1,500.00
300.0000
600.00

15.0000
55  PEDESTRIAN LANDING

328.0000 S.F. 25.00 % 4.0000 -66.67 % 13.0000 8.33 %

4,920.00 984.00 1,312.00 -2,624.00 4,264.00 328.00
12.0000
3,936.00

2,425.0000
56 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH 61.67 % 822.0000 -45.20 % 2,600.0000 73.33 %

2,425.00 925.00 822.00 -678.00 2,600.00 1,100.00
1,500.0000
1,500.00

4,415.0000
57 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

2.0000 EACH 194.33 % 717.0000 -52.20 % 2,600.0000 73.33 %

8,830.00 5,830.00 1,434.00 -1,566.00 5,200.00 2,200.00
1,500.0000
3,000.00

8,430.0000
58 CEMENT CONC. CURB RAMP TYPE ISLAND

1.0000 EACH 395.88 % 1,651.0000 -2.88 % 2,600.0000 52.94 %

8,430.00 6,730.00 1,651.00 -49.00 2,600.00 900.00
1,700.0000
1,700.00

4,215.0000
59 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

1.0000 EACH 181.00 % 717.0000 -52.20 % 2,600.0000 73.33 %

4,215.00 2,715.00 717.00 -783.00 2,600.00 1,100.00
1,500.0000
1,500.00

4,000.0000
60 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH 166.67 % 717.0000 -52.20 % 2,600.0000 73.33 %

4,000.00 2,500.00 717.00 -783.00 2,600.00 1,100.00
1,500.0000
1,500.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

55.0000
61 DETECTABLE WARNING SURFACE

8.0000 S.F. -15.38 % 41.0000 -36.92 % 150.0000 130.77 %

440.00 -80.00 328.00 -192.00 1,200.00 680.00
65.0000
520.00

345.0000
62 ADJUST MANHOLE

5.0000 EACH -1.43 % 575.0000 64.29 % 880.0000 151.43 %

1,725.00 -25.00 2,875.00 1,125.00 4,400.00 2,650.00
350.0000
1,750.00

345.0000
63 ADJUST CATCH BASIN

11.0000 EACH -13.75 % 575.0000 43.75 % 880.0000 120.00 %

3,795.00 -605.00 6,325.00 1,925.00 9,680.00 5,280.00
400.0000
4,400.00

64 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
67 SPCC PLAN

L.S. -50.00 % -50.00 % -80.00 %

500.00 -500.00 500.00 -500.00 200.00 -800.001,000.00

62.5000
68  HMA CL. 1/2 IN. FOR RAMPS PG 64-22

5080.0000 TON -5.30 % 74.7000 13.18 % 79.5000 20.45 %

317,500.00 -17,780.00 379,476.00 44,196.00 403,860.00 68,580.00
66.0000

335,280.00

$1,590,109.82 -2.45% $1,750,947.96 7.42% $1,810,032.59 11.04%$1,630,062.40CONTRACT TOTAL

$1,810,032.59$1,590,109.82 $1,750,947.96BASE TOTAL -2.45% 7.42% 11.04%$1,630,062.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -37.60 % -39.72 %

78,000.00 -47,000.00 75,350.00 -49,650.00125,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -78.19 % -5.13 %

1,000.00 -3,585.00 4,350.00 -235.004,585.00

GRADING

21.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

315.0000 S.Y. -16.00 % 28.5000 14.00 %

6,615.00 -1,260.00 8,977.50 1,102.50
25.0000
7,875.00

LIQUID ASPHALT
4 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

12,210.00 12,210.0012,210.00

HOT MIX ASPHALT

2.4000
5 PLANING BITUMINOUS PAVEMENT

116287.0000 S.Y. 140.00 % 2.1500 115.00 %

279,088.80 162,801.80 250,017.05 133,730.05
1.0000

116,287.00

140.0000
6 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

130.0000 TON 40.00 % 108.5000 8.50 %

18,200.00 5,200.00 14,105.00 1,105.00
100.0000
13,000.00

66.0000
7 HMA CL. 1/2 IN. PG 64-22

6910.0000 TON 1.54 % 70.0000 7.69 %

456,060.00 6,910.00 483,700.00 34,550.00
65.0000

449,150.00
8 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

23,400.00 23,400.0023,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
9 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

15,590.00 15,590.0015,590.00
10 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13,361.00 13,361.0013,361.00

24.0000
11 BRIDGE TRANSVERSE JOINT SEAL

252.0000 L.F. -20.00 % 42.0000 40.00 %

6,048.00 -1,512.00 10,584.00 3,024.00
30.0000
7,560.00

12 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-4.00 -4.00-4.00
13 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

EROSION CNTL AND ROADSIDE RESTORATION

150.0000
14 ESC LEAD

10.0000 DAY 50.00 % 51.0000 -49.00 %

1,500.00 500.00 510.00 -490.00
100.0000
1,000.00

80.0000
15 INLET PROTECTION

80.0000 EACH 6.67 % 75.0000 0.00 %

6,400.00 400.00 6,000.00 0.00
75.0000
6,000.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

TRAFFIC

65.0000
17 CEMENT CONC. TRAFFIC CURB AND GUTTER

80.0000 L.F. 62.50 % 30.0000 -25.00 %

5,200.00 2,000.00 2,400.00 -800.00
40.0000
3,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

54.0000
18 CEMENT CONC. PEDESTRIAN CURB

105.0000 L.F. 116.00 % 30.0000 20.00 %

5,670.00 3,045.00 3,150.00 525.00
25.0000
2,625.00

2,080.0000
19 BEAM GUARDRAIL TRANSITION SECTION TYPE 13

2.0000 EACH 108.00 % 2,375.0000 137.50 %

4,160.00 2,160.00 4,750.00 2,750.00
1,000.0000
2,000.00

88.0000
20 BEAM GUARDRAIL TYPE THRIE BEAM

288.0000 L.F. 10.00 % 150.0000 87.50 %

25,344.00 2,304.00 43,200.00 20,160.00
80.0000

23,040.00

0.1500
21 PAINT LINE

74607.0000 L.F. 0.00 % 0.1300 -13.33 %

11,191.05 0.00 9,698.91 -1,492.14
0.1500

11,191.05

0.5500
22 PROFILED PLASTIC LINE

33365.0000 L.F. -15.38 % 0.5500 -15.38 %

18,350.75 -3,336.50 18,350.75 -3,336.50
0.6500

21,687.25

4.2000
23 PLASTIC WIDE LINE

570.0000 L.F. 68.00 % 4.2000 68.00 %

2,394.00 969.00 2,394.00 969.00
2.5000

1,425.00

4.0000
24 PROFILED PLASTIC WIDE LANE LINE

13165.0000 L.F. 33.33 % 4.0000 33.33 %

52,660.00 13,165.00 52,660.00 13,165.00
3.0000

39,495.00

4.2000
25 PLASTIC CROSSWALK LINE

3376.0000 S.F. -16.00 % 4.2000 -16.00 %

14,179.20 -2,700.80 14,179.20 -2,700.80
5.0000

16,880.00

8.0000
26 PLASTIC STOP LINE

331.0000 L.F. -20.00 % 8.0000 -20.00 %

2,648.00 -662.00 2,648.00 -662.00
10.0000
3,310.00

100.0000
27 PLASTIC TRAFFIC ARROW

34.0000 EACH 25.00 % 95.0000 18.75 %

3,400.00 680.00 3,230.00 510.00
80.0000
2,720.00

450.0000
28 PLASTIC RAILROAD CROSSING SYMBOL

3.0000 EACH 0.00 % 450.0000 0.00 %

1,350.00 0.00 1,350.00 0.00
450.0000
1,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
29 PLASTIC DRAINAGE MARKING

19.0000 EACH -65.12 % 15.0000 -65.12 %

285.00 -532.00 285.00 -532.00
43.0000
817.00

80.0000
30  PLASTIC JUNCTION BOX MARKING

6.0000 EACH 220.00 % 80.0000 220.00 %

480.00 330.00 480.00 330.00
25.0000
150.00

95.0000
31 PLASTIC AERIAL SURVEILLANCE FULL MARKER

3.0000 EACH -5.00 % 95.0000 -5.00 %

285.00 -15.00 285.00 -15.00
100.0000
300.00

95.0000
32 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

3.0000 EACH -5.00 % 95.0000 -5.00 %

285.00 -15.00 285.00 -15.00
100.0000
300.00

750.0000
33 SHOULDER RUMBLE STRIP TYPE 1

2.7800 MI. -50.00 % 1,250.0000 -16.67 %

2,085.00 -2,085.00 3,475.00 -695.00
1,500.0000
4,170.00

900.0000
34 RAISED PAVEMENT MARKER TYPE 2

1.0000 HUND 125.00 % 900.0000 125.00 %

900.00 500.00 900.00 500.00
400.0000
400.00

700.0000
35 RECESSED PAVEMENT MARKER

13.7000 HUND 0.00 % 900.0000 28.57 %

9,590.00 0.00 12,330.00 2,740.00
700.0000
9,590.00

2.5000
36 SIGN COVERING

48.0000 S.F. -75.00 % 75.0000 650.00 %

120.00 -360.00 3,600.00 3,120.00
10.0000
480.00

4.0000
37 SEQUENTIAL ARROW SIGN

440.0000 HR 0.00 % 4.2500 6.25 %

1,760.00 0.00 1,870.00 110.00
4.0000

1,760.00

0.1000
38 TEMPORARY PAVEMENT MARKING

239334.0000 L.F. -33.33 % 0.1000 -33.33 %

23,933.40 -11,966.70 23,933.40 -11,966.70
0.1500

35,900.10
39 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -47.02 % -0.05 %

15,000.00 -13,315.00 28,300.00 -15.0028,315.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
40 TRAFFIC CONTROL SUPERVISOR

L.S. 80.18 % 113.06 %

40,000.00 17,800.00 47,300.00 25,100.0022,200.00

42.0000
41 FLAGGERS AND SPOTTERS

224.0000 HR -16.00 % 50.0000 0.00 %

9,408.00 -1,792.00 11,200.00 0.00
50.0000

11,200.00

24.0000
42 CONSTRUCTION SIGNS CLASS A

788.0000 S.F. 20.00 % 22.5000 12.50 %

18,912.00 3,152.00 17,730.00 1,970.00
20.0000

15,760.00

54.0000
43 OTHER TRAFFIC CONTROL LABOR

260.0000 HR 8.00 % 50.0000 0.00 %

14,040.00 1,040.00 13,000.00 0.00
50.0000

13,000.00

4.0000
44 PORTABLE CHANGEABLE MESSAGE SIGN

340.0000 HR -20.00 % 20.0000 300.00 %

1,360.00 -340.00 6,800.00 5,100.00
5.0000

1,700.00

8,000.0000
45 TRANSPORTABLE ATTENUATOR(S)

1.0000 EACH 23.08 % 566.0000 -91.29 %

8,000.00 1,500.00 566.00 -5,934.00
6,500.0000
6,500.00

55.0000
46 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

350.0000 HR 37.50 % 50.0000 25.00 %

19,250.00 5,250.00 17,500.00 3,500.00
40.0000

14,000.00
47 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

3,700.00 3,700.003,700.00
48 PERMANENT SIGNING

L.S. 23.60 % 23.60 %

155,000.00 29,600.00 155,000.00 29,600.00125,400.00
49 PEDESTRIAN CONTROL AND PROTECTION

L.S. -41.52 % 215.79 %

1,000.00 -710.00 5,400.00 3,690.001,710.00

1,100.0000
50  REPLACE INDUCTION LOOP TYPE 1

15.0000 EACH -26.17 % 900.0000 -39.60 %

16,500.00 -5,850.00 13,500.00 -8,850.00
1,490.0000
22,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

550.0000
51  REPLACE INDUCTION LOOP TYPE 2

6.0000 EACH -14.06 % 435.0000 -32.03 %

3,300.00 -540.00 2,610.00 -1,230.00
640.0000
3,840.00

OTHER ITEMS
52 STRUCTURE SURVEYING

L.S. 112.50 % 112.50 %

8,500.00 4,500.00 8,500.00 4,500.004,000.00

280.0000
53 ADJUST MONUMENT CASE AND COVER

23.0000 EACH -6.67 % 460.0000 53.33 %

6,440.00 -460.00 10,580.00 3,680.00
300.0000
6,900.00

600.0000
54 BRIDGE END SIDEWALK RAMP

2.0000 EACH 100.00 % 1,255.0000 318.33 %

1,200.00 600.00 2,510.00 1,910.00
300.0000
600.00

4.0000
55  PEDESTRIAN LANDING

328.0000 S.F. -66.67 % 3.8000 -68.33 %

1,312.00 -2,624.00 1,246.40 -2,689.60
12.0000
3,936.00

850.0000
56 CEMENT CONC. CURB RAMP TYPE PARALLEL A

1.0000 EACH -43.33 % 1,300.0000 -13.33 %

850.00 -650.00 1,300.00 -200.00
1,500.0000
1,500.00

1,700.0000
57 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

2.0000 EACH 13.33 % 1,300.0000 -13.33 %

3,400.00 400.00 2,600.00 -400.00
1,500.0000
3,000.00

2,600.0000
58 CEMENT CONC. CURB RAMP TYPE ISLAND

1.0000 EACH 52.94 % 1,300.0000 -23.53 %

2,600.00 900.00 1,300.00 -400.00
1,700.0000
1,700.00

1,700.0000
59 CEMENT CONC. CURB RAMP TYPE PARALLEL B MODIFIED

1.0000 EACH 13.33 % 1,300.0000 -13.33 %

1,700.00 200.00 1,300.00 -200.00
1,500.0000
1,500.00

1,700.0000
60 CEMENT CONC. CURB RAMP TYPE PARALLEL A MODIFIED

1.0000 EACH 13.33 % 1,300.0000 -13.33 %

1,700.00 200.00 1,300.00 -200.00
1,500.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10C525 REVISION NO : BIDS OPENED ON : Jan 26 2011
CONTRACT NO :008076 REGION NO : 3 AWARDED ON : Jan 31 2011
VERSION NO :7 WORK ORDER# : XL3617
HWY :SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-5
1.3 MI. S OF BERKELEY ST TO 
GRAVELLY LAKE DR. - PAVING
10C525

ICON MATERIALS DBA CPM DEVELOP LAKESIDE INDUSTRIES, INC.
6819 S 228TH ST 11125 DURGIN RD SE
KENT WA  98032-2961 OLYMPIA, WA  98513-9525

PROJECT : TUKWILA   WA  981382050 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/13/2011
09:15

DOT_RGGB01

IM-0053(953)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

41.0000
61 DETECTABLE WARNING SURFACE

8.0000 S.F. -36.92 % 100.0000 53.85 %

328.00 -192.00 800.00 280.00
65.0000
520.00

450.0000
62 ADJUST MANHOLE

5.0000 EACH 28.57 % 550.0000 57.14 %

2,250.00 500.00 2,750.00 1,000.00
350.0000
1,750.00

410.0000
63 ADJUST CATCH BASIN

11.0000 EACH 2.50 % 450.0000 12.50 %

4,510.00 110.00 4,950.00 550.00
400.0000
4,400.00

64 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
65 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
66 MINOR CHANGE

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00
67 SPCC PLAN

L.S. -50.00 % -46.00 %

500.00 -500.00 540.00 -460.001,000.00

70.0000
68  HMA CL. 1/2 IN. FOR RAMPS PG 64-22

5080.0000 TON 6.06 % 74.0000 12.12 %

355,600.00 20,320.00 375,920.00 40,640.00
66.0000

335,280.00

$1,815,096.20 11.35% $1,876,804.21 15.14%$1,630,062.40CONTRACT TOTAL

$1,815,096.20 $1,876,804.21BASE TOTAL 11.35% 15.14%$1,630,062.40


