
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

CEMEX CONSTRUCTION MATERIALS TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
6300 GLENWOOD AVE 12903 WAYWARD WAY 4290 PACIFIC HIGHWAY
EVERETT, WA  98203-4247

PROJECT : EVERETT   WA  982030037 SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -21.38 % -26.99 % -52.26 %

14,000.00 -3,806.19 13,000.00 -4,806.19 8,500.00 -9,306.1917,806.19

GRADING

12.0000
2 ROADWAY EXCAVATION INCL. HAUL

1240.0000 C.Y. -47.83 % 14.0000 -39.13 % 20.0000 -13.04 %

14,880.00 -13,640.00 17,360.00 -11,160.00 24,800.00 -3,720.00
23.0000

28,520.00

8.3000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

230.0000 S.Y. -58.50 % 14.0000 -30.00 % 8.5000 -57.50 %

1,909.00 -2,691.00 3,220.00 -1,380.00 1,955.00 -2,645.00
20.0000
4,600.00

3.2500
4 EMBANKMENT COMPACTION

600.0000 C.Y. 8.33 % 5.0000 66.67 % 3.5000 16.67 %

1,950.00 150.00 3,000.00 1,200.00 2,100.00 300.00
3.0000

1,800.00

SURFACING

23.0000
5 CRUSHED SURFACING BASE COURSE

1580.0000 TON -8.00 % 19.0000 -24.00 % 19.0000 -24.00 %

36,340.00 -3,160.00 30,020.00 -9,480.00 30,020.00 -9,480.00
25.0000

39,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

HOT MIX ASPHALT

160.0000
7 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

10.0000 TON 6.67 % 230.0000 53.33 % 165.0000 10.00 %

1,600.00 100.00 2,300.00 800.00 1,650.00 150.00
150.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

CEMEX CONSTRUCTION MATERIALS TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
6300 GLENWOOD AVE 12903 WAYWARD WAY 4290 PACIFIC HIGHWAY
EVERETT, WA  98203-4247

PROJECT : EVERETT   WA  982030037 SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

90.0000
8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

60.0000 TON -10.00 % 115.0000 15.00 % 96.0000 -4.00 %

5,400.00 -600.00 6,900.00 900.00 5,760.00 -240.00
100.0000
6,000.00

69.0000
9 HMA CL. 1/2 IN. PG 64-22

920.0000 TON -13.75 % 72.0000 -10.00 % 72.0000 -10.00 %

63,480.00 -10,120.00 66,240.00 -7,360.00 66,240.00 -7,360.00
80.0000

73,600.00
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,472.00 1,472.00 1,472.001,472.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

160.0000
12 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON 6.67 % 130.0000 -13.33 % 165.0000 10.00 %

1,600.00 100.00 1,300.00 -200.00 1,650.00 150.00
150.0000
1,500.00

13 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
14 ESC LEAD

10.0000 DAY -50.00 % 50.0000 -50.00 % 60.0000 -40.00 %

500.00 -500.00 500.00 -500.00 600.00 -400.00
100.0000
1,000.00

70.0000
15 INLET PROTECTION

5.0000 EACH -12.50 % 50.0000 -37.50 % 75.0000 -6.25 %

350.00 -50.00 250.00 -150.00 375.00 -25.00
80.0000
400.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

CEMEX CONSTRUCTION MATERIALS TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
6300 GLENWOOD AVE 12903 WAYWARD WAY 4290 PACIFIC HIGHWAY
EVERETT, WA  98203-4247

PROJECT : EVERETT   WA  982030037 SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.3500
17 PAINT LINE

3600.0000 L.F. 0.00 % 0.5000 42.86 % 0.3500 0.00 %

1,260.00 0.00 1,800.00 540.00 1,260.00 0.00
0.3500

1,260.00

5.0000
18 PLASTIC STOP LINE

40.0000 L.F. -16.67 % 5.0000 -16.67 % 4.0000 -33.33 %

200.00 -40.00 200.00 -40.00 160.00 -80.00
6.0000
240.00

38.0000
19 PLASTIC TRAFFIC LETTER

30.0000 EACH -24.00 % 45.0000 -10.00 % 40.0000 -20.00 %

1,140.00 -360.00 1,350.00 -150.00 1,200.00 -300.00
50.0000
1,500.00

0.1800
20 TEMPORARY PAVEMENT MARKING

3940.0000 L.F. -28.00 % 0.3000 20.00 % 0.3000 20.00 %

709.20 -275.80 1,182.00 197.00 1,182.00 197.00
0.2500
985.00

21 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -60.72 % -67.60 % -1.81 %

4,000.00 -6,184.35 3,300.00 -6,884.35 10,000.00 -184.3510,184.35

OTHER ITEMS
22 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
24 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

CEMEX CONSTRUCTION MATERIALS TRIMAXX CONSTRUCTION, INC. RAM CONSTRUCTION GENERAL
6300 GLENWOOD AVE 12903 WAYWARD WAY 4290 PACIFIC HIGHWAY
EVERETT, WA  98203-4247

PROJECT : EVERETT   WA  982030037 SEDRO WOOLLEY   WA  982847516 BELLINGHAM   WA  982269042

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
25 SPCC PLAN

L.S. 0.00 % -50.00 % -50.00 %

1,000.00 0.00 500.00 -500.00 500.00 -500.001,000.00

$154,793.20 -20.97% $156,897.00 -19.90% $162,427.00 -17.07%$195,870.54CONTRACT TOTAL

$162,427.00$154,793.20 $156,897.00BASE TOTAL -20.97% -19.90% -17.07%$195,870.54



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD.
651 N HILL BLVD 6280 EVERSON GOSHEN RD

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -32.61 % -36.26 %

12,000.00 -5,806.19 11,350.00 -6,456.1917,806.19

GRADING

14.0000
2 ROADWAY EXCAVATION INCL. HAUL

1240.0000 C.Y. -39.13 % 15.8500 -31.09 %

17,360.00 -11,160.00 19,654.00 -8,866.00
23.0000

28,520.00

12.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

230.0000 S.Y. -40.00 % 9.7000 -51.50 %

2,760.00 -1,840.00 2,231.00 -2,369.00
20.0000
4,600.00

2.0000
4 EMBANKMENT COMPACTION

600.0000 C.Y. -33.33 % 12.3500 311.67 %

1,200.00 -600.00 7,410.00 5,610.00
3.0000

1,800.00

SURFACING

23.0000
5 CRUSHED SURFACING BASE COURSE

1580.0000 TON -8.00 % 23.9000 -4.40 %

36,340.00 -3,160.00 37,762.00 -1,738.00
25.0000

39,500.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

HOT MIX ASPHALT

180.0000
7 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

10.0000 TON 20.00 % 171.3000 14.20 %

1,800.00 300.00 1,713.00 213.00
150.0000
1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD.
651 N HILL BLVD 6280 EVERSON GOSHEN RD

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

120.0000
8 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

60.0000 TON 20.00 % 103.0000 3.00 %

7,200.00 1,200.00 6,180.00 180.00
100.0000
6,000.00

76.0000
9 HMA CL. 1/2 IN. PG 64-22

920.0000 TON -5.00 % 10.0000 -87.50 %

69,920.00 -3,680.00 9,200.00 -64,400.00
80.0000

73,600.00
10 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,472.00 1,472.001,472.00
11 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,000.00 1,000.001,000.00

180.0000
12 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

10.0000 TON 20.00 % 158.0000 5.33 %

1,800.00 300.00 1,580.00 80.00
150.0000
1,500.00

13 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
14 ESC LEAD

10.0000 DAY -50.00 % 92.0000 -8.00 %

500.00 -500.00 920.00 -80.00
100.0000
1,000.00

85.0000
15 INLET PROTECTION

5.0000 EACH 6.25 % 60.0000 -25.00 %

425.00 25.00 300.00 -100.00
80.0000
400.00

16 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

500.00 500.00500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD.
651 N HILL BLVD 6280 EVERSON GOSHEN RD

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.4000
17 PAINT LINE

3600.0000 L.F. 14.29 % 0.3800 8.57 %

1,440.00 180.00 1,368.00 108.00
0.3500

1,260.00

4.0000
18 PLASTIC STOP LINE

40.0000 L.F. -33.33 % 4.3500 -27.50 %

160.00 -80.00 174.00 -66.00
6.0000
240.00

40.0000
19 PLASTIC TRAFFIC LETTER

30.0000 EACH -20.00 % 43.3500 -13.30 %

1,200.00 -300.00 1,300.50 -199.50
50.0000
1,500.00

0.3000
20 TEMPORARY PAVEMENT MARKING

3940.0000 L.F. 20.00 % 0.3300 32.00 %

1,182.00 197.00 1,300.20 315.20
0.2500
985.00

21 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -63.67 % -41.18 %

3,700.00 -6,484.35 5,990.00 -4,194.3510,184.35

OTHER ITEMS
22 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

500.00 500.00500.00
23 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
24 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :10X011 REVISION NO : BIDS OPENED ON : Feb 18 2010
CONTRACT NO :007886 REGION NO : 9 AWARDED ON : Mar  1 2010
VERSION NO :1 WORK ORDER# : 000000
HWY :SR 020 ------- 5TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 20 SPUR
ANACORTES FERRY TERMINAL
HOLDING LANES PAVING - PHASE 2
10X011

INTERWEST CONSTRUCTION, INC. TIGER CONSTRUCTION, LTD.
651 N HILL BLVD 6280 EVERSON GOSHEN RD

PROJECT : BURLINGTON   WA  982334600 EVERSON   WA  982479764

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100444

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/14/2010
15:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
25 SPCC PLAN

L.S. -50.00 % -50.00 %

500.00 -500.00 500.00 -500.001,000.00

$163,962.00 -16.29% $113,407.70 -42.10%
LOW BIDDER  REJECTED 

$195,870.54CONTRACT TOTAL

$163,962.00 $113,407.70BASE TOTAL -16.29% -42.10%$195,870.54

LOW BIDDER REJECTED


