
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

HENDERSON   CO  806400706
80640-0706
10401 E 102ND AVE UNIT 3
MIDWEST ROCKFALL, INC.

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100287CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION,
995 N 5TH AVE 2328 HAWTHORNE ST

97116-1541
BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674
CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. -46.43 % 2.68 % 4.74 %

300,000.00 -260,000.00 575,000.00 15,000.00 586,550.00 26,550.00560,000.00
2 CLEARING

L.S. -18.97 % -34.78 % 34.39 %

205,000.00 -48,000.00 165,000.00 -88,000.00 340,000.00 87,000.00253,000.00

15.0000
3 REMOVING CONC. BARRIER

514.0000 L.F. 0.00 % 8.0600 -46.27 % 8.0000 -46.67 %

7,710.00 0.00 4,142.84 -3,567.16 4,112.00 -3,598.00
15.0000
7,710.00

9.0000
4 REMOVING GUARDRAIL

214.0000 L.F. 50.00 % 6.0500 0.83 % 6.0000 0.00 %

1,926.00 642.00 1,294.70 10.70 1,284.00 0.00
6.0000

1,284.00

0.6200
5 REMOVING TEMPORARY PAVEMENT MARKING

38190.0000 L.F. 3.33 % 0.5000 -16.67 % 0.5000 -16.67 %

23,677.80 763.80 19,095.00 -3,819.00 19,095.00 -3,819.00
0.6000

22,914.00

GRADING

310.0000
6 ROCK SLOPE SCALING

1340.0000 CRHR -17.33 % 350.0000 -6.67 % 500.0000 33.33 %

415,400.00 -87,100.00 469,000.00 -33,500.00 670,000.00 167,500.00
375.0000

502,500.00

34.0000
7 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

5360.0000 C.Y. -2.86 % 50.0000 42.86 % 13.0000 -62.86 %

182,240.00 -5,360.00 268,000.00 80,400.00 69,680.00 -117,920.00
35.0000

187,600.00

DRAINAGE

19,000.0000
8 MODIFIED GRATE INLET

2.0000 EACH 216.67 % 16,125.0000 168.75 % 15,000.0000 150.00 %

38,000.00 26,000.00 32,250.00 20,250.00 30,000.00 18,000.00
6,000.0000
12,000.00

450.0000
9 HDPE LINER PIPE 18 IN. O.D.

209.0000 L.F. 125.00 % 180.0000 -10.00 % 300.0000 50.00 %

94,050.00 52,250.00 37,620.00 -4,180.00 62,700.00 20,900.00
200.0000
41,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

HENDERSON   CO  806400706
80640-0706
10401 E 102ND AVE UNIT 3
MIDWEST ROCKFALL, INC.

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100287CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION,
995 N 5TH AVE 2328 HAWTHORNE ST

97116-1541
BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674
CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

275.0000
10 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

104.0000 L.F. 10.00 % 310.0000 24.00 % 200.0000 -20.00 %

28,600.00 2,600.00 32,240.00 6,240.00 20,800.00 -5,200.00
250.0000
26,000.00

11 FORCE ACCOUNT TEMPORARY BYPASS
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

HOT MIX ASPHALT

3.5000
12 PLANING BITUMINOUS PAVEMENT

17558.0000 S.Y. -30.00 % 4.1000 -18.00 % 2.0700 -58.60 %

61,453.00 -26,337.00 71,987.80 -15,802.20 36,345.06 -51,444.94
5.0000

87,790.00

115.0000
13 HMA CL. 1/2 IN. PG 64-28

1834.0000 TON -23.33 % 100.0000 -33.33 % 110.0000 -26.67 %

210,910.00 -64,190.00 183,400.00 -91,700.00 201,740.00 -73,360.00
150.0000

275,100.00
14 FORCE ACCOUNT USFS ROAD REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

EROSION CONTROL AND PLANTING

680.0000
15 ESC LEAD

48.0000 DAY 580.00 % 265.0000 165.00 % 160.0000 60.00 %

32,640.00 27,840.00 12,720.00 7,920.00 7,680.00 2,880.00
100.0000
4,800.00

12.0000
16 WATTLE

330.0000 L.F. 140.00 % 8.0000 60.00 % 6.0000 20.00 %

3,960.00 2,310.00 2,640.00 990.00 1,980.00 330.00
5.0000

1,650.00
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,200.00 2,200.00 2,200.002,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
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NO.
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PRICE PER UNIT/
EST. QUANTITY
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11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

HENDERSON   CO  806400706
80640-0706
10401 E 102ND AVE UNIT 3
MIDWEST ROCKFALL, INC.

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100287CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION,
995 N 5TH AVE 2328 HAWTHORNE ST

97116-1541
BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674
CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

6,000.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 81.82 % 3,525.0000 6.82 % 6,372.0000 93.09 %

12,000.00 5,400.00 7,050.00 450.00 12,744.00 6,144.00
3,300.0000
6,600.00

4,600.0000
19 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 64.29 % 3,525.0000 25.89 % 4,400.0000 57.14 %

9,200.00 3,600.00 7,050.00 1,450.00 8,800.00 3,200.00
2,800.0000
5,600.00

65.0000
20 PRECAST CONC. BARRIER TYPE 2

514.0000 L.F. 18.18 % 70.0000 27.27 % 52.0000 -5.45 %

33,410.00 5,140.00 35,980.00 7,710.00 26,728.00 -1,542.00
55.0000

28,270.00

19.0000
21 TEMPORARY CONC. BARRIER

7180.0000 L.F. -24.00 % 15.0000 -40.00 % 15.0000 -40.00 %

136,420.00 -43,080.00 107,700.00 -71,800.00 107,700.00 -71,800.00
25.0000

179,500.00

19.0000
22 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

37.5000 L.F. 26.67 % 15.0000 0.00 % 15.0000 0.00 %

712.50 150.00 562.50 0.00 562.50 0.00
15.0000
562.50

5,600.0000
23 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 40.00 % 4,500.0000 12.50 % 4,500.0000 12.50 %

16,800.00 4,800.00 13,500.00 1,500.00 13,500.00 1,500.00
4,000.0000
12,000.00

75.0000
24 FLEXIBLE GUIDE POST

61.0000 EACH 150.00 % 60.0000 100.00 % 60.0000 100.00 %

4,575.00 2,745.00 3,660.00 1,830.00 3,660.00 1,830.00
30.0000
1,830.00

1.5000
25 PLASTIC LINE

21440.0000 L.F. 0.00 % 1.2500 -16.67 % 1.2000 -20.00 %

32,160.00 0.00 26,800.00 -5,360.00 25,728.00 -6,432.00
1.5000

32,160.00

3.7500
26 GROOVED PLASTIC LINE

12800.0000 L.F. -6.25 % 2.9000 -27.50 % 2.8700 -28.25 %

48,000.00 -3,200.00 37,120.00 -14,080.00 36,736.00 -14,464.00
4.0000

51,200.00

31.0000
27 PAINTED DRAINAGE MARKING

13.0000 EACH 55.00 % 25.0000 25.00 % 25.0000 25.00 %

403.00 143.00 325.00 65.00 325.00 65.00
20.0000
260.00

3,800.0000
28 CENTERLINE RUMBLE STRIP

2.0200 MI. 52.00 % 2,950.0000 18.00 % 2,929.0000 17.16 %

7,676.00 2,626.00 5,959.00 909.00 5,916.58 866.58
2,500.0000
5,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002
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COUNTY(S) :KING

ITEM
NO.
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TIME:
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80640-0706
10401 E 102ND AVE UNIT 3
MIDWEST ROCKFALL, INC.

------- 3RD BIDDER -------
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AMT.DIFF.

100287CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 5TH BIDDER -------

ROCK & CO DBA OCK RAY HI TECH ROCKFALL CONSTRUCTION,
995 N 5TH AVE 2328 HAWTHORNE ST

97116-1541
BRIGHTON   CO  806035123 FOREST GROVE   OR  971160674
CONTRACTOR NUMBER : 100771 CONTRACTOR NUMBER : 100101

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,250.0000
29 RECESSED PAVEMENT MARKER

5.6100 HUND 25.00 % 1,450.0000 45.00 % 1,437.0000 43.70 %

7,012.50 1,402.50 8,134.50 2,524.50 8,061.57 2,451.57
1,000.0000
5,610.00

0.7000
30 TEMPORARY PAVEMENT MARKING

38190.0000 L.F. 180.00 % 0.5500 120.00 % 0.5500 120.00 %

26,733.00 17,185.50 21,004.50 11,457.00 21,004.50 11,457.00
0.2500

9,547.50
31 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 4.17 % -13.69 % 1.19 %

350,000.00 14,000.00 290,000.00 -46,000.00 340,000.00 4,000.00336,000.00

61.0000
32 TUBULAR MARKERS

826.0000 EACH -18.67 % 36.0000 -52.00 % 45.0000 -40.00 %

50,386.00 -11,564.00 29,736.00 -32,214.00 37,170.00 -24,780.00
75.0000

61,950.00

OTHER ITEMS
33 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 50.00 %

10,000.00 0.00 10,000.00 0.00 15,000.00 5,000.0010,000.00

7.0000
34 SHORING OR EXTRA EXCAVATION CLASS B

892.0000 S.F. 250.00 % 26.0000 1,200.00 % 2.0000 0.00 %

6,244.00 4,460.00 23,192.00 21,408.00 1,784.00 0.00
2.0000

1,784.00

500.0000
35 ADJUST MONUMENT CASE AND COVER

20.0000 EACH 66.67 % 575.0000 91.67 % 750.0000 150.00 %

10,000.00 4,000.00 11,500.00 5,500.00 15,000.00 9,000.00
300.0000
6,000.00

315.0000
36 LOWER MONUMENT CASE AND COVER

20.0000 EACH 26.00 % 575.0000 130.00 % 575.0000 130.00 %

6,300.00 1,300.00 11,500.00 6,500.00 11,500.00 6,500.00
250.0000
5,000.00

5.9300
37 CABLE NET SLOPE PROTECTION TYPE 1

49030.0000 S.F. -25.87 % 6.5000 -18.75 % 7.1000 -11.25 %

290,747.90 -101,492.10 318,695.00 -73,545.00 348,113.00 -44,127.00
8.0000

392,240.00

7.7700
38 CABLE NET SLOPE PROTECTION TYPE 2

33150.0000 S.F. -22.30 % 8.7500 -12.50 % 10.0000 0.00 %

257,575.50 -73,924.50 290,062.50 -41,437.50 331,500.00 0.00
10.0000

331,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
41 SPCC PLAN

L.S. 500.00 % 10.00 % 3,900.00 %

3,000.00 2,500.00 550.00 50.00 20,000.00 19,500.00500.00

1,300.0000
42 SHOTCRETE FACING FOR ROCK/SOIL SLOPE STABILIZATION

135.0000 C.Y. 8.33 % 1,685.0000 40.42 % 1,700.0000 41.67 %

175,500.00 13,500.00 227,475.00 65,475.00 229,500.00 67,500.00
1,200.0000
162,000.00

83.0000
43 ROCK BOLT 35 KIP

7910.0000 L.F. -44.67 % 110.0000 -26.67 % 85.0000 -43.33 %

656,530.00 -529,970.00 870,100.00 -316,400.00 672,350.00 -514,150.00
150.0000

1,186,500.00

110.0000
44 ROCK BOLT 100 KIP

750.0000 L.F. -45.00 % 138.0000 -31.00 % 130.0000 -35.00 %

82,500.00 -67,500.00 103,500.00 -46,500.00 97,500.00 -52,500.00
200.0000

150,000.00

79.0000
45 ROCK DOWEL TYPE 1

2915.0000 L.F. -36.80 % 98.0000 -21.60 % 85.0000 -32.00 %

230,285.00 -134,090.00 285,670.00 -78,705.00 247,775.00 -116,600.00
125.0000

364,375.00

220.0000
46 GRADE BEAM AND SHEAR PINS

870.0000 L.F. 46.67 % 220.0000 46.67 % 120.0000 -20.00 %

191,400.00 60,900.00 191,400.00 60,900.00 104,400.00 -26,100.00
150.0000

130,500.00

7.0000
47 HORIZONTAL BAR #4 GRADE 60

1490.0000 L.F. 250.00 % 2.2500 12.50 % 6.5000 225.00 %

10,430.00 7,450.00 3,352.50 372.50 9,685.00 6,705.00
2.0000

2,980.00

48.0000
48 HORIZONTAL DRAINS-UNCASED IN ROCK

2000.0000 L.F. -36.00 % 75.0000 0.00 % 60.0000 -20.00 %

96,000.00 -54,000.00 150,000.00 0.00 120,000.00 -30,000.00
75.0000

150,000.00
49 MOVABLE ROCKFALL BARRIER

L.S. 73.61 % 209.03 % 212.50 %

250,000.00 106,000.00 445,000.00 301,000.00 450,000.00 306,000.00144,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
50 ROCK FALL CONTAINMENT NET

L.S. 74.84 % 48.69 % 83.07 %

535,000.00 229,000.00 455,000.00 149,000.00 560,190.00 254,190.00306,000.00
51 FORCE ACCOUNT ROCKFALL CONTAINMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

85,000.00 85,000.00 85,000.0085,000.00
52 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

24,300.00 24,300.00 24,300.0024,300.00

ADDENDUM NO. 1
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

$5,291,071.20 -14.69% $6,004,472.84 -3.19% $6,073,403.21 -2.08%$6,202,171.00CONTRACT TOTAL

BASE TOTAL $6,202,171.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- 2ND BIDDER -------

STRIDER CONSTRUCTION CO., INC. AIS CONSTRUCTION COMPANY
4721 NORTHWEST DR 1110 EUGENIA PLACE SUITE 200

BELLINGHAM   WA  982269019 CARPINTERIA   CA  930132081
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100502

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. 25.00 % -19.64 % -28.57 %

700,000.00 140,000.00 450,000.00 -110,000.00 400,000.00 -160,000.00560,000.00
2 CLEARING

L.S. 295.26 % -1.19 % -64.77 %

1,000,000.00 747,000.00 250,000.00 -3,000.00 89,125.00 -163,875.00253,000.00

10.2000
3 REMOVING CONC. BARRIER

514.0000 L.F. -32.00 % 9.0000 -40.00 % 9.9600 -33.60 %

5,242.80 -2,467.20 4,626.00 -3,084.00 5,119.44 -2,590.56
15.0000
7,710.00

10.1000
4 REMOVING GUARDRAIL

214.0000 L.F. 68.33 % 6.0000 0.00 % 7.3700 22.83 %

2,161.40 877.40 1,284.00 0.00 1,577.18 293.18
6.0000

1,284.00

0.3400
5 REMOVING TEMPORARY PAVEMENT MARKING

38190.0000 L.F. -43.33 % 0.5500 -8.33 % 0.5600 -6.67 %

12,984.60 -9,929.40 21,004.50 -1,909.50 21,386.40 -1,527.60
0.6000

22,914.00

GRADING

490.0000
6 ROCK SLOPE SCALING

1340.0000 CRHR 30.67 % 330.0000 -12.00 % 375.0000 0.00 %

656,600.00 154,100.00 442,200.00 -60,300.00 502,500.00 0.00
375.0000

502,500.00

31.9000
7 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL

5360.0000 C.Y. -8.86 % 30.0000 -14.29 % 23.6300 -32.49 %

170,984.00 -16,616.00 160,800.00 -26,800.00 126,656.80 -60,943.20
35.0000

187,600.00

DRAINAGE

14,200.0000
8 MODIFIED GRATE INLET

2.0000 EACH 136.67 % 12,500.0000 108.33 % 14,337.0000 138.95 %

28,400.00 16,400.00 25,000.00 13,000.00 28,674.00 16,674.00
6,000.0000
12,000.00

122.0000
9 HDPE LINER PIPE 18 IN. O.D.

209.0000 L.F. -39.00 % 150.0000 -25.00 % 401.6300 100.82 %

25,498.00 -16,302.00 31,350.00 -10,450.00 83,940.67 42,140.67
200.0000
41,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- 2ND BIDDER -------

STRIDER CONSTRUCTION CO., INC. AIS CONSTRUCTION COMPANY
4721 NORTHWEST DR 1110 EUGENIA PLACE SUITE 200

BELLINGHAM   WA  982269019 CARPINTERIA   CA  930132081
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100502

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

219.0000
10 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

104.0000 L.F. -12.40 % 180.0000 -28.00 % 236.2500 -5.50 %

22,776.00 -3,224.00 18,720.00 -7,280.00 24,570.00 -1,430.00
250.0000
26,000.00

11 FORCE ACCOUNT TEMPORARY BYPASS
EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00

HOT MIX ASPHALT

4.0000
12 PLANING BITUMINOUS PAVEMENT

17558.0000 S.Y. -20.00 % 5.0000 0.00 % 3.3800 -32.40 %

70,232.00 -17,558.00 87,790.00 0.00 59,346.04 -28,443.96
5.0000

87,790.00

118.0000
13 HMA CL. 1/2 IN. PG 64-28

1834.0000 TON -21.33 % 120.0000 -20.00 % 122.1800 -18.55 %

216,412.00 -58,688.00 220,080.00 -55,020.00 224,078.12 -51,021.88
150.0000

275,100.00
14 FORCE ACCOUNT USFS ROAD REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

EROSION CONTROL AND PLANTING

896.0000
15 ESC LEAD

48.0000 DAY 796.00 % 250.0000 150.00 % 607.5000 507.50 %

43,008.00 38,208.00 12,000.00 7,200.00 29,160.00 24,360.00
100.0000
4,800.00

50.0000
16 WATTLE

330.0000 L.F. 900.00 % 4.5000 -10.00 % 10.4100 108.20 %

16,500.00 14,850.00 1,485.00 -165.00 3,435.30 1,785.30
5.0000

1,650.00
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,200.00 2,200.00 2,200.002,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- 2ND BIDDER -------

STRIDER CONSTRUCTION CO., INC. AIS CONSTRUCTION COMPANY
4721 NORTHWEST DR 1110 EUGENIA PLACE SUITE 200

BELLINGHAM   WA  982269019 CARPINTERIA   CA  930132081
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100502

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8,830.0000
18 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 167.58 % 3,000.0000 -9.09 % 5,377.5000 62.95 %

17,660.00 11,060.00 6,000.00 -600.00 10,755.00 4,155.00
3,300.0000
6,600.00

5,890.0000
19 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

2.0000 EACH 110.36 % 3,000.0000 7.14 % 4,162.5000 48.66 %

11,780.00 6,180.00 6,000.00 400.00 8,325.00 2,725.00
2,800.0000
5,600.00

66.2000
20 PRECAST CONC. BARRIER TYPE 2

514.0000 L.F. 20.36 % 55.0000 0.00 % 48.7700 -11.33 %

34,026.80 5,756.80 28,270.00 0.00 25,067.78 -3,202.22
55.0000

28,270.00

19.1000
21 TEMPORARY CONC. BARRIER

7180.0000 L.F. -23.60 % 16.0000 -36.00 % 17.2100 -31.16 %

137,138.00 -42,362.00 114,880.00 -64,620.00 123,567.80 -55,932.20
25.0000

179,500.00

19.1000
22 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

37.5000 L.F. 27.33 % 270.0000 1,700.00 % 3.2600 -78.27 %

716.25 153.75 10,125.00 9,562.50 122.25 -440.25
15.0000
562.50

5,730.0000
23 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 43.25 % 4,800.0000 20.00 % 3,060.0000 -23.50 %

17,190.00 5,190.00 14,400.00 2,400.00 9,180.00 -2,820.00
4,000.0000
12,000.00

76.4000
24 FLEXIBLE GUIDE POST

61.0000 EACH 154.67 % 62.0000 106.67 % 34.7100 15.70 %

4,660.40 2,830.40 3,782.00 1,952.00 2,117.31 287.31
30.0000
1,830.00

1.5500
25 PLASTIC LINE

21440.0000 L.F. 3.33 % 1.2500 -16.67 % 1.3500 -10.00 %

33,232.00 1,072.00 26,800.00 -5,360.00 28,944.00 -3,216.00
1.5000

32,160.00

3.7000
26 GROOVED PLASTIC LINE

12800.0000 L.F. -7.50 % 3.0000 -25.00 % 3.2300 -19.25 %

47,360.00 -3,840.00 38,400.00 -12,800.00 41,344.00 -9,856.00
4.0000

51,200.00

34.4000
27 PAINTED DRAINAGE MARKING

13.0000 EACH 72.00 % 30.0000 50.00 % 28.1300 40.65 %

447.20 187.20 390.00 130.00 365.69 105.69
20.0000
260.00

4,140.0000
28 CENTERLINE RUMBLE STRIP

2.0200 MI. 65.60 % 3,150.0000 26.00 % 3,295.1300 31.81 %

8,362.80 3,312.80 6,363.00 1,313.00 6,656.16 1,606.16
2,500.0000
5,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,310.0000
29 RECESSED PAVEMENT MARKER

5.6100 HUND 31.00 % 1,550.0000 55.00 % 1,616.6300 61.66 %

7,349.10 1,739.10 8,695.50 3,085.50 9,069.29 3,459.29
1,000.0000
5,610.00

0.7000
30 TEMPORARY PAVEMENT MARKING

38190.0000 L.F. 180.00 % 0.5000 100.00 % 0.6200 148.00 %

26,733.00 17,185.50 19,095.00 9,547.50 23,677.80 14,130.30
0.2500

9,547.50
31 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -8.33 % -3.27 % 25.00 %

308,000.00 -28,000.00 325,000.00 -11,000.00 420,000.00 84,000.00336,000.00

44.6000
32 TUBULAR MARKERS

826.0000 EACH -40.53 % 52.0000 -30.67 % 44.7200 -40.37 %

36,839.60 -25,110.40 42,952.00 -18,998.00 36,938.72 -25,011.28
75.0000

61,950.00

OTHER ITEMS
33 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 25.00 % 0.00 %

10,000.00 0.00 12,500.00 2,500.00 10,000.00 0.0010,000.00

38.7000
34 SHORING OR EXTRA EXCAVATION CLASS B

892.0000 S.F. 1,835.00 % 1.0000 -50.00 % 28.1300 1,306.50 %

34,520.40 32,736.40 892.00 -892.00 25,091.96 23,307.96
2.0000

1,784.00

1,090.0000
35 ADJUST MONUMENT CASE AND COVER

20.0000 EACH 263.33 % 200.0000 -33.33 % 450.0000 50.00 %

21,800.00 15,800.00 4,000.00 -2,000.00 9,000.00 3,000.00
300.0000
6,000.00

3,380.0000
36 LOWER MONUMENT CASE AND COVER

20.0000 EACH 1,252.00 % 250.0000 0.00 % 253.1300 1.25 %

67,600.00 62,600.00 5,000.00 0.00 5,062.60 62.60
250.0000
5,000.00

9.2500
37 CABLE NET SLOPE PROTECTION TYPE 1

49030.0000 S.F. 15.63 % 6.2000 -22.50 % 6.5600 -18.00 %

453,527.50 61,287.50 303,986.00 -88,254.00 321,636.80 -70,603.20
8.0000

392,240.00

15.4000
38 CABLE NET SLOPE PROTECTION TYPE 2

33150.0000 S.F. 54.00 % 8.5000 -15.00 % 7.8900 -21.10 %

510,510.00 179,010.00 281,775.00 -49,725.00 261,553.50 -69,946.50
10.0000

331,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12B002 REVISION NO : BIDS OPENED ON : Dec  8 2011 
CONTRACT NO :008229 REGION NO : 2 AWARDED ON : Dec 29 2011 
VERSION NO :6 WORK ORDER# : XL2998
HWY :SR 002
TITLE :US 2

STEVENS PASS WEST
SLOPE STABILIZATION
12B002

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/23/2011
08:39

DOT_RGGB01

NH-0002(282)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- LOW BIDDER ------- ------- 2ND BIDDER -------

STRIDER CONSTRUCTION CO., INC. AIS CONSTRUCTION COMPANY
4721 NORTHWEST DR 1110 EUGENIA PLACE SUITE 200

BELLINGHAM   WA  982269019 CARPINTERIA   CA  930132081
CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100502
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OTHER ITEMS
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
41 SPCC PLAN

L.S. 4,900.00 % 400.00 % 462.50 %

25,000.00 24,500.00 2,500.00 2,000.00 2,812.50 2,312.50500.00

940.0000
42 SHOTCRETE FACING FOR ROCK/SOIL SLOPE STABILIZATION

135.0000 C.Y. -21.67 % 800.0000 -33.33 % 980.0000 -18.33 %

126,900.00 -35,100.00 108,000.00 -54,000.00 132,300.00 -29,700.00
1,200.0000
162,000.00

146.0000
43 ROCK BOLT 35 KIP

7910.0000 L.F. -2.67 % 60.0000 -60.00 % 75.0000 -50.00 %

1,154,860.00 -31,640.00 474,600.00 -711,900.00 593,250.00 -593,250.00
150.0000

1,186,500.00

250.0000
44 ROCK BOLT 100 KIP

750.0000 L.F. 25.00 % 78.0000 -61.00 % 100.0000 -50.00 %

187,500.00 37,500.00 58,500.00 -91,500.00 75,000.00 -75,000.00
200.0000

150,000.00

149.0000
45 ROCK DOWEL TYPE 1

2915.0000 L.F. 19.20 % 55.0000 -56.00 % 70.0000 -44.00 %

434,335.00 69,960.00 160,325.00 -204,050.00 204,050.00 -160,325.00
125.0000

364,375.00

50.0000
46 GRADE BEAM AND SHEAR PINS

870.0000 L.F. -66.67 % 50.0000 -66.67 % 167.5600 11.71 %

43,500.00 -87,000.00 43,500.00 -87,000.00 145,777.20 15,277.20
150.0000

130,500.00

10.2000
47 HORIZONTAL BAR #4 GRADE 60

1490.0000 L.F. 410.00 % 5.0000 150.00 % 77.9700 3,798.50 %

15,198.00 12,218.00 7,450.00 4,470.00 116,175.30 113,195.30
2.0000

2,980.00

70.1000
48 HORIZONTAL DRAINS-UNCASED IN ROCK

2000.0000 L.F. -6.53 % 30.0000 -60.00 % 55.8000 -25.60 %

140,200.00 -9,800.00 60,000.00 -90,000.00 111,600.00 -38,400.00
75.0000

150,000.00
49 MOVABLE ROCKFALL BARRIER

L.S. -54.79 % 90.97 % -38.11 %

65,100.00 -78,900.00 275,000.00 131,000.00 89,125.00 -54,875.00144,000.00
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OTHER ITEMS
50 ROCK FALL CONTAINMENT NET

L.S. -94.74 % -1.96 % -67.32 %

16,100.00 -289,900.00 300,000.00 -6,000.00 100,000.00 -206,000.00306,000.00
51 FORCE ACCOUNT ROCKFALL CONTAINMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

85,000.00 85,000.00 85,000.0085,000.00
52 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE

EST. 0.00 % 0.00 % 0.00 %

24,300.00 24,300.00 24,300.0024,300.00

ADDENDUM NO. 1
53 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,000.00 16,000.00 16,000.0016,000.00

$7,107,448.85 14.60% $4,614,024.00 -25.61% $4,686,638.62 -24.44%
LOW BIDDER  REJECTED 2ND BIDDER  REJECTED 

$6,202,171.00CONTRACT TOTAL

BASE TOTAL $6,202,171.00

LOW BIDDER REJECTED 2ND BIDDER REJECTED


