
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
8404 S 196TH ST 120 N RALPH ST
KENT WA  98031-1884 99202-4795
SEATTLE   WA  981680697 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -27.56 % -17.32 % -21.26 %

1,840,000.00 -700,000.00 2,100,000.00 -440,000.00 2,000,000.00 -540,000.002,540,000.00

3,700.0000
2 CLEARING AND GRUBBING 

43.4200 ACRE 5.71 % 3,575.0000 2.14 % 3,600.0000 2.86 %

160,654.00 8,684.00 155,226.50 3,256.50 156,312.00 4,342.00
3,500.0000
151,970.00

18,000.0000
3 CLEARING

0.2500 ACRE 20.00 % 12,500.0000 -16.67 % 17,000.0000 13.33 %

4,500.00 750.00 3,125.00 -625.00 4,250.00 500.00
15,000.0000

3,750.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

825.0000
5 REMOVING MANHOLE 

4.0000 EACH -52.86 % 700.0000 -60.00 % 800.0000 -54.29 %

3,300.00 -3,700.00 2,800.00 -4,200.00 3,200.00 -3,800.00
1,750.0000
7,000.00

6 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

156,000.00 156,000.00 156,000.00156,000.00

3.7500
7 REMOVING ASPHALT CONC. PAVEMENT 

3215.0000 S.Y. -53.13 % 3.6500 -54.38 % 4.0000 -50.00 %

12,056.25 -13,663.75 11,734.75 -13,985.25 12,860.00 -12,860.00
8.0000

25,720.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.2500
9 REMOVING GUARDRAIL 

1292.0000 L.F. -15.00 % 3.4500 -31.00 % 4.0000 -20.00 %

5,491.00 -969.00 4,457.40 -2,002.60 5,168.00 -1,292.00
5.0000

6,460.00

185.0000
10 REMOVING GUARDRAIL ANCHOR 

7.0000 EACH -7.50 % 195.0000 -2.50 % 200.0000 0.00 %

1,295.00 -105.00 1,365.00 -35.00 1,400.00 0.00
200.0000
1,400.00

15.0000
11 REMOVING GUIDE POST 

55.0000 EACH 275.00 % 7.4500 86.25 % 8.0000 100.00 %

825.00 605.00 409.75 189.75 440.00 220.00
4.0000
220.00
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PREPARATION

1.0000
12 REMOVING PAINT LINE 

2000.0000 L.F. -98.00 % 1.0000 -98.00 % 1.5000 -97.00 %

2,000.00 -98,000.00 2,000.00 -98,000.00 3,000.00 -97,000.00
50.0000

100,000.00

1.5000
13 REMOVING CHAIN LINK FENCE 

7453.0000 L.F. -50.00 % 2.5000 -16.67 % 3.0000 0.00 %

11,179.50 -11,179.50 18,632.50 -3,726.50 22,359.00 0.00
3.0000

22,359.00

1.0000
14 REMOVING WIRE FENCE 

4424.0000 L.F. 0.00 % 1.5000 50.00 % 2.0000 100.00 %

4,424.00 0.00 6,636.00 2,212.00 8,848.00 4,424.00
1.0000

4,424.00

GRADING

10.2500
15 ROADWAY EXCAVATION INCL. HAUL 

18160.0000 C.Y. -6.82 % 6.5500 -40.45 % 9.0000 -18.18 %

186,140.00 -13,620.00 118,948.00 -80,812.00 163,440.00 -36,320.00
11.0000

199,760.00

10.5000
16 POND EXCAVATION INCL. HAUL

7630.0000 C.Y. -30.00 % 9.6500 -35.67 % 9.5000 -36.67 %

80,115.00 -34,335.00 73,629.50 -40,820.50 72,485.00 -41,965.00
15.0000

114,450.00

5.2500
17 SPECIAL BORROW INCL. HAUL

444203.0000 TON -40.00 % 4.3500 -50.29 % 5.2000 -40.57 %

2,332,065.75 1,554,710.50 1,932,283.05 1,954,493.20 2,309,855.60 1,576,920.65
8.7500

3,886,776.25

13.0000
18 GRAVEL BORROW INCL. HAUL 

350.0000 TON -27.78 % 16.0000 -11.11 % 10.0000 -44.44 %

4,550.00 -1,750.00 5,600.00 -700.00 3,500.00 -2,800.00
18.0000
6,300.00

2.1500
19 EMBANKMENT COMPACTION 

232826.0000 C.Y. 7.50 % 1.0200 -49.00 % 2.1500 7.50 %

500,575.90 34,923.90 237,482.52 -228,169.48 500,575.90 34,923.90
2.0000

465,652.00

DRAINAGE

14.2500
20 DITCH EXCAVATION INCL. HAUL 

670.0000 C.Y. -5.00 % 10.9000 -27.33 % 14.5000 -3.33 %

9,547.50 -502.50 7,303.00 -2,747.00 9,715.00 -335.00
15.0000

10,050.00
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DRAINAGE

11.7500
21 CHANNEL EXCAVATION INCL. HAUL 

4811.0000 C.Y. -21.67 % 10.9000 -27.33 % 12.0000 -20.00 %

56,529.25 -15,635.75 52,439.90 -19,725.10 57,732.00 -14,433.00
15.0000

72,165.00

2,300.0000
22 COMBINATION INLET 

17.0000 EACH 109.09 % 1,180.0000 7.27 % 2,300.0000 109.09 %

39,100.00 20,400.00 20,060.00 1,360.00 39,100.00 20,400.00
1,100.0000
18,700.00

20.0000
23 CLASS A RIP RAP

18730.0000 TON -33.33 % 17.7500 -40.83 % 19.5000 -35.00 %

374,600.00 -187,300.00 332,457.50 -229,442.50 365,235.00 -196,665.00
30.0000

561,900.00

16.2500
24 FILTER BLANKET 

820.0000 TON -70.45 % 16.6500 -69.73 % 17.0000 -69.09 %

13,325.00 -31,775.00 13,653.00 -31,447.00 13,940.00 -31,160.00
55.0000

45,100.00

46.0000
25 STREAMBED SEDIMENT 

145.0000 C.Y. 15.00 % 50.0000 25.00 % 45.0000 12.50 %

6,670.00 870.00 7,250.00 1,450.00 6,525.00 725.00
40.0000
5,800.00

31.0000
26 STREAMBED BOULDERS ONE-MAN

40.0000 TON -38.00 % 40.0000 -20.00 % 32.0000 -36.00 %

1,240.00 -760.00 1,600.00 -400.00 1,280.00 -720.00
50.0000
2,000.00

28.0000
27 STREAMBED BOULDERS TWO-MAN

575.0000 EACH -67.06 % 20.0000 -76.47 % 27.5000 -67.65 %

16,100.00 -32,775.00 11,500.00 -37,375.00 15,812.50 -33,062.50
85.0000

48,875.00

37.0000
28 STREAMBED MIX

820.0000 C.Y. 48.00 % 35.8000 43.20 % 37.0000 48.00 %

30,340.00 9,840.00 29,356.00 8,856.00 30,340.00 9,840.00
25.0000

20,500.00

19.0000
29 QUARRY SPALLS 

3764.0000 TON -36.67 % 19.0000 -36.67 % 19.0000 -36.67 %

71,516.00 -41,404.00 71,516.00 -41,404.00 71,516.00 -41,404.00
30.0000

112,920.00

12.0000
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1447.0000 L.F. 20.00 % 11.5000 15.00 % 11.5000 15.00 %

17,364.00 2,894.00 16,640.50 2,170.50 16,640.50 2,170.50
10.0000

14,470.00

16.0000
31 DRAIN PIPE 6 IN. DIAM. 

124.0000 L.F. 60.00 % 11.5000 15.00 % 16.0000 60.00 %

1,984.00 744.00 1,426.00 186.00 1,984.00 744.00
10.0000
1,240.00
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30.0000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

676.0000 L.F. -25.00 % 24.9000 -37.75 % 30.0000 -25.00 %

20,280.00 -6,760.00 16,832.40 -10,207.60 20,280.00 -6,760.00
40.0000

27,040.00

38.0000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

306.0000 L.F. -30.91 % 36.6500 -33.36 % 38.0000 -30.91 %

11,628.00 -5,202.00 11,214.90 -5,615.10 11,628.00 -5,202.00
55.0000

16,830.00

52.0000
34 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

145.0000 L.F. -20.00 % 53.8500 -17.15 % 52.0000 -20.00 %

7,540.00 -1,885.00 7,808.25 -1,616.75 7,540.00 -1,885.00
65.0000
9,425.00

490.0000
35 CL. II REINF. CONC. CULV. PIPE 84 IN. DIAM. 

195.0000 L.F. -45.56 % 400.0000 -55.56 % 500.0000 -44.44 %

95,550.00 -79,950.00 78,000.00 -97,500.00 97,500.00 -78,000.00
900.0000

175,500.00

200.0000
36 CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM. 

36.0000 L.F. 0.00 % 310.0000 55.00 % 200.0000 0.00 %

7,200.00 0.00 11,160.00 3,960.00 7,200.00 0.00
200.0000
7,200.00

91.0000
37 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

169.0000 L.F. 82.00 % 45.0000 -10.00 % 95.0000 90.00 %

15,379.00 6,929.00 7,605.00 -845.00 16,055.00 7,605.00
50.0000
8,450.00

106.0000
38 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM. 

40.0000 L.F. 63.08 % 90.0000 38.46 % 110.0000 69.23 %

4,240.00 1,640.00 3,600.00 1,000.00 4,400.00 1,800.00
65.0000
2,600.00

178.0000
39 CORRUGATED POLYETHYLENE CULV. PIPE 48 IN. DIAM.

211.0000 L.F. 173.85 % 140.0000 115.38 % 180.0000 176.92 %

37,558.00 23,843.00 29,540.00 15,825.00 37,980.00 24,265.00
65.0000

13,715.00

21,000.0000
40 DRAINAGE FLAP GATE 84 IN. DIAM.

2.0000 EACH -47.50 % 23,500.0000 -41.25 % 21,000.0000 -47.50 %

42,000.00 -38,000.00 47,000.00 -33,000.00 42,000.00 -38,000.00
40,000.0000
80,000.00

3,600.0000
41 FLOW SPREADER WITH CONCRETE SUMP

1.0000 EACH -10.00 % 4,300.0000 7.50 % 3,500.0000 -12.50 %

3,600.00 -400.00 4,300.00 300.00 3,500.00 -500.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
8404 S 196TH ST 120 N RALPH ST
KENT WA  98031-1884 99202-4795
SEATTLE   WA  981680697 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

25.0000
42 SWALE DIVIDER

140.0000 L.F. 0.00 % 21.0000 -16.00 % 25.0000 0.00 %

3,500.00 0.00 2,940.00 -560.00 3,500.00 0.00
25.0000
3,500.00

STORM SEWER

1,800.0000
43 CATCH BASIN TYPE 1L

9.0000 EACH 28.57 % 1,275.0000 -8.93 % 1,750.0000 25.00 %

16,200.00 3,600.00 11,475.00 -1,125.00 15,750.00 3,150.00
1,400.0000
12,600.00

2,600.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. WITH SPECIAL LID

2.0000 EACH -29.73 % 2,470.0000 -33.24 % 2,600.0000 -29.73 %

5,200.00 -2,200.00 4,940.00 -2,460.00 5,200.00 -2,200.00
3,700.0000
7,400.00

3,100.0000
45 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW CONTROL STRUC.

2.0000 EACH -38.00 % 3,660.0000 -26.80 % 3,100.0000 -38.00 %

6,200.00 -3,800.00 7,320.00 -2,680.00 6,200.00 -3,800.00
5,000.0000
10,000.00

5,900.0000
46 CATCH BASIN TYPE 2 60 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH 18.00 % 3,800.0000 -24.00 % 5,900.0000 18.00 %

5,900.00 900.00 3,800.00 -1,200.00 5,900.00 900.00
5,000.0000
5,000.00

1,000.0000
47 CATCH BASIN TYPE 1 

22.0000 EACH 0.00 % 1,200.0000 20.00 % 1,000.0000 0.00 %

22,000.00 0.00 26,400.00 4,400.00 22,000.00 0.00
1,000.0000
22,000.00

2,400.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -4.00 % 2,125.0000 -15.00 % 2,400.0000 -4.00 %

28,800.00 -1,200.00 25,500.00 -4,500.00 28,800.00 -1,200.00
2,500.0000
30,000.00

5,100.0000
49 CATCH BASIN TYPE 2 60 IN. DIAM. 

7.0000 EACH 45.71 % 3,500.0000 0.00 % 5,100.0000 45.71 %

35,700.00 11,200.00 24,500.00 0.00 35,700.00 11,200.00
3,500.0000
24,500.00

1.6000
50 TESTING STORM SEWER PIPE 

7628.0000 L.F. -20.00 % 1.5000 -25.00 % 1.5000 -25.00 %

12,204.80 -3,051.20 11,442.00 -3,814.00 11,442.00 -3,814.00
2.0000

15,256.00

47.0000
51 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

300.0000 L.F. -21.67 % 40.4000 -32.67 % 47.0000 -21.67 %

14,100.00 -3,900.00 12,120.00 -5,880.00 14,100.00 -3,900.00
60.0000

18,000.00
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STORM SEWER

39.0000
52 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

720.0000 L.F. -22.00 % 32.0000 -36.00 % 39.0000 -22.00 %

28,080.00 -7,920.00 23,040.00 -12,960.00 28,080.00 -7,920.00
50.0000

36,000.00

44.0000
53 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

600.0000 L.F. -32.31 % 44.2500 -31.92 % 44.0000 -32.31 %

26,400.00 -12,600.00 26,550.00 -12,450.00 26,400.00 -12,600.00
65.0000

39,000.00

27.0000
54 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3538.0000 L.F. -32.50 % 23.2000 -42.00 % 27.0000 -32.50 %

95,526.00 -45,994.00 82,081.60 -59,438.40 95,526.00 -45,994.00
40.0000

141,520.00

40.0000
55 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1189.0000 L.F. -11.11 % 37.1000 -17.56 % 40.0000 -11.11 %

47,560.00 -5,945.00 44,111.90 -9,393.10 47,560.00 -5,945.00
45.0000

53,505.00

50.0000
56 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

391.0000 L.F. 0.00 % 56.2000 12.40 % 50.0000 0.00 %

19,550.00 0.00 21,974.20 2,424.20 19,550.00 0.00
50.0000

19,550.00

83.0000
57 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

487.0000 L.F. 27.69 % 77.0000 18.46 % 82.0000 26.15 %

40,421.00 8,766.00 37,499.00 5,844.00 39,934.00 8,279.00
65.0000

31,655.00

94.0000
58 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM. 

497.0000 L.F. 10.59 % 89.3000 5.06 % 94.0000 10.59 %

46,718.00 4,473.00 44,382.10 2,137.10 46,718.00 4,473.00
85.0000

42,245.00
59 36" DUCTILE IRON STORMWATER PIPE CROSSING AND SUPPORT

L.S. -62.00 % 44.55 % -62.00 %

3,800.00 -6,200.00 14,454.99 4,454.99 3,800.00 -6,200.0010,000.00

SANITARY SEWER

305.0000
60 SEWER CLEANOUT 

2.0000 EACH -56.43 % 750.0000 7.14 % 320.0000 -54.29 %

610.00 -790.00 1,500.00 100.00 640.00 -760.00
700.0000
1,400.00

3.2500
61 TESTING SEWER PIPE 

1960.0000 L.F. -35.00 % 1.5000 -70.00 % 3.5000 -30.00 %

6,370.00 -3,430.00 2,940.00 -6,860.00 6,860.00 -2,940.00
5.0000

9,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

27.0000
62 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

339.0000 L.F. -10.00 % 30.7000 2.33 % 27.0000 -10.00 %

9,153.00 -1,017.00 10,407.30 237.30 9,153.00 -1,017.00
30.0000

10,170.00

32.0000
63 PVC SANITARY SEWER PIPE 12 IN. DIAM. 

798.0000 L.F. -28.89 % 37.4000 -16.89 % 32.0000 -28.89 %

25,536.00 -10,374.00 29,845.20 -6,064.80 25,536.00 -10,374.00
45.0000

35,910.00

55.0000
64 PVC SANITARY SEWER PIPE 18 IN. DIAM

488.0000 L.F. -15.38 % 65.0000 0.00 % 55.0000 -15.38 %

26,840.00 -4,880.00 31,720.00 0.00 26,840.00 -4,880.00
65.0000

31,720.00

91.0000
65 PVC SANITARY SEWER PIPE 24 IN. DIAM

335.0000 L.F. -9.00 % 45.0000 -55.00 % 91.0000 -9.00 %

30,485.00 -3,015.00 15,075.00 -18,425.00 30,485.00 -3,015.00
100.0000
33,500.00

175.0000
66 BYPASS PUMPING FOR SANITARY SEWER

98.0000 HR  -56.25 % 165.0000 -58.75 % 171.0000 -57.25 %

17,150.00 -22,050.00 16,170.00 -23,030.00 16,758.00 -22,442.00
400.0000
39,200.00

3,600.0000
67 BYPASS PUMPING FOR STANDBY

2.0000 EACH -28.00 % 5,000.0000 0.00 % 3,500.0000 -30.00 %

7,200.00 -2,800.00 10,000.00 0.00 7,000.00 -3,000.00
5,000.0000
10,000.00

WATER LINES

1,400.0000
68 GATE VALVE 8 IN. 

8.0000 EACH 7.69 % 1,400.0000 7.69 % 1,350.0000 3.85 %

11,200.00 800.00 11,200.00 800.00 10,800.00 400.00
1,300.0000
10,400.00

4,600.0000
69 BLOWOFF ASSEMBLY 

1.0000 EACH 130.00 % 2,100.0000 5.00 % 4,500.0000 125.00 %

4,600.00 2,600.00 2,100.00 100.00 4,500.00 2,500.00
2,000.0000
2,000.00

5,000.0000
70 HYDRANT ASSEMBLY 

4.0000 EACH 56.25 % 3,925.0000 22.66 % 5,000.0000 56.25 %

20,000.00 7,200.00 15,700.00 2,900.00 20,000.00 7,200.00
3,200.0000
12,800.00

2,600.0000
71 RESETTING EXISTING HYDRANTS 

3.0000 EACH 73.33 % 1,800.0000 20.00 % 2,500.0000 66.67 %

7,800.00 3,300.00 5,400.00 900.00 7,500.00 3,000.00
1,500.0000
4,500.00
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WATER LINES

53.0000
72 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

277.0000 L.F. 6.00 % 50.4000 0.80 % 53.0000 6.00 %

14,681.00 831.00 13,960.80 110.80 14,681.00 831.00
50.0000

13,850.00

73.0000
73 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1107.0000 L.F. 32.73 % 60.5000 10.00 % 73.0000 32.73 %

80,811.00 19,926.00 66,973.50 6,088.50 80,811.00 19,926.00
55.0000

60,885.00

STRUCTURE

15.0000
74 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4111.0000 C.Y. 0.00 % 12.7000 -15.33 % 15.0000 0.00 %

61,665.00 0.00 52,209.70 -9,455.30 61,665.00 0.00
15.0000

61,665.00

230.0000
75 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1797.0000 C.Y. -8.00 % 400.0000 60.00 % 250.0000 0.00 %

413,310.00 -35,940.00 718,800.00 269,550.00 449,250.00 0.00
250.0000

449,250.00
76 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -26.71 % 103.38 % 9.94 %

200,000.00 -72,885.00 555,000.00 282,115.00 300,000.00 27,115.00272,885.00

28.0000
77 GRAVEL BACKFILL FOR WALL 

749.0000 C.Y. 12.00 % 28.0000 12.00 % 27.0000 8.00 %

20,972.00 2,247.00 20,972.00 2,247.00 20,223.00 1,498.00
25.0000

18,725.00

340.0000
78 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

120.0000 L.F. -15.00 % 850.0000 112.50 % 350.0000 -12.50 %

40,800.00 -7,200.00 102,000.00 54,000.00 42,000.00 -6,000.00
400.0000
48,000.00

10,000.0000
79 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

12.0000 EACH 3,900.00 % 1,250.0000 400.00 % 9,500.0000 3,700.00 %

120,000.00 117,000.00 15,000.00 12,000.00 114,000.00 111,000.00
250.0000
3,000.00

200.0000
80 CASING SHORING 

60.0000 L.F. -20.00 % 50.0000 -80.00 % 350.0000 40.00 %

12,000.00 -3,000.00 3,000.00 -12,000.00 21,000.00 6,000.00
250.0000
15,000.00

1.0000
81 ST. REINF. BAR FOR HEADWALL

10873.0000 LB. 0.00 % 0.8900 -11.00 % 0.7500 -25.00 %

10,873.00 0.00 9,676.97 -1,196.03 8,154.75 -2,718.25
1.0000

10,873.00
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STRUCTURE

600.0000
82 CONC. CLASS 4000 FOR HEADWALL

63.0000 C.Y. -24.05 % 495.0000 -37.34 % 500.0000 -36.71 %

37,800.00 -11,970.00 31,185.00 -18,585.00 31,500.00 -18,270.00
790.0000
49,770.00

0.8000
83 ST. REINF. BAR FOR SHAFT 

490852.0000 LB. -27.27 % 0.9200 -16.36 % 1.0000 -9.09 %

392,681.60 -147,255.60 451,583.84 -88,353.36 490,852.00 -49,085.20
1.1000

539,937.20

0.9000
84 ST. REINF. BAR FOR BRIDGE 

425920.0000 LB. -18.18 % 1.0400 -5.45 % 0.8000 -27.27 %

383,328.00 -85,184.00 442,956.80 -25,555.20 340,736.00 -127,776.00
1.1000

468,512.00

7.0000
85 CSL ACCESS TUBE 

8896.0000 L.F. -30.00 % 7.0000 -30.00 % 7.0000 -30.00 %

62,272.00 -26,688.00 62,272.00 -26,688.00 62,272.00 -26,688.00
10.0000

88,960.00

400.0000
86 CONC. CLASS 4000 FOR BRIDGE 

1993.0000 C.Y. -33.33 % 421.0000 -29.83 % 450.0000 -25.00 %

797,200.00 -398,600.00 839,053.00 -356,747.00 896,850.00 -298,950.00
600.0000

1,195,800.00

300.0000
87 CONC. CLASS 4000P FOR SHAFT 

1708.0000 C.Y. -14.29 % 250.0000 -28.57 % 170.0000 -51.43 %

512,400.00 -85,400.00 427,000.00 -170,800.00 290,360.00 -307,440.00
350.0000

597,800.00

340.0000
88 PRESTRESSED CONC. GIRDER WF66G

2947.0000 L.F. 13.33 % 306.0000 2.00 % 240.0000 -20.00 %

1,001,980.00 117,880.00 901,782.00 17,682.00 707,280.00 -176,820.00
300.0000

884,100.00

340.0000
89 PRESTRESSED CONC. GIRDER WF74G

1365.0000 L.F. 13.33 % 285.0000 -5.00 % 275.0000 -8.33 %

464,100.00 54,600.00 389,025.00 -20,475.00 375,375.00 -34,125.00
300.0000

409,500.00

340.0000
90 PRESTRESSED CONC. GIRDER WF83G

963.0000 L.F. -2.86 % 285.0000 -18.57 % 380.0000 8.57 %

327,420.00 -9,630.00 274,455.00 -62,595.00 365,940.00 28,890.00
350.0000

337,050.00
91 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
92 SUPERSTRUCTURE I-5 OVER BLAKESLEE JCT RR BRIDGE NO 5/234W

L.S. -33.33 % -38.00 % -43.33 %

1,000,000.00 -500,000.00 930,000.00 -570,000.00 850,000.00 -650,000.001,500,000.00
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STRUCTURE
93 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 NCD

L.S. -35.71 % -21.43 % -40.00 %

450,000.00 -250,000.00 550,000.00 -150,000.00 420,000.00 -280,000.00700,000.00
94 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 SCD

L.S. -25.00 % -31.60 % -44.44 %

675,000.00 -225,000.00 615,600.00 -284,400.00 500,000.00 -400,000.00900,000.00

55.0000
95 BRIDGE RAILING TYPE CABLE FENCE

776.0000 L.F. -15.38 % 75.0000 15.38 % 75.0000 15.38 %

42,680.00 -7,760.00 58,200.00 7,760.00 58,200.00 7,760.00
65.0000

50,440.00

47.0000
96 BRIDGE RAILING TYPE CHAIN LINK FENCE 

432.0000 L.F. -6.00 % 55.0000 10.00 % 55.0000 10.00 %

20,304.00 -1,296.00 23,760.00 2,160.00 23,760.00 2,160.00
50.0000

21,600.00

125.0000
97 TRAFFIC BARRIER 

2346.0000 L.F. 0.00 % 121.0000 -3.20 % 175.0000 40.00 %

293,250.00 0.00 283,866.00 -9,384.00 410,550.00 117,300.00
125.0000

293,250.00

180.0000
98 BRIDGE APPROACH SLAB 

902.0000 S.Y. -20.00 % 230.0000 2.22 % 280.0000 24.44 %

162,360.00 -40,590.00 207,460.00 4,510.00 252,560.00 49,610.00
225.0000

202,950.00

400.0000
99 SPECIAL GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

25.0000 L.F. 73.91 % 300.0000 30.43 % 350.0000 52.17 %

10,000.00 4,250.00 7,500.00 1,750.00 8,750.00 3,000.00
230.0000
5,750.00

300.0000
100 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

120.0000 L.F. 30.43 % 300.0000 30.43 % 328.0000 42.61 %

36,000.00 8,400.00 36,000.00 8,400.00 39,360.00 11,760.00
230.0000
27,600.00

26.0000
101 CONCRETE FASCIA PANEL 

12380.0000 S.F. 225.00 % 40.0000 400.00 % 35.0000 337.50 %

321,880.00 222,840.00 495,200.00 396,160.00 433,300.00 334,260.00
8.0000

99,040.00
102 SALZER CREEK BRIDGE ABUTMENT MODIFICATIONS

L.S. 128.57 % 185.71 % 100.00 %

4,000.00 2,250.00 5,000.00 3,250.00 3,500.00 1,750.001,750.00
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STRUCTURE
103 PREFABRICATED PEDESTRIAN BRIDGE

L.S. 0.00 % -14.29 % -14.29 %

175,000.00 0.00 150,000.00 -25,000.00 150,000.00 -25,000.00175,000.00

SURFACING

14.0000
104 CRUSHED SURFACING BASE COURSE 

18032.0000 TON -6.67 % 12.3000 -18.00 % 14.0000 -6.67 %

252,448.00 -18,032.00 221,793.60 -48,686.40 252,448.00 -18,032.00
15.0000

270,480.00

14.5000
105 CRUSHED SURFACING TOP COURSE 

10103.0000 TON -34.09 % 13.0000 -40.91 % 14.2000 -35.45 %

146,493.50 -75,772.50 131,339.00 -90,927.00 143,462.60 -78,803.40
22.0000

222,266.00

LIQUID ASPHALT
106 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,930.00 7,930.00 7,930.007,930.00

HOT MIX ASPHALT

70.0000
107 HMA CL. 1/2 IN. PG 64-22

7921.0000 TON -22.22 % 70.0000 -22.22 % 70.0000 -22.22 %

554,470.00 -158,420.00 554,470.00 -158,420.00 554,470.00 -158,420.00
90.0000

712,890.00
108 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
109 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,940.00 9,940.00 9,940.009,940.00
110 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
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HOT MIX ASPHALT

70.0000
111 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

425.0000 TON -41.67 % 70.0000 -41.67 % 70.0000 -41.67 %

29,750.00 -21,250.00 29,750.00 -21,250.00 29,750.00 -21,250.00
120.0000
51,000.00

112 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
113 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

25.0000
114 ESC LEAD 

286.0000 DAY -87.50 % 150.0000 -25.00 % 50.0000 -75.00 %

7,150.00 -50,050.00 42,900.00 -14,300.00 14,300.00 -42,900.00
200.0000
57,200.00

1.7000
115 TEMPORARY EROSION CONTROL BLANKET 

14980.0000 S.Y. -15.00 % 1.6000 -20.00 % 3.0000 50.00 %

25,466.00 -4,494.00 23,968.00 -5,992.00 44,940.00 14,980.00
2.0000

29,960.00

3.2500
116 COMPOST BLANKET 

65075.0000 S.Y. -27.78 % 3.2600 -27.56 % 3.2500 -27.78 %

211,493.75 -81,343.75 212,144.50 -80,693.00 211,493.75 -81,343.75
4.5000

292,837.50

8.0000
117 CHECK DAM 

874.0000 L.F. -46.67 % 22.1500 47.67 % 8.0000 -46.67 %

6,992.00 -6,118.00 19,359.10 6,249.10 6,992.00 -6,118.00
15.0000

13,110.00

100.0000
118 INLET PROTECTION 

53.0000 EACH 0.00 % 100.0000 0.00 % 100.0000 0.00 %

5,300.00 0.00 5,300.00 0.00 5,300.00 0.00
100.0000
5,300.00

15.0000
119 STABILIZED CONSTRUCTION ENTRANCE 

180.0000 S.Y. -25.00 % 30.0000 50.00 % 16.0000 -20.00 %

2,700.00 -900.00 5,400.00 1,800.00 2,880.00 -720.00
20.0000
3,600.00

115.0000
120 STREET CLEANING 

350.0000 HR  15.00 % 125.0000 25.00 % 116.0000 16.00 %

40,250.00 5,250.00 43,750.00 8,750.00 40,600.00 5,600.00
100.0000
35,000.00
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EROSION CONTROL AND PLANTING

1.5000
121 SILT FENCE 

29102.0000 L.F. -62.50 % 2.2500 -43.75 % 3.5000 -12.50 %

43,653.00 -72,755.00 65,479.50 -50,928.50 101,857.00 -14,551.00
4.0000

116,408.00

4.0000
122 COMPOST BERM 

200.0000 L.F. -60.00 % 5.0000 -50.00 % 5.0000 -50.00 %

800.00 -1,200.00 1,000.00 -1,000.00 1,000.00 -1,000.00
10.0000
2,000.00

7.5000
123 COIR LOG 

7450.0000 L.F. 7.14 % 7.5000 7.14 % 8.0000 14.29 %

55,875.00 3,725.00 55,875.00 3,725.00 59,600.00 7,450.00
7.0000

52,150.00
124 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000,000.00 1,000,000.00 1,000,000.001,000,000.00

4.0000
125 SOIL AMENDMENT

11440.0000 S.Y. -93.85 % 3.8000 -94.15 % 2.5000 -96.15 %

45,760.00 -697,840.00 43,472.00 -700,128.00 28,600.00 -715,000.00
65.0000

743,600.00

2,550.0000
126 MULCHING 

0.8400 ACRE 2.00 % 2,500.0000 0.00 % 2,000.0000 -20.00 %

2,142.00 42.00 2,100.00 0.00 1,680.00 -420.00
2,500.0000
2,100.00

2,800.0000
127 SEEDING, FERTILIZING, AND MULCHING 

4.7500 ACRE -6.67 % 2,750.0000 -8.33 % 3,000.0000 0.00 %

13,300.00 -950.00 13,062.50 -1,187.50 14,250.00 0.00
3,000.0000
14,250.00

2,150.0000
128 SEEDING, FERTILIZING, AND MULCHING - SITE TEMPORARY

14.7000 ACRE 7.50 % 2,100.0000 5.00 % 3,000.0000 50.00 %

31,605.00 2,205.00 30,870.00 1,470.00 44,100.00 14,700.00
2,000.0000
29,400.00

9,025.0000
129 SEEDING, FERTILIZING, AND MULCHING - SITE BIOSWALE

0.1000 ACRE 351.25 % 9,000.0000 350.00 % 3,000.0000 50.00 %

902.50 702.50 900.00 700.00 300.00 100.00
2,000.0000

200.00

10.0000
130 TOP SOIL TYPE A

1800.0000 S.Y. -62.96 % 9.0000 -66.67 % 5.0000 -81.48 %

18,000.00 -30,600.00 16,200.00 -32,400.00 9,000.00 -39,600.00
27.0000

48,600.00

21.0000
131 TOP SOIL TYPE B

67.0000 S.Y. -16.00 % 15.0000 -40.00 % 3.0000 -88.00 %

1,407.00 -268.00 1,005.00 -670.00 201.00 -1,474.00
25.0000
1,675.00
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3.1000
132 TOPSOIL TYPE C

22135.0000 S.Y. -69.00 % 3.0000 -70.00 % 3.0000 -70.00 %

68,618.50 -152,731.50 66,405.00 -154,945.00 66,405.00 -154,945.00
10.0000

221,350.00

0.9000
133 PSIPE EMERGENT MIX A

49260.0000 EACH -10.00 % 0.8500 -15.00 % 1.2500 25.00 %

44,334.00 -4,926.00 41,871.00 -7,389.00 61,575.00 12,315.00
1.0000

49,260.00

3.6000
134 PSIPE SHRUB MIX B

2650.0000 EACH -28.00 % 3.5000 -30.00 % 5.0000 0.00 %

9,540.00 -3,710.00 9,275.00 -3,975.00 13,250.00 0.00
5.0000

13,250.00

4.1000
135 PSIPE SHRUB MIX A

11490.0000 EACH -18.00 % 4.0000 -20.00 % 5.0000 0.00 %

47,109.00 -10,341.00 45,960.00 -11,490.00 57,450.00 0.00
5.0000

57,450.00

34.0000
136 PSIPE TREE MIX ROADSIDE

255.0000 EACH 36.00 % 33.0000 32.00 % 60.0000 140.00 %

8,670.00 2,295.00 8,415.00 2,040.00 15,300.00 8,925.00
25.0000
6,375.00

3.7000
137 PSIPE SITKA WILLOW 36 IN. LIVE STAKE

300.0000 EACH -26.00 % 3.6000 -28.00 % 4.0000 -20.00 %

1,110.00 -390.00 1,080.00 -420.00 1,200.00 -300.00
5.0000

1,500.00

36.0000
138 GENERAL WEED CONTROL - HAND PULLING

120.0000 HR  -64.00 % 35.0000 -65.00 % 55.0000 -45.00 %

4,320.00 -7,680.00 4,200.00 -7,800.00 6,600.00 -5,400.00
100.0000
12,000.00

66.0000
139 GENERAL WEEED CONTROL - CHEMICAL APPLICATION

80.0000 HR  -49.23 % 65.0000 -50.00 % 125.0000 -3.85 %

5,280.00 -5,120.00 5,200.00 -5,200.00 10,000.00 -400.00
130.0000
10,400.00

2.2500
140 BARK OR WOOD CHIP MULCH

11320.0000 S.Y. -85.94 % 2.2000 -86.25 % 3.5000 -78.13 %

25,470.00 -155,650.00 24,904.00 -156,216.00 39,620.00 -141,500.00
16.0000

181,120.00

6.7500
141 SOD INSTALLATION 

2840.0000 S.Y. 92.86 % 6.7000 91.43 % 6.0000 71.43 %

19,170.00 9,230.00 19,028.00 9,088.00 17,040.00 7,100.00
3.5000

9,940.00

1.6000
142 HIGH VISIBILITY FENCE 

1457.0000 L.F. -68.00 % 2.0000 -60.00 % 2.0000 -60.00 %

2,331.20 -4,953.80 2,914.00 -4,371.00 2,914.00 -4,371.00
5.0000

7,285.00
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15.0000
143 TURBIDITY CURTAIN

2040.0000 L.F. -46.43 % 11.0000 -60.71 % 16.0000 -42.86 %

30,600.00 -26,520.00 22,440.00 -34,680.00 32,640.00 -24,480.00
28.0000

57,120.00
144 TEMPORARY STREAM DIVERSION CHINA CREEK

L.S. 212.50 % -6.25 % 212.50 %

25,000.00 17,000.00 7,500.00 -500.00 25,000.00 17,000.008,000.00

TRAFFIC

7.7500
145 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3864.0000 L.F. -22.50 % 10.0000 0.00 % 8.5000 -15.00 %

29,946.00 -8,694.00 38,640.00 0.00 32,844.00 -5,796.00
10.0000

38,640.00

31.0000
146 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

252.0000 L.F. 24.00 % 31.5000 26.00 % 30.0000 20.00 %

7,812.00 1,512.00 7,938.00 1,638.00 7,560.00 1,260.00
25.0000
6,300.00

25.0000
147 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

278.0000 L.F. -16.67 % 25.2000 -16.00 % 15.0000 -50.00 %

6,950.00 -1,390.00 7,005.60 -1,334.40 4,170.00 -4,170.00
30.0000
8,340.00

25.0000
148 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB 

559.0000 L.F. 0.00 % 25.2000 0.80 % 15.0000 -40.00 %

13,975.00 0.00 14,086.80 111.80 8,385.00 -5,590.00
25.0000

13,975.00

19.0000
149 CEMENT CONC. PEDESTRIAN CURB 

196.0000 L.F. 5.56 % 14.7000 -18.33 % 14.0000 -22.22 %

3,724.00 196.00 2,881.20 -646.80 2,744.00 -784.00
18.0000
3,528.00

7.5000
150 EXTRUDED CURB 

2642.0000 L.F. -6.25 % 7.1000 -11.25 % 6.5000 -18.75 %

19,815.00 -1,321.00 18,758.20 -2,377.80 17,173.00 -3,963.00
8.0000

21,136.00

24.0000
151 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

973.0000 L.F. -14.29 % 31.1500 11.25 % 32.0000 14.29 %

23,352.00 -3,892.00 30,308.95 3,064.95 31,136.00 3,892.00
28.0000

27,244.00

51.0000
152 BEAM GUARDRAIL TYPE 31 (THRIE BEAM)

25.0000 L.F. 59.38 % 80.3000 150.94 % 81.0000 153.13 %

1,275.00 475.00 2,007.50 1,207.50 2,025.00 1,225.00
32.0000
800.00
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1,700.0000
153 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -34.62 % 1,245.0000 -52.12 % 1,500.0000 -42.31 %

3,400.00 -1,800.00 2,490.00 -2,710.00 3,000.00 -2,200.00
2,600.0000
5,200.00

2,300.0000
154 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH -8.00 % 2,225.0000 -11.00 % 2,500.0000 0.00 %

11,500.00 -1,000.00 11,125.00 -1,375.00 12,500.00 0.00
2,500.0000
12,500.00

725.0000
155 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -34.09 % 660.0000 -40.00 % 700.0000 -36.36 %

3,625.00 -1,875.00 3,300.00 -2,200.00 3,500.00 -2,000.00
1,100.0000
5,500.00

90.0000
156 PRECAST CONC. BARRIER TYPE SINGLE SLOPE W/ SCUPPER

2415.0000 L.F. 80.00 % 107.6500 115.30 % 110.0000 120.00 %

217,350.00 96,600.00 259,974.75 139,224.75 265,650.00 144,900.00
50.0000

120,750.00

60.0000
157 SINGLE SLOPE CONCRETE BARRIER 

1984.0000 L.F. -14.29 % 66.7000 -4.71 % 70.0000 0.00 %

119,040.00 -19,840.00 132,332.80 -6,547.20 138,880.00 0.00
70.0000

138,880.00

18.0000
158 TEMPORARY CONC. BARRIER 

440.0000 L.F. 5.88 % 14.5000 -14.71 % 15.0000 -11.76 %

7,920.00 440.00 6,380.00 -1,100.00 6,600.00 -880.00
17.0000
7,480.00

6.0000
159 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

200.0000 L.F. -40.00 % 7.9000 -21.00 % 8.0000 -20.00 %

1,200.00 -800.00 1,580.00 -420.00 1,600.00 -400.00
10.0000
2,000.00

2,500.0000
160 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH -50.00 % 3,325.0000 -33.50 % 3,500.0000 -30.00 %

7,500.00 -7,500.00 9,975.00 -5,025.00 10,500.00 -4,500.00
5,000.0000
15,000.00

12,000.0000
161 PERMANENT IMPACT ATTENUATOR 

17.0000 EACH -40.00 % 12,385.0000 -38.07 % 13,000.0000 -35.00 %

204,000.00 -136,000.00 210,545.00 -129,455.00 221,000.00 -119,000.00
20,000.0000
340,000.00

10,000.0000
162 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH 11.11 % 30,000.0000 233.33 % 5,200.0000 -42.22 %

20,000.00 2,000.00 60,000.00 42,000.00 10,400.00 -7,600.00
9,000.0000
18,000.00

10.0000
163 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

1200.0000 HR  -80.00 % 65.0000 30.00 % 45.0000 -10.00 %

12,000.00 -48,000.00 78,000.00 18,000.00 54,000.00 -6,000.00
50.0000

60,000.00
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30.0000
164 FLEXIBLE GUIDE POST 

66.0000 EACH -14.29 % 29.8500 -14.71 % 30.0000 -14.29 %

1,980.00 -330.00 1,970.10 -339.90 1,980.00 -330.00
35.0000
2,310.00

0.2000
165 PAINT LINE 

41275.0000 L.F. 66.67 % 0.1900 58.33 % 0.3000 150.00 %

8,255.00 3,302.00 7,842.25 2,889.25 12,382.50 7,429.50
0.1200

4,953.00

0.3000
166 PAINTED WIDE LINE 

50.0000 L.F. -40.00 % 0.2500 -50.00 % 0.7000 40.00 %

15.00 -10.00 12.50 -12.50 35.00 10.00
0.5000
25.00

2.7500
167 PAINTED CROSSWALK LINE 

864.0000 S.F. 37.50 % 2.7000 35.00 % 3.0000 50.00 %

2,376.00 648.00 2,332.80 604.80 2,592.00 864.00
2.0000

1,728.00

2.5000
168 PAINTED STOP LINE 

37.0000 L.F. 25.00 % 2.4500 22.50 % 5.0000 150.00 %

92.50 18.50 90.65 16.65 185.00 111.00
2.0000
74.00

56.0000
169 PAINTED TRAFFIC ARROW 

21.0000 EACH 86.67 % 55.0000 83.33 % 50.0000 66.67 %

1,176.00 546.00 1,155.00 525.00 1,050.00 420.00
30.0000
630.00

27.0000
170 PAINTED TRAFFIC LETTER 

30.0000 EACH -22.86 % 26.8500 -23.29 % 35.0000 0.00 %

810.00 -240.00 805.50 -244.50 1,050.00 0.00
35.0000
1,050.00

66.0000
171 PAINTED BICYCLE LANE SYMBOL 

15.0000 EACH -12.00 % 65.0000 -13.33 % 50.0000 -33.33 %

990.00 -135.00 975.00 -150.00 750.00 -375.00
75.0000
1,125.00

16.0000
172 PAINTED YIELD LINE SYMBOL 

56.0000 EACH -68.00 % 15.0000 -70.00 % 25.0000 -50.00 %

896.00 -1,904.00 840.00 -1,960.00 1,400.00 -1,400.00
50.0000
2,800.00

1,300.0000
173 RECESSED PAVEMENT MARKER 

1.2800 HUND 44.44 % 1,245.0000 38.33 % 2,500.0000 177.78 %

1,664.00 512.00 1,593.60 441.60 3,200.00 2,048.00
900.0000
1,152.00

1.0000
174 TEMPORARY PAVEMENT MARKING 

1625.0000 L.F. 233.33 % 0.4000 33.33 % 0.6000 100.00 %

1,625.00 1,137.50 650.00 162.50 975.00 487.50
0.3000
487.50
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175 PERMANENT SIGNING 

L.S. -57.40 % -57.40 % -29.00 %

15,000.00 -20,210.00 15,000.00 -20,210.00 25,000.00 -10,210.0035,210.00
176 ILLUMINATION SYSTEM 

L.S. -21.16 % -23.55 % -42.18 %

150,000.00 -40,254.00 145,440.00 -44,814.00 110,000.00 -80,254.00190,254.00
177 ITS CONDUIT SYSTEM

L.S. 15.94 % 6.13 % 73.91 %

40,000.00 5,500.00 36,615.00 2,115.00 60,000.00 25,500.0034,500.00

16.0000
178 CONDUIT PIPE 2 IN. DIAM. 

4993.0000 L.F. 60.00 % 15.7500 57.50 % 17.0000 70.00 %

79,888.00 29,958.00 78,639.75 28,709.75 84,881.00 34,951.00
10.0000

49,930.00

10.0000
179 CONDUIT PIPE 3 IN. DIAM. 

347.0000 L.F. 0.00 % 5.2500 -47.50 % 17.0000 70.00 %

3,470.00 0.00 1,821.75 -1,648.25 5,899.00 2,429.00
10.0000
3,470.00

10.0000
180 CONDUIT PIPE 4 IN. DIAM. 

1388.0000 L.F. 0.00 % 5.5000 -45.00 % 19.0000 90.00 %

13,880.00 0.00 7,634.00 -6,246.00 26,372.00 12,492.00
10.0000

13,880.00

10.0000
181 CONDUIT PIPE 6 IN. DIAM.

1000.0000 L.F. -16.67 % 7.2500 -39.58 % 23.0000 91.67 %

10,000.00 -2,000.00 7,250.00 -4,750.00 23,000.00 11,000.00
12.0000

12,000.00

9,500.0000
182 BURIED POWER VAULT: 712-LA

2.0000 EACH -5.94 % 10,000.0000 -0.99 % 10,000.0000 -0.99 %

19,000.00 -1,200.00 20,000.00 -200.00 20,000.00 -200.00
10,100.0000
20,200.00

0.2500
183 SEQUENTIAL ARROW SIGN 

10000.0000 HR  -83.33 % 1.5000 0.00 % 0.5000 -66.67 %

2,500.00 -12,500.00 15,000.00 0.00 5,000.00 -10,000.00
1.5000

15,000.00

0.2500
184 PORTABLE CHANGEABLE MESSAGE SIGN 

25000.0000 HR  -87.50 % 3.0000 50.00 % 0.3000 -85.00 %

6,250.00 -43,750.00 75,000.00 25,000.00 7,500.00 -42,500.00
2.0000

50,000.00
185 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 23.84 % -62.85 % -13.31 %

100,000.00 19,250.00 30,000.00 -50,750.00 70,000.00 -10,750.0080,750.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
186 FLAGGERS AND SPOTTERS 

2680.0000 HR  -11.11 % 50.7500 12.78 % 52.0000 15.56 %

107,200.00 -13,400.00 136,010.00 15,410.00 139,360.00 18,760.00
45.0000

120,600.00

45.0000
187 OTHER TRAFFIC CONTROL LABOR 

6020.0000 HR  0.00 % 50.7500 12.78 % 83.0000 84.44 %

270,900.00 0.00 305,515.00 34,615.00 499,660.00 228,760.00
45.0000

270,900.00
188 TRAFFIC CONTROL SUPERVISOR 

L.S. 0.00 % 65.20 % 50.00 %

50,000.00 0.00 82,600.00 32,600.00 75,000.00 25,000.0050,000.00

20.0000
189 CONSTRUCTION SIGNS CLASS A 

1152.0000 S.F. 0.00 % 20.0000 0.00 % 20.0000 0.00 %

23,040.00 0.00 23,040.00 0.00 23,040.00 0.00
20.0000

23,040.00

OTHER ITEMS
190 TRANSPORT FIELD OFFICE BUILDING

L.S. -24.53 % -24.53 % 201.89 %

10,000.00 -3,250.00 10,000.00 -3,250.00 40,000.00 26,750.0013,250.00
191 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

10.0000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

9494.0000 C.Y. 0.00 % 5.0000 -50.00 % 9.1000 -9.00 %

94,940.00 0.00 47,470.00 -47,470.00 86,395.40 -8,544.60
10.0000

94,940.00

3.2000
193 SHORING OR EXTRA EXCAVATION TRENCH 

2084.0000 S.F. 6.67 % 0.3000 -90.00 % 4.0000 33.33 %

6,668.80 416.80 625.20 -5,626.80 8,336.00 2,084.00
3.0000

6,252.00

0.2000
194 SHORING OR EXTRA EXCAVATION CLASS B 

30582.0000 S.F. -80.00 % 0.3000 -70.00 % 0.2500 -75.00 %

6,116.40 -24,465.60 9,174.60 -21,407.40 7,645.50 -22,936.50
1.0000

30,582.00

200.0000
195 BORING AND JACKING 18 IN. STEEL CASING

247.0000 L.F. -50.00 % 190.0000 -52.50 % 200.0000 -50.00 %

49,400.00 -49,400.00 46,930.00 -51,870.00 49,400.00 -49,400.00
400.0000
98,800.00
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10,000.0000
196 JACKING AND RECEIVING PIT FOR 18 IN. STEEL CASING

2.0000 EACH -33.33 % 6,500.0000 -56.67 % 9,500.0000 -36.67 %

20,000.00 -10,000.00 13,000.00 -17,000.00 19,000.00 -11,000.00
15,000.0000
30,000.00

390.0000
197 BORING AND JACKING 36 IN. STEEL CASING

568.0000 L.F. -22.00 % 386.0000 -22.80 % 400.0000 -20.00 %

221,520.00 -62,480.00 219,248.00 -64,752.00 227,200.00 -56,800.00
500.0000

284,000.00

11,000.0000
198 JACKING AND RECEIVING PIT FOR 36 IN. STEEL CASING

4.0000 EACH -26.67 % 6,500.0000 -56.67 % 10,500.0000 -30.00 %

44,000.00 -16,000.00 26,000.00 -34,000.00 42,000.00 -18,000.00
15,000.0000
60,000.00

36.0000
199 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

83.0000 C.Y. 2.86 % 35.0000 0.00 % 35.0000 0.00 %

2,988.00 83.00 2,905.00 0.00 2,905.00 0.00
35.0000
2,905.00

31.0000
200 GRAVEL BACKFILL FOR DRAIN 

104.0000 C.Y. -22.50 % 35.0000 -12.50 % 30.0000 -25.00 %

3,224.00 -936.00 3,640.00 -520.00 3,120.00 -1,040.00
40.0000
4,160.00

120.0000
201 CONTROLLED DENSITY FILL 

101.0000 C.Y. -20.00 % 100.0000 -33.33 % 116.0000 -22.67 %

12,120.00 -3,030.00 10,100.00 -5,050.00 11,716.00 -3,434.00
150.0000
15,150.00

160.0000
202 COMMERCIAL CONCRETE 

39.0000 C.Y. -36.00 % 300.0000 20.00 % 150.0000 -40.00 %

6,240.00 -3,510.00 11,700.00 1,950.00 5,850.00 -3,900.00
250.0000
9,750.00

203 CURE BOX 
L.S. 66.67 % 0.00 % -16.67 %

5,000.00 2,000.00 3,000.00 0.00 2,500.00 -500.003,000.00

350.0000
204 PLUGGING EXISTING PIPE 

4.0000 EACH 40.00 % 750.0000 200.00 % 350.0000 40.00 %

1,400.00 400.00 3,000.00 2,000.00 1,400.00 400.00
250.0000
1,000.00

205 STRUCTURE SURVEYING 
L.S. -75.00 % -72.50 % -72.50 %

50,000.00 -150,000.00 55,000.00 -145,000.00 55,000.00 -145,000.00200,000.00

750.0000
206 BOLLARD TYPE 1

16.0000 EACH -6.25 % 1,250.0000 56.25 % 600.0000 -25.00 %

12,000.00 -800.00 20,000.00 7,200.00 9,600.00 -3,200.00
800.0000
12,800.00
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25.0000
207 CEMENT CONC. SIDEWALK 

39.0000 S.Y. -28.57 % 35.0000 0.00 % 38.0000 8.57 %

975.00 -390.00 1,365.00 0.00 1,482.00 117.00
35.0000
1,365.00

1,300.0000
208 CEMENT CONC. CURB RAMP TYPE COMBINATION

8.0000 EACH -13.33 % 1,600.0000 6.67 % 900.0000 -40.00 %

10,400.00 -1,600.00 12,800.00 800.00 7,200.00 -4,800.00
1,500.0000
12,000.00

900.0000
209 CEMENT CONC. CURB RAMP TYPE PARALLEL

1.0000 EACH -40.00 % 1,175.0000 -21.67 % 900.0000 -40.00 %

900.00 -600.00 1,175.00 -325.00 900.00 -600.00
1,500.0000
1,500.00

1,275.0000
210 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

6.0000 EACH -15.00 % 1,600.0000 6.67 % 700.0000 -53.33 %

7,650.00 -1,350.00 9,600.00 600.00 4,200.00 -4,800.00
1,500.0000
9,000.00

28.0000
211 DETECTABLE WARNING SURFACE 

38.0000 S.F. -30.00 % 30.0000 -25.00 % 30.0000 -25.00 %

1,064.00 -456.00 1,140.00 -380.00 1,140.00 -380.00
40.0000
1,520.00

35.0000
212 CEMENT CONC. SIDEWALK WITH RAISED EDGE 

2618.0000 S.Y. -12.50 % 40.7500 1.88 % 37.0000 -7.50 %

91,630.00 -13,090.00 106,683.50 1,963.50 96,866.00 -7,854.00
40.0000

104,720.00

10.0000
213 CHAIN LINK FENCE TYPE 3 

5436.0000 L.F. 11.11 % 11.0000 22.22 % 12.0000 33.33 %

54,360.00 5,436.00 59,796.00 10,872.00 65,232.00 16,308.00
9.0000

48,924.00

38.0000
214 CHAIN LINK FENCE TYPE 4 

396.0000 L.F. 117.14 % 12.0000 -31.43 % 12.0000 -31.43 %

15,048.00 8,118.00 4,752.00 -2,178.00 4,752.00 -2,178.00
17.5000
6,930.00

600.0000
215 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

21.0000 EACH 172.73 % 225.0000 2.27 % 230.0000 4.55 %

12,600.00 7,980.00 4,725.00 105.00 4,830.00 210.00
220.0000
4,620.00

6.0000
216 WIRE FENCE TYPE 1 

5366.0000 L.F. 20.00 % 6.5000 30.00 % 7.0000 40.00 %

32,196.00 5,366.00 34,879.00 8,049.00 37,562.00 10,732.00
5.0000

26,830.00

1,300.0000
217 DOUBLE WIRE GATE 20 FT. WIDE 

2.0000 EACH 62.50 % 900.0000 12.50 % 1,000.0000 25.00 %

2,600.00 1,000.00 1,800.00 200.00 2,000.00 400.00
800.0000
1,600.00
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1,200.0000
218 ACCESS CONTROL GATE 

1.0000 EACH -50.00 % 1,200.0000 -50.00 % 1,500.0000 -37.50 %

1,200.00 -1,200.00 1,200.00 -1,200.00 1,500.00 -900.00
2,400.0000
2,400.00

27.0000
219 GRAVITY BLOCK WALL 

1995.0000 S.F. -10.00 % 30.0000 0.00 % 26.1000 -13.00 %

53,865.00 -5,985.00 59,850.00 0.00 52,069.50 -7,780.50
30.0000

59,850.00
220 PRECAST CONCRETE FOUNDATION PANELS

L.S. -38.90 % -12.42 % -18.53 %

30,000.00 -19,100.00 43,000.00 -6,100.00 40,000.00 -9,100.0049,100.00

2,500.0000
221 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH 193.43 % 1,500.0000 76.06 % 2,600.0000 205.16 %

2,500.00 1,648.00 1,500.00 648.00 2,600.00 1,748.00
852.0000
852.00

2,400.0000
222 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH -4.00 % 2,450.0000 -2.00 % 2,400.0000 -4.00 %

26,400.00 -1,100.00 26,950.00 -550.00 26,400.00 -1,100.00
2,500.0000
27,500.00

5,000.0000
223 MANHOLE 60 IN. DIAM. TYPE 1

5.0000 EACH -9.09 % 4,650.0000 -15.45 % 5,000.0000 -9.09 %

25,000.00 -2,500.00 23,250.00 -4,250.00 25,000.00 -2,500.00
5,500.0000
27,500.00

10,000.0000
224 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 1,639.13 % 8,750.0000 1,421.74 % 9,300.0000 1,517.39 %

10,000.00 9,425.00 8,750.00 8,175.00 9,300.00 8,725.00
575.0000
575.00

190.0000
225 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

20.0000 L.F. -63.81 % 100.0000 -80.95 % 190.0000 -63.81 %

3,800.00 -6,700.00 2,000.00 -8,500.00 3,800.00 -6,700.00
525.0000
10,500.00

215.0000
226 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. -33.85 % 150.0000 -53.85 % 220.0000 -32.31 %

5,375.00 -2,750.00 3,750.00 -4,375.00 5,500.00 -2,625.00
325.0000
8,125.00

250.0000
227 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

11.0000 L.F. -33.33 % 200.0000 -46.67 % 250.0000 -33.33 %

2,750.00 -1,375.00 2,200.00 -1,925.00 2,750.00 -1,375.00
375.0000
4,125.00

415.0000
228 ADJUST CATCH BASIN 

10.0000 EACH -2.35 % 350.0000 -17.65 % 420.0000 -1.18 %

4,150.00 -100.00 3,500.00 -750.00 4,200.00 -50.00
425.0000
4,250.00
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229 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 148.89 % 233.33 % 144.44 %

5,600.00 3,350.00 7,500.00 5,250.00 5,500.00 3,250.002,250.00

205.0000
230 ADJUST VALVE BOX 

5.0000 EACH -31.67 % 350.0000 16.67 % 180.0000 -40.00 %

1,025.00 -475.00 1,750.00 250.00 900.00 -600.00
300.0000
1,500.00

231 FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
232 FORCE ACCOUNT CLARIFIER PUMPING AND MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
233 FORCE ACCOUNT CULVERT LINER PLUMMER LAKE

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00
234 FORCE ACCOUNT ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

155,000.00 155,000.00 155,000.00155,000.00
235 FORCE ACCOUNT DEWATERING CHINA CREEK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
236 FORCE ACCOUNT DEWATERING PLUMMER CULVERT

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
237 FORCE ACCOUNT DEWATERING FORT BORST LAKE

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
238 FORCE ACCOUNT DEWATERING BORST CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
239 FORCE ACCOUNT DEWATERING HAYES CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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240 FORCE ACCOUNT JACKING AND RECEIVING PIT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
241 FORCE ACCOUNT BORING AND JACKING OBSTRUCTION REMOVAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
242 FORCE ACCOUNT UNSUITABLE EX.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
243 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
244 TRIMMING AND CLEANUP 

L.S. -54.55 % -54.55 % -54.55 %

10,000.00 -12,000.00 10,000.00 -12,000.00 10,000.00 -12,000.0022,000.00
245 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
246 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
247 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

128,936.00 128,936.00 128,936.00128,936.00
248 SPCC PLAN 

L.S. -95.45 % -89.09 % -31.82 %

500.00 -10,500.00 1,200.00 -9,800.00 7,500.00 -3,500.0011,000.00

1.6000
249 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

6194.0000 S.Y. 6.67 % 1.5000 0.00 % 1.6000 6.67 %

9,910.40 619.40 9,291.00 0.00 9,910.40 619.40
1.5000

9,291.00

1.7500
250 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

839.0000 S.Y. -56.25 % 2.0000 -50.00 % 1.8000 -55.00 %

1,468.25 -1,887.75 1,678.00 -1,678.00 1,510.20 -1,845.80
4.0000

3,356.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
8404 S 196TH ST 120 N RALPH ST
KENT WA  98031-1884 99202-4795
SEATTLE   WA  981680697 SPOKANE   WA  992020008
CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3.6000
251 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

60.0000 S.Y. -64.00 % 4.0000 -60.00 % 4.0000 -60.00 %

216.00 -384.00 240.00 -360.00 240.00 -360.00
10.0000
600.00

15.2500
252 GEOSYNTHETIC RETAINING WALL 

11990.0000 S.F. 90.63 % 9.7500 21.88 % 15.5000 93.75 %

182,847.50 86,927.50 116,902.50 20,982.50 185,845.00 89,925.00
8.0000

95,920.00

8.5000
253 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

15270.0000 TON -2.86 % 9.6500 10.29 % 8.5000 -2.86 %

129,795.00 -3,817.50 147,355.50 13,743.00 129,795.00 -3,817.50
8.7500

133,612.50

125.0000
254 NO TRESPASSING SIGN 

6.0000 EACH 56.25 % 60.0000 -25.00 % 50.0000 -37.50 %

750.00 270.00 360.00 -120.00 300.00 -180.00
80.0000
480.00

255 HEALTH AND SAFETY PLAN 
L.S. 191.67 % 233.33 % 108.33 %

3,500.00 2,300.00 4,000.00 2,800.00 2,500.00 1,300.001,200.00

350.0000
256 MAILBOX SUPPORT TYPE 1

1.0000 EACH -12.50 % 400.0000 0.00 % 500.0000 25.00 %

350.00 -50.00 400.00 0.00 500.00 100.00
400.0000
400.00

257 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

500.0000
258 SETTLEMENT PLATE

3.0000 EACH 400.00 % 750.0000 650.00 % 500.0000 400.00 %

1,500.00 1,200.00 2,250.00 1,950.00 1,500.00 1,200.00
100.0000
300.00

1,250.0000
259 LOG WITH ROOTWAD

5.0000 EACH -58.33 % 1,700.0000 -43.33 % 1,250.0000 -58.33 %

6,250.00 -8,750.00 8,500.00 -6,500.00 6,250.00 -8,750.00
3,000.0000
15,000.00

3,500.0000
260 COMPLEX WOOD STRUCTURE

2.0000 EACH -65.00 % 1,700.0000 -83.00 % 3,500.0000 -65.00 %

7,000.00 -13,000.00 3,400.00 -16,600.00 7,000.00 -13,000.00
10,000.0000
20,000.00

261 STORAGE CONTAINER
L.S. -95.00 % -80.00 % -55.00 %

500.00 -9,500.00 2,000.00 -8,000.00 4,500.00 -5,500.0010,000.00
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CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
8404 S 196TH ST 120 N RALPH ST
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
262 RELOCATE SIGN

L.S. 66.67 % 100.00 % 3,233.33 %

250.00 100.00 300.00 150.00 5,000.00 4,850.00150.00

2.4000
263 POND EMBANKMENT COMPACTION

8950.0000 C.Y. -80.00 % 1.0200 -91.50 % 2.5000 -79.17 %

21,480.00 -85,920.00 9,129.00 -98,271.00 22,375.00 -85,025.00
12.0000

107,400.00

5.0000
264 REMOVING CEMENT CONC. CURB 

27.0000 L.F. -37.50 % 10.0000 25.00 % 3.0000 -62.50 %

135.00 -81.00 270.00 54.00 81.00 -135.00
8.0000
216.00

265 GRADING FOR GUARDRAIL ACCESS POINT
L.S. -80.00 % -96.00 % -76.80 %

5,000.00 -20,000.00 1,000.00 -24,000.00 5,800.00 -19,200.0025,000.00

500.0000
266 RESETTING IMPACT ATTENUATOR 

5.0000 EACH -37.50 % 1,040.0000 30.00 % 1,100.0000 37.50 %

2,500.00 -1,500.00 5,200.00 1,200.00 5,500.00 1,500.00
800.0000
4,000.00

84.0000
267 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

228.0000 L.F. 29.23 % 59.2000 -8.92 % 83.5000 28.46 %

19,152.00 4,332.00 13,497.60 -1,322.40 19,038.00 4,218.00
65.0000

14,820.00

170.0000
268 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM. 

201.0000 L.F. 47.83 % 115.0000 0.00 % 150.0000 30.43 %

34,170.00 11,055.00 23,115.00 0.00 30,150.00 7,035.00
115.0000
23,115.00

2,350.0000
269 GRATE INLET TYPE 2 

1.0000 EACH 30.56 % 2,000.0000 11.11 % 2,400.0000 33.33 %

2,350.00 550.00 2,000.00 200.00 2,400.00 600.00
1,800.0000
1,800.00

45.0000
270 STRAW BALE 

652.0000 EACH 800.00 % 20.0000 300.00 % 45.0000 800.00 %

29,340.00 26,080.00 13,040.00 9,780.00 29,340.00 26,080.00
5.0000

3,260.00

250.0000
271 COMMERCIAL HMA 

3.0000 TON 25.00 % 200.0000 0.00 % 150.0000 -25.00 %

750.00 150.00 600.00 0.00 450.00 -150.00
200.0000
600.00
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CASCADE BRIDGE LLC
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
272 FORCE ACCOUNT REMOVAL OF IN-WATER WOODY DEBRIS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

$21,596,149.85 -22.72% $21,693,396.12 -22.37% $21,970,986.10 -21.37%$27,943,652.95CONTRACT TOTAL

$21,970,986.10$21,596,149.85 $21,693,396.12BASE TOTAL -22.72% -22.37% -21.37%$27,943,652.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973028109
PO BOX 4109
3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100729CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

QUIGG BROS., INC. GRAHAM CONSTRUCTION & 
819 W STATE ST 9709 3RD AVE NE STE 300
98520-5934
ABERDEEN   WA  985200281 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -16.34 % -24.21 % -24.21 %

2,125,000.00 -415,000.00 1,925,000.00 -615,000.00 1,925,000.00 -615,000.002,540,000.00

9,000.0000
2 CLEARING AND GRUBBING 

43.4200 ACRE 157.14 % 8,000.0000 128.57 % 5,500.0000 57.14 %

390,780.00 238,810.00 347,360.00 195,390.00 238,810.00 86,840.00
3,500.0000
151,970.00

15,000.0000
3 CLEARING

0.2500 ACRE 0.00 % 12,000.0000 -20.00 % 11,000.0000 -26.67 %

3,750.00 0.00 3,000.00 -750.00 2,750.00 -1,000.00
15,000.0000

3,750.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

800.0000
5 REMOVING MANHOLE 

4.0000 EACH -54.29 % 500.0000 -71.43 % 250.0000 -85.71 %

3,200.00 -3,800.00 2,000.00 -5,000.00 1,000.00 -6,000.00
1,750.0000
7,000.00

6 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

156,000.00 156,000.00 156,000.00156,000.00

4.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

3215.0000 S.Y. -50.00 % 8.0000 0.00 % 10.0000 25.00 %

12,860.00 -12,860.00 25,720.00 0.00 32,150.00 6,430.00
8.0000

25,720.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.0000
9 REMOVING GUARDRAIL 

1292.0000 L.F. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

5,168.00 -1,292.00 5,168.00 -1,292.00 5,168.00 -1,292.00
5.0000

6,460.00

175.0000
10 REMOVING GUARDRAIL ANCHOR 

7.0000 EACH -12.50 % 200.0000 0.00 % 175.0000 -12.50 %

1,225.00 -175.00 1,400.00 0.00 1,225.00 -175.00
200.0000
1,400.00

13.0000
11 REMOVING GUIDE POST 

55.0000 EACH 225.00 % 10.0000 150.00 % 2.0000 -50.00 %

715.00 495.00 550.00 330.00 110.00 -110.00
4.0000
220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
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HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
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3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100729CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

QUIGG BROS., INC. GRAHAM CONSTRUCTION & 
819 W STATE ST 9709 3RD AVE NE STE 300
98520-5934
ABERDEEN   WA  985200281 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1.2500
12 REMOVING PAINT LINE 

2000.0000 L.F. -97.50 % 1.0000 -98.00 % 1.0000 -98.00 %

2,500.00 -97,500.00 2,000.00 -98,000.00 2,000.00 -98,000.00
50.0000

100,000.00

2.5000
13 REMOVING CHAIN LINK FENCE 

7453.0000 L.F. -16.67 % 4.0000 33.33 % 3.0000 0.00 %

18,632.50 -3,726.50 29,812.00 7,453.00 22,359.00 0.00
3.0000

22,359.00

1.5000
14 REMOVING WIRE FENCE 

4424.0000 L.F. 50.00 % 2.0000 100.00 % 3.0000 200.00 %

6,636.00 2,212.00 8,848.00 4,424.00 13,272.00 8,848.00
1.0000

4,424.00

GRADING

11.0000
15 ROADWAY EXCAVATION INCL. HAUL 

18160.0000 C.Y. 0.00 % 13.0000 18.18 % 9.0000 -18.18 %

199,760.00 0.00 236,080.00 36,320.00 163,440.00 -36,320.00
11.0000

199,760.00

9.0000
16 POND EXCAVATION INCL. HAUL

7630.0000 C.Y. -40.00 % 13.0000 -13.33 % 10.0000 -33.33 %

68,670.00 -45,780.00 99,190.00 -15,260.00 76,300.00 -38,150.00
15.0000

114,450.00

5.0000
17 SPECIAL BORROW INCL. HAUL

444203.0000 TON -42.86 % 5.5000 -37.14 % 4.2500 -51.43 %

2,221,015.00 1,665,761.25 2,443,116.50 1,443,659.75 1,887,862.75 1,998,913.50
8.7500

3,886,776.25

9.0000
18 GRAVEL BORROW INCL. HAUL 

350.0000 TON -50.00 % 12.0000 -33.33 % 9.0000 -50.00 %

3,150.00 -3,150.00 4,200.00 -2,100.00 3,150.00 -3,150.00
18.0000
6,300.00

2.5000
19 EMBANKMENT COMPACTION 

232826.0000 C.Y. 25.00 % 1.0000 -50.00 % 1.3000 -35.00 %

582,065.00 116,413.00 232,826.00 -232,826.00 302,673.80 -162,978.20
2.0000

465,652.00

DRAINAGE

14.0000
20 DITCH EXCAVATION INCL. HAUL 

670.0000 C.Y. -6.67 % 13.0000 -13.33 % 10.0000 -33.33 %

9,380.00 -670.00 8,710.00 -1,340.00 6,700.00 -3,350.00
15.0000

10,050.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

12.0000
21 CHANNEL EXCAVATION INCL. HAUL 

4811.0000 C.Y. -20.00 % 13.0000 -13.33 % 10.0000 -33.33 %

57,732.00 -14,433.00 62,543.00 -9,622.00 48,110.00 -24,055.00
15.0000

72,165.00

800.0000
22 COMBINATION INLET 

17.0000 EACH -27.27 % 1,600.0000 45.45 % 1,200.0000 9.09 %

13,600.00 -5,100.00 27,200.00 8,500.00 20,400.00 1,700.00
1,100.0000
18,700.00

19.0000
23 CLASS A RIP RAP

18730.0000 TON -36.67 % 20.0000 -33.33 % 29.0000 -3.33 %

355,870.00 -206,030.00 374,600.00 -187,300.00 543,170.00 -18,730.00
30.0000

561,900.00

38.0000
24 FILTER BLANKET 

820.0000 TON -30.91 % 20.0000 -63.64 % 12.0000 -78.18 %

31,160.00 -13,940.00 16,400.00 -28,700.00 9,840.00 -35,260.00
55.0000

45,100.00

39.0000
25 STREAMBED SEDIMENT 

145.0000 C.Y. -2.50 % 30.0000 -25.00 % 16.0000 -60.00 %

5,655.00 -145.00 4,350.00 -1,450.00 2,320.00 -3,480.00
40.0000
5,800.00

49.0000
26 STREAMBED BOULDERS ONE-MAN

40.0000 TON -2.00 % 80.0000 60.00 % 32.0000 -36.00 %

1,960.00 -40.00 3,200.00 1,200.00 1,280.00 -720.00
50.0000
2,000.00

16.0000
27 STREAMBED BOULDERS TWO-MAN

575.0000 EACH -81.18 % 34.0000 -60.00 % 45.0000 -47.06 %

9,200.00 -39,675.00 19,550.00 -29,325.00 25,875.00 -23,000.00
85.0000

48,875.00

36.0000
28 STREAMBED MIX

820.0000 C.Y. 44.00 % 40.0000 60.00 % 25.0000 0.00 %

29,520.00 9,020.00 32,800.00 12,300.00 20,500.00 0.00
25.0000

20,500.00

30.0000
29 QUARRY SPALLS 

3764.0000 TON 0.00 % 20.0000 -33.33 % 22.5000 -25.00 %

112,920.00 0.00 75,280.00 -37,640.00 84,690.00 -28,230.00
30.0000

112,920.00

7.5000
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1447.0000 L.F. -25.00 % 10.0000 0.00 % 7.0000 -30.00 %

10,852.50 -3,617.50 14,470.00 0.00 10,129.00 -4,341.00
10.0000

14,470.00

19.0000
31 DRAIN PIPE 6 IN. DIAM. 

124.0000 L.F. 90.00 % 10.0000 0.00 % 20.0000 100.00 %

2,356.00 1,116.00 1,240.00 0.00 2,480.00 1,240.00
10.0000
1,240.00
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CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

25.0000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

676.0000 L.F. -37.50 % 45.0000 12.50 % 32.5000 -18.75 %

16,900.00 -10,140.00 30,420.00 3,380.00 21,970.00 -5,070.00
40.0000

27,040.00

41.0000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

306.0000 L.F. -25.45 % 50.0000 -9.09 % 41.0000 -25.45 %

12,546.00 -4,284.00 15,300.00 -1,530.00 12,546.00 -4,284.00
55.0000

16,830.00

56.0000
34 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

145.0000 L.F. -13.85 % 55.0000 -15.38 % 70.0000 7.69 %

8,120.00 -1,305.00 7,975.00 -1,450.00 10,150.00 725.00
65.0000
9,425.00

427.0000
35 CL. II REINF. CONC. CULV. PIPE 84 IN. DIAM. 

195.0000 L.F. -52.56 % 500.0000 -44.44 % 300.0000 -66.67 %

83,265.00 -92,235.00 97,500.00 -78,000.00 58,500.00 -117,000.00
900.0000

175,500.00

188.0000
36 CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM. 

36.0000 L.F. -6.00 % 250.0000 25.00 % 200.0000 0.00 %

6,768.00 -432.00 9,000.00 1,800.00 7,200.00 0.00
200.0000
7,200.00

36.0000
37 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

169.0000 L.F. -28.00 % 50.0000 0.00 % 35.0000 -30.00 %

6,084.00 -2,366.00 8,450.00 0.00 5,915.00 -2,535.00
50.0000
8,450.00

81.0000
38 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM. 

40.0000 L.F. 24.62 % 100.0000 53.85 % 125.0000 92.31 %

3,240.00 640.00 4,000.00 1,400.00 5,000.00 2,400.00
65.0000
2,600.00

132.0000
39 CORRUGATED POLYETHYLENE CULV. PIPE 48 IN. DIAM.

211.0000 L.F. 103.08 % 150.0000 130.77 % 155.0000 138.46 %

27,852.00 14,137.00 31,650.00 17,935.00 32,705.00 18,990.00
65.0000

13,715.00

20,000.0000
40 DRAINAGE FLAP GATE 84 IN. DIAM.

2.0000 EACH -50.00 % 20,000.0000 -50.00 % 18,000.0000 -55.00 %

40,000.00 -40,000.00 40,000.00 -40,000.00 36,000.00 -44,000.00
40,000.0000
80,000.00

1,000.0000
41 FLOW SPREADER WITH CONCRETE SUMP

1.0000 EACH -75.00 % 5,000.0000 25.00 % 3,100.0000 -22.50 %

1,000.00 -3,000.00 5,000.00 1,000.00 3,100.00 -900.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT
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3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC
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100729CONTRACTOR NUMBER :
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QUIGG BROS., INC. GRAHAM CONSTRUCTION & 
819 W STATE ST 9709 3RD AVE NE STE 300
98520-5934
ABERDEEN   WA  985200281 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

27.0000
42 SWALE DIVIDER

140.0000 L.F. 8.00 % 10.0000 -60.00 % 23.0000 -8.00 %

3,780.00 280.00 1,400.00 -2,100.00 3,220.00 -280.00
25.0000
3,500.00

STORM SEWER

1,100.0000
43 CATCH BASIN TYPE 1L

9.0000 EACH -21.43 % 1,500.0000 7.14 % 900.0000 -35.71 %

9,900.00 -2,700.00 13,500.00 900.00 8,100.00 -4,500.00
1,400.0000
12,600.00

2,200.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. WITH SPECIAL LID

2.0000 EACH -40.54 % 2,500.0000 -32.43 % 1,600.0000 -56.76 %

4,400.00 -3,000.00 5,000.00 -2,400.00 3,200.00 -4,200.00
3,700.0000
7,400.00

3,800.0000
45 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW CONTROL STRUC.

2.0000 EACH -24.00 % 2,750.0000 -45.00 % 2,250.0000 -55.00 %

7,600.00 -2,400.00 5,500.00 -4,500.00 4,500.00 -5,500.00
5,000.0000
10,000.00

6,200.0000
46 CATCH BASIN TYPE 2 60 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH 24.00 % 3,500.0000 -30.00 % 3,000.0000 -40.00 %

6,200.00 1,200.00 3,500.00 -1,500.00 3,000.00 -2,000.00
5,000.0000
5,000.00

790.0000
47 CATCH BASIN TYPE 1 

22.0000 EACH -21.00 % 1,300.0000 30.00 % 800.0000 -20.00 %

17,380.00 -4,620.00 28,600.00 6,600.00 17,600.00 -4,400.00
1,000.0000
22,000.00

2,000.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -20.00 % 2,300.0000 -8.00 % 1,600.0000 -36.00 %

24,000.00 -6,000.00 27,600.00 -2,400.00 19,200.00 -10,800.00
2,500.0000
30,000.00

3,300.0000
49 CATCH BASIN TYPE 2 60 IN. DIAM. 

7.0000 EACH -5.71 % 3,000.0000 -14.29 % 2,500.0000 -28.57 %

23,100.00 -1,400.00 21,000.00 -3,500.00 17,500.00 -7,000.00
3,500.0000
24,500.00

2.5000
50 TESTING STORM SEWER PIPE 

7628.0000 L.F. 25.00 % 4.0000 100.00 % 2.2000 10.00 %

19,070.00 3,814.00 30,512.00 15,256.00 16,781.60 1,525.60
2.0000

15,256.00

48.0000
51 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

300.0000 L.F. -20.00 % 55.0000 -8.33 % 38.5000 -35.83 %

14,400.00 -3,600.00 16,500.00 -1,500.00 11,550.00 -6,450.00
60.0000

18,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

41.0000
52 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

720.0000 L.F. -18.00 % 50.0000 0.00 % 31.0000 -38.00 %

29,520.00 -6,480.00 36,000.00 0.00 22,320.00 -13,680.00
50.0000

36,000.00

48.0000
53 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

600.0000 L.F. -26.15 % 55.0000 -15.38 % 50.0000 -23.08 %

28,800.00 -10,200.00 33,000.00 -6,000.00 30,000.00 -9,000.00
65.0000

39,000.00

31.0000
54 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3538.0000 L.F. -22.50 % 30.0000 -25.00 % 33.0000 -17.50 %

109,678.00 -31,842.00 106,140.00 -35,380.00 116,754.00 -24,766.00
40.0000

141,520.00

43.0000
55 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1189.0000 L.F. -4.44 % 50.0000 11.11 % 38.0000 -15.56 %

51,127.00 -2,378.00 59,450.00 5,945.00 45,182.00 -8,323.00
45.0000

53,505.00

64.0000
56 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

391.0000 L.F. 28.00 % 55.0000 10.00 % 75.0000 50.00 %

25,024.00 5,474.00 21,505.00 1,955.00 29,325.00 9,775.00
50.0000

19,550.00

83.0000
57 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

487.0000 L.F. 27.69 % 75.0000 15.38 % 86.0000 32.31 %

40,421.00 8,766.00 36,525.00 4,870.00 41,882.00 10,227.00
65.0000

31,655.00

98.0000
58 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM. 

497.0000 L.F. 15.29 % 90.0000 5.88 % 95.0000 11.76 %

48,706.00 6,461.00 44,730.00 2,485.00 47,215.00 4,970.00
85.0000

42,245.00
59 36" DUCTILE IRON STORMWATER PIPE CROSSING AND SUPPORT

L.S. 10.00 % 50.00 % 30.00 %

11,000.00 1,000.00 15,000.00 5,000.00 13,000.00 3,000.0010,000.00

SANITARY SEWER

370.0000
60 SEWER CLEANOUT 

2.0000 EACH -47.14 % 1,000.0000 42.86 % 800.0000 14.29 %

740.00 -660.00 2,000.00 600.00 1,600.00 200.00
700.0000
1,400.00

3.0000
61 TESTING SEWER PIPE 

1960.0000 L.F. -40.00 % 3.0000 -40.00 % 3.0000 -40.00 %

5,880.00 -3,920.00 5,880.00 -3,920.00 5,880.00 -3,920.00
5.0000

9,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973028109
PO BOX 4109
3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100729CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

QUIGG BROS., INC. GRAHAM CONSTRUCTION & 
819 W STATE ST 9709 3RD AVE NE STE 300
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

70.0000
62 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

339.0000 L.F. 133.33 % 40.0000 33.33 % 35.0000 16.67 %

23,730.00 13,560.00 13,560.00 3,390.00 11,865.00 1,695.00
30.0000

10,170.00

38.0000
63 PVC SANITARY SEWER PIPE 12 IN. DIAM. 

798.0000 L.F. -15.56 % 45.0000 0.00 % 50.0000 11.11 %

30,324.00 -5,586.00 35,910.00 0.00 39,900.00 3,990.00
45.0000

35,910.00

48.0000
64 PVC SANITARY SEWER PIPE 18 IN. DIAM

488.0000 L.F. -26.15 % 75.0000 15.38 % 60.0000 -7.69 %

23,424.00 -8,296.00 36,600.00 4,880.00 29,280.00 -2,440.00
65.0000

31,720.00

42.0000
65 PVC SANITARY SEWER PIPE 24 IN. DIAM

335.0000 L.F. -58.00 % 140.0000 40.00 % 92.0000 -8.00 %

14,070.00 -19,430.00 46,900.00 13,400.00 30,820.00 -2,680.00
100.0000
33,500.00

282.0000
66 BYPASS PUMPING FOR SANITARY SEWER

98.0000 HR  -29.50 % 150.0000 -62.50 % 378.0000 -5.50 %

27,636.00 -11,564.00 14,700.00 -24,500.00 37,044.00 -2,156.00
400.0000
39,200.00

1,500.0000
67 BYPASS PUMPING FOR STANDBY

2.0000 EACH -70.00 % 5,000.0000 0.00 % 4,500.0000 -10.00 %

3,000.00 -7,000.00 10,000.00 0.00 9,000.00 -1,000.00
5,000.0000
10,000.00

WATER LINES

1,500.0000
68 GATE VALVE 8 IN. 

8.0000 EACH 15.38 % 1,500.0000 15.38 % 1,800.0000 38.46 %

12,000.00 1,600.00 12,000.00 1,600.00 14,400.00 4,000.00
1,300.0000
10,400.00

2,200.0000
69 BLOWOFF ASSEMBLY 

1.0000 EACH 10.00 % 2,500.0000 25.00 % 1,800.0000 -10.00 %

2,200.00 200.00 2,500.00 500.00 1,800.00 -200.00
2,000.0000
2,000.00

3,700.0000
70 HYDRANT ASSEMBLY 

4.0000 EACH 15.63 % 5,000.0000 56.25 % 4,500.0000 40.63 %

14,800.00 2,000.00 20,000.00 7,200.00 18,000.00 5,200.00
3,200.0000
12,800.00

1,450.0000
71 RESETTING EXISTING HYDRANTS 

3.0000 EACH -3.33 % 2,500.0000 66.67 % 1,650.0000 10.00 %

4,350.00 -150.00 7,500.00 3,000.00 4,950.00 450.00
1,500.0000
4,500.00
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WATER LINES

74.0000
72 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

277.0000 L.F. 48.00 % 50.0000 0.00 % 58.0000 16.00 %

20,498.00 6,648.00 13,850.00 0.00 16,066.00 2,216.00
50.0000

13,850.00

77.0000
73 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1107.0000 L.F. 40.00 % 65.0000 18.18 % 70.0000 27.27 %

85,239.00 24,354.00 71,955.00 11,070.00 77,490.00 16,605.00
55.0000

60,885.00

STRUCTURE

18.0000
74 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4111.0000 C.Y. 20.00 % 13.0000 -13.33 % 18.0000 20.00 %

73,998.00 12,333.00 53,443.00 -8,222.00 73,998.00 12,333.00
15.0000

61,665.00

450.0000
75 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1797.0000 C.Y. 80.00 % 300.0000 20.00 % 475.0000 90.00 %

808,650.00 359,400.00 539,100.00 89,850.00 853,575.00 404,325.00
250.0000

449,250.00
76 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 53.18 % 83.23 % 4.44 %

418,000.00 145,115.00 500,000.00 227,115.00 285,000.00 12,115.00272,885.00

37.0000
77 GRAVEL BACKFILL FOR WALL 

749.0000 C.Y. 48.00 % 40.0000 60.00 % 25.0000 0.00 %

27,713.00 8,988.00 29,960.00 11,235.00 18,725.00 0.00
25.0000

18,725.00

940.0000
78 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

120.0000 L.F. 135.00 % 350.0000 -12.50 % 600.0000 50.00 %

112,800.00 64,800.00 42,000.00 -6,000.00 72,000.00 24,000.00
400.0000
48,000.00

1,300.0000
79 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

12.0000 EACH 420.00 % 10,000.0000 3,900.00 % 3,500.0000 1,300.00 %

15,600.00 12,600.00 120,000.00 117,000.00 42,000.00 39,000.00
250.0000
3,000.00

60.0000
80 CASING SHORING 

60.0000 L.F. -76.00 % 350.0000 40.00 % 1.0000 -99.60 %

3,600.00 -11,400.00 21,000.00 6,000.00 60.00 -14,940.00
250.0000
15,000.00

1.0000
81 ST. REINF. BAR FOR HEADWALL

10873.0000 LB. 0.00 % 1.0000 0.00 % 1.0000 0.00 %

10,873.00 0.00 10,873.00 0.00 10,873.00 0.00
1.0000

10,873.00
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STRUCTURE

620.0000
82 CONC. CLASS 4000 FOR HEADWALL

63.0000 C.Y. -21.52 % 500.0000 -36.71 % 550.0000 -30.38 %

39,060.00 -10,710.00 31,500.00 -18,270.00 34,650.00 -15,120.00
790.0000
49,770.00

1.0000
83 ST. REINF. BAR FOR SHAFT 

490852.0000 LB. -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

490,852.00 -49,085.20 490,852.00 -49,085.20 490,852.00 -49,085.20
1.1000

539,937.20

1.0000
84 ST. REINF. BAR FOR BRIDGE 

425920.0000 LB. -9.09 % 1.0000 -9.09 % 1.0000 -9.09 %

425,920.00 -42,592.00 425,920.00 -42,592.00 425,920.00 -42,592.00
1.1000

468,512.00

7.0000
85 CSL ACCESS TUBE 

8896.0000 L.F. -30.00 % 6.0000 -40.00 % 5.0000 -50.00 %

62,272.00 -26,688.00 53,376.00 -35,584.00 44,480.00 -44,480.00
10.0000

88,960.00

500.0000
86 CONC. CLASS 4000 FOR BRIDGE 

1993.0000 C.Y. -16.67 % 475.0000 -20.83 % 425.0000 -29.17 %

996,500.00 -199,300.00 946,675.00 -249,125.00 847,025.00 -348,775.00
600.0000

1,195,800.00

300.0000
87 CONC. CLASS 4000P FOR SHAFT 

1708.0000 C.Y. -14.29 % 325.0000 -7.14 % 310.0000 -11.43 %

512,400.00 -85,400.00 555,100.00 -42,700.00 529,480.00 -68,320.00
350.0000

597,800.00

250.0000
88 PRESTRESSED CONC. GIRDER WF66G

2947.0000 L.F. -16.67 % 290.0000 -3.33 % 350.0000 16.67 %

736,750.00 -147,350.00 854,630.00 -29,470.00 1,031,450.00 147,350.00
300.0000

884,100.00

280.0000
89 PRESTRESSED CONC. GIRDER WF74G

1365.0000 L.F. -6.67 % 300.0000 0.00 % 350.0000 16.67 %

382,200.00 -27,300.00 409,500.00 0.00 477,750.00 68,250.00
300.0000

409,500.00

285.0000
90 PRESTRESSED CONC. GIRDER WF83G

963.0000 L.F. -18.57 % 350.0000 0.00 % 350.0000 0.00 %

274,455.00 -62,595.00 337,050.00 0.00 337,050.00 0.00
350.0000

337,050.00
91 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
92 SUPERSTRUCTURE I-5 OVER BLAKESLEE JCT RR BRIDGE NO 5/234W

L.S. -36.31 % -40.00 % -40.00 %

955,378.00 -544,622.00 900,000.00 -600,000.00 900,000.00 -600,000.001,500,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
93 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 NCD

L.S. -38.56 % -20.00 % -17.86 %

430,048.00 -269,952.00 560,000.00 -140,000.00 575,000.00 -125,000.00700,000.00
94 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 SCD

L.S. -36.19 % -27.78 % -33.33 %

574,257.00 -325,743.00 650,000.00 -250,000.00 600,000.00 -300,000.00900,000.00

70.0000
95 BRIDGE RAILING TYPE CABLE FENCE

776.0000 L.F. 7.69 % 65.0000 0.00 % 65.0000 0.00 %

54,320.00 3,880.00 50,440.00 0.00 50,440.00 0.00
65.0000

50,440.00

64.0000
96 BRIDGE RAILING TYPE CHAIN LINK FENCE 

432.0000 L.F. 28.00 % 60.0000 20.00 % 60.0000 20.00 %

27,648.00 6,048.00 25,920.00 4,320.00 25,920.00 4,320.00
50.0000

21,600.00

120.0000
97 TRAFFIC BARRIER 

2346.0000 L.F. -4.00 % 130.0000 4.00 % 98.0000 -21.60 %

281,520.00 -11,730.00 304,980.00 11,730.00 229,908.00 -63,342.00
125.0000

293,250.00

225.0000
98 BRIDGE APPROACH SLAB 

902.0000 S.Y. 0.00 % 240.0000 6.67 % 160.0000 -28.89 %

202,950.00 0.00 216,480.00 13,530.00 144,320.00 -58,630.00
225.0000

202,950.00

350.0000
99 SPECIAL GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

25.0000 L.F. 52.17 % 350.0000 52.17 % 160.0000 -30.43 %

8,750.00 3,000.00 8,750.00 3,000.00 4,000.00 -1,750.00
230.0000
5,750.00

310.0000
100 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

120.0000 L.F. 34.78 % 320.0000 39.13 % 160.0000 -30.43 %

37,200.00 9,600.00 38,400.00 10,800.00 19,200.00 -8,400.00
230.0000
27,600.00

33.0000
101 CONCRETE FASCIA PANEL 

12380.0000 S.F. 312.50 % 24.0000 200.00 % 28.0000 250.00 %

408,540.00 309,500.00 297,120.00 198,080.00 346,640.00 247,600.00
8.0000

99,040.00
102 SALZER CREEK BRIDGE ABUTMENT MODIFICATIONS

L.S. 100.00 % 471.43 % 157.14 %

3,500.00 1,750.00 10,000.00 8,250.00 4,500.00 2,750.001,750.00
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STRUCTURE
103 PREFABRICATED PEDESTRIAN BRIDGE

L.S. 4.00 % -20.00 % -37.14 %

182,000.00 7,000.00 140,000.00 -35,000.00 110,000.00 -65,000.00175,000.00

SURFACING

13.0000
104 CRUSHED SURFACING BASE COURSE 

18032.0000 TON -13.33 % 13.0000 -13.33 % 13.0000 -13.33 %

234,416.00 -36,064.00 234,416.00 -36,064.00 234,416.00 -36,064.00
15.0000

270,480.00

13.0000
105 CRUSHED SURFACING TOP COURSE 

10103.0000 TON -40.91 % 13.0000 -40.91 % 13.0000 -40.91 %

131,339.00 -90,927.00 131,339.00 -90,927.00 131,339.00 -90,927.00
22.0000

222,266.00

LIQUID ASPHALT
106 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,930.00 7,930.00 7,930.007,930.00

HOT MIX ASPHALT

69.0000
107 HMA CL. 1/2 IN. PG 64-22

7921.0000 TON -23.33 % 70.0000 -22.22 % 69.0000 -23.33 %

546,549.00 -166,341.00 554,470.00 -158,420.00 546,549.00 -166,341.00
90.0000

712,890.00
108 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
109 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,940.00 9,940.00 9,940.009,940.00
110 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
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HOT MIX ASPHALT

69.0000
111 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

425.0000 TON -42.50 % 80.0000 -33.33 % 70.0000 -41.67 %

29,325.00 -21,675.00 34,000.00 -17,000.00 29,750.00 -21,250.00
120.0000
51,000.00

112 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
113 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

130.0000
114 ESC LEAD 

286.0000 DAY -35.00 % 150.0000 -25.00 % 40.0000 -80.00 %

37,180.00 -20,020.00 42,900.00 -14,300.00 11,440.00 -45,760.00
200.0000
57,200.00

1.7500
115 TEMPORARY EROSION CONTROL BLANKET 

14980.0000 S.Y. -12.50 % 2.0000 0.00 % 1.2500 -37.50 %

26,215.00 -3,745.00 29,960.00 0.00 18,725.00 -11,235.00
2.0000

29,960.00

3.5000
116 COMPOST BLANKET 

65075.0000 S.Y. -22.22 % 2.5000 -44.44 % 2.4000 -46.67 %

227,762.50 -65,075.00 162,687.50 -130,150.00 156,180.00 -136,657.50
4.5000

292,837.50

15.0000
117 CHECK DAM 

874.0000 L.F. 0.00 % 25.0000 66.67 % 7.0000 -53.33 %

13,110.00 0.00 21,850.00 8,740.00 6,118.00 -6,992.00
15.0000

13,110.00

69.0000
118 INLET PROTECTION 

53.0000 EACH -31.00 % 200.0000 100.00 % 55.0000 -45.00 %

3,657.00 -1,643.00 10,600.00 5,300.00 2,915.00 -2,385.00
100.0000
5,300.00

15.0000
119 STABILIZED CONSTRUCTION ENTRANCE 

180.0000 S.Y. -25.00 % 25.0000 25.00 % 31.0000 55.00 %

2,700.00 -900.00 4,500.00 900.00 5,580.00 1,980.00
20.0000
3,600.00

155.0000
120 STREET CLEANING 

350.0000 HR  55.00 % 125.0000 25.00 % 110.0000 10.00 %

54,250.00 19,250.00 43,750.00 8,750.00 38,500.00 3,500.00
100.0000
35,000.00
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EROSION CONTROL AND PLANTING

1.7500
121 SILT FENCE 

29102.0000 L.F. -56.25 % 5.0000 25.00 % 2.0000 -50.00 %

50,928.50 -65,479.50 145,510.00 29,102.00 58,204.00 -58,204.00
4.0000

116,408.00

5.0000
122 COMPOST BERM 

200.0000 L.F. -50.00 % 5.0000 -50.00 % 20.0000 100.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 4,000.00 2,000.00
10.0000
2,000.00

8.0000
123 COIR LOG 

7450.0000 L.F. 14.29 % 8.0000 14.29 % 4.0000 -42.86 %

59,600.00 7,450.00 59,600.00 7,450.00 29,800.00 -22,350.00
7.0000

52,150.00
124 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000,000.00 1,000,000.00 1,000,000.001,000,000.00

4.0000
125 SOIL AMENDMENT

11440.0000 S.Y. -93.85 % 4.0000 -93.85 % 3.2500 -95.00 %

45,760.00 -697,840.00 45,760.00 -697,840.00 37,180.00 -706,420.00
65.0000

743,600.00

2,500.0000
126 MULCHING 

0.8400 ACRE 0.00 % 3,000.0000 20.00 % 2,500.0000 0.00 %

2,100.00 0.00 2,520.00 420.00 2,100.00 0.00
2,500.0000
2,100.00

3,000.0000
127 SEEDING, FERTILIZING, AND MULCHING 

4.7500 ACRE 0.00 % 3,000.0000 0.00 % 3,800.0000 26.67 %

14,250.00 0.00 14,250.00 0.00 18,050.00 3,800.00
3,000.0000
14,250.00

2,100.0000
128 SEEDING, FERTILIZING, AND MULCHING - SITE TEMPORARY

14.7000 ACRE 5.00 % 2,200.0000 10.00 % 1,000.0000 -50.00 %

30,870.00 1,470.00 32,340.00 2,940.00 14,700.00 -14,700.00
2,000.0000
29,400.00

9,000.0000
129 SEEDING, FERTILIZING, AND MULCHING - SITE BIOSWALE

0.1000 ACRE 350.00 % 10,000.0000 400.00 % 18,000.0000 800.00 %

900.00 700.00 1,000.00 800.00 1,800.00 1,600.00
2,000.0000

200.00

9.0000
130 TOP SOIL TYPE A

1800.0000 S.Y. -66.67 % 10.0000 -62.96 % 22.0000 -18.52 %

16,200.00 -32,400.00 18,000.00 -30,600.00 39,600.00 -9,000.00
27.0000

48,600.00

6.0000
131 TOP SOIL TYPE B

67.0000 S.Y. -76.00 % 15.0000 -40.00 % 15.0000 -40.00 %

402.00 -1,273.00 1,005.00 -670.00 1,005.00 -670.00
25.0000
1,675.00
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3.0000
132 TOPSOIL TYPE C

22135.0000 S.Y. -70.00 % 3.0000 -70.00 % 18.0000 80.00 %

66,405.00 -154,945.00 66,405.00 -154,945.00 398,430.00 177,080.00
10.0000

221,350.00

1.0000
133 PSIPE EMERGENT MIX A

49260.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

49,260.00 0.00 49,260.00 0.00 73,890.00 24,630.00
1.0000

49,260.00

3.5000
134 PSIPE SHRUB MIX B

2650.0000 EACH -30.00 % 4.0000 -20.00 % 2.5000 -50.00 %

9,275.00 -3,975.00 10,600.00 -2,650.00 6,625.00 -6,625.00
5.0000

13,250.00

4.0000
135 PSIPE SHRUB MIX A

11490.0000 EACH -20.00 % 4.0000 -20.00 % 3.0000 -40.00 %

45,960.00 -11,490.00 45,960.00 -11,490.00 34,470.00 -22,980.00
5.0000

57,450.00

33.0000
136 PSIPE TREE MIX ROADSIDE

255.0000 EACH 32.00 % 35.0000 40.00 % 25.0000 0.00 %

8,415.00 2,040.00 8,925.00 2,550.00 6,375.00 0.00
25.0000
6,375.00

4.0000
137 PSIPE SITKA WILLOW 36 IN. LIVE STAKE

300.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

1,200.00 -300.00 1,200.00 -300.00 1,500.00 0.00
5.0000

1,500.00

35.0000
138 GENERAL WEED CONTROL - HAND PULLING

120.0000 HR  -65.00 % 35.0000 -65.00 % 80.0000 -20.00 %

4,200.00 -7,800.00 4,200.00 -7,800.00 9,600.00 -2,400.00
100.0000
12,000.00

65.0000
139 GENERAL WEEED CONTROL - CHEMICAL APPLICATION

80.0000 HR  -50.00 % 70.0000 -46.15 % 150.0000 15.38 %

5,200.00 -5,200.00 5,600.00 -4,800.00 12,000.00 1,600.00
130.0000
10,400.00

2.2500
140 BARK OR WOOD CHIP MULCH

11320.0000 S.Y. -85.94 % 2.5000 -84.37 % 2.0000 -87.50 %

25,470.00 -155,650.00 28,300.00 -152,820.00 22,640.00 -158,480.00
16.0000

181,120.00

7.0000
141 SOD INSTALLATION 

2840.0000 S.Y. 100.00 % 4.0000 14.29 % 4.0000 14.29 %

19,880.00 9,940.00 11,360.00 1,420.00 11,360.00 1,420.00
3.5000

9,940.00

2.5000
142 HIGH VISIBILITY FENCE 

1457.0000 L.F. -50.00 % 3.0000 -40.00 % 1.0000 -80.00 %

3,642.50 -3,642.50 4,371.00 -2,914.00 1,457.00 -5,828.00
5.0000

7,285.00
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13.0000
143 TURBIDITY CURTAIN

2040.0000 L.F. -53.57 % 15.0000 -46.43 % 9.5000 -66.07 %

26,520.00 -30,600.00 30,600.00 -26,520.00 19,380.00 -37,740.00
28.0000

57,120.00
144 TEMPORARY STREAM DIVERSION CHINA CREEK

L.S. 450.00 % 87.50 % 712.50 %

44,000.00 36,000.00 15,000.00 7,000.00 65,000.00 57,000.008,000.00

TRAFFIC

7.5000
145 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3864.0000 L.F. -25.00 % 10.0000 0.00 % 13.0000 30.00 %

28,980.00 -9,660.00 38,640.00 0.00 50,232.00 11,592.00
10.0000

38,640.00

100.0000
146 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

252.0000 L.F. 300.00 % 30.0000 20.00 % 28.0000 12.00 %

25,200.00 18,900.00 7,560.00 1,260.00 7,056.00 756.00
25.0000
6,300.00

18.0000
147 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

278.0000 L.F. -40.00 % 20.0000 -33.33 % 28.0000 -6.67 %

5,004.00 -3,336.00 5,560.00 -2,780.00 7,784.00 -556.00
30.0000
8,340.00

18.0000
148 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB 

559.0000 L.F. -28.00 % 20.0000 -20.00 % 30.0000 20.00 %

10,062.00 -3,913.00 11,180.00 -2,795.00 16,770.00 2,795.00
25.0000

13,975.00

12.0000
149 CEMENT CONC. PEDESTRIAN CURB 

196.0000 L.F. -33.33 % 13.0000 -27.78 % 19.0000 5.56 %

2,352.00 -1,176.00 2,548.00 -980.00 3,724.00 196.00
18.0000
3,528.00

6.5000
150 EXTRUDED CURB 

2642.0000 L.F. -18.75 % 8.0000 0.00 % 7.0000 -12.50 %

17,173.00 -3,963.00 21,136.00 0.00 18,494.00 -2,642.00
8.0000

21,136.00

24.0000
151 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

973.0000 L.F. -14.29 % 32.0000 14.29 % 24.0000 -14.29 %

23,352.00 -3,892.00 31,136.00 3,892.00 23,352.00 -3,892.00
28.0000

27,244.00

50.0000
152 BEAM GUARDRAIL TYPE 31 (THRIE BEAM)

25.0000 L.F. 56.25 % 85.0000 165.63 % 50.0000 56.25 %

1,250.00 450.00 2,125.00 1,325.00 1,250.00 450.00
32.0000
800.00
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1,650.0000
153 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -36.54 % 1,500.0000 -42.31 % 1,650.0000 -36.54 %

3,300.00 -1,900.00 3,000.00 -2,200.00 3,300.00 -1,900.00
2,600.0000
5,200.00

2,250.0000
154 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH -10.00 % 2,500.0000 0.00 % 2,250.0000 -10.00 %

11,250.00 -1,250.00 12,500.00 0.00 11,250.00 -1,250.00
2,500.0000
12,500.00

710.0000
155 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -35.45 % 750.0000 -31.82 % 142.0000 -87.09 %

3,550.00 -1,950.00 3,750.00 -1,750.00 710.00 -4,790.00
1,100.0000
5,500.00

90.0000
156 PRECAST CONC. BARRIER TYPE SINGLE SLOPE W/ SCUPPER

2415.0000 L.F. 80.00 % 110.0000 120.00 % 108.0000 116.00 %

217,350.00 96,600.00 265,650.00 144,900.00 260,820.00 140,070.00
50.0000

120,750.00

95.0000
157 SINGLE SLOPE CONCRETE BARRIER 

1984.0000 L.F. 35.71 % 90.0000 28.57 % 89.0000 27.14 %

188,480.00 49,600.00 178,560.00 39,680.00 176,576.00 37,696.00
70.0000

138,880.00

16.0000
158 TEMPORARY CONC. BARRIER 

440.0000 L.F. -5.88 % 15.0000 -11.76 % 14.5000 -14.71 %

7,040.00 -440.00 6,600.00 -880.00 6,380.00 -1,100.00
17.0000
7,480.00

8.0000
159 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

200.0000 L.F. -20.00 % 10.0000 0.00 % 8.0000 -20.00 %

1,600.00 -400.00 2,000.00 0.00 1,600.00 -400.00
10.0000
2,000.00

3,200.0000
160 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH -36.00 % 3,500.0000 -30.00 % 3,325.0000 -33.50 %

9,600.00 -5,400.00 10,500.00 -4,500.00 9,975.00 -5,025.00
5,000.0000
15,000.00

13,500.0000
161 PERMANENT IMPACT ATTENUATOR 

17.0000 EACH -32.50 % 12,500.0000 -37.50 % 9,200.0000 -54.00 %

229,500.00 -110,500.00 212,500.00 -127,500.00 156,400.00 -183,600.00
20,000.0000
340,000.00

6,500.0000
162 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -27.78 % 15,000.0000 66.67 % 25,000.0000 177.78 %

13,000.00 -5,000.00 30,000.00 12,000.00 50,000.00 32,000.00
9,000.0000
18,000.00

40.0000
163 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

1200.0000 HR  -20.00 % 55.0000 10.00 % 75.0000 50.00 %

48,000.00 -12,000.00 66,000.00 6,000.00 90,000.00 30,000.00
50.0000

60,000.00
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30.0000
164 FLEXIBLE GUIDE POST 

66.0000 EACH -14.29 % 30.0000 -14.29 % 30.0000 -14.29 %

1,980.00 -330.00 1,980.00 -330.00 1,980.00 -330.00
35.0000
2,310.00

0.3000
165 PAINT LINE 

41275.0000 L.F. 150.00 % 0.2500 108.33 % 0.2000 66.67 %

12,382.50 7,429.50 10,318.75 5,365.75 8,255.00 3,302.00
0.1200

4,953.00

0.7000
166 PAINTED WIDE LINE 

50.0000 L.F. 40.00 % 1.0000 100.00 % 0.2500 -50.00 %

35.00 10.00 50.00 25.00 12.50 -12.50
0.5000
25.00

2.5000
167 PAINTED CROSSWALK LINE 

864.0000 S.F. 25.00 % 3.0000 50.00 % 2.7500 37.50 %

2,160.00 432.00 2,592.00 864.00 2,376.00 648.00
2.0000

1,728.00

4.2500
168 PAINTED STOP LINE 

37.0000 L.F. 112.50 % 3.0000 50.00 % 2.5000 25.00 %

157.25 83.25 111.00 37.00 92.50 18.50
2.0000
74.00

45.0000
169 PAINTED TRAFFIC ARROW 

21.0000 EACH 50.00 % 60.0000 100.00 % 55.0000 83.33 %

945.00 315.00 1,260.00 630.00 1,155.00 525.00
30.0000
630.00

34.0000
170 PAINTED TRAFFIC LETTER 

30.0000 EACH -2.86 % 30.0000 -14.29 % 27.0000 -22.86 %

1,020.00 -30.00 900.00 -150.00 810.00 -240.00
35.0000
1,050.00

45.0000
171 PAINTED BICYCLE LANE SYMBOL 

15.0000 EACH -40.00 % 70.0000 -6.67 % 65.0000 -13.33 %

675.00 -450.00 1,050.00 -75.00 975.00 -150.00
75.0000
1,125.00

22.0000
172 PAINTED YIELD LINE SYMBOL 

56.0000 EACH -56.00 % 20.0000 -60.00 % 15.0000 -70.00 %

1,232.00 -1,568.00 1,120.00 -1,680.00 840.00 -1,960.00
50.0000
2,800.00

2,300.0000
173 RECESSED PAVEMENT MARKER 

1.2800 HUND 155.56 % 1,500.0000 66.67 % 1,250.0000 38.89 %

2,944.00 1,792.00 1,920.00 768.00 1,600.00 448.00
900.0000
1,152.00

0.6000
174 TEMPORARY PAVEMENT MARKING 

1625.0000 L.F. 100.00 % 2.0000 566.67 % 1.5000 400.00 %

975.00 487.50 3,250.00 2,762.50 2,437.50 1,950.00
0.3000
487.50
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175 PERMANENT SIGNING 

L.S. -57.40 % -43.20 % -43.20 %

15,000.00 -20,210.00 20,000.00 -15,210.00 20,000.00 -15,210.0035,210.00
176 ILLUMINATION SYSTEM 

L.S. 8.96 % -36.93 % 15.63 %

207,310.00 17,056.00 120,000.00 -70,254.00 220,000.00 29,746.00190,254.00
177 ITS CONDUIT SYSTEM

L.S. -81.57 % 73.91 % -42.03 %

6,360.00 -28,140.00 60,000.00 25,500.00 20,000.00 -14,500.0034,500.00

14.0000
178 CONDUIT PIPE 2 IN. DIAM. 

4993.0000 L.F. 40.00 % 16.0000 60.00 % 15.0000 50.00 %

69,902.00 19,972.00 79,888.00 29,958.00 74,895.00 24,965.00
10.0000

49,930.00

5.5000
179 CONDUIT PIPE 3 IN. DIAM. 

347.0000 L.F. -45.00 % 16.0000 60.00 % 6.0000 -40.00 %

1,908.50 -1,561.50 5,552.00 2,082.00 2,082.00 -1,388.00
10.0000
3,470.00

5.2500
180 CONDUIT PIPE 4 IN. DIAM. 

1388.0000 L.F. -47.50 % 20.0000 100.00 % 6.0000 -40.00 %

7,287.00 -6,593.00 27,760.00 13,880.00 8,328.00 -5,552.00
10.0000

13,880.00

7.0000
181 CONDUIT PIPE 6 IN. DIAM.

1000.0000 L.F. -41.67 % 22.0000 83.33 % 8.0000 -33.33 %

7,000.00 -5,000.00 22,000.00 10,000.00 8,000.00 -4,000.00
12.0000

12,000.00

9,500.0000
182 BURIED POWER VAULT: 712-LA

2.0000 EACH -5.94 % 12,000.0000 18.81 % 25,000.0000 147.52 %

19,000.00 -1,200.00 24,000.00 3,800.00 50,000.00 29,800.00
10,100.0000
20,200.00

1.0000
183 SEQUENTIAL ARROW SIGN 

10000.0000 HR  -33.33 % 1.0000 -33.33 % 3.5000 133.33 %

10,000.00 -5,000.00 10,000.00 -5,000.00 35,000.00 20,000.00
1.5000

15,000.00

2.0000
184 PORTABLE CHANGEABLE MESSAGE SIGN 

25000.0000 HR  0.00 % 2.0000 0.00 % 2.5000 25.00 %

50,000.00 0.00 50,000.00 0.00 62,500.00 12,500.00
2.0000

50,000.00
185 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 36.22 % -87.62 % 54.80 %

110,000.00 29,250.00 10,000.00 -70,750.00 125,000.00 44,250.0080,750.00
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42.0000
186 FLAGGERS AND SPOTTERS 

2680.0000 HR  -6.67 % 45.0000 0.00 % 55.0000 22.22 %

112,560.00 -8,040.00 120,600.00 0.00 147,400.00 26,800.00
45.0000

120,600.00

50.0000
187 OTHER TRAFFIC CONTROL LABOR 

6020.0000 HR  11.11 % 45.0000 0.00 % 60.0000 33.33 %

301,000.00 30,100.00 270,900.00 0.00 361,200.00 90,300.00
45.0000

270,900.00
188 TRAFFIC CONTROL SUPERVISOR 

L.S. 48.00 % 140.00 % 140.00 %

74,000.00 24,000.00 120,000.00 70,000.00 120,000.00 70,000.0050,000.00

20.0000
189 CONSTRUCTION SIGNS CLASS A 

1152.0000 S.F. 0.00 % 12.0000 -40.00 % 30.0000 50.00 %

23,040.00 0.00 13,824.00 -9,216.00 34,560.00 11,520.00
20.0000

23,040.00

OTHER ITEMS
190 TRANSPORT FIELD OFFICE BUILDING

L.S. 20.75 % -84.91 % 81.13 %

16,000.00 2,750.00 2,000.00 -11,250.00 24,000.00 10,750.0013,250.00
191 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

1.0000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

9494.0000 C.Y. -90.00 % 9.0000 -10.00 % 25.0000 150.00 %

9,494.00 -85,446.00 85,446.00 -9,494.00 237,350.00 142,410.00
10.0000

94,940.00

0.0100
193 SHORING OR EXTRA EXCAVATION TRENCH 

2084.0000 S.F. -99.67 % 2.0000 -33.33 % 3.2000 6.67 %

20.84 -6,231.16 4,168.00 -2,084.00 6,668.80 416.80
3.0000

6,252.00

0.0100
194 SHORING OR EXTRA EXCAVATION CLASS B 

30582.0000 S.F. -99.00 % 1.0000 0.00 % 2.0000 100.00 %

305.82 -30,276.18 30,582.00 0.00 61,164.00 30,582.00
1.0000

30,582.00

310.0000
195 BORING AND JACKING 18 IN. STEEL CASING

247.0000 L.F. -22.50 % 250.0000 -37.50 % 250.0000 -37.50 %

76,570.00 -22,230.00 61,750.00 -37,050.00 61,750.00 -37,050.00
400.0000
98,800.00
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1,500.0000
196 JACKING AND RECEIVING PIT FOR 18 IN. STEEL CASING

2.0000 EACH -90.00 % 8,000.0000 -46.67 % 28,000.0000 86.67 %

3,000.00 -27,000.00 16,000.00 -14,000.00 56,000.00 26,000.00
15,000.0000
30,000.00

580.0000
197 BORING AND JACKING 36 IN. STEEL CASING

568.0000 L.F. 16.00 % 450.0000 -10.00 % 410.0000 -18.00 %

329,440.00 45,440.00 255,600.00 -28,400.00 232,880.00 -51,120.00
500.0000

284,000.00

3,800.0000
198 JACKING AND RECEIVING PIT FOR 36 IN. STEEL CASING

4.0000 EACH -74.67 % 30,000.0000 100.00 % 20,000.0000 33.33 %

15,200.00 -44,800.00 120,000.00 60,000.00 80,000.00 20,000.00
15,000.0000
60,000.00

30.0000
199 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

83.0000 C.Y. -14.29 % 50.0000 42.86 % 43.0000 22.86 %

2,490.00 -415.00 4,150.00 1,245.00 3,569.00 664.00
35.0000
2,905.00

28.0000
200 GRAVEL BACKFILL FOR DRAIN 

104.0000 C.Y. -30.00 % 30.0000 -25.00 % 28.0000 -30.00 %

2,912.00 -1,248.00 3,120.00 -1,040.00 2,912.00 -1,248.00
40.0000
4,160.00

140.0000
201 CONTROLLED DENSITY FILL 

101.0000 C.Y. -6.67 % 150.0000 0.00 % 115.0000 -23.33 %

14,140.00 -1,010.00 15,150.00 0.00 11,615.00 -3,535.00
150.0000
15,150.00

280.0000
202 COMMERCIAL CONCRETE 

39.0000 C.Y. 12.00 % 400.0000 60.00 % 265.0000 6.00 %

10,920.00 1,170.00 15,600.00 5,850.00 10,335.00 585.00
250.0000
9,750.00

203 CURE BOX 
L.S. -10.00 % -66.67 % -50.00 %

2,700.00 -300.00 1,000.00 -2,000.00 1,500.00 -1,500.003,000.00

300.0000
204 PLUGGING EXISTING PIPE 

4.0000 EACH 20.00 % 350.0000 40.00 % 225.0000 -10.00 %

1,200.00 200.00 1,400.00 400.00 900.00 -100.00
250.0000
1,000.00

205 STRUCTURE SURVEYING 
L.S. -73.00 % -75.00 % -75.00 %

54,000.00 -146,000.00 50,000.00 -150,000.00 50,000.00 -150,000.00200,000.00

640.0000
206 BOLLARD TYPE 1

16.0000 EACH -20.00 % 600.0000 -25.00 % 625.0000 -21.88 %

10,240.00 -2,560.00 9,600.00 -3,200.00 10,000.00 -2,800.00
800.0000
12,800.00
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25.0000
207 CEMENT CONC. SIDEWALK 

39.0000 S.Y. -28.57 % 38.0000 8.57 % 48.0000 37.14 %

975.00 -390.00 1,482.00 117.00 1,872.00 507.00
35.0000
1,365.00

1,300.0000
208 CEMENT CONC. CURB RAMP TYPE COMBINATION

8.0000 EACH -13.33 % 1,000.0000 -33.33 % 1,300.0000 -13.33 %

10,400.00 -1,600.00 8,000.00 -4,000.00 10,400.00 -1,600.00
1,500.0000
12,000.00

900.0000
209 CEMENT CONC. CURB RAMP TYPE PARALLEL

1.0000 EACH -40.00 % 1,000.0000 -33.33 % 1,300.0000 -13.33 %

900.00 -600.00 1,000.00 -500.00 1,300.00 -200.00
1,500.0000
1,500.00

1,300.0000
210 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

6.0000 EACH -13.33 % 750.0000 -50.00 % 1,300.0000 -13.33 %

7,800.00 -1,200.00 4,500.00 -4,500.00 7,800.00 -1,200.00
1,500.0000
9,000.00

28.0000
211 DETECTABLE WARNING SURFACE 

38.0000 S.F. -30.00 % 30.0000 -25.00 % 38.0000 -5.00 %

1,064.00 -456.00 1,140.00 -380.00 1,444.00 -76.00
40.0000
1,520.00

37.0000
212 CEMENT CONC. SIDEWALK WITH RAISED EDGE 

2618.0000 S.Y. -7.50 % 38.0000 -5.00 % 37.0000 -7.50 %

96,866.00 -7,854.00 99,484.00 -5,236.00 96,866.00 -7,854.00
40.0000

104,720.00

11.0000
213 CHAIN LINK FENCE TYPE 3 

5436.0000 L.F. 22.22 % 10.0000 11.11 % 14.5000 61.11 %

59,796.00 10,872.00 54,360.00 5,436.00 78,822.00 29,898.00
9.0000

48,924.00

12.0000
214 CHAIN LINK FENCE TYPE 4 

396.0000 L.F. -31.43 % 38.0000 117.14 % 18.0000 2.86 %

4,752.00 -2,178.00 15,048.00 8,118.00 7,128.00 198.00
17.5000
6,930.00

225.0000
215 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

21.0000 EACH 2.27 % 550.0000 150.00 % 225.0000 2.27 %

4,725.00 105.00 11,550.00 6,930.00 4,725.00 105.00
220.0000
4,620.00

6.5000
216 WIRE FENCE TYPE 1 

5366.0000 L.F. 30.00 % 6.0000 20.00 % 5.0000 0.00 %

34,879.00 8,049.00 32,196.00 5,366.00 26,830.00 0.00
5.0000

26,830.00

900.0000
217 DOUBLE WIRE GATE 20 FT. WIDE 

2.0000 EACH 12.50 % 1,500.0000 87.50 % 500.0000 -37.50 %

1,800.00 200.00 3,000.00 1,400.00 1,000.00 -600.00
800.0000
1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973028109
PO BOX 4109
3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100729CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

QUIGG BROS., INC. GRAHAM CONSTRUCTION & 
819 W STATE ST 9709 3RD AVE NE STE 300
98520-5934
ABERDEEN   WA  985200281 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100205

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,200.0000
218 ACCESS CONTROL GATE 

1.0000 EACH -50.00 % 3,000.0000 25.00 % 2,600.0000 8.33 %

1,200.00 -1,200.00 3,000.00 600.00 2,600.00 200.00
2,400.0000
2,400.00

29.0000
219 GRAVITY BLOCK WALL 

1995.0000 S.F. -3.33 % 25.0000 -16.67 % 25.0000 -16.67 %

57,855.00 -1,995.00 49,875.00 -9,975.00 49,875.00 -9,975.00
30.0000

59,850.00
220 PRECAST CONCRETE FOUNDATION PANELS

L.S. -45.01 % -28.72 % -49.08 %

27,000.00 -22,100.00 35,000.00 -14,100.00 25,000.00 -24,100.0049,100.00

950.0000
221 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH 11.50 % 1,000.0000 17.37 % 650.0000 -23.71 %

950.00 98.00 1,000.00 148.00 650.00 -202.00
852.0000
852.00

2,600.0000
222 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH 4.00 % 4,000.0000 60.00 % 3,200.0000 28.00 %

28,600.00 1,100.00 44,000.00 16,500.00 35,200.00 7,700.00
2,500.0000
27,500.00

11,000.0000
223 MANHOLE 60 IN. DIAM. TYPE 1

5.0000 EACH 100.00 % 6,000.0000 9.09 % 5,500.0000 0.00 %

55,000.00 27,500.00 30,000.00 2,500.00 27,500.00 0.00
5,500.0000
27,500.00

17,000.0000
224 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 2,856.52 % 10,000.0000 1,639.13 % 7,500.0000 1,204.35 %

17,000.00 16,425.00 10,000.00 9,425.00 7,500.00 6,925.00
575.0000
575.00

125.0000
225 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

20.0000 L.F. -76.19 % 200.0000 -61.90 % 300.0000 -42.86 %

2,500.00 -8,000.00 4,000.00 -6,500.00 6,000.00 -4,500.00
525.0000
10,500.00

550.0000
226 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. 69.23 % 250.0000 -23.08 % 250.0000 -23.08 %

13,750.00 5,625.00 6,250.00 -1,875.00 6,250.00 -1,875.00
325.0000
8,125.00

750.0000
227 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

11.0000 L.F. 100.00 % 300.0000 -20.00 % 325.0000 -13.33 %

8,250.00 4,125.00 3,300.00 -825.00 3,575.00 -550.00
375.0000
4,125.00

500.0000
228 ADJUST CATCH BASIN 

10.0000 EACH 17.65 % 500.0000 17.65 % 325.0000 -23.53 %

5,000.00 750.00 5,000.00 750.00 3,250.00 -1,000.00
425.0000
4,250.00
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PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SALEM   OR  973028109
PO BOX 4109
3831 FAIRVIEW IND. DR SE
EMERY & SONS CONSTRUCTION, INC

------- 4TH BIDDER -------

% DIFF./
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
229 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 77.78 % 122.22 % 233.33 %

4,000.00 1,750.00 5,000.00 2,750.00 7,500.00 5,250.002,250.00

150.0000
230 ADJUST VALVE BOX 

5.0000 EACH -50.00 % 250.0000 -16.67 % 550.0000 83.33 %

750.00 -750.00 1,250.00 -250.00 2,750.00 1,250.00
300.0000
1,500.00

231 FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
232 FORCE ACCOUNT CLARIFIER PUMPING AND MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
233 FORCE ACCOUNT CULVERT LINER PLUMMER LAKE

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00
234 FORCE ACCOUNT ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

155,000.00 155,000.00 155,000.00155,000.00
235 FORCE ACCOUNT DEWATERING CHINA CREEK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
236 FORCE ACCOUNT DEWATERING PLUMMER CULVERT

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
237 FORCE ACCOUNT DEWATERING FORT BORST LAKE

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
238 FORCE ACCOUNT DEWATERING BORST CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
239 FORCE ACCOUNT DEWATERING HAYES CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
240 FORCE ACCOUNT JACKING AND RECEIVING PIT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
241 FORCE ACCOUNT BORING AND JACKING OBSTRUCTION REMOVAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
242 FORCE ACCOUNT UNSUITABLE EX.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
243 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
244 TRIMMING AND CLEANUP 

L.S. -13.64 % -77.27 % -31.82 %

19,000.00 -3,000.00 5,000.00 -17,000.00 15,000.00 -7,000.0022,000.00
245 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
246 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
247 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

128,936.00 128,936.00 128,936.00128,936.00
248 SPCC PLAN 

L.S. -86.36 % -90.91 % -59.09 %

1,500.00 -9,500.00 1,000.00 -10,000.00 4,500.00 -6,500.0011,000.00

1.2500
249 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

6194.0000 S.Y. -16.67 % 3.0000 100.00 % 1.1500 -23.33 %

7,742.50 -1,548.50 18,582.00 9,291.00 7,123.10 -2,167.90
1.5000

9,291.00

1.3000
250 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

839.0000 S.Y. -67.50 % 3.0000 -25.00 % 1.5000 -62.50 %

1,090.70 -2,265.30 2,517.00 -839.00 1,258.50 -2,097.50
4.0000

3,356.00
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1.5000
251 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

60.0000 S.Y. -85.00 % 3.0000 -70.00 % 9.0000 -10.00 %

90.00 -510.00 180.00 -420.00 540.00 -60.00
10.0000
600.00

15.0000
252 GEOSYNTHETIC RETAINING WALL 

11990.0000 S.F. 87.50 % 13.0000 62.50 % 27.0000 237.50 %

179,850.00 83,930.00 155,870.00 59,950.00 323,730.00 227,810.00
8.0000

95,920.00

11.5000
253 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

15270.0000 TON 31.43 % 9.0000 2.86 % 21.0000 140.00 %

175,605.00 41,992.50 137,430.00 3,817.50 320,670.00 187,057.50
8.7500

133,612.50

250.0000
254 NO TRESPASSING SIGN 

6.0000 EACH 212.50 % 150.0000 87.50 % 75.0000 -6.25 %

1,500.00 1,020.00 900.00 420.00 450.00 -30.00
80.0000
480.00

255 HEALTH AND SAFETY PLAN 
L.S. 133.33 % 150.00 % 150.00 %

2,800.00 1,600.00 3,000.00 1,800.00 3,000.00 1,800.001,200.00

300.0000
256 MAILBOX SUPPORT TYPE 1

1.0000 EACH -25.00 % 350.0000 -12.50 % 700.0000 75.00 %

300.00 -100.00 350.00 -50.00 700.00 300.00
400.0000
400.00

257 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

550.0000
258 SETTLEMENT PLATE

3.0000 EACH 450.00 % 1,000.0000 900.00 % 375.0000 275.00 %

1,650.00 1,350.00 3,000.00 2,700.00 1,125.00 825.00
100.0000
300.00

750.0000
259 LOG WITH ROOTWAD

5.0000 EACH -75.00 % 3,000.0000 0.00 % 1,500.0000 -50.00 %

3,750.00 -11,250.00 15,000.00 0.00 7,500.00 -7,500.00
3,000.0000
15,000.00

2,100.0000
260 COMPLEX WOOD STRUCTURE

2.0000 EACH -79.00 % 6,000.0000 -40.00 % 3,500.0000 -65.00 %

4,200.00 -15,800.00 12,000.00 -8,000.00 7,000.00 -13,000.00
10,000.0000
20,000.00

261 STORAGE CONTAINER
L.S. -57.00 % -70.00 % -72.00 %

4,300.00 -5,700.00 3,000.00 -7,000.00 2,800.00 -7,200.0010,000.00
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262 RELOCATE SIGN

L.S. 9,900.00 % 233.33 % 1,233.33 %

15,000.00 14,850.00 500.00 350.00 2,000.00 1,850.00150.00

2.5000
263 POND EMBANKMENT COMPACTION

8950.0000 C.Y. -79.17 % 3.0000 -75.00 % 2.0000 -83.33 %

22,375.00 -85,025.00 26,850.00 -80,550.00 17,900.00 -89,500.00
12.0000

107,400.00

20.0000
264 REMOVING CEMENT CONC. CURB 

27.0000 L.F. 150.00 % 100.0000 1,150.00 % 5.5000 -31.25 %

540.00 324.00 2,700.00 2,484.00 148.50 -67.50
8.0000
216.00

265 GRADING FOR GUARDRAIL ACCESS POINT
L.S. -56.00 % -40.00 % 0.00 %

11,000.00 -14,000.00 15,000.00 -10,000.00 25,000.00 0.0025,000.00

550.0000
266 RESETTING IMPACT ATTENUATOR 

5.0000 EACH -31.25 % 1,100.0000 37.50 % 1,040.0000 30.00 %

2,750.00 -1,250.00 5,500.00 1,500.00 5,200.00 1,200.00
800.0000
4,000.00

65.0000
267 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

228.0000 L.F. 0.00 % 75.0000 15.38 % 72.0000 10.77 %

14,820.00 0.00 17,100.00 2,280.00 16,416.00 1,596.00
65.0000

14,820.00

108.0000
268 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM. 

201.0000 L.F. -6.09 % 120.0000 4.35 % 140.0000 21.74 %

21,708.00 -1,407.00 24,120.00 1,005.00 28,140.00 5,025.00
115.0000
23,115.00

1,200.0000
269 GRATE INLET TYPE 2 

1.0000 EACH -33.33 % 2,500.0000 38.89 % 1,500.0000 -16.67 %

1,200.00 -600.00 2,500.00 700.00 1,500.00 -300.00
1,800.0000
1,800.00

33.0000
270 STRAW BALE 

652.0000 EACH 560.00 % 50.0000 900.00 % 25.0000 400.00 %

21,516.00 18,256.00 32,600.00 29,340.00 16,300.00 13,040.00
5.0000

3,260.00

125.0000
271 COMMERCIAL HMA 

3.0000 TON -37.50 % 250.0000 25.00 % 300.0000 50.00 %

375.00 -225.00 750.00 150.00 900.00 300.00
200.0000
600.00
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OTHER ITEMS
272 FORCE ACCOUNT REMOVAL OF IN-WATER WOODY DEBRIS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

$22,987,617.61 -17.74% $22,996,298.75 -17.70% $23,275,117.55 -16.71%$27,943,652.95CONTRACT TOTAL

$23,275,117.55$22,987,617.61 $22,996,298.75BASE TOTAL -17.74% -17.70% -16.71%$27,943,652.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
600 SE ASSEMBLY AVE STE 230 707 SOUTH GRADY WAY SUITE 500
98661-5583
VANCOUVER   WA  986618018 RENTON   WA  980573224
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.08 % -13.39 % -3.15 %

2,284,000.00 -256,000.00 2,200,000.00 -340,000.00 2,460,000.00 -80,000.002,540,000.00

5,500.0000
2 CLEARING AND GRUBBING 

43.4200 ACRE 57.14 % 5,000.0000 42.86 % 4,000.0000 14.29 %

238,810.00 86,840.00 217,100.00 65,130.00 173,680.00 21,710.00
3,500.0000
151,970.00

11,000.0000
3 CLEARING

0.2500 ACRE -26.67 % 9,000.0000 -40.00 % 18,000.0000 20.00 %

2,750.00 -1,000.00 2,250.00 -1,500.00 4,500.00 750.00
15,000.0000

3,750.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

250.0000
5 REMOVING MANHOLE 

4.0000 EACH -85.71 % 900.0000 -48.57 % 900.0000 -48.57 %

1,000.00 -6,000.00 3,600.00 -3,400.00 3,600.00 -3,400.00
1,750.0000
7,000.00

6 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

156,000.00 156,000.00 156,000.00156,000.00

3.4000
7 REMOVING ASPHALT CONC. PAVEMENT 

3215.0000 S.Y. -57.50 % 4.5000 -43.75 % 9.0000 12.50 %

10,931.00 -14,789.00 14,467.50 -11,252.50 28,935.00 3,215.00
8.0000

25,720.00

0.0000
8 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

4.0000
9 REMOVING GUARDRAIL 

1292.0000 L.F. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

5,168.00 -1,292.00 5,168.00 -1,292.00 5,168.00 -1,292.00
5.0000

6,460.00

175.0000
10 REMOVING GUARDRAIL ANCHOR 

7.0000 EACH -12.50 % 200.0000 0.00 % 200.0000 0.00 %

1,225.00 -175.00 1,400.00 0.00 1,400.00 0.00
200.0000
1,400.00

3.0000
11 REMOVING GUIDE POST 

55.0000 EACH -25.00 % 7.0000 75.00 % 8.0000 100.00 %

165.00 -55.00 385.00 165.00 440.00 220.00
4.0000
220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
600 SE ASSEMBLY AVE STE 230 707 SOUTH GRADY WAY SUITE 500
98661-5583
VANCOUVER   WA  986618018 RENTON   WA  980573224
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1.0000
12 REMOVING PAINT LINE 

2000.0000 L.F. -98.00 % 1.0000 -98.00 % 1.2000 -97.60 %

2,000.00 -98,000.00 2,000.00 -98,000.00 2,400.00 -97,600.00
50.0000

100,000.00

2.5000
13 REMOVING CHAIN LINK FENCE 

7453.0000 L.F. -16.67 % 2.0000 -33.33 % 3.0000 0.00 %

18,632.50 -3,726.50 14,906.00 -7,453.00 22,359.00 0.00
3.0000

22,359.00

1.5000
14 REMOVING WIRE FENCE 

4424.0000 L.F. 50.00 % 2.0000 100.00 % 2.0000 100.00 %

6,636.00 2,212.00 8,848.00 4,424.00 8,848.00 4,424.00
1.0000

4,424.00

GRADING

9.0000
15 ROADWAY EXCAVATION INCL. HAUL 

18160.0000 C.Y. -18.18 % 12.5000 13.64 % 11.0000 0.00 %

163,440.00 -36,320.00 227,000.00 27,240.00 199,760.00 0.00
11.0000

199,760.00

10.0000
16 POND EXCAVATION INCL. HAUL

7630.0000 C.Y. -33.33 % 11.0000 -26.67 % 11.0000 -26.67 %

76,300.00 -38,150.00 83,930.00 -30,520.00 83,930.00 -30,520.00
15.0000

114,450.00

5.2500
17 SPECIAL BORROW INCL. HAUL

444203.0000 TON -40.00 % 5.5000 -37.14 % 6.0000 -31.43 %

2,332,065.75 1,554,710.50 2,443,116.50 1,443,659.75 2,665,218.00 1,221,558.25
8.7500

3,886,776.25

9.0000
18 GRAVEL BORROW INCL. HAUL 

350.0000 TON -50.00 % 10.0000 -44.44 % 11.0000 -38.89 %

3,150.00 -3,150.00 3,500.00 -2,800.00 3,850.00 -2,450.00
18.0000
6,300.00

1.3000
19 EMBANKMENT COMPACTION 

232826.0000 C.Y. -35.00 % 2.5000 25.00 % 2.7500 37.50 %

302,673.80 -162,978.20 582,065.00 116,413.00 640,271.50 174,619.50
2.0000

465,652.00

DRAINAGE

10.0000
20 DITCH EXCAVATION INCL. HAUL 

670.0000 C.Y. -33.33 % 16.0000 6.67 % 16.0000 6.67 %

6,700.00 -3,350.00 10,720.00 670.00 10,720.00 670.00
15.0000

10,050.00
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DRAINAGE

10.0000
21 CHANNEL EXCAVATION INCL. HAUL 

4811.0000 C.Y. -33.33 % 14.0000 -6.67 % 13.0000 -13.33 %

48,110.00 -24,055.00 67,354.00 -4,811.00 62,543.00 -9,622.00
15.0000

72,165.00

1,200.0000
22 COMBINATION INLET 

17.0000 EACH 9.09 % 1,000.0000 -9.09 % 2,500.0000 127.27 %

20,400.00 1,700.00 17,000.00 -1,700.00 42,500.00 23,800.00
1,100.0000
18,700.00

29.0000
23 CLASS A RIP RAP

18730.0000 TON -3.33 % 22.0000 -26.67 % 21.0000 -30.00 %

543,170.00 -18,730.00 412,060.00 -149,840.00 393,330.00 -168,570.00
30.0000

561,900.00

12.0000
24 FILTER BLANKET 

820.0000 TON -78.18 % 44.0000 -20.00 % 18.0000 -67.27 %

9,840.00 -35,260.00 36,080.00 -9,020.00 14,760.00 -30,340.00
55.0000

45,100.00

16.0000
25 STREAMBED SEDIMENT 

145.0000 C.Y. -60.00 % 79.0000 97.50 % 50.0000 25.00 %

2,320.00 -3,480.00 11,455.00 5,655.00 7,250.00 1,450.00
40.0000
5,800.00

32.0000
26 STREAMBED BOULDERS ONE-MAN

40.0000 TON -36.00 % 56.0000 12.00 % 34.0000 -32.00 %

1,280.00 -720.00 2,240.00 240.00 1,360.00 -640.00
50.0000
2,000.00

45.0000
27 STREAMBED BOULDERS TWO-MAN

575.0000 EACH -47.06 % 19.0000 -77.65 % 30.0000 -64.71 %

25,875.00 -23,000.00 10,925.00 -37,950.00 17,250.00 -31,625.00
85.0000

48,875.00

25.0000
28 STREAMBED MIX

820.0000 C.Y. 0.00 % 41.0000 64.00 % 40.0000 60.00 %

20,500.00 0.00 33,620.00 13,120.00 32,800.00 12,300.00
25.0000

20,500.00

22.5000
29 QUARRY SPALLS 

3764.0000 TON -25.00 % 34.0000 13.33 % 21.0000 -30.00 %

84,690.00 -28,230.00 127,976.00 15,056.00 79,044.00 -33,876.00
30.0000

112,920.00

7.0000
30 UNDERDRAIN PIPE 6 IN. DIAM. 

1447.0000 L.F. -30.00 % 8.0000 -20.00 % 13.0000 30.00 %

10,129.00 -4,341.00 11,576.00 -2,894.00 18,811.00 4,341.00
10.0000

14,470.00

20.0000
31 DRAIN PIPE 6 IN. DIAM. 

124.0000 L.F. 100.00 % 22.0000 120.00 % 17.0000 70.00 %

2,480.00 1,240.00 2,728.00 1,488.00 2,108.00 868.00
10.0000
1,240.00
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DRAINAGE

32.5000
32 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

676.0000 L.F. -18.75 % 29.0000 -27.50 % 33.0000 -17.50 %

21,970.00 -5,070.00 19,604.00 -7,436.00 22,308.00 -4,732.00
40.0000

27,040.00

41.0000
33 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

306.0000 L.F. -25.45 % 47.0000 -14.55 % 42.0000 -23.64 %

12,546.00 -4,284.00 14,382.00 -2,448.00 12,852.00 -3,978.00
55.0000

16,830.00

70.0000
34 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

145.0000 L.F. 7.69 % 64.0000 -1.54 % 56.0000 -13.85 %

10,150.00 725.00 9,280.00 -145.00 8,120.00 -1,305.00
65.0000
9,425.00

300.0000
35 CL. II REINF. CONC. CULV. PIPE 84 IN. DIAM. 

195.0000 L.F. -66.67 % 488.0000 -45.78 % 520.0000 -42.22 %

58,500.00 -117,000.00 95,160.00 -80,340.00 101,400.00 -74,100.00
900.0000

175,500.00

200.0000
36 CL. III REINF. CONC. CULV. PIPE 48 IN. DIAM. 

36.0000 L.F. 0.00 % 214.0000 7.00 % 211.0000 5.50 %

7,200.00 0.00 7,704.00 504.00 7,596.00 396.00
200.0000
7,200.00

35.0000
37 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM. 

169.0000 L.F. -30.00 % 41.0000 -18.00 % 98.0000 96.00 %

5,915.00 -2,535.00 6,929.00 -1,521.00 16,562.00 8,112.00
50.0000
8,450.00

125.0000
38 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM. 

40.0000 L.F. 92.31 % 93.0000 43.08 % 114.0000 75.38 %

5,000.00 2,400.00 3,720.00 1,120.00 4,560.00 1,960.00
65.0000
2,600.00

155.0000
39 CORRUGATED POLYETHYLENE CULV. PIPE 48 IN. DIAM.

211.0000 L.F. 138.46 % 151.0000 132.31 % 190.0000 192.31 %

32,705.00 18,990.00 31,861.00 18,146.00 40,090.00 26,375.00
65.0000

13,715.00

20,000.0000
40 DRAINAGE FLAP GATE 84 IN. DIAM.

2.0000 EACH -50.00 % 22,000.0000 -45.00 % 21,800.0000 -45.50 %

40,000.00 -40,000.00 44,000.00 -36,000.00 43,600.00 -36,400.00
40,000.0000
80,000.00

2,000.0000
41 FLOW SPREADER WITH CONCRETE SUMP

1.0000 EACH -50.00 % 1,200.0000 -70.00 % 3,800.0000 -5.00 %

2,000.00 -2,000.00 1,200.00 -2,800.00 3,800.00 -200.00
4,000.0000
4,000.00
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DRAINAGE

50.0000
42 SWALE DIVIDER

140.0000 L.F. 100.00 % 30.0000 20.00 % 26.0000 4.00 %

7,000.00 3,500.00 4,200.00 700.00 3,640.00 140.00
25.0000
3,500.00

STORM SEWER

900.0000
43 CATCH BASIN TYPE 1L

9.0000 EACH -35.71 % 1,300.0000 -7.14 % 1,850.0000 32.14 %

8,100.00 -4,500.00 11,700.00 -900.00 16,650.00 4,050.00
1,400.0000
12,600.00

1,600.0000
44 CATCH BASIN TYPE 2 48 IN. DIAM. WITH SPECIAL LID

2.0000 EACH -56.76 % 2,600.0000 -29.73 % 2,800.0000 -24.32 %

3,200.00 -4,200.00 5,200.00 -2,200.00 5,600.00 -1,800.00
3,700.0000
7,400.00

2,250.0000
45 CATCH BASIN TYPE 2 48 IN. DIAM. WITH FLOW CONTROL STRUC.

2.0000 EACH -55.00 % 4,300.0000 -14.00 % 3,300.0000 -34.00 %

4,500.00 -5,500.00 8,600.00 -1,400.00 6,600.00 -3,400.00
5,000.0000
10,000.00

3,000.0000
46 CATCH BASIN TYPE 2 60 IN. DIAM. WITH FLOW SPLITTER

1.0000 EACH -40.00 % 7,100.0000 42.00 % 6,300.0000 26.00 %

3,000.00 -2,000.00 7,100.00 2,100.00 6,300.00 1,300.00
5,000.0000
5,000.00

800.0000
47 CATCH BASIN TYPE 1 

22.0000 EACH -20.00 % 900.0000 -10.00 % 1,100.0000 10.00 %

17,600.00 -4,400.00 19,800.00 -2,200.00 24,200.00 2,200.00
1,000.0000
22,000.00

1,600.0000
48 CATCH BASIN TYPE 2 48 IN. DIAM. 

12.0000 EACH -36.00 % 2,400.0000 -4.00 % 2,600.0000 4.00 %

19,200.00 -10,800.00 28,800.00 -1,200.00 31,200.00 1,200.00
2,500.0000
30,000.00

2,500.0000
49 CATCH BASIN TYPE 2 60 IN. DIAM. 

7.0000 EACH -28.57 % 3,800.0000 8.57 % 5,450.0000 55.71 %

17,500.00 -7,000.00 26,600.00 2,100.00 38,150.00 13,650.00
3,500.0000
24,500.00

2.2000
50 TESTING STORM SEWER PIPE 

7628.0000 L.F. 10.00 % 2.5000 25.00 % 2.0000 0.00 %

16,781.60 1,525.60 19,070.00 3,814.00 15,256.00 0.00
2.0000

15,256.00

38.5000
51 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

300.0000 L.F. -35.83 % 55.0000 -8.33 % 51.0000 -15.00 %

11,550.00 -6,450.00 16,500.00 -1,500.00 15,300.00 -2,700.00
60.0000

18,000.00
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STORM SEWER

31.0000
52 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

720.0000 L.F. -38.00 % 47.0000 -6.00 % 42.0000 -16.00 %

22,320.00 -13,680.00 33,840.00 -2,160.00 30,240.00 -5,760.00
50.0000

36,000.00

50.0000
53 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

600.0000 L.F. -23.08 % 55.0000 -15.38 % 48.0000 -26.15 %

30,000.00 -9,000.00 33,000.00 -6,000.00 28,800.00 -10,200.00
65.0000

39,000.00

33.0000
54 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3538.0000 L.F. -17.50 % 36.0000 -10.00 % 29.0000 -27.50 %

116,754.00 -24,766.00 127,368.00 -14,152.00 102,602.00 -38,918.00
40.0000

141,520.00

38.0000
55 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1189.0000 L.F. -15.56 % 49.0000 8.89 % 43.0000 -4.44 %

45,182.00 -8,323.00 58,261.00 4,756.00 51,127.00 -2,378.00
45.0000

53,505.00

75.0000
56 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

391.0000 L.F. 50.00 % 74.0000 48.00 % 55.0000 10.00 %

29,325.00 9,775.00 28,934.00 9,384.00 21,505.00 1,955.00
50.0000

19,550.00

86.0000
57 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

487.0000 L.F. 32.31 % 95.0000 46.15 % 90.0000 38.46 %

41,882.00 10,227.00 46,265.00 14,610.00 43,830.00 12,175.00
65.0000

31,655.00

95.0000
58 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM. 

497.0000 L.F. 11.76 % 112.0000 31.76 % 101.0000 18.82 %

47,215.00 4,970.00 55,664.00 13,419.00 50,197.00 7,952.00
85.0000

42,245.00
59 36" DUCTILE IRON STORMWATER PIPE CROSSING AND SUPPORT

L.S. -12.00 % 25.00 % -11.50 %

8,800.00 -1,200.00 12,500.00 2,500.00 8,850.00 -1,150.0010,000.00

SANITARY SEWER

800.0000
60 SEWER CLEANOUT 

2.0000 EACH 14.29 % 423.0000 -39.57 % 325.0000 -53.57 %

1,600.00 200.00 846.00 -554.00 650.00 -750.00
700.0000
1,400.00

3.0000
61 TESTING SEWER PIPE 

1960.0000 L.F. -40.00 % 3.5000 -30.00 % 3.4000 -32.00 %

5,880.00 -3,920.00 6,860.00 -2,940.00 6,664.00 -3,136.00
5.0000

9,800.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

35.0000
62 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

339.0000 L.F. 16.67 % 80.0000 166.67 % 29.0000 -3.33 %

11,865.00 1,695.00 27,120.00 16,950.00 9,831.00 -339.00
30.0000

10,170.00

50.0000
63 PVC SANITARY SEWER PIPE 12 IN. DIAM. 

798.0000 L.F. 11.11 % 44.0000 -2.22 % 35.0000 -22.22 %

39,900.00 3,990.00 35,112.00 -798.00 27,930.00 -7,980.00
45.0000

35,910.00

60.0000
64 PVC SANITARY SEWER PIPE 18 IN. DIAM

488.0000 L.F. -7.69 % 55.0000 -15.38 % 60.0000 -7.69 %

29,280.00 -2,440.00 26,840.00 -4,880.00 29,280.00 -2,440.00
65.0000

31,720.00

92.0000
65 PVC SANITARY SEWER PIPE 24 IN. DIAM

335.0000 L.F. -8.00 % 48.0000 -52.00 % 98.0000 -2.00 %

30,820.00 -2,680.00 16,080.00 -17,420.00 32,830.00 -670.00
100.0000
33,500.00

65.0000
66 BYPASS PUMPING FOR SANITARY SEWER

98.0000 HR  -83.75 % 320.0000 -20.00 % 184.0000 -54.00 %

6,370.00 -32,830.00 31,360.00 -7,840.00 18,032.00 -21,168.00
400.0000
39,200.00

4,500.0000
67 BYPASS PUMPING FOR STANDBY

2.0000 EACH -10.00 % 1,500.0000 -70.00 % 3,800.0000 -24.00 %

9,000.00 -1,000.00 3,000.00 -7,000.00 7,600.00 -2,400.00
5,000.0000
10,000.00

WATER LINES

1,850.0000
68 GATE VALVE 8 IN. 

8.0000 EACH 42.31 % 1,780.0000 36.92 % 1,450.0000 11.54 %

14,800.00 4,400.00 14,240.00 3,840.00 11,600.00 1,200.00
1,300.0000
10,400.00

1,800.0000
69 BLOWOFF ASSEMBLY 

1.0000 EACH -10.00 % 2,600.0000 30.00 % 4,900.0000 145.00 %

1,800.00 -200.00 2,600.00 600.00 4,900.00 2,900.00
2,000.0000
2,000.00

4,500.0000
70 HYDRANT ASSEMBLY 

4.0000 EACH 40.63 % 4,200.0000 31.25 % 5,350.0000 67.19 %

18,000.00 5,200.00 16,800.00 4,000.00 21,400.00 8,600.00
3,200.0000
12,800.00

1,650.0000
71 RESETTING EXISTING HYDRANTS 

3.0000 EACH 10.00 % 1,600.0000 6.67 % 2,710.0000 80.67 %

4,950.00 450.00 4,800.00 300.00 8,130.00 3,630.00
1,500.0000
4,500.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

58.0000
72 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

277.0000 L.F. 16.00 % 85.0000 70.00 % 58.0000 16.00 %

16,066.00 2,216.00 23,545.00 9,695.00 16,066.00 2,216.00
50.0000

13,850.00

70.0000
73 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1107.0000 L.F. 27.27 % 88.0000 60.00 % 79.0000 43.64 %

77,490.00 16,605.00 97,416.00 36,531.00 87,453.00 26,568.00
55.0000

60,885.00

STRUCTURE

15.0000
74 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

4111.0000 C.Y. 0.00 % 21.0000 40.00 % 16.0000 6.67 %

61,665.00 0.00 86,331.00 24,666.00 65,776.00 4,111.00
15.0000

61,665.00

224.0000
75 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL 

1797.0000 C.Y. -10.40 % 500.0000 100.00 % 315.0000 26.00 %

402,528.00 -46,722.00 898,500.00 449,250.00 566,055.00 116,805.00
250.0000

449,250.00
76 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -26.71 % 9.94 % 48.05 %

200,000.00 -72,885.00 300,000.00 27,115.00 404,000.00 131,115.00272,885.00

24.0000
77 GRAVEL BACKFILL FOR WALL 

749.0000 C.Y. -4.00 % 42.0000 68.00 % 29.0000 16.00 %

17,976.00 -749.00 31,458.00 12,733.00 21,721.00 2,996.00
25.0000

18,725.00

333.0000
78 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

120.0000 L.F. -16.75 % 1,000.0000 150.00 % 380.0000 -5.00 %

39,960.00 -8,040.00 120,000.00 72,000.00 45,600.00 -2,400.00
400.0000
48,000.00

9,415.0000
79 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT 

12.0000 EACH 3,666.00 % 1,000.0000 300.00 % 10,600.0000 4,140.00 %

112,980.00 109,980.00 12,000.00 9,000.00 127,200.00 124,200.00
250.0000
3,000.00

333.0000
80 CASING SHORING 

60.0000 L.F. 33.20 % 100.0000 -60.00 % 380.0000 52.00 %

19,980.00 4,980.00 6,000.00 -9,000.00 22,800.00 7,800.00
250.0000
15,000.00

0.7600
81 ST. REINF. BAR FOR HEADWALL

10873.0000 LB. -24.00 % 1.0000 0.00 % 1.0000 0.00 %

8,263.48 -2,609.52 10,873.00 0.00 10,873.00 0.00
1.0000

10,873.00
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STRUCTURE

350.0000
82 CONC. CLASS 4000 FOR HEADWALL

63.0000 C.Y. -55.70 % 600.0000 -24.05 % 575.0000 -27.22 %

22,050.00 -27,720.00 37,800.00 -11,970.00 36,225.00 -13,545.00
790.0000
49,770.00

0.7700
83 ST. REINF. BAR FOR SHAFT 

490852.0000 LB. -30.00 % 1.2500 13.64 % 1.0000 -9.09 %

377,956.04 -161,981.16 613,565.00 73,627.80 490,852.00 -49,085.20
1.1000

539,937.20

0.8400
84 ST. REINF. BAR FOR BRIDGE 

425920.0000 LB. -23.64 % 1.2500 13.64 % 1.0000 -9.09 %

357,772.80 -110,739.20 532,400.00 63,888.00 425,920.00 -42,592.00
1.1000

468,512.00

3.5000
85 CSL ACCESS TUBE 

8896.0000 L.F. -65.00 % 5.0000 -50.00 % 6.0000 -40.00 %

31,136.00 -57,824.00 44,480.00 -44,480.00 53,376.00 -35,584.00
10.0000

88,960.00

450.0000
86 CONC. CLASS 4000 FOR BRIDGE 

1993.0000 C.Y. -25.00 % 500.0000 -16.67 % 340.0000 -43.33 %

896,850.00 -298,950.00 996,500.00 -199,300.00 677,620.00 -518,180.00
600.0000

1,195,800.00

300.0000
87 CONC. CLASS 4000P FOR SHAFT 

1708.0000 C.Y. -14.29 % 300.0000 -14.29 % 325.0000 -7.14 %

512,400.00 -85,400.00 512,400.00 -85,400.00 555,100.00 -42,700.00
350.0000

597,800.00

550.0000
88 PRESTRESSED CONC. GIRDER WF66G

2947.0000 L.F. 83.33 % 400.0000 33.33 % 340.0000 13.33 %

1,620,850.00 736,750.00 1,178,800.00 294,700.00 1,001,980.00 117,880.00
300.0000

884,100.00

550.0000
89 PRESTRESSED CONC. GIRDER WF74G

1365.0000 L.F. 83.33 % 400.0000 33.33 % 300.0000 0.00 %

750,750.00 341,250.00 546,000.00 136,500.00 409,500.00 0.00
300.0000

409,500.00

550.0000
90 PRESTRESSED CONC. GIRDER WF83G

963.0000 L.F. 57.14 % 400.0000 14.29 % 280.0000 -20.00 %

529,650.00 192,600.00 385,200.00 48,150.00 269,640.00 -67,410.00
350.0000

337,050.00
91 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
92 SUPERSTRUCTURE I-5 OVER BLAKESLEE JCT RR BRIDGE NO 5/234W

L.S. -33.33 % -66.67 % -26.67 %

1,000,000.00 -500,000.00 500,000.00 1,000,000.00 1,100,000.00 -400,000.001,500,000.00
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STRUCTURE
93 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 NCD

L.S. -28.57 % -37.14 % 21.43 %

500,000.00 -200,000.00 440,000.00 -260,000.00 850,000.00 150,000.00700,000.00
94 SUPERSTRUCTURE SKOOKUMCHUCK RIVER BRIDGE NO. 5/232 SCD

L.S. -33.33 % -14.22 % 0.00 %

600,000.00 -300,000.00 772,000.00 -128,000.00 900,000.00 0.00900,000.00

75.0000
95 BRIDGE RAILING TYPE CABLE FENCE

776.0000 L.F. 15.38 % 60.0000 -7.69 % 78.0000 20.00 %

58,200.00 7,760.00 46,560.00 -3,880.00 60,528.00 10,088.00
65.0000

50,440.00

65.0000
96 BRIDGE RAILING TYPE CHAIN LINK FENCE 

432.0000 L.F. 30.00 % 60.0000 20.00 % 57.0000 14.00 %

28,080.00 6,480.00 25,920.00 4,320.00 24,624.00 3,024.00
50.0000

21,600.00

120.0000
97 TRAFFIC BARRIER 

2346.0000 L.F. -4.00 % 100.0000 -20.00 % 160.0000 28.00 %

281,520.00 -11,730.00 234,600.00 -58,650.00 375,360.00 82,110.00
125.0000

293,250.00

175.0000
98 BRIDGE APPROACH SLAB 

902.0000 S.Y. -22.22 % 150.0000 -33.33 % 180.0000 -20.00 %

157,850.00 -45,100.00 135,300.00 -67,650.00 162,360.00 -40,590.00
225.0000

202,950.00

300.0000
99 SPECIAL GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER

25.0000 L.F. 30.43 % 500.0000 117.39 % 307.0000 33.48 %

7,500.00 1,750.00 12,500.00 6,750.00 7,675.00 1,925.00
230.0000
5,750.00

250.0000
100 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

120.0000 L.F. 8.70 % 300.0000 30.43 % 213.0000 -7.39 %

30,000.00 2,400.00 36,000.00 8,400.00 25,560.00 -2,040.00
230.0000
27,600.00

43.0000
101 CONCRETE FASCIA PANEL 

12380.0000 S.F. 437.50 % 22.0000 175.00 % 23.0000 187.50 %

532,340.00 433,300.00 272,360.00 173,320.00 284,740.00 185,700.00
8.0000

99,040.00
102 SALZER CREEK BRIDGE ABUTMENT MODIFICATIONS

L.S. 185.71 % 128.57 % 471.43 %

5,000.00 3,250.00 4,000.00 2,250.00 10,000.00 8,250.001,750.00
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STRUCTURE
103 PREFABRICATED PEDESTRIAN BRIDGE

L.S. 28.57 % -20.00 % 14.29 %

225,000.00 50,000.00 140,000.00 -35,000.00 200,000.00 25,000.00175,000.00

SURFACING

13.0000
104 CRUSHED SURFACING BASE COURSE 

18032.0000 TON -13.33 % 14.0000 -6.67 % 15.0000 0.00 %

234,416.00 -36,064.00 252,448.00 -18,032.00 270,480.00 0.00
15.0000

270,480.00

13.0000
105 CRUSHED SURFACING TOP COURSE 

10103.0000 TON -40.91 % 15.0000 -31.82 % 16.0000 -27.27 %

131,339.00 -90,927.00 151,545.00 -70,721.00 161,648.00 -60,618.00
22.0000

222,266.00

LIQUID ASPHALT
106 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,930.00 7,930.00 7,930.007,930.00

HOT MIX ASPHALT

68.5200
107 HMA CL. 1/2 IN. PG 64-22

7921.0000 TON -23.87 % 69.0000 -23.33 % 70.0000 -22.22 %

542,746.92 -170,143.08 546,549.00 -166,341.00 554,470.00 -158,420.00
90.0000

712,890.00
108 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

19,000.00 19,000.00 19,000.0019,000.00
109 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

9,940.00 9,940.00 9,940.009,940.00
110 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

68,000.00 68,000.00 68,000.0068,000.00
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HOT MIX ASPHALT

68.5200
111 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

425.0000 TON -42.90 % 70.0000 -41.67 % 70.0000 -41.67 %

29,121.00 -21,879.00 29,750.00 -21,250.00 29,750.00 -21,250.00
120.0000
51,000.00

112 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00
113 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-6.00 -6.00 -6.00-6.00

EROSION CONTROL AND PLANTING

50.0000
114 ESC LEAD 

286.0000 DAY -75.00 % 50.0000 -75.00 % 50.0000 -75.00 %

14,300.00 -42,900.00 14,300.00 -42,900.00 14,300.00 -42,900.00
200.0000
57,200.00

1.6000
115 TEMPORARY EROSION CONTROL BLANKET 

14980.0000 S.Y. -20.00 % 3.0000 50.00 % 2.5000 25.00 %

23,968.00 -5,992.00 44,940.00 14,980.00 37,450.00 7,490.00
2.0000

29,960.00

3.2400
116 COMPOST BLANKET 

65075.0000 S.Y. -28.00 % 3.2500 -27.78 % 4.0000 -11.11 %

210,843.00 -81,994.50 211,493.75 -81,343.75 260,300.00 -32,537.50
4.5000

292,837.50

16.0000
117 CHECK DAM 

874.0000 L.F. 6.67 % 5.0000 -66.67 % 9.0000 -40.00 %

13,984.00 874.00 4,370.00 -8,740.00 7,866.00 -5,244.00
15.0000

13,110.00

60.0000
118 INLET PROTECTION 

53.0000 EACH -40.00 % 50.0000 -50.00 % 109.0000 9.00 %

3,180.00 -2,120.00 2,650.00 -2,650.00 5,777.00 477.00
100.0000
5,300.00

12.0000
119 STABILIZED CONSTRUCTION ENTRANCE 

180.0000 S.Y. -40.00 % 17.0000 -15.00 % 17.0000 -15.00 %

2,160.00 -1,440.00 3,060.00 -540.00 3,060.00 -540.00
20.0000
3,600.00

130.0000
120 STREET CLEANING 

350.0000 HR  30.00 % 110.0000 10.00 % 115.0000 15.00 %

45,500.00 10,500.00 38,500.00 3,500.00 40,250.00 5,250.00
100.0000
35,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

4.5000
121 SILT FENCE 

29102.0000 L.F. 12.50 % 2.0000 -50.00 % 5.5000 37.50 %

130,959.00 14,551.00 58,204.00 -58,204.00 160,061.00 43,653.00
4.0000

116,408.00

9.5000
122 COMPOST BERM 

200.0000 L.F. -5.00 % 4.0000 -60.00 % 5.5000 -45.00 %

1,900.00 -100.00 800.00 -1,200.00 1,100.00 -900.00
10.0000
2,000.00

8.0000
123 COIR LOG 

7450.0000 L.F. 14.29 % 7.0000 0.00 % 8.5000 21.43 %

59,600.00 7,450.00 52,150.00 0.00 63,325.00 11,175.00
7.0000

52,150.00
124 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000,000.00 1,000,000.00 1,000,000.001,000,000.00

3.8000
125 SOIL AMENDMENT

11440.0000 S.Y. -94.15 % 4.0000 -93.85 % 3.0000 -95.38 %

43,472.00 -700,128.00 45,760.00 -697,840.00 34,320.00 -709,280.00
65.0000

743,600.00

2,500.0000
126 MULCHING 

0.8400 ACRE 0.00 % 2,500.0000 0.00 % 2,200.0000 -12.00 %

2,100.00 0.00 2,100.00 0.00 1,848.00 -252.00
2,500.0000
2,100.00

2,750.0000
127 SEEDING, FERTILIZING, AND MULCHING 

4.7500 ACRE -8.33 % 2,700.0000 -10.00 % 3,300.0000 10.00 %

13,062.50 -1,187.50 12,825.00 -1,425.00 15,675.00 1,425.00
3,000.0000
14,250.00

2,100.0000
128 SEEDING, FERTILIZING, AND MULCHING - SITE TEMPORARY

14.7000 ACRE 5.00 % 2,100.0000 5.00 % 3,300.0000 65.00 %

30,870.00 1,470.00 30,870.00 1,470.00 48,510.00 19,110.00
2,000.0000
29,400.00

9,000.0000
129 SEEDING, FERTILIZING, AND MULCHING - SITE BIOSWALE

0.1000 ACRE 350.00 % 9,000.0000 350.00 % 3,300.0000 65.00 %

900.00 700.00 900.00 700.00 330.00 130.00
2,000.0000

200.00

9.0000
130 TOP SOIL TYPE A

1800.0000 S.Y. -66.67 % 9.0000 -66.67 % 5.5000 -79.63 %

16,200.00 -32,400.00 16,200.00 -32,400.00 9,900.00 -38,700.00
27.0000

48,600.00

8.0000
131 TOP SOIL TYPE B

67.0000 S.Y. -68.00 % 10.0000 -60.00 % 3.5000 -86.00 %

536.00 -1,139.00 670.00 -1,005.00 234.50 -1,440.50
25.0000
1,675.00
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09:06

DOT_RGGB01
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98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY
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% DIFF./
AMT.DIFF.
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SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
600 SE ASSEMBLY AVE STE 230 707 SOUTH GRADY WAY SUITE 500
98661-5583
VANCOUVER   WA  986618018 RENTON   WA  980573224
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

3.0000
132 TOPSOIL TYPE C

22135.0000 S.Y. -70.00 % 3.0000 -70.00 % 3.5000 -65.00 %

66,405.00 -154,945.00 66,405.00 -154,945.00 77,472.50 -143,877.50
10.0000

221,350.00

0.8500
133 PSIPE EMERGENT MIX A

49260.0000 EACH -15.00 % 1.0000 0.00 % 2.0000 100.00 %

41,871.00 -7,389.00 49,260.00 0.00 98,520.00 49,260.00
1.0000

49,260.00

3.5000
134 PSIPE SHRUB MIX B

2650.0000 EACH -30.00 % 3.0000 -40.00 % 5.0000 0.00 %

9,275.00 -3,975.00 7,950.00 -5,300.00 13,250.00 0.00
5.0000

13,250.00

4.0000
135 PSIPE SHRUB MIX A

11490.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

45,960.00 -11,490.00 45,960.00 -11,490.00 57,450.00 0.00
5.0000

57,450.00

33.0000
136 PSIPE TREE MIX ROADSIDE

255.0000 EACH 32.00 % 33.0000 32.00 % 65.0000 160.00 %

8,415.00 2,040.00 8,415.00 2,040.00 16,575.00 10,200.00
25.0000
6,375.00

3.6000
137 PSIPE SITKA WILLOW 36 IN. LIVE STAKE

300.0000 EACH -28.00 % 4.0000 -20.00 % 3.5000 -30.00 %

1,080.00 -420.00 1,200.00 -300.00 1,050.00 -450.00
5.0000

1,500.00

35.0000
138 GENERAL WEED CONTROL - HAND PULLING

120.0000 HR  -65.00 % 35.0000 -65.00 % 65.0000 -35.00 %

4,200.00 -7,800.00 4,200.00 -7,800.00 7,800.00 -4,200.00
100.0000
12,000.00

65.0000
139 GENERAL WEEED CONTROL - CHEMICAL APPLICATION

80.0000 HR  -50.00 % 65.0000 -50.00 % 130.0000 0.00 %

5,200.00 -5,200.00 5,200.00 -5,200.00 10,400.00 0.00
130.0000
10,400.00

2.2000
140 BARK OR WOOD CHIP MULCH

11320.0000 S.Y. -86.25 % 2.0000 -87.50 % 3.5000 -78.13 %

24,904.00 -156,216.00 22,640.00 -158,480.00 39,620.00 -141,500.00
16.0000

181,120.00

6.7000
141 SOD INSTALLATION 

2840.0000 S.Y. 91.43 % 7.0000 100.00 % 6.5000 85.71 %

19,028.00 9,088.00 19,880.00 9,940.00 18,460.00 8,520.00
3.5000

9,940.00

3.5000
142 HIGH VISIBILITY FENCE 

1457.0000 L.F. -30.00 % 2.0000 -60.00 % 3.0000 -40.00 %

5,099.50 -2,185.50 2,914.00 -4,371.00 4,371.00 -2,914.00
5.0000

7,285.00
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SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND PLANTING

15.0000
143 TURBIDITY CURTAIN

2040.0000 L.F. -46.43 % 20.0000 -28.57 % 26.0000 -7.14 %

30,600.00 -26,520.00 40,800.00 -16,320.00 53,040.00 -4,080.00
28.0000

57,120.00
144 TEMPORARY STREAM DIVERSION CHINA CREEK

L.S. 400.00 % 537.50 % 337.50 %

40,000.00 32,000.00 51,000.00 43,000.00 35,000.00 27,000.008,000.00

TRAFFIC

11.7300
145 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3864.0000 L.F. 17.30 % 8.0000 -20.00 % 12.0000 20.00 %

45,324.72 6,684.72 30,912.00 -7,728.00 46,368.00 7,728.00
10.0000

38,640.00

24.5900
146 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

252.0000 L.F. -1.64 % 106.0000 324.00 % 95.0000 280.00 %

6,196.68 -103.32 26,712.00 20,412.00 23,940.00 17,640.00
25.0000
6,300.00

24.4000
147 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

278.0000 L.F. -18.67 % 18.0000 -40.00 % 21.0000 -30.00 %

6,783.20 -1,556.80 5,004.00 -3,336.00 5,838.00 -2,502.00
30.0000
8,340.00

26.0800
148 ROUNDABOUT TRUCK APRON CEMENT CONCRETE CURB 

559.0000 L.F. 4.32 % 18.0000 -28.00 % 21.0000 -16.00 %

14,578.72 603.72 10,062.00 -3,913.00 11,739.00 -2,236.00
25.0000

13,975.00

15.7200
149 CEMENT CONC. PEDESTRIAN CURB 

196.0000 L.F. -12.67 % 12.0000 -33.33 % 20.0000 11.11 %

3,081.12 -446.88 2,352.00 -1,176.00 3,920.00 392.00
18.0000
3,528.00

7.1000
150 EXTRUDED CURB 

2642.0000 L.F. -11.25 % 8.0000 0.00 % 7.0000 -12.50 %

18,758.20 -2,377.80 21,136.00 0.00 18,494.00 -2,642.00
8.0000

21,136.00

23.7500
151 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

973.0000 L.F. -15.18 % 24.0000 -14.29 % 32.0000 14.29 %

23,108.75 -4,135.25 23,352.00 -3,892.00 31,136.00 3,892.00
28.0000

27,244.00

50.0000
152 BEAM GUARDRAIL TYPE 31 (THRIE BEAM)

25.0000 L.F. 56.25 % 50.0000 56.25 % 82.0000 156.25 %

1,250.00 450.00 1,250.00 450.00 2,050.00 1,250.00
32.0000
800.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,650.0000
153 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH -36.54 % 1,700.0000 -34.62 % 1,300.0000 -50.00 %

3,300.00 -1,900.00 3,400.00 -1,800.00 2,600.00 -2,600.00
2,600.0000
5,200.00

2,250.0000
154 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH -10.00 % 2,300.0000 -8.00 % 2,250.0000 -10.00 %

11,250.00 -1,250.00 11,500.00 -1,000.00 11,250.00 -1,250.00
2,500.0000
12,500.00

710.0000
155 BEAM GUARDRAIL ANCHOR TYPE 10 

5.0000 EACH -35.45 % 700.0000 -36.36 % 670.0000 -39.09 %

3,550.00 -1,950.00 3,500.00 -2,000.00 3,350.00 -2,150.00
1,100.0000
5,500.00

75.0000
156 PRECAST CONC. BARRIER TYPE SINGLE SLOPE W/ SCUPPER

2415.0000 L.F. 50.00 % 70.0000 40.00 % 83.0000 66.00 %

181,125.00 60,375.00 169,050.00 48,300.00 200,445.00 79,695.00
50.0000

120,750.00

70.0000
157 SINGLE SLOPE CONCRETE BARRIER 

1984.0000 L.F. 0.00 % 65.0000 -7.14 % 70.0000 0.00 %

138,880.00 0.00 128,960.00 -9,920.00 138,880.00 0.00
70.0000

138,880.00

13.0000
158 TEMPORARY CONC. BARRIER 

440.0000 L.F. -23.53 % 18.0000 5.88 % 15.0000 -11.76 %

5,720.00 -1,760.00 7,920.00 440.00 6,600.00 -880.00
17.0000
7,480.00

1.5000
159 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

200.0000 L.F. -85.00 % 4.0000 -60.00 % 8.0000 -20.00 %

300.00 -1,700.00 800.00 -1,200.00 1,600.00 -400.00
10.0000
2,000.00

6,000.0000
160 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 20.00 % 6,000.0000 20.00 % 3,360.0000 -32.80 %

18,000.00 3,000.00 18,000.00 3,000.00 10,080.00 -4,920.00
5,000.0000
15,000.00

10,000.0000
161 PERMANENT IMPACT ATTENUATOR 

17.0000 EACH -50.00 % 10,000.0000 -50.00 % 12,500.0000 -37.50 %

170,000.00 -170,000.00 170,000.00 -170,000.00 212,500.00 -127,500.00
20,000.0000
340,000.00

1,000.0000
162 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -88.89 % 13,000.0000 44.44 % 30,000.0000 233.33 %

2,000.00 -16,000.00 26,000.00 8,000.00 60,000.00 42,000.00
9,000.0000
18,000.00

50.0000
163 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

1200.0000 HR  0.00 % 50.0000 0.00 % 45.0000 -10.00 %

60,000.00 0.00 60,000.00 0.00 54,000.00 -6,000.00
50.0000

60,000.00
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30.0000
164 FLEXIBLE GUIDE POST 

66.0000 EACH -14.29 % 30.0000 -14.29 % 30.0000 -14.29 %

1,980.00 -330.00 1,980.00 -330.00 1,980.00 -330.00
35.0000
2,310.00

0.1900
165 PAINT LINE 

41275.0000 L.F. 58.33 % 0.2000 66.67 % 0.4000 233.33 %

7,842.25 2,889.25 8,255.00 3,302.00 16,510.00 11,557.00
0.1200

4,953.00

0.2500
166 PAINTED WIDE LINE 

50.0000 L.F. -50.00 % 1.0000 100.00 % 0.7000 40.00 %

12.50 -12.50 50.00 25.00 35.00 10.00
0.5000
25.00

2.7000
167 PAINTED CROSSWALK LINE 

864.0000 S.F. 35.00 % 2.0000 0.00 % 2.5000 25.00 %

2,332.80 604.80 1,728.00 0.00 2,160.00 432.00
2.0000

1,728.00

2.4500
168 PAINTED STOP LINE 

37.0000 L.F. 22.50 % 2.5000 25.00 % 4.5000 125.00 %

90.65 16.65 92.50 18.50 166.50 92.50
2.0000
74.00

55.0000
169 PAINTED TRAFFIC ARROW 

21.0000 EACH 83.33 % 55.0000 83.33 % 45.0000 50.00 %

1,155.00 525.00 1,155.00 525.00 945.00 315.00
30.0000
630.00

26.8500
170 PAINTED TRAFFIC LETTER 

30.0000 EACH -23.29 % 27.0000 -22.86 % 34.0000 -2.86 %

805.50 -244.50 810.00 -240.00 1,020.00 -30.00
35.0000
1,050.00

65.0000
171 PAINTED BICYCLE LANE SYMBOL 

15.0000 EACH -13.33 % 65.0000 -13.33 % 45.0000 -40.00 %

975.00 -150.00 975.00 -150.00 675.00 -450.00
75.0000
1,125.00

15.0000
172 PAINTED YIELD LINE SYMBOL 

56.0000 EACH -70.00 % 15.0000 -70.00 % 22.0000 -56.00 %

840.00 -1,960.00 840.00 -1,960.00 1,232.00 -1,568.00
50.0000
2,800.00

1,245.0000
173 RECESSED PAVEMENT MARKER 

1.2800 HUND 38.33 % 1,245.0000 38.33 % 2,300.0000 155.56 %

1,593.60 441.60 1,593.60 441.60 2,944.00 1,792.00
900.0000
1,152.00

0.5000
174 TEMPORARY PAVEMENT MARKING 

1625.0000 L.F. 66.67 % 3.0000 900.00 % 0.6000 100.00 %

812.50 325.00 4,875.00 4,387.50 975.00 487.50
0.3000
487.50
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175 PERMANENT SIGNING 

L.S. -71.60 % -54.56 % -0.60 %

10,000.00 -25,210.00 16,000.00 -19,210.00 35,000.00 -210.0035,210.00
176 ILLUMINATION SYSTEM 

L.S. -23.03 % 5.12 % 20.89 %

146,440.00 -43,814.00 200,000.00 9,746.00 230,000.00 39,746.00190,254.00
177 ITS CONDUIT SYSTEM

L.S. 6.13 % -71.01 % -78.26 %

36,615.00 2,115.00 10,000.00 -24,500.00 7,500.00 -27,000.0034,500.00

21.2200
178 CONDUIT PIPE 2 IN. DIAM. 

4993.0000 L.F. 112.20 % 14.0000 40.00 % 16.0000 60.00 %

105,951.46 56,021.46 69,902.00 19,972.00 79,888.00 29,958.00
10.0000

49,930.00

4.5000
179 CONDUIT PIPE 3 IN. DIAM. 

347.0000 L.F. -55.00 % 6.0000 -40.00 % 7.0000 -30.00 %

1,561.50 -1,908.50 2,082.00 -1,388.00 2,429.00 -1,041.00
10.0000
3,470.00

8.0000
180 CONDUIT PIPE 4 IN. DIAM. 

1388.0000 L.F. -20.00 % 5.2500 -47.50 % 6.0000 -40.00 %

11,104.00 -2,776.00 7,287.00 -6,593.00 8,328.00 -5,552.00
10.0000

13,880.00

7.0000
181 CONDUIT PIPE 6 IN. DIAM.

1000.0000 L.F. -41.67 % 7.0000 -41.67 % 8.0000 -33.33 %

7,000.00 -5,000.00 7,000.00 -5,000.00 8,000.00 -4,000.00
12.0000

12,000.00

10,000.0000
182 BURIED POWER VAULT: 712-LA

2.0000 EACH -0.99 % 10,000.0000 -0.99 % 10,500.0000 3.96 %

20,000.00 -200.00 20,000.00 -200.00 21,000.00 800.00
10,100.0000
20,200.00

0.5000
183 SEQUENTIAL ARROW SIGN 

10000.0000 HR  -66.67 % 0.0100 -99.33 % 0.3000 -80.00 %

5,000.00 -10,000.00 100.00 -14,900.00 3,000.00 -12,000.00
1.5000

15,000.00

1.5000
184 PORTABLE CHANGEABLE MESSAGE SIGN 

25000.0000 HR  -25.00 % 0.0100 -99.50 % 0.2000 -90.00 %

37,500.00 -12,500.00 250.00 -49,750.00 5,000.00 -45,000.00
2.0000

50,000.00
185 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -50.46 % 23.84 % -50.46 %

40,000.00 -40,750.00 100,000.00 19,250.00 40,000.00 -40,750.0080,750.00
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TRAFFIC

45.0000
186 FLAGGERS AND SPOTTERS 

2680.0000 HR  0.00 % 44.0000 -2.22 % 45.0000 0.00 %

120,600.00 0.00 117,920.00 -2,680.00 120,600.00 0.00
45.0000

120,600.00

70.0000
187 OTHER TRAFFIC CONTROL LABOR 

6020.0000 HR  55.56 % 52.0000 15.56 % 45.0000 0.00 %

421,400.00 150,500.00 313,040.00 42,140.00 270,900.00 0.00
45.0000

270,900.00
188 TRAFFIC CONTROL SUPERVISOR 

L.S. -20.00 % 150.00 % -80.00 %

40,000.00 -10,000.00 125,000.00 75,000.00 10,000.00 -40,000.0050,000.00

40.0000
189 CONSTRUCTION SIGNS CLASS A 

1152.0000 S.F. 100.00 % 25.0000 25.00 % 18.0000 -10.00 %

46,080.00 23,040.00 28,800.00 5,760.00 20,736.00 -2,304.00
20.0000

23,040.00

OTHER ITEMS
190 TRANSPORT FIELD OFFICE BUILDING

L.S. 50.94 % 13.21 % 50.94 %

20,000.00 6,750.00 15,000.00 1,750.00 20,000.00 6,750.0013,250.00
191 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 14.29 %

35,000.00 0.00 35,000.00 0.00 40,000.00 5,000.0035,000.00

14.0000
192 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

9494.0000 C.Y. 40.00 % 1.0000 -90.00 % 10.0000 0.00 %

132,916.00 37,976.00 9,494.00 -85,446.00 94,940.00 0.00
10.0000

94,940.00

3.0000
193 SHORING OR EXTRA EXCAVATION TRENCH 

2084.0000 S.F. 0.00 % 0.0100 -99.67 % 3.5000 16.67 %

6,252.00 0.00 20.84 -6,231.16 7,294.00 1,042.00
3.0000

6,252.00

1.5000
194 SHORING OR EXTRA EXCAVATION CLASS B 

30582.0000 S.F. 50.00 % 0.0100 -99.00 % 0.5000 -50.00 %

45,873.00 15,291.00 305.82 -30,276.18 15,291.00 -15,291.00
1.0000

30,582.00

190.0000
195 BORING AND JACKING 18 IN. STEEL CASING

247.0000 L.F. -52.50 % 200.0000 -50.00 % 250.0000 -37.50 %

46,930.00 -51,870.00 49,400.00 -49,400.00 61,750.00 -37,050.00
400.0000
98,800.00
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4,000.0000
196 JACKING AND RECEIVING PIT FOR 18 IN. STEEL CASING

2.0000 EACH -73.33 % 1,600.0000 -89.33 % 10,500.0000 -30.00 %

8,000.00 -22,000.00 3,200.00 -26,800.00 21,000.00 -9,000.00
15,000.0000
30,000.00

386.0000
197 BORING AND JACKING 36 IN. STEEL CASING

568.0000 L.F. -22.80 % 400.0000 -20.00 % 450.0000 -10.00 %

219,248.00 -64,752.00 227,200.00 -56,800.00 255,600.00 -28,400.00
500.0000

284,000.00

6,500.0000
198 JACKING AND RECEIVING PIT FOR 36 IN. STEEL CASING

4.0000 EACH -56.67 % 4,400.0000 -70.67 % 12,900.0000 -14.00 %

26,000.00 -34,000.00 17,600.00 -42,400.00 51,600.00 -8,400.00
15,000.0000
60,000.00

40.0000
199 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

83.0000 C.Y. 14.29 % 36.0000 2.86 % 39.0000 11.43 %

3,320.00 415.00 2,988.00 83.00 3,237.00 332.00
35.0000
2,905.00

26.0000
200 GRAVEL BACKFILL FOR DRAIN 

104.0000 C.Y. -35.00 % 33.0000 -17.50 % 33.0000 -17.50 %

2,704.00 -1,456.00 3,432.00 -728.00 3,432.00 -728.00
40.0000
4,160.00

110.0000
201 CONTROLLED DENSITY FILL 

101.0000 C.Y. -26.67 % 158.0000 5.33 % 125.0000 -16.67 %

11,110.00 -4,040.00 15,958.00 808.00 12,625.00 -2,525.00
150.0000
15,150.00

175.0000
202 COMMERCIAL CONCRETE 

39.0000 C.Y. -30.00 % 320.0000 28.00 % 166.0000 -33.60 %

6,825.00 -2,925.00 12,480.00 2,730.00 6,474.00 -3,276.00
250.0000
9,750.00

203 CURE BOX 
L.S. -66.67 % 0.00 % -26.67 %

1,000.00 -2,000.00 3,000.00 0.00 2,200.00 -800.003,000.00

200.0000
204 PLUGGING EXISTING PIPE 

4.0000 EACH -20.00 % 350.0000 40.00 % 390.0000 56.00 %

800.00 -200.00 1,400.00 400.00 1,560.00 560.00
250.0000
1,000.00

205 STRUCTURE SURVEYING 
L.S. -80.00 % -75.00 % -75.00 %

40,000.00 -160,000.00 50,000.00 -150,000.00 50,000.00 -150,000.00200,000.00

500.0000
206 BOLLARD TYPE 1

16.0000 EACH -37.50 % 700.0000 -12.50 % 1,200.0000 50.00 %

8,000.00 -4,800.00 11,200.00 -1,600.00 19,200.00 6,400.00
800.0000
12,800.00
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26.5200
207 CEMENT CONC. SIDEWALK 

39.0000 S.Y. -24.23 % 31.0000 -11.43 % 76.0000 117.14 %

1,034.28 -330.72 1,209.00 -156.00 2,964.00 1,599.00
35.0000
1,365.00

847.0000
208 CEMENT CONC. CURB RAMP TYPE COMBINATION

8.0000 EACH -43.53 % 1,300.0000 -13.33 % 890.0000 -40.67 %

6,776.00 -5,224.00 10,400.00 -1,600.00 7,120.00 -4,880.00
1,500.0000
12,000.00

847.0000
209 CEMENT CONC. CURB RAMP TYPE PARALLEL

1.0000 EACH -43.53 % 900.0000 -40.00 % 890.0000 -40.67 %

847.00 -653.00 900.00 -600.00 890.00 -610.00
1,500.0000
1,500.00

803.0000
210 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR

6.0000 EACH -46.47 % 1,300.0000 -13.33 % 690.0000 -54.00 %

4,818.00 -4,182.00 7,800.00 -1,200.00 4,140.00 -4,860.00
1,500.0000
9,000.00

34.0000
211 DETECTABLE WARNING SURFACE 

38.0000 S.F. -15.00 % 30.0000 -25.00 % 30.0000 -25.00 %

1,292.00 -228.00 1,140.00 -380.00 1,140.00 -380.00
40.0000
1,520.00

32.0000
212 CEMENT CONC. SIDEWALK WITH RAISED EDGE 

2618.0000 S.Y. -20.00 % 35.0000 -12.50 % 41.0000 2.50 %

83,776.00 -20,944.00 91,630.00 -13,090.00 107,338.00 2,618.00
40.0000

104,720.00

11.0000
213 CHAIN LINK FENCE TYPE 3 

5436.0000 L.F. 22.22 % 10.0000 11.11 % 11.0000 22.22 %

59,796.00 10,872.00 54,360.00 5,436.00 59,796.00 10,872.00
9.0000

48,924.00

12.0000
214 CHAIN LINK FENCE TYPE 4 

396.0000 L.F. -31.43 % 40.0000 128.57 % 13.0000 -25.71 %

4,752.00 -2,178.00 15,840.00 8,910.00 5,148.00 -1,782.00
17.5000
6,930.00

225.0000
215 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

21.0000 EACH 2.27 % 600.0000 172.73 % 232.0000 5.45 %

4,725.00 105.00 12,600.00 7,980.00 4,872.00 252.00
220.0000
4,620.00

6.5000
216 WIRE FENCE TYPE 1 

5366.0000 L.F. 30.00 % 6.0000 20.00 % 7.0000 40.00 %

34,879.00 8,049.00 32,196.00 5,366.00 37,562.00 10,732.00
5.0000

26,830.00

900.0000
217 DOUBLE WIRE GATE 20 FT. WIDE 

2.0000 EACH 12.50 % 1,300.0000 62.50 % 1,000.0000 25.00 %

1,800.00 200.00 2,600.00 1,000.00 2,000.00 400.00
800.0000
1,600.00
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1,200.0000
218 ACCESS CONTROL GATE 

1.0000 EACH -50.00 % 1,200.0000 -50.00 % 1,250.0000 -47.92 %

1,200.00 -1,200.00 1,200.00 -1,200.00 1,250.00 -1,150.00
2,400.0000
2,400.00

25.0000
219 GRAVITY BLOCK WALL 

1995.0000 S.F. -16.67 % 34.0000 13.33 % 29.0000 -3.33 %

49,875.00 -9,975.00 67,830.00 7,980.00 57,855.00 -1,995.00
30.0000

59,850.00
220 PRECAST CONCRETE FOUNDATION PANELS

L.S. -59.27 % -28.72 % -57.23 %

20,000.00 -29,100.00 35,000.00 -14,100.00 21,000.00 -28,100.0049,100.00

600.0000
221 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH -29.58 % 1,100.0000 29.11 % 2,800.0000 228.64 %

600.00 -252.00 1,100.00 248.00 2,800.00 1,948.00
852.0000
852.00

3,200.0000
222 MANHOLE 48 IN. DIAM. TYPE 1

11.0000 EACH 28.00 % 3,000.0000 20.00 % 2,600.0000 4.00 %

35,200.00 7,700.00 33,000.00 5,500.00 28,600.00 1,100.00
2,500.0000
27,500.00

4,750.0000
223 MANHOLE 60 IN. DIAM. TYPE 1

5.0000 EACH -13.64 % 12,650.0000 130.00 % 5,350.0000 -2.73 %

23,750.00 -3,750.00 63,250.00 35,750.00 26,750.00 -750.00
5,500.0000
27,500.00

7,000.0000
224 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 1,117.39 % 19,750.0000 3,334.78 % 10,000.0000 1,639.13 %

7,000.00 6,425.00 19,750.00 19,175.00 10,000.00 9,425.00
575.0000
575.00

200.0000
225 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

20.0000 L.F. -61.90 % 140.0000 -73.33 % 200.0000 -61.90 %

4,000.00 -6,500.00 2,800.00 -7,700.00 4,000.00 -6,500.00
525.0000
10,500.00

225.0000
226 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 1

25.0000 L.F. -30.77 % 600.0000 84.62 % 230.0000 -29.23 %

5,625.00 -2,500.00 15,000.00 6,875.00 5,750.00 -2,375.00
325.0000
8,125.00

300.0000
227 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

11.0000 L.F. -20.00 % 900.0000 140.00 % 270.0000 -28.00 %

3,300.00 -825.00 9,900.00 5,775.00 2,970.00 -1,155.00
375.0000
4,125.00

300.0000
228 ADJUST CATCH BASIN 

10.0000 EACH -29.41 % 550.0000 29.41 % 450.0000 5.88 %

3,000.00 -1,250.00 5,500.00 1,250.00 4,500.00 250.00
425.0000
4,250.00
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229 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 211.11 % 100.00 % 166.67 %

7,000.00 4,750.00 4,500.00 2,250.00 6,000.00 3,750.002,250.00

500.0000
230 ADJUST VALVE BOX 

5.0000 EACH 66.67 % 175.0000 -41.67 % 780.0000 160.00 %

2,500.00 1,000.00 875.00 -625.00 3,900.00 2,400.00
300.0000
1,500.00

231 FORCE ACCOUNT PLACING ADDITIONAL SEDIMENT AND COBBLES
EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
232 FORCE ACCOUNT CLARIFIER PUMPING AND MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
233 FORCE ACCOUNT CULVERT LINER PLUMMER LAKE

EST. 0.00 % 0.00 % 0.00 %

42,000.00 42,000.00 42,000.0042,000.00
234 FORCE ACCOUNT ROAD MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

155,000.00 155,000.00 155,000.00155,000.00
235 FORCE ACCOUNT DEWATERING CHINA CREEK

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
236 FORCE ACCOUNT DEWATERING PLUMMER CULVERT

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
237 FORCE ACCOUNT DEWATERING FORT BORST LAKE

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
238 FORCE ACCOUNT DEWATERING BORST CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
239 FORCE ACCOUNT DEWATERING HAYES CULVERT ABANDON

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00
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240 FORCE ACCOUNT JACKING AND RECEIVING PIT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
241 FORCE ACCOUNT BORING AND JACKING OBSTRUCTION REMOVAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
242 FORCE ACCOUNT UNSUITABLE EX.

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
243 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
244 TRIMMING AND CLEANUP 

L.S. -9.09 % 0.00 % -49.77 %

20,000.00 -2,000.00 22,000.00 0.00 11,050.00 -10,950.0022,000.00
245 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
246 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
247 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

128,936.00 128,936.00 128,936.00128,936.00
248 SPCC PLAN 

L.S. -90.91 % -72.73 % -54.55 %

1,000.00 -10,000.00 3,000.00 -8,000.00 5,000.00 -6,000.0011,000.00

2.0000
249 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

6194.0000 S.Y. 33.33 % 1.5000 0.00 % 2.0000 33.33 %

12,388.00 3,097.00 9,291.00 0.00 12,388.00 3,097.00
1.5000

9,291.00

2.0000
250 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

839.0000 S.Y. -50.00 % 1.5000 -62.50 % 2.0000 -50.00 %

1,678.00 -1,678.00 1,258.50 -2,097.50 1,678.00 -1,678.00
4.0000

3,356.00
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CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
VERSION NO :5 WORK ORDER# : XL3213
HWY :SR 000,005
TITLE :I-5

MELLEN STREET TO
BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2012
09:06

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
600 SE ASSEMBLY AVE STE 230 707 SOUTH GRADY WAY SUITE 500
98661-5583
VANCOUVER   WA  986618018 RENTON   WA  980573224
CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 046000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

2.0000
251 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

60.0000 S.Y. -80.00 % 1.7500 -82.50 % 4.0000 -60.00 %

120.00 -480.00 105.00 -495.00 240.00 -360.00
10.0000
600.00

8.6000
252 GEOSYNTHETIC RETAINING WALL 

11990.0000 S.F. 7.50 % 22.0000 175.00 % 17.0000 112.50 %

103,114.00 7,194.00 263,780.00 167,860.00 203,830.00 107,910.00
8.0000

95,920.00

13.0000
253 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL 

15270.0000 TON 48.57 % 14.0000 60.00 % 9.0000 2.86 %

198,510.00 64,897.50 213,780.00 80,167.50 137,430.00 3,817.50
8.7500

133,612.50

100.0000
254 NO TRESPASSING SIGN 

6.0000 EACH 25.00 % 150.0000 87.50 % 141.0000 76.25 %

600.00 120.00 900.00 420.00 846.00 366.00
80.0000
480.00

255 HEALTH AND SAFETY PLAN 
L.S. 316.67 % 233.33 % 316.67 %

5,000.00 3,800.00 4,000.00 2,800.00 5,000.00 3,800.001,200.00

500.0000
256 MAILBOX SUPPORT TYPE 1

1.0000 EACH 25.00 % 500.0000 25.00 % 285.0000 -28.75 %

500.00 100.00 500.00 100.00 285.00 -115.00
400.0000
400.00

257 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

750.0000
258 SETTLEMENT PLATE

3.0000 EACH 650.00 % 600.0000 500.00 % 555.0000 455.00 %

2,250.00 1,950.00 1,800.00 1,500.00 1,665.00 1,365.00
100.0000
300.00

1,500.0000
259 LOG WITH ROOTWAD

5.0000 EACH -50.00 % 850.0000 -71.67 % 1,500.0000 -50.00 %

7,500.00 -7,500.00 4,250.00 -10,750.00 7,500.00 -7,500.00
3,000.0000
15,000.00

2,800.0000
260 COMPLEX WOOD STRUCTURE

2.0000 EACH -72.00 % 2,500.0000 -75.00 % 5,000.0000 -50.00 %

5,600.00 -14,400.00 5,000.00 -15,000.00 10,000.00 -10,000.00
10,000.0000
20,000.00

261 STORAGE CONTAINER
L.S. -10.00 % -80.00 % -70.00 %

9,000.00 -1,000.00 2,000.00 -8,000.00 3,000.00 -7,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12X304 REVISION NO : BIDS OPENED ON : Apr 25 2012 
CONTRACT NO :008272 REGION NO : 4 AWARDED ON : Apr 30 2012 
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BLAKESLEE JUNCTION-STAGE 1 
12X304 (REVISED 4/11/2012)
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PRICE PER UNIT/
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MOWAT CONSTRUCTION COMPANY

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

SELBY BRIDGE COMPANY, INC. GUY F. ATKINSON CONSTRUCTION, 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
262 RELOCATE SIGN

L.S. 166.67 % 100.00 % 50.00 %

400.00 250.00 300.00 150.00 225.00 75.00150.00

2.0000
263 POND EMBANKMENT COMPACTION

8950.0000 C.Y. -83.33 % 2.5000 -79.17 % 2.5000 -79.17 %

17,900.00 -89,500.00 22,375.00 -85,025.00 22,375.00 -85,025.00
12.0000

107,400.00

5.0000
264 REMOVING CEMENT CONC. CURB 

27.0000 L.F. -37.50 % 23.0000 187.50 % 7.0000 -12.50 %

135.00 -81.00 621.00 405.00 189.00 -27.00
8.0000
216.00

265 GRADING FOR GUARDRAIL ACCESS POINT
L.S. 0.00 % -44.00 % -80.00 %

25,000.00 0.00 14,000.00 -11,000.00 5,000.00 -20,000.0025,000.00

600.0000
266 RESETTING IMPACT ATTENUATOR 

5.0000 EACH -25.00 % 1,500.0000 87.50 % 1,050.0000 31.25 %

3,000.00 -1,000.00 7,500.00 3,500.00 5,250.00 1,250.00
800.0000
4,000.00

67.0000
267 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

228.0000 L.F. 3.08 % 75.0000 15.38 % 90.0000 38.46 %

15,276.00 456.00 17,100.00 2,280.00 20,520.00 5,700.00
65.0000

14,820.00

140.0000
268 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM. 

201.0000 L.F. 21.74 % 124.0000 7.83 % 160.0000 39.13 %

28,140.00 5,025.00 24,924.00 1,809.00 32,160.00 9,045.00
115.0000
23,115.00

1,350.0000
269 GRATE INLET TYPE 2 

1.0000 EACH -25.00 % 1,350.0000 -25.00 % 2,500.0000 38.89 %

1,350.00 -450.00 1,350.00 -450.00 2,500.00 700.00
1,800.0000
1,800.00

25.0000
270 STRAW BALE 

652.0000 EACH 400.00 % 10.0000 100.00 % 50.0000 900.00 %

16,300.00 13,040.00 6,520.00 3,260.00 32,600.00 29,340.00
5.0000

3,260.00

125.0000
271 COMMERCIAL HMA 

3.0000 TON -37.50 % 200.0000 0.00 % 130.0000 -35.00 %

375.00 -225.00 600.00 0.00 390.00 -210.00
200.0000
600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
272 FORCE ACCOUNT REMOVAL OF IN-WATER WOODY DEBRIS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

$23,546,962.32 -15.73% $23,679,240.01 -15.26% $24,630,162.00 -11.86%$27,943,652.95CONTRACT TOTAL

$24,630,162.00$23,546,962.32 $23,679,240.01BASE TOTAL -15.73% -15.26% -11.86%$27,943,652.95


