
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION MASSANA CONSTRUCTION, INC.
537 NW LOCUST ST 4916 PT FOSDICK DR
98027-2412 PMB#166
ISSAQUAH   WA  980271006 GIG HARBOR   WA  983351713
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 43.56 % 62.28 % 43.56 %

115,000.00 34,891.36 130,000.00 49,891.36 115,000.00 34,891.3680,108.64
2 REMOVING PORTION OF EXISTING BRIDGE NO. 90/40N

L.S. -50.00 % 22.50 % -10.00 %

100,000.00 -100,000.00 245,000.00 45,000.00 180,000.00 -20,000.00200,000.00

1.8000
3 REMOVING PLASTIC LINE 

5430.0000 L.F. 80.00 % 3.0000 200.00 % 1.8000 80.00 %

9,774.00 4,344.00 16,290.00 10,860.00 9,774.00 4,344.00
1.0000

5,430.00

130.0000
4 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH 30.00 % 180.0000 80.00 % 130.0000 30.00 %

260.00 60.00 360.00 160.00 260.00 60.00
100.0000
200.00

195.0000
5 REMOVING RAISED PAVEMENT MARKER 

2.2000 HUND 30.00 % 275.0000 83.33 % 195.0000 30.00 %

429.00 99.00 605.00 275.00 429.00 99.00
150.0000
330.00

STRUCTURE
6 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
7 MODULAR EXPANSION JOINT SYSTEM - BR. NO. 90/40N

L.S. 64.80 % 32.00 % 76.00 %

618,000.00 243,000.00 495,000.00 120,000.00 660,000.00 285,000.00375,000.00
8 MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
9 ESC LEAD 

4.0000 DAY -75.00 % 645.0000 222.50 % 150.0000 -25.00 %

200.00 -600.00 2,580.00 1,780.00 600.00 -200.00
200.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION MASSANA CONSTRUCTION, INC.
537 NW LOCUST ST 4916 PT FOSDICK DR
98027-2412 PMB#166
ISSAQUAH   WA  980271006 GIG HARBOR   WA  983351713
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

79.6000
10 INLET PROTECTION 

8.0000 EACH -20.40 % 115.0000 15.00 % 100.0000 0.00 %

636.80 -163.20 920.00 120.00 800.00 0.00
100.0000
800.00

135.0000
11 STREET CLEANING 

20.0000 HR  -25.00 % 250.0000 38.89 % 140.0000 -22.22 %

2,700.00 -900.00 5,000.00 1,400.00 2,800.00 -800.00
180.0000
3,600.00

12 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00

TRAFFIC

20.0000
13 TEMPORARY CONC. BARRIER 

1421.0000 L.F. 53.85 % 26.0000 100.00 % 18.9000 45.38 %

28,420.00 9,947.00 36,946.00 18,473.00 26,856.90 8,383.90
13.0000

18,473.00

350.0000
14 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH -88.33 % 4,800.0000 60.00 % 3,470.0000 15.67 %

700.00 -5,300.00 9,600.00 3,600.00 6,940.00 940.00
3,000.0000
6,000.00

500.0000
15 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -95.00 % 8,500.0000 -15.00 % 5,000.0000 -50.00 %

1,000.00 -19,000.00 17,000.00 -3,000.00 10,000.00 -10,000.00
10,000.0000
20,000.00

0.0100
16 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

142.0000 HR  -99.98 % 80.0000 33.33 % 18.5000 -69.17 %

1.42 -8,518.58 11,360.00 2,840.00 2,627.00 -5,893.00
60.0000
8,520.00

17 REPAIR TRANSPORTABLE ATTENUATOR(S) 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.2000
18 PROFILED PLASTIC LINE 

4400.0000 L.F. 46.67 % 3.0000 100.00 % 2.2000 46.67 %

9,680.00 3,080.00 13,200.00 6,600.00 9,680.00 3,080.00
1.5000

6,600.00

250.0000
19 PLASTIC TRAFFIC ARROW 

2.0000 EACH 25.00 % 350.0000 75.00 % 250.0000 25.00 %

500.00 100.00 700.00 300.00 500.00 100.00
200.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION MASSANA CONSTRUCTION, INC.
537 NW LOCUST ST 4916 PT FOSDICK DR
98027-2412 PMB#166
ISSAQUAH   WA  980271006 GIG HARBOR   WA  983351713
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

380.0000
20 RAISED PAVEMENT MARKER TYPE 1 

1.4000 HUND -15.56 % 530.0000 17.78 % 380.0000 -15.56 %

532.00 -98.00 742.00 112.00 532.00 -98.00
450.0000
630.00

460.0000
21 RAISED PAVEMENT MARKER TYPE 2 

0.8000 HUND -8.00 % 640.0000 28.00 % 460.0000 -8.00 %

368.00 -32.00 512.00 112.00 368.00 -32.00
500.0000
400.00

0.7000
22 TEMPORARY PAVEMENT MARKING 

6560.0000 L.F. -12.50 % 1.5000 87.50 % 0.7000 -12.50 %

4,592.00 -656.00 9,840.00 4,592.00 4,592.00 -656.00
0.8000

5,248.00

12.5000
23 SIGN COVERING 

400.0000 S.F. -16.67 % 7.0000 -53.33 % 17.0000 13.33 %

5,000.00 -1,000.00 2,800.00 -3,200.00 6,800.00 800.00
15.0000
6,000.00

8.0000
24 SEQUENTIAL ARROW SIGN 

1010.0000 HR  60.00 % 6.0000 20.00 % 3.6700 -26.60 %

8,080.00 3,030.00 6,060.00 1,010.00 3,706.70 -1,343.30
5.0000

5,050.00

15.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

912.0000 HR  114.29 % 8.0000 14.29 % 10.0000 42.86 %

13,680.00 7,296.00 7,296.00 912.00 9,120.00 2,736.00
7.0000

6,384.00
26 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -37.71 % -50.00 % 4.17 %

29,900.00 -18,100.00 24,000.00 -24,000.00 50,000.00 2,000.0048,000.00

56.7000
27 FLAGGERS AND SPOTTERS 

120.0000 HR  13.40 % 64.0000 28.00 % 60.0000 20.00 %

6,804.00 804.00 7,680.00 1,680.00 7,200.00 1,200.00
50.0000
6,000.00

0.0100
28 OTHER TRAFFIC CONTROL LABOR 

1452.0000 HR  -99.98 % 74.0000 48.00 % 66.0000 32.00 %

14.52 -72,585.48 107,448.00 34,848.00 95,832.00 23,232.00
50.0000

72,600.00
29 TRAFFIC CONTROL SUPERVISOR 

L.S. 91.25 % -7.02 % -24.24 %

27,770.00 13,250.00 13,500.00 -1,020.00 11,000.00 -3,520.0014,520.00

25.0000
30 CONSTRUCTION SIGNS CLASS A 

80.0000 S.F. -16.67 % 30.0000 0.00 % 24.0000 -20.00 %

2,000.00 -400.00 2,400.00 0.00 1,920.00 -480.00
30.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION MASSANA CONSTRUCTION, INC.
537 NW LOCUST ST 4916 PT FOSDICK DR
98027-2412 PMB#166
ISSAQUAH   WA  980271006 GIG HARBOR   WA  983351713
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100064

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
31 PEDESTRIAN TRAFFIC CONTROL 

L.S. -60.00 % -53.33 % -33.33 %

6,000.00 -9,000.00 7,000.00 -8,000.00 10,000.00 -5,000.0015,000.00

OTHER ITEMS
32 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
33 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
34 REFERENCE EXISTING PAVEMENT MARKINGS

L.S. -95.00 % -20.00 % -50.00 %

500.00 -9,500.00 8,000.00 -2,000.00 5,000.00 -5,000.0010,000.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
36 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
37 SPCC PLAN 

L.S. -87.50 % -75.00 % -75.00 %

500.00 -3,500.00 1,000.00 -3,000.00 1,000.00 -3,000.004,000.00

$1,153,044.74 6.52% $1,342,842.00 24.05% $1,393,340.60 28.72%$1,082,496.64CONTRACT TOTAL

$1,393,340.60$1,153,044.74 $1,342,842.00BASE TOTAL 6.52% 24.05% 28.72%$1,082,496.64



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 81.00 % 87.25 %

145,000.00 64,891.36 150,000.00 69,891.3680,108.64
2 REMOVING PORTION OF EXISTING BRIDGE NO. 90/40N

L.S. 83.00 % -40.00 %

366,000.00 166,000.00 120,000.00 -80,000.00200,000.00

2.0000
3 REMOVING PLASTIC LINE 

5430.0000 L.F. 100.00 % 2.0000 100.00 %

10,860.00 5,430.00 10,860.00 5,430.00
1.0000

5,430.00

170.0000
4 REMOVING PLASTIC TRAFFIC MARKING 

2.0000 EACH 70.00 % 130.0000 30.00 %

340.00 140.00 260.00 60.00
100.0000
200.00

260.0000
5 REMOVING RAISED PAVEMENT MARKER 

2.2000 HUND 73.33 % 200.0000 33.33 %

572.00 242.00 440.00 110.00
150.0000
330.00

STRUCTURE
6 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
7 MODULAR EXPANSION JOINT SYSTEM - BR. NO. 90/40N

L.S. 33.33 % 124.00 %

500,000.00 125,000.00 840,000.00 465,000.00375,000.00
8 MINOR BRIDGE REPAIR

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

EROSION CONTROL AND ROADSIDE PLANTING

80.0000
9 ESC LEAD 

4.0000 DAY -60.00 % 10.0000 -95.00 %

320.00 -480.00 40.00 -760.00
200.0000
800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
10 INLET PROTECTION 

8.0000 EACH 0.00 % 100.0000 0.00 %

800.00 0.00 800.00 0.00
100.0000
800.00

225.0000
11 STREET CLEANING 

20.0000 HR  25.00 % 100.0000 -44.44 %

4,500.00 900.00 2,000.00 -1,600.00
180.0000
3,600.00

12 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

TRAFFIC

25.0000
13 TEMPORARY CONC. BARRIER 

1421.0000 L.F. 92.31 % 20.0000 53.85 %

35,525.00 17,052.00 28,420.00 9,947.00
13.0000

18,473.00

4,600.0000
14 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 53.33 % 4,000.0000 33.33 %

9,200.00 3,200.00 8,000.00 2,000.00
3,000.0000
6,000.00

3,000.0000
15 TRANSPORTABLE ATTENUATOR(S) 

2.0000 EACH -70.00 % 3,000.0000 -70.00 %

6,000.00 -14,000.00 6,000.00 -14,000.00
10,000.0000
20,000.00

20.0000
16 OPERATION OF TRANSPORTABLE ATTENUATOR(S) 

142.0000 HR  -66.67 % 50.0000 -16.67 %

2,840.00 -5,680.00 7,100.00 -1,420.00
60.0000
8,520.00

17 REPAIR TRANSPORTABLE ATTENUATOR(S) 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

3.0000
18 PROFILED PLASTIC LINE 

4400.0000 L.F. 100.00 % 3.0000 100.00 %

13,200.00 6,600.00 13,200.00 6,600.00
1.5000

6,600.00

350.0000
19 PLASTIC TRAFFIC ARROW 

2.0000 EACH 75.00 % 250.0000 25.00 %

700.00 300.00 500.00 100.00
200.0000
400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

500.0000
20 RAISED PAVEMENT MARKER TYPE 1 

1.4000 HUND 11.11 % 400.0000 -11.11 %

700.00 70.00 560.00 -70.00
450.0000
630.00

600.0000
21 RAISED PAVEMENT MARKER TYPE 2 

0.8000 HUND 20.00 % 500.0000 0.00 %

480.00 80.00 400.00 0.00
500.0000
400.00

1.0000
22 TEMPORARY PAVEMENT MARKING 

6560.0000 L.F. 25.00 % 1.0000 25.00 %

6,560.00 1,312.00 6,560.00 1,312.00
0.8000

5,248.00

20.0000
23 SIGN COVERING 

400.0000 S.F. 33.33 % 23.0000 53.33 %

8,000.00 2,000.00 9,200.00 3,200.00
15.0000
6,000.00

4.0000
24 SEQUENTIAL ARROW SIGN 

1010.0000 HR  -20.00 % 3.0000 -40.00 %

4,040.00 -1,010.00 3,030.00 -2,020.00
5.0000

5,050.00

10.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN 

912.0000 HR  42.86 % 10.0000 42.86 %

9,120.00 2,736.00 9,120.00 2,736.00
7.0000

6,384.00
26 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -37.50 % 4.17 %

30,000.00 -18,000.00 50,000.00 2,000.0048,000.00

60.0000
27 FLAGGERS AND SPOTTERS 

120.0000 HR  20.00 % 60.0000 20.00 %

7,200.00 1,200.00 7,200.00 1,200.00
50.0000
6,000.00

80.0000
28 OTHER TRAFFIC CONTROL LABOR 

1452.0000 HR  60.00 % 60.0000 20.00 %

116,160.00 43,560.00 87,120.00 14,520.00
50.0000

72,600.00
29 TRAFFIC CONTROL SUPERVISOR 

L.S. 37.74 % 313.22 %

20,000.00 5,480.00 60,000.00 45,480.0014,520.00

30.0000
30 CONSTRUCTION SIGNS CLASS A 

80.0000 S.F. 0.00 % 24.0000 -20.00 %

2,400.00 0.00 1,920.00 -480.00
30.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A021 REVISION NO : BIDS OPENED ON : Nov  6 2013 
CONTRACT NO :008542 REGION NO : 1 AWARDED ON : Nov 12 2013 
VERSION NO :2 WORK ORDER# : XL4301
HWY :SR 090
TITLE :I-90

WB EAST CHANNEL BRIDGE
EXPANSION JOINT REPLACEMENT
13A021

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/05/2013
13:56

DOT_RGGB01

BH-0901(270)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CECCANTI, INC.
4116 BROOKDALE RD E

TACOMA   WA  984461613
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
31 PEDESTRIAN TRAFFIC CONTROL 

L.S. -86.67 % -75.33 %

2,000.00 -13,000.00 3,700.00 -11,300.0015,000.00

OTHER ITEMS
32 INCENTIVE EARLY COMPL. 

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
33 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00
34 REFERENCE EXISTING PAVEMENT MARKINGS

L.S. -20.00 % -65.00 %

8,000.00 -2,000.00 3,500.00 -6,500.0010,000.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
36 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
37 SPCC PLAN 

L.S. -87.50 % -87.50 %

500.00 -3,500.00 500.00 -3,500.004,000.00

$1,471,020.00 35.89% $1,590,433.00 46.92% $0.00$1,082,496.64CONTRACT TOTAL

NO BID THIS ALTERNATE$1,471,020.00 $1,590,433.00BASE TOTAL 35.89% 46.92%$1,082,496.64


