

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.		8.20 %		15.42 %		11.81 %	
			11,090,369.00		12,000,000.00		12,400,000.00		1,309,631.00
2	CLEARING AND GRUBBING								
	1.5300	ACRE	20,000.0000	75.00 %	35,000.0000	-25.00 %	26,500.0000	32.50 %	
			30,600.00	22,950.00	53,550.00	-7,650.00	40,545.00	9,945.00	
3	REMOVING DRAINAGE STRUCTURE								
	39.0000	EACH	250.0000	340.00 %	1,100.0000	100.00 %	1,100.0000	340.00 %	
			9,750.00	33,150.00	42,900.00	9,750.00	42,900.00	33,150.00	
4	REMOVING MANHOLE								
	1.0000	EACH	400.0000	250.00 %	1,400.0000	900.00 %	2,500.0000	525.00 %	
			400.00	1,000.00	1,400.00	3,600.00	2,500.00	2,100.00	
5	REMOVING EXISTING DRAINAGE PIPE								
	995.0000	L.F.	20.0000	-55.00 %	9.0000	-50.00 %	24.0000	20.00 %	
			19,900.00	-10,945.00	8,955.00	-9,950.00	23,880.00	3,980.00	
6	ABANDON, FILL AND PLUG PIPE								
	755.0000	L.F.	25.0000	-64.00 %	9.0000	0.00 %	30.0000	20.00 %	
			18,875.00	-12,080.00	6,795.00	0.00	22,650.00	3,775.00	
7	REMOVING HIGH MAST LIGHT STANDARD SHAFT OBSTRUCTIONS								
		EST.		0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS								
		EST.		0.00 %		0.00 %		0.00 %	
			23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	23,000.00	
9	REMOVING PORTION OF EXISTING BRIDGE NO. 90/24.1P								
		L.S.		-92.86 %		-71.43 %		-95.66 %	
			35,000.00	-32,500.00	2,500.00	-25,000.00	1,520.00	-33,480.00	
10	REMOVING PORTION OF EXISTING BRIDGE NO. 90/24.5N								
		L.S.		-91.18 %		-94.12 %		-99.06 %	
			170,000.00	-155,000.00	15,000.00	-160,000.00	1,590.00	-168,410.00	
11	REMOVING PORTION OF EXISTING BRIDGE NO. 90/25N								
		L.S.		-93.29 %		-98.89 %		-98.00 %	
			900,000.00	-839,600.00	60,400.00	-890,000.00	18,000.00	-882,000.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
12	REMOVING PORTION OF EXISTING BRIDGE NO. 90/25.5N	L.S.							
			185,000.00	-91.89 %	15,000.00	-94.59 %	10,000.00	880.00	-99.52 %
13	REMOVING CAST-IN-PLACE CONC. BARRIER	L.F.							
	4592.0000		60.0000	-38.33 %	37.0000	-58.33 %	25.0000	42.0000	-30.00 %
			275,520.00	-105,616.00	169,904.00	-160,720.00	114,800.00	192,864.00	-82,656.00
14	REMOVING PRE-CAST CONC. BARRIER	L.F.							
	179.0000		30.0000	-50.00 %	15.0000	-53.33 %	14.0000	14.5000	-51.67 %
			5,370.00	-2,685.00	2,685.00	-2,864.00	2,506.00	2,595.50	-2,774.50
15	REMOVING CEMENT CONC. CURB	L.F.							
	12.0000		15.0000	600.00 %	105.0000	153.33 %	38.0000	145.0000	866.67 %
			180.00	1,080.00	456.00	276.00	1,740.00	1,560.00	
16	REMOVING PAINT LINE	L.F.							
	81094.0000		1.3500	-55.56 %	0.6000	-74.07 %	0.3500	0.5000	-62.96 %
			109,476.90	-60,820.50	48,656.40	-81,094.00	28,382.90	40,547.00	-68,929.90
17	REMOVING PLASTIC LINE	L.F.							
	196783.0000		3.0000	-75.00 %	0.7500	-81.67 %	0.5500	0.6500	-78.33 %
			590,349.00	-442,761.75	147,587.25	-482,118.35	108,230.65	127,908.95	-462,440.05
18	REMOVING PLASTIC TRAFFIC MARKING	EACH							
	124.0000		250.0000	-70.00 %	75.0000	-77.20 %	57.0000	85.0000	-66.00 %
			31,000.00	-21,700.00	9,300.00	-23,932.00	7,068.00	10,540.00	-20,460.00
19	REMOVING RAISED PAVEMENT MARKER	HUND							
	346.3100		200.0000	-12.50 %	175.0000	-20.00 %	160.0000	150.0000	-25.00 %
			69,262.00	-8,657.75	60,604.25	-13,852.40	55,409.60	51,946.50	-17,315.50
20	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.							
			41,150.00	-58.20 %	17,200.00	-58.69 %	17,000.00	15,000.00	-63.55 %
				-23,950.00		-24,150.00			-26,150.00
GRADING									
21	ROADWAY EXCAVATION INCL. HAUL	C.Y.							
	8000.0000		45.0000	-15.56 %	38.0000	-40.00 %	27.0000	29.0000	-35.56 %
			360,000.00	-56,000.00	304,000.00	-144,000.00	216,000.00	232,000.00	-128,000.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	GRAVEL BORROW INCL. HAUL									
	30.0000	TON	65.0000	80.0000	23.08 %	17.0000	-73.85 %	50.0000	-23.08 %	
			1,950.00	2,400.00	450.00	510.00	-1,440.00	1,500.00	-450.00	
23	EMBANKMENT COMPACTION									
	17.0000	C.Y.	50.0000	125.0000	150.00 %	37.0000	-26.00 %	15.0000	-70.00 %	
			850.00	2,125.00	1,275.00	629.00	-221.00	255.00	-595.00	
DRAINAGE										
24	DITCH EXCAVATION INCL. HAUL									
	153.0000	C.Y.	20.0000	50.0000	150.00 %	29.0000	45.00 %	40.0000	100.00 %	
			3,060.00	7,650.00	4,590.00	4,437.00	1,377.00	6,120.00	3,060.00	
25	GRATE INLET TYPE 2									
	1.0000	EACH	3,500.0000	2,500.0000	-28.57 %	2,300.0000	-34.29 %	3,500.0000	0.00 %	
			3,500.00	2,500.00	-1,000.00	2,300.00	-1,200.00	3,500.00	0.00	
26	DROP INLET TYPE 1									
	1.0000	EACH	3,500.0000	3,800.0000	8.57 %	4,000.0000	14.29 %	4,440.0000	26.86 %	
			3,500.00	3,800.00	300.00	4,000.00	500.00	4,440.00	940.00	
27	QUARRY SPALLS									
	10.0000	C.Y.	150.0000	245.0000	63.33 %	55.0000	-63.33 %	150.0000	0.00 %	
			1,500.00	2,450.00	950.00	550.00	-950.00	1,500.00	0.00	
28	UNDERDRAIN PIPE 6 IN. DIAM.									
	1515.0000	L.F.	9.0000	19.0000	111.11 %	14.0000	55.56 %	17.0000	88.89 %	
			13,635.00	28,785.00	15,150.00	21,210.00	7,575.00	25,755.00	12,120.00	
29	DRAIN PIPE 6 IN. DIAM.									
	28.0000	L.F.	15.0000	52.0000	246.67 %	44.0000	193.33 %	65.0000	333.33 %	
			420.00	1,456.00	1,036.00	1,232.00	812.00	1,820.00	1,400.00	
30	STEEL DRAINAGE PIPE 14 IN DIAM.									
	750.0000	L.F.	160.0000	105.0000	-34.38 %	150.0000	-6.25 %	125.0000	-21.88 %	
			120,000.00	78,750.00	-41,250.00	112,500.00	-7,500.00	93,750.00	-26,250.00	
31	INLET TYPE A									
	13.0000	EACH	6,000.0000	4,500.0000	-25.00 %	4,500.0000	-25.00 %	2,200.0000	-63.33 %	
			78,000.00	58,500.00	-19,500.00	58,500.00	-19,500.00	28,600.00	-49,400.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
32	CATCH BASIN TYPE A									
	3.0000	EACH	7,000.0000	3,800.0000	-45.71 %	4,500.0000	-35.71 %	3,900.0000	-44.29 %	
			21,000.00	11,400.00	-9,600.00	13,500.00	-7,500.00	11,700.00	-9,300.00	
33	MIT DRAINAGE TANK RETROFITS WEST									
	L.S.				633.48 %		55.33 %		9.59 %	
			115,886.00	850,000.00	734,114.00	180,000.00	64,114.00	127,000.00	11,114.00	
34	MIT DRAINAGE TANK RETROFITS EAST									
	L.S.				322.18 %		-22.60 %		-9.94 %	
			142,120.00	600,000.00	457,880.00	110,000.00	-32,120.00	128,000.00	-14,120.00	
35	MBRT DRAINAGE TANK RETROFITS									
	L.S.				134.32 %		-52.75 %		-68.37 %	
			512,117.00	1,200,000.00	687,883.00	242,000.00	-270,117.00	162,000.00	-350,117.00	
36	MBRT DRAINAGE TANK 1- SHORING									
	L.S.				-92.26 %		-64.38 %		-14.83 %	
			64,575.00	5,000.00	-59,575.00	23,000.00	-41,575.00	55,000.00	-9,575.00	
STORM SEWER										
37	TRENCH DRAIN									
	96.0000	L.F.	200.0000	125.0000	-37.50 %	200.0000	0.00 %	175.0000	-12.50 %	
			19,200.00	12,000.00	-7,200.00	19,200.00	0.00	16,800.00	-2,400.00	
38	CATCH BASIN TYPE 1L									
	4.0000	EACH	1,600.0000	3,000.0000	87.50 %	1,800.0000	12.50 %	3,320.0000	107.50 %	
			6,400.00	12,000.00	5,600.00	7,200.00	800.00	13,280.00	6,880.00	
39	CATCH BASIN TYPE 1									
	16.0000	EACH	2,500.0000	3,000.0000	20.00 %	1,550.0000	-38.00 %	1,800.0000	-28.00 %	
			40,000.00	48,000.00	8,000.00	24,800.00	-15,200.00	28,800.00	-11,200.00	
40	CATCH BASIN TYPE 2 48 IN. DIAM.									
	12.0000	EACH	2,800.0000	4,000.0000	42.86 %	2,600.0000	-7.14 %	3,500.0000	25.00 %	
			33,600.00	48,000.00	14,400.00	31,200.00	-2,400.00	42,000.00	8,400.00	
41	CATCH BASIN TYPE 2 54 IN. DIAM.									
	2.0000	EACH	3,500.0000	6,000.0000	71.43 %	3,500.0000	0.00 %	6,200.0000	77.14 %	
			7,000.00	12,000.00	5,000.00	7,000.00	0.00	12,400.00	5,400.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
42	CATCH BASIN TYPE 2 72IN DIAM WITH FLOW SPLITTER								
	1.0000	EACH	4,000.0000	7,000.0000	75.00 %	5,400.0000	35.00 %	8,800.0000	120.00 %
			4,000.00	7,000.00	3,000.00	5,400.00	1,400.00	8,800.00	4,800.00
43	PRECAST REINF. CONC. WATER QUALITY TREATMENT TANK								
	1.0000	EACH	158,000.0000	250,000.0000	58.23 %	236,000.0000	49.37 %	305,000.0000	93.04 %
			158,000.00	250,000.00	92,000.00	236,000.00	78,000.00	305,000.00	147,000.00
44	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	4.0000	EACH	415.0000	620.0000	49.40 %	700.0000	68.67 %	450.0000	8.43 %
			1,660.00	2,480.00	820.00	2,800.00	1,140.00	1,800.00	140.00
45	TESTING STORM SEWER PIPE								
	3456.0000	L.F.	2.0000	4.0000	100.00 %	2.2500	12.50 %	3.5000	75.00 %
			6,912.00	13,824.00	6,912.00	7,776.00	864.00	12,096.00	5,184.00
46	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	189.0000	L.F.	34.0000	100.0000	194.12 %	63.0000	85.29 %	85.0000	150.00 %
			6,426.00	18,900.00	12,474.00	11,907.00	5,481.00	16,065.00	9,639.00
47	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.								
	254.0000	L.F.	48.0000	120.0000	150.00 %	78.0000	62.50 %	95.0000	97.92 %
			12,192.00	30,480.00	18,288.00	19,812.00	7,620.00	24,130.00	11,938.00
48	CL. IV REINF. CONC. STORM SEWER PIPE 21 IN. DIAM.								
	4.0000	L.F.	69.0000	360.0000	421.74 %	318.0000	360.87 %	135.0000	95.65 %
			276.00	1,440.00	1,164.00	1,272.00	996.00	540.00	264.00
49	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	1805.0000	L.F.	25.0000	60.0000	140.00 %	53.0000	112.00 %	64.0000	156.00 %
			45,125.00	108,300.00	63,175.00	95,665.00	50,540.00	115,520.00	70,395.00
50	SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.								
	208.0000	L.F.	30.0000	85.0000	183.33 %	73.0000	143.33 %	68.0000	126.67 %
			6,240.00	17,680.00	11,440.00	15,184.00	8,944.00	14,144.00	7,904.00
51	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	200.0000	L.F.	33.0000	100.0000	203.03 %	65.0000	96.97 %	74.0000	124.24 %
			6,600.00	20,000.00	13,400.00	13,000.00	6,400.00	14,800.00	8,200.00
52	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.								
	6.0000	L.F.	40.0000	360.0000	800.00 %	190.0000	375.00 %	90.0000	125.00 %
			240.00	2,160.00	1,920.00	1,140.00	900.00	540.00	300.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
53	DUCTILE IRON PIPE 8 IN. DIAM.								
	17.0000 L.F.		64.0000	275.00 %	89.0000	39.06 %	90.0000	40.63 %	
			1,088.00	2,992.00	1,513.00	425.00	1,530.00	442.00	
WATER LINES									
54	WSDOT HYDRANT RELOCATIONS ON MERCER ISLAND								
	L.S.			28.50 %		-14.72 %		18.69 %	
			42,801.00	12,199.00	36,500.00	-6,301.00	50,800.00	7,999.00	
55	MBRT FIRE HYDRANTS MODIFICATIONS								
	L.S.			-71.06 %		-76.37 %		-65.95 %	
			207,344.00	-147,344.00	49,000.00	-158,344.00	70,600.00	-136,744.00	
56	MBRT FIRE HYDRANT VALVE ASSEMBLE REPLACEMENT								
	EST.			0.00 %		0.00 %		0.00 %	
			23,482.00	23,482.00	23,482.00	23,482.00	23,482.00	23,482.00	
57	MBRT FIRE HYDRANT COVERS & WRENCHES								
	EST.			0.00 %		0.00 %		0.00 %	
			27,004.00	27,004.00	27,004.00	27,004.00	27,004.00	27,004.00	
STRUCTURE									
58	STRUCTURE EXCAVATION CLASS A								
	5184.0000 C.Y.		50.0000	-14.00 %	29.0000	-42.00 %	33.0000	-34.00 %	
			259,200.00	-36,288.00	150,336.00	-108,864.00	171,072.00	-88,128.00	
59	SHORING OR EXTRA EXCAVATION CL. A								
	L.S.			-41.11 %		-39.93 %		109.07 %	
			169,800.00	-69,800.00	102,000.00	-67,800.00	355,000.00	185,200.00	
60	EPOXY-COATED ST. REINF. BAR FOR CIP SFTY SHP TR BARRIER								
	71459.0000 LB.		2.2500	-15.56 %	1.4000	-37.78 %	1.5000	-33.33 %	
			160,782.75	-25,010.65	100,042.60	-60,740.15	107,188.50	-53,594.25	
61	ST. REINF. BAR FOR CIP SAFETY SHAPE TRAFFIC BARRIER								
	155690.0000 LB.		1.5000	13.33 %	1.3000	-13.33 %	1.4000	-6.67 %	
			233,535.00	31,138.00	202,397.00	-31,138.00	217,966.00	-15,569.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
62	CONCRETE CAP									
	762.0000	S.F.	10.0000	44.0000	340.00 %	11.0000	10.00 %	9.0000	-10.00 %	
			7,620.00	33,528.00	25,908.00	8,382.00	762.00	6,858.00	-762.00	
63	CONC. CLASS 4000 FOR SAFETY SHAPE TRAFFIC BARRIER									
	1880.0000	C.Y.	475.0000	460.0000	-3.16 %	355.0000	-25.26 %	515.0000	8.42 %	
			893,000.00	864,800.00	-28,200.00	667,400.00	-225,600.00	968,200.00	75,200.00	
64	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		
65	FIELD MEASURE EXISTING BR RAILING ANCHORAGE LOCATIONS									
		L.S.			1,900.00 %		150.00 %		100.00 %	
			10,000.00	200,000.00	190,000.00	25,000.00	15,000.00	20,000.00	10,000.00	
66	MODIFIED CONC. OVERLAY									
	1300.0000	C.F.	30.0000	70.0000	133.33 %	22.0000	-26.67 %	60.0000	100.00 %	
			39,000.00	91,000.00	52,000.00	28,600.00	-10,400.00	78,000.00	39,000.00	
67	FINISHING AND CURING MODIFIED CONC. OVERLAY									
	1154.0000	S.Y.	60.0000	50.0000	-16.67 %	74.0000	23.33 %	15.0000	-75.00 %	
			69,240.00	57,700.00	-11,540.00	85,396.00	16,156.00	17,310.00	-51,930.00	
68	BRIDGE RAILING TYPE BP									
	8982.0000	L.F.	75.0000	85.0000	13.33 %	90.0000	20.00 %	90.0000	20.00 %	
			673,650.00	763,470.00	89,820.00	808,380.00	134,730.00	808,380.00	134,730.00	
69	BRIDGE RAILING TYPE PEDESTRIAN									
	8913.0000	L.F.	275.0000	113.0000	-58.91 %	130.0000	-52.73 %	135.0000	-50.91 %	
			2,451,075.00	1,007,169.00	1,443,906.00	1,158,690.00	1,292,385.00	1,203,255.00	1,247,820.00	
70	SCARIFYING CONC. SURFACE									
	1154.0000	S.Y.	90.0000	50.0000	-44.44 %	81.0000	-10.00 %	124.0000	37.78 %	
			103,860.00	57,700.00	-46,160.00	93,474.00	-10,386.00	143,096.00	39,236.00	
71	REMOVING EXISTING CONCRETE OVERLAY									
	1154.0000	S.Y.	30.0000	100.0000	233.33 %	70.0000	133.33 %	80.0000	166.67 %	
			34,620.00	115,400.00	80,780.00	80,780.00	46,160.00	92,320.00	57,700.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
72	CRUSHED SURFACING BASE COURSE									
	1540.0000	TON	35.0000	35.0000	0.00 %	33.0000	-5.71 %	55.0000	57.14 %	
			53,900.00	53,900.00	0.00	50,820.00	-3,080.00	84,700.00	30,800.00	
LIQUID ASPHALT										
73	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			2,640.00	2,640.00		2,640.00		2,640.00		
CEMENT CONCRETE PAVEMENT										
74	CEMENT CONC. PAVEMENT									
	1201.0000	C.Y.	260.0000	500.0000	92.31 %	165.0000	-36.54 %	290.0000	11.54 %	
			312,260.00	600,500.00	288,240.00	198,165.00	-114,095.00	348,290.00	36,030.00	
75	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			12,250.00	12,250.00		12,250.00		12,250.00		
76	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,040.00	2,040.00		2,040.00		2,040.00		
77	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	2250.0000	EACH	22.0000	17.0000	-22.73 %	16.0000	-27.27 %	12.0000	-45.45 %	
			49,500.00	38,250.00	-11,250.00	36,000.00	-13,500.00	27,000.00	-22,500.00	
78	CORROSION RESISTANT DOWEL BAR									
	837.0000	EACH	25.0000	52.0000	108.00 %	19.0000	-24.00 %	25.0000	0.00 %	
			20,925.00	43,524.00	22,599.00	15,903.00	-5,022.00	20,925.00	0.00	
79	REPLACE CEMENT CONCRETE PANEL									
	240.0000	S.Y.	450.0000	1,400.0000	211.11 %	430.0000	-4.44 %	1,280.0000	184.44 %	
			108,000.00	336,000.00	228,000.00	103,200.00	-4,800.00	307,200.00	199,200.00	
80	RETROFIT DOWEL BARS									
	34884.0000	EACH	75.0000	74.4100	-0.79 %	68.0000	-9.33 %	68.5000	-8.67 %	
			2,616,300.00	2,595,718.44	-20,581.56	2,372,112.00	-244,188.00	2,389,554.00	-226,746.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER -----	----- 3RD BIDDER -----	----- 2ND BIDDER -----
IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP	GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500	PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950	RENTON WA 980573224 CONTRACTOR NUMBER : 046000	BELLEVUE WA 980067303 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
CEMENT CONCRETE PAVEMENT									
81	CEMENT CONCRETE PAVEMENT GRINDING								
	84473.0000	S.Y.	30.0000	-60.07 %	9.0000	-70.00 %	12.0000	-60.00 %	
			2,534,190.00	1,522,203.46	760,257.00	1,773,933.00	1,013,676.00	1,520,514.00	
HOT MIX ASPHALT									
82	HMA CL. 1/2 IN. PG 64-22								
	2331.0000	TON	120.0000	14.17 %	115.0000	-4.17 %	120.0000	0.00 %	
			279,720.00	39,627.00	268,065.00	-11,655.00	279,720.00	0.00	
83	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			9,500.00	9,500.00	9,500.00	9,500.00	9,500.00		
84	COMPACTION PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			2,360.00	2,360.00	2,360.00	2,360.00	2,360.00		
85	ASPHALT COST PRICE ADJUSTMENT								
	CALC			0.00 %		0.00 %		0.00 %	
			34,280.00	34,280.00	34,280.00	34,280.00	34,280.00		
IRRIGATION AND WATER DISTRIBUTION									
86	IRRIGATION SYSTEM								
	L.S.			22.33 %		63.11 %		1.95 %	
			73,569.00	16,431.00	120,000.00	46,431.00	75,000.00	1,431.00	
87	EXISTING IRRIGATION SYSTEM MODIFICATION								
	L.S.			-48.34 %		14.79 %		-54.08 %	
			17,423.00	-8,423.00	20,000.00	2,577.00	8,000.00	-9,423.00	
EROSION CONTROL AND ROADSIDE PLANTING									
88	ESC LEAD								
	871.0000	DAY	70.0000	7.14 %	20.0000	-71.43 %	125.0000	78.57 %	
			60,970.00	4,355.00	17,420.00	-43,550.00	108,875.00	47,905.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
89	COMPOST BLANKET									
	554.0000	S.Y.	6.0000	5.5000	-8.33 %	5.0000	-16.67 %	4.5000	-25.00 %	
			3,324.00	3,047.00	-277.00	2,770.00	-554.00	2,493.00	-831.00	
90	INLET PROTECTION									
	321.0000	EACH	90.0000	92.0000	2.22 %	65.0000	-27.78 %	78.0000	-13.33 %	
			28,890.00	29,532.00	642.00	20,865.00	-8,025.00	25,038.00	-3,852.00	
91	STREET CLEANING									
	2500.0000	HR	65.0000	150.0000	130.77 %	130.0000	100.00 %	140.0000	115.38 %	
			162,500.00	375,000.00	212,500.00	325,000.00	162,500.00	350,000.00	187,500.00	
92	EROSION CONTROL AND WATER POLLUTION PREVENTION									
		L.S.			-78.57 %		-73.81 %		-16.67 %	
			420,000.00	90,000.00	-330,000.00	110,000.00	-310,000.00	350,000.00	-70,000.00	
93	ENVIRONMENTAL COMPLIANCE INCENTIVE									
		CALC			0.00 %		0.00 %		0.00 %	
			105,000.00	105,000.00		105,000.00		105,000.00		
94	SEEDING, FERTILIZING, AND MULCHING									
	0.1900	ACRE	5,500.0000	8,500.0000	54.55 %	8,500.0000	54.55 %	7,200.0000	30.91 %	
			1,045.00	1,615.00	570.00	1,615.00	570.00	1,368.00	323.00	
95	TOPSOIL TYPE A									
	1363.0000	C.Y.	50.0000	47.0000	-6.00 %	65.0000	30.00 %	40.0000	-20.00 %	
			68,150.00	64,061.00	-4,089.00	88,595.00	20,445.00	54,520.00	-13,630.00	
96	SOIL AMENDMENT									
	444.0000	S.Y.	15.0000	52.0000	246.67 %	15.0000	0.00 %	45.0000	200.00 %	
			6,660.00	23,088.00	16,428.00	6,660.00	0.00	19,980.00	13,320.00	
97	PSIPE SERVICEBERRY #2 CONTAINER									
	3.0000	EACH	15.0000	17.5000	16.67 %	30.0000	100.00 %	15.0000	0.00 %	
			45.00	52.50	7.50	90.00	45.00	45.00	0.00	
98	PSIPE LOW OREGON GRAPE #1 CONTAINER									
	10.0000	EACH	10.0000	13.0000	30.00 %	30.0000	200.00 %	11.0000	10.00 %	
			100.00	130.00	30.00	300.00	200.00	110.00	10.00	
99	PSIPE ZABEL LAUREL #1 CONTAINER									
	987.0000	EACH	20.0000	15.0000	-25.00 %	15.0000	-25.00 %	13.0000	-35.00 %	
			19,740.00	14,805.00	-4,935.00	14,805.00	-4,935.00	12,831.00	-6,909.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND ROADSIDE PLANTING										
100	PSIPE INSENCE CEDAR 5' HT									
	2.0000	EACH	100.0000	155.0000	55.00 %	200.0000	100.00 %	130.0000	30.00 %	
			200.00	310.00	110.00	400.00	200.00	260.00	60.00	
101	PSIPE COLUMNAR EUROPEAN HORNBEAM 1" CAL 8-10' HT									
	12.0000	EACH	300.0000	200.0000	-33.33 %	200.0000	-33.33 %	175.0000	-41.67 %	
			3,600.00	2,400.00	-1,200.00	2,400.00	-1,200.00	2,100.00	-1,500.00	
102	PSIPE OTTO LUYKENS LAUREL #1 CONTAINER									
	47.0000	EACH	20.0000	14.0000	-30.00 %	15.0000	-25.00 %	12.0000	-40.00 %	
			940.00	658.00	-282.00	705.00	-235.00	564.00	-376.00	
103	PSIPE VINE MAPLE #7 CONT									
	4.0000	EACH	25.0000	60.0000	140.00 %	200.0000	700.00 %	50.0000	100.00 %	
			100.00	240.00	140.00	800.00	700.00	200.00	100.00	
104	PSIPE RUGOSA ROSE #2 CONTAINER									
	4.0000	EACH	15.0000	18.0000	20.00 %	20.0000	33.33 %	15.0000	0.00 %	
			60.00	72.00	12.00	80.00	20.00	60.00	0.00	
105	PSIPE STAGHORN SUMAC #5 CONT									
	3.0000	EACH	15.0000	35.0000	133.33 %	100.0000	566.67 %	30.0000	100.00 %	
			45.00	105.00	60.00	300.00	255.00	90.00	45.00	
106	PSIPE JAPANESE BLACK PINE 5' HT									
	1.0000	EACH	100.0000	175.0000	75.00 %	100.0000	0.00 %	150.0000	50.00 %	
			100.00	175.00	75.00	100.00	0.00	150.00	50.00	
107	PSIPE SALAL #1 CONT									
	61.0000	EACH	10.0000	11.7500	17.50 %	10.0000	0.00 %	10.0000	0.00 %	
			610.00	716.75	106.75	610.00	0.00	610.00	0.00	
108	PSIPE PACIFIC NINEBARK #2 CONTAINER									
	10.0000	EACH	15.0000	23.0000	53.33 %	15.0000	0.00 %	20.0000	33.33 %	
			150.00	230.00	80.00	150.00	0.00	200.00	50.00	
109	PSIPE HANCOCK CORALBERRY #2 CONT									
	42.0000	EACH	15.0000	23.0000	53.33 %	15.0000	0.00 %	20.0000	33.33 %	
			630.00	966.00	336.00	630.00	0.00	840.00	210.00	
110	PSIPE TALL OREGON GRAPE #1 CONTAINER									
	54.0000	EACH	10.0000	12.0000	20.00 %	15.0000	50.00 %	10.0000	0.00 %	
			540.00	648.00	108.00	810.00	270.00	540.00	0.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
111	PSIPE COMPACT WINGED EUONYMUS #2 CONTAINER									
	5.0000	EACH	15.0000	24.0000	60.00 %	30.0000	100.00 %	20.0000	33.33 %	
			75.00	120.00	45.00	150.00	75.00	100.00	25.00	
112	PSIPE EDDIE'S WHITE WONDER DOGWOOD 1-1/2" CAL									
	4.0000	EACH	300.0000	300.0000	0.00 %	400.0000	33.33 %	250.0000	-16.67 %	
			1,200.00	1,200.00	0.00	1,600.00	400.00	1,000.00	-200.00	
113	BARK OR WOOD CHIP MULCH									
	3539.0000	S.Y.	4.0000	60.0000	1,400.00 %	6.0000	50.00 %	50.0000	1,150.00 %	
			14,156.00	212,340.00	198,184.00	21,234.00	7,078.00	176,950.00	162,794.00	
114	WATER BAG									
	6.0000	EACH	50.0000	50.0000	0.00 %	50.0000	0.00 %	40.0000	-20.00 %	
			300.00	300.00	0.00	300.00	0.00	240.00	-60.00	
115	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
116	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
117	SEEDED LAWN INSTALLATION									
	9.0000	S.Y.	30.0000	10.0000	-66.67 %	10.0000	-66.67 %	9.0000	-70.00 %	
			270.00	90.00	-180.00	90.00	-180.00	81.00	-189.00	
118	HIGH VISIBILITY FENCE									
	2010.0000	L.F.	3.0000	3.0000	0.00 %	4.0000	33.33 %	2.2500	-25.00 %	
			6,030.00	6,030.00	0.00	8,040.00	2,010.00	4,522.50	-1,507.50	
119	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE									
	15.0000	EACH	5,000.0000	750.0000	-85.00 %	1,500.0000	-70.00 %	1,700.0000	-66.00 %	
			75,000.00	11,250.00	-63,750.00	22,500.00	-52,500.00	25,500.00	-49,500.00	
TRAFFIC										
120	PRECAST CONC. BARRIER TYPE 2									
	2410.0000	L.F.	50.0000	56.0000	12.00 %	50.0000	0.00 %	50.0000	0.00 %	
			120,500.00	134,960.00	14,460.00	120,500.00	0.00	120,500.00	0.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
121	TEMPORARY CONC. BARRIER									
	7176.0000	L.F.	20.0000	15.0000	-25.00 %	11.0000	-45.00 %	13.0000	-35.00 %	
			143,520.00	107,640.00	-35,880.00	78,936.00	-64,584.00	93,288.00	-50,232.00	
122	TEMPORARY IMPACT ATTENUATOR									
	9.0000	EACH	3,500.0000	4,600.0000	31.43 %	1,800.0000	-48.57 %	4,000.0000	14.29 %	
			31,500.00	41,400.00	9,900.00	16,200.00	-15,300.00	36,000.00	4,500.00	
123	PERMANENT IMPACT ATTENUATOR									
	1.0000	EACH	30,000.0000	33,000.0000	10.00 %	29,000.0000	-3.33 %	29,000.0000	-3.33 %	
			30,000.00	33,000.00	3,000.00	29,000.00	-1,000.00	29,000.00	-1,000.00	
124	BARRIER DELINEATOR									
	1287.0000	EACH	14.0000	14.0000	0.00 %	13.0000	-7.14 %	12.5000	-10.71 %	
			18,018.00	18,018.00	0.00	16,731.00	-1,287.00	16,087.50	-1,930.50	
125	PROFILED PLASTIC LINE									
	276870.0000	L.F.	3.0000	1.9000	-36.67 %	1.5000	-50.00 %	1.6500	-45.00 %	
			830,610.00	526,053.00	-304,557.00	415,305.00	-415,305.00	456,835.50	-373,774.50	
126	PROFILED PLASTIC WIDE LANE LINE									
	83240.0000	L.F.	6.0000	4.5000	-25.00 %	4.0000	-33.33 %	3.9500	-34.17 %	
			499,440.00	374,580.00	-124,860.00	332,960.00	-166,480.00	328,798.00	-170,642.00	
127	PLASTIC STOP LINE									
	11.0000	L.F.	8.0000	70.0000	775.00 %	26.0000	225.00 %	60.0000	650.00 %	
			88.00	770.00	682.00	286.00	198.00	660.00	572.00	
128	PLASTIC TRAFFIC ARROW									
	6.0000	EACH	450.0000	650.0000	44.44 %	465.0000	3.33 %	575.0000	27.78 %	
			2,700.00	3,900.00	1,200.00	2,790.00	90.00	3,450.00	750.00	
129	PLASTIC DRAINAGE MARKING									
	531.0000	EACH	50.0000	35.0000	-30.00 %	30.0000	-40.00 %	30.0000	-40.00 %	
			26,550.00	18,585.00	-7,965.00	15,930.00	-10,620.00	15,930.00	-10,620.00	
130	RAISED PAVEMENT MARKER TYPE 2									
	29.5100	HUND	550.0000	550.0000	0.00 %	370.0000	-32.73 %	475.0000	-13.64 %	
			16,230.50	16,230.50	0.00	10,918.70	-5,311.80	14,017.25	-2,213.25	
131	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	270440.0000	L.F.	3.5000	2.3000	-34.29 %	0.7900	-77.43 %	2.0000	-42.86 %	
			946,540.00	622,012.00	-324,528.00	213,647.60	-732,892.40	540,880.00	-405,660.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
132	TEMPORARY PAVEMENT MARKING-LONG DURATION									
	315517.0000	L.F.	3.5000	2.3000	-34.29 %	1.2900	-63.14 %	2.0000	-42.86 %	
			1,104,309.50	725,689.10	-378,620.40	407,016.93	-697,292.57	631,034.00	-473,275.50	
133	PERMANENT SIGNING									
		L.S.			41.75 %		3.09 %		-28.61 %	
			388,000.00	550,000.00	162,000.00	400,000.00	12,000.00	277,000.00	-111,000.00	
134	SIGN BRIDGE NO. 1									
		L.S.			77.08 %		-35.00 %		-41.67 %	
			240,000.00	425,000.00	185,000.00	156,000.00	-84,000.00	140,000.00	-100,000.00	
135	SIGN BRIDGE NO. 2									
		L.S.			84.21 %		-28.95 %		-47.37 %	
			190,000.00	350,000.00	160,000.00	135,000.00	-55,000.00	100,000.00	-90,000.00	
136	SIGN BRIDGE NO. 3									
		L.S.			114.71 %		-17.65 %		-18.82 %	
			170,000.00	365,000.00	195,000.00	140,000.00	-30,000.00	138,000.00	-32,000.00	
137	CANTILEVER SIGN STRUCTURE NO. 1									
		L.S.			81.25 %		-30.00 %		3.75 %	
			80,000.00	145,000.00	65,000.00	56,000.00	-24,000.00	83,000.00	3,000.00	
138	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.			44.44 %		111.11 %		177.78 %	
			9,000.00	13,000.00	4,000.00	19,000.00	10,000.00	25,000.00	16,000.00	
139	BRIDGE MOUNTED SIGN BRACKET NO. 2									
		L.S.			33.33 %		11.11 %		177.78 %	
			9,000.00	12,000.00	3,000.00	10,000.00	1,000.00	25,000.00	16,000.00	
140	BRIDGE MOUNTED SIGN BRACKET NO. 3									
		L.S.			44.44 %		11.11 %		177.78 %	
			9,000.00	13,000.00	4,000.00	10,000.00	1,000.00	25,000.00	16,000.00	
141	BRIDGE MOUNTED SIGN BRACKET NO. 4									
		L.S.			32.00 %		100.00 %		100.00 %	
			25,000.00	33,000.00	8,000.00	50,000.00	25,000.00	50,000.00	25,000.00	
142	BRIDGE MOUNTED SIGN BRACKET NO. 5									
		L.S.			33.33 %		11.11 %		177.78 %	
			9,000.00	12,000.00	3,000.00	10,000.00	1,000.00	25,000.00	16,000.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
143	BRIDGE MOUNTED SIGN BRACKET NO. 6	L.S.		44.44 %		11.11 %		177.78 %	
			9,000.00	4,000.00	10,000.00	1,000.00	25,000.00	16,000.00	
144	BRIDGE MOUNTED SIGN BRACKET NO. 7	L.S.		44.44 %		11.11 %		177.78 %	
			9,000.00	4,000.00	10,000.00	1,000.00	25,000.00	16,000.00	
145	BRIDGE MOUNTED SIGN BRACKET NO. 8	L.S.		33.33 %		11.11 %		177.78 %	
			9,000.00	3,000.00	10,000.00	1,000.00	25,000.00	16,000.00	
146	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.		101.15 %		81.76 %		120.54 %	
			41,263.00	41,737.00	75,000.00	33,737.00	91,000.00	49,737.00	
147	TRAFFIC DATA ACCUMULATION SYSTEM	L.S.		-23.31 %		-30.28 %		-3.27 %	
			573,760.00	-133,760.00	400,000.00	-173,760.00	555,000.00	-18,760.00	
148	VARIABLE MESSAGE SIGN SYSTEM	L.S.		0.45 %		-3.41 %		54.54 %	
			129,418.00	582.00	125,000.00	-4,418.00	200,000.00	70,582.00	
149	COMMUNICATION CONDUIT SYSTEM	L.S.		-75.86 %		-75.86 %		34.40 %	
			621,257.00	-471,257.00	150,000.00	-471,257.00	835,000.00	213,743.00	
150	COMMUNICATION CABLES AND INTERFACES	L.S.		119.06 %		138.98 %		-84.58 %	
			251,069.00	298,931.00	600,000.00	348,931.00	38,715.03	-212,353.97	
151	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.		-20.57 %		-11.75 %		-56.07 %	
			113,312.00	-23,312.00	100,000.00	-13,312.00	49,776.47	-63,535.53	
152	ACTIVE TRAFFIC MANAGEMENT SYSTEM	L.S.		-50.45 %		-33.94 %		15.61 %	
			1,513,697.00	-763,697.00	1,000,000.00	-513,697.00	1,750,000.00	236,303.00	
153	ILLUMINATION SYSTEM SUA 3092	L.S.		120.59 %		120.59 %		179.41 %	
			68,000.00	82,000.00	150,000.00	82,000.00	190,000.00	122,000.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
154	ILLUMINATION SYSTEM SUA 3090	L.S.			296.98 %			296.98 %			296.98 %
			100,761.00	400,000.00	299,239.00	400,000.00	299,239.00	400,000.00	299,239.00	400,000.00	299,239.00
155	ILLUMINATION SYSTEM SUA 3162	L.S.			266.30 %			229.67 %			220.88 %
			273,000.00	1,000,000.00	727,000.00	900,000.00	627,000.00	876,000.00	603,000.00	876,000.00	603,000.00
156	ILLUMINATION SYSTEM SUA 3167	L.S.			227.87 %			227.87 %			555.74 %
			61,000.00	200,000.00	139,000.00	200,000.00	139,000.00	400,000.00	339,000.00	400,000.00	339,000.00
157	ILLUMINATION SYSTEM SUA 3281	L.S.			3,962.50 %			3,650.00 %			1,400.00 %
			1,600.00	65,000.00	63,400.00	60,000.00	58,400.00	24,000.00	22,400.00	24,000.00	22,400.00
158	ILLUMINATION SYSTEM SUA 2280	L.S.			275.00 %			275.00 %			462.50 %
			1,600.00	6,000.00	4,400.00	6,000.00	4,400.00	9,000.00	7,400.00	9,000.00	7,400.00
159	ILLUMINATION SYSTEM SUA 0922	L.S.			21.74 %			13.04 %			39.13 %
			11,500.00	14,000.00	2,500.00	13,000.00	1,500.00	16,000.00	4,500.00	16,000.00	4,500.00
160	ILLUMINATION SYSTEM SUA 0833	L.S.			0.00 %			25.00 %			1,275.00 %
			4,000.00	4,000.00	0.00	5,000.00	1,000.00	55,000.00	51,000.00	55,000.00	51,000.00
161	ILLUMINATION SYSTEM SUA 3176	L.S.			7,400.00 %			6,983.33 %			5,150.00 %
			1,200.00	90,000.00	88,800.00	85,000.00	83,800.00	63,000.00	61,800.00	63,000.00	61,800.00
162	ILLUMINATION SYSTEM SUA 0921	L.S.			40.00 %			40.00 %			30.00 %
			5,000.00	7,000.00	2,000.00	7,000.00	2,000.00	6,500.00	1,500.00	6,500.00	1,500.00
163	ILLUMINATION SYSTEM SUA 3439	L.S.			233.33 %			233.33 %			1,566.67 %
			2,100.00	7,000.00	4,900.00	7,000.00	4,900.00	35,000.00	32,900.00	35,000.00	32,900.00
164	DIRECTIONAL BORING	L.F.			76.47 %			71.76 %			64.71 %
	1260.0000		85.0000	150.0000	76.47 %	146.0000	71.76 %	140.0000	64.71 %	140.0000	64.71 %
			107,100.00	189,000.00	81,900.00	183,960.00	76,860.00	176,400.00	69,300.00	176,400.00	69,300.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
165	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.							
			6,426,429.00	-45.69 %	3,490,000.00	2,936,429.00	5,000,000.00	1,426,429.00	2,300,000.00
166	PLASTIC HOV LANE SYMBOL	EACH	250.0000	-20.00 %	200.0000		100.0000	-60.00 %	175.0000
	79.0000		19,750.00	-3,950.00	15,800.00		7,900.00	-11,850.00	13,825.00
167	PLASTIC CROSSHATCH MARKING	L.F.	6.0000	33.33 %	8.0000		7.0000	16.67 %	6.7500
	2181.0000		13,086.00	4,362.00	17,448.00		15,267.00	2,181.00	14,721.75
OTHER ITEMS									
168	SCHEDULE UPDATE	EACH	2,000.0000	0.00 %	2,000.0000		3,000.0000	50.00 %	2,000.0000
	28.0000		56,000.00	0.00	56,000.00		84,000.00	28,000.00	56,000.00
169	TYPE C PROGRESS SCHEDULE	L.S.		100.00 %				0.00 %	
			100,000.00	100,000.00	200,000.00		100,000.00	0.00	100,000.00
170	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	20.0000	10.00 %	22.0000		15.0000	-25.00 %	25.0000
	3346.0000		66,920.00	6,692.00	73,612.00		50,190.00	-16,730.00	83,650.00
171	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	3.0000	26.67 %	3.8000		1.5000	-50.00 %	3.0000
	24585.0000		73,755.00	19,668.00	93,423.00		36,877.50	-36,877.50	73,755.00
172	CONTROLLED DENSITY FILL	C.Y.	105.0000	33.33 %	140.0000		110.0000	4.76 %	165.0000
	60.0000		6,300.00	2,100.00	8,400.00		6,600.00	300.00	9,900.00
173	PLUGGING EXISTING PIPE	EACH	450.0000	0.00 %	450.0000		170.0000	-62.22 %	1,000.0000
	3.0000		1,350.00	0.00	1,350.00		510.00	-840.00	3,000.00
174	STRUCTURE SURVEYING	L.S.		122.22 %				-27.78 %	
			45,000.00	55,000.00	100,000.00		32,500.00	-12,500.00	25,000.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
175	ROADWAY SURVEYING	L.S.		185.71 %		242.86 %		614.29 %	
			35,000.00	65,000.00	120,000.00	85,000.00	250,000.00	215,000.00	
176	CONNECTION TO DRAINAGE STRUCTURE	EACH		-22.50 %		-48.75 %		118.75 %	
	28.0000		800.0000	620.0000	410.0000	1,750.0000	49,000.00	26,600.00	
			22,400.00	-5,040.00	11,480.00	-10,920.00			
177	ADJUST MANHOLE	EACH		-80.80 %		-72.00 %		-72.80 %	
	14.0000		2,500.0000	480.0000	700.0000	680.0000	9,520.00	-25,480.00	
			35,000.00	6,720.00	9,800.00	-25,200.00			
178	MANHOLE 54 IN. DIAM. TYPE 1	EACH		-36.67 %		-25.00 %		20.00 %	
	2.0000		6,000.0000	3,800.0000	4,500.0000	7,200.0000	14,400.00	2,400.00	
			12,000.00	7,600.00	9,000.00	-3,000.00			
179	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.		237.50 %		225.00 %		650.00 %	
			4,000.00	9,500.00	13,000.00	9,000.00	30,000.00	26,000.00	
180	LOCKING GRATE AND FRAME FOR CATCH BASIN	EACH		-5.00 %		16.67 %		-16.67 %	
	3.0000		600.0000	570.0000	700.0000	500.0000	1,500.00	-300.00	
			1,800.00	1,710.00	2,100.00	300.00			
181	CONCRETE CHECK DAM	L.F.		-30.00 %		174.00 %		-40.00 %	
	20.0000		250.0000	175.0000	685.0000	150.0000	3,000.00	-2,000.00	
			5,000.00	3,500.00	13,700.00	8,700.00			
182	FORCE ACCOUNT UTILITY POTHOLOING	EST.		0.00 %		0.00 %		0.00 %	
			185,000.00	185,000.00	185,000.00	185,000.00			
183	FORCE ACCOUNT ROADSIDE RESTORATION	EST.		0.00 %		0.00 %		0.00 %	
			111,464.00	111,464.00	111,464.00	111,464.00			
184	FORCE ACCOUNT UNIDENTIFIED UTILITIES	EST.		0.00 %		0.00 %		0.00 %	
			120,000.00	120,000.00	120,000.00	120,000.00			
185	FORCE ACCOUNT MISC ELECTRICAL REPAIRS	EST.		0.00 %		0.00 %		0.00 %	
			330,000.00	330,000.00	330,000.00	330,000.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	3RD BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
186	FORCE ACCOUNT LOOP REPLACEMENT									
	EST.				0.00 %			0.00 %		0.00 %
			141,000.00	141,000.00		141,000.00		141,000.00		
187	FORCE ACCOUNT BRIDGE DECK ST. REINF. BAR REPAIR									
	EST.				0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
188	FORCE ACCOUNT BRIDGE RAILING TYPE PEDESTRIAN ANCHORAGE									
	EST.				0.00 %			0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00		
189	FORCE ACCOUNT SELECTIVE PRUNING									
	EST.				0.00 %			0.00 %		0.00 %
			375.00	375.00		375.00		375.00		
190	FORCE ACCOUNT SELECTIVE CLEARING AND GRUBBING									
	EST.				0.00 %			0.00 %		0.00 %
			840.00	840.00		840.00		840.00		
191	FORCE ACCOUNT MISC. DRAINAGE WORK									
	EST.				0.00 %			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00		
192	REPLACE MANHOLE COVER									
	14.0000 EACH		3,500.0000	1,100.0000	-68.57 %	800.0000	-77.14 %	400.0000	-88.57 %	
			49,000.00	15,400.00	-33,600.00	11,200.00	-37,800.00	5,600.00	-43,400.00	
193	REPLACE CATCH BASIN GRATE/COVER									
	10.0000 EACH		3,500.0000	1,100.0000	-68.57 %	700.0000	-80.00 %	700.0000	-80.00 %	
			35,000.00	11,000.00	-24,000.00	7,000.00	-28,000.00	7,000.00	-28,000.00	
194	REPAIR WEDGE CAMS									
	3.0000 EACH		1,200.0000	215.0000	-82.08 %	1,225.0000	2.08 %	150.0000	-87.50 %	
			3,600.00	645.00	-2,955.00	3,675.00	75.00	450.00	-3,150.00	
195	GATE VALVE WITH EXTENTION ROD									
	1.0000 EACH		1,700.0000	5,200.0000	205.88 %	2,500.0000	47.06 %	5,500.0000	223.53 %	
			1,700.00	5,200.00	3,500.00	2,500.00	800.00	5,500.00	3,800.00	
196	TRAINING									
	7200.0000 HR		3.0000	3.0000	0.00 %	10.0000	233.33 %	5.0000	66.67 %	
			21,600.00	21,600.00	0.00	72,000.00	50,400.00	36,000.00	14,400.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
197	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %	
			2,000.00		2,000.00		2,000.00		
198	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		
199	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-5.00		-5.00		-5.00		
200	FUEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			6,068.00		6,068.00		6,068.00		
201	STEEL COST ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			40,032.00		40,032.00		40,032.00		
202	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		
203	SPCC PLAN	L.S.		400.00 %		0.00 %		-50.00 %	
			10,000.00	40,000.00	10,000.00	0.00	5,000.00	-5,000.00	
204	FIELD OFFICE TRAILER	L.S.		150.00 %		400.00 %		50.00 %	
			50,000.00	75,000.00	250,000.00	200,000.00	75,000.00	25,000.00	
205	NO TRESPASSING SIGN	EACH		844.44 %		122.22 %		344.44 %	
	4.0000		90.0000	850.0000	200.0000	440.00	400.0000	1,240.00	
			360.00	3,040.00	800.00		1,600.00		
206	HEALTH AND SAFETY PLAN	L.S.		900.00 %		-33.33 %		-83.33 %	
			15,000.00	135,000.00	10,000.00	-5,000.00	2,500.00	-12,500.00	
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.		0.00 %		0.00 %		0.00 %	
			30,000.00		30,000.00		30,000.00		

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
208	SENSITIVE AREA SIGN										
	9.0000	EACH	20.0000	850.0000	4,150.00 %	140.0000	600.00 %	400.0000	1,900.00 %		
			180.00	7,650.00	7,470.00	1,260.00	1,080.00	3,600.00	3,420.00		
209	MIT SCADA										
		L.S.			41.74 %		140.35 %		59.86 %		
			2,080,264.00	2,948,500.87	868,236.87	5,000,000.00	2,919,736.00	3,325,592.08	1,245,328.08		
210	MIT SIMPLEX FIRE DETECT & SUPPRESS SYS MOD										
		L.S.			325.08 %		292.38 %		550.70 %		
			305,826.00	1,300,000.00	994,174.00	1,200,000.00	894,174.00	1,990,000.00	1,684,174.00		
211	MBRT SCADA										
		L.S.			32.23 %		71.70 %		36.79 %		
			4,368,008.00	5,775,828.12	1,407,820.12	7,500,000.00	3,131,992.00	5,975,000.00	1,606,992.00		
212	MBRT SIMPLEX FIRE DETECT & SUPPRESS SYS MOD										
		L.S.			250.98 %		221.73 %		538.58 %		
			512,857.00	1,800,000.00	1,287,143.00	1,650,000.00	1,137,143.00	3,275,000.00	2,762,143.00		
213	MIT FIRE SUPPRESSION SYSTEM MODIFICATIONS										
		L.S.			45.28 %		51.88 %		65.09 %		
			1,514,333.00	2,200,000.00	685,667.00	2,300,000.00	785,667.00	2,500,000.00	985,667.00		
214	MBRT FIRE SUPPRESSION SYSTEM MODIFICATIONS										
		L.S.			97.51 %		114.37 %		134.02 %		
			1,399,464.00	2,764,092.99	1,364,628.99	3,000,000.00	1,600,536.00	3,275,000.00	1,875,536.00		
215	MBRT VENTILATION - EB										
		L.S.			-17.08 %		-1.79 %		7.70 %		
			2,952,765.00	2,448,391.42	-504,373.58	2,900,000.00	-52,765.00	3,180,000.00	227,235.00		
216	MBRT VENTILATION - WB										
		L.S.			-20.51 %		-11.47 %		-2.53 %		
			5,535,091.00	4,400,000.00	1,135,091.00	4,900,000.00	-635,091.00	5,395,000.00	-140,091.00		
217	MBRT CO MONITORING SYSTEM										
		L.S.			-89.82 %		-87.27 %		-30.24 %		
			196,389.00	20,000.00	-176,389.00	25,000.00	-171,389.00	137,000.00	-59,389.00		
218	MBRT MISC. MECHANICAL, PLUMBING, AND GENERATOR SYSTEMS										
		L.S.			-29.29 %		11.11 %		1.01 %		
			990,004.00	700,000.00	-290,004.00	1,100,000.00	109,996.00	1,000,000.00	9,996.00		

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
219	MBRT JET FAN STRUCTURAL SUPPORTS	L.S.							
			406,254.00	250,000.00	-38.46 %	1,000,000.00	593,746.00	360,000.00	-11.39 %
220	MBRT WB EXHAUST DUCT DIVIDER WALL	L.S.							
			728,466.00	890,000.00	22.17 %	1,500,000.00	771,534.00	668,000.00	-8.30 %
221	MBRT FOAM TANK SUPPORTS	L.S.							
			26,971.00	50,000.00	85.38 %	86,000.00	59,029.00	100,000.00	270.77 %
222	MBRT NFR PEDESTAL MODIFICATION	L.S.							
			40,445.00	20,000.00	-50.55 %	18,000.00	-22,445.00	14,000.00	-65.39 %
223	MBRT CFR PEDESTAL MODIFICATION	L.S.							
			29,751.00	20,000.00	-32.78 %	18,000.00	-39,751.00	18,000.00	-39.50 %
224	MIT PLENUM AREA STRUCTURAL MODIFICATIONS	L.S.							
			7,010,504.00	8,410,063.92	19.96 %	13,950,000.00	6,939,496.00	9,100,000.00	29.81 %
225	MIT VENTILATION - EB	L.S.							
			2,039,863.00	1,700,000.00	-16.66 %	2,000,000.00	-39,863.00	2,800,000.00	37.26 %
226	MIT VENTILATION - WB	L.S.							
			1,786,027.00	1,800,000.00	0.78 %	1,900,000.00	113,973.00	2,250,000.00	25.98 %
227	MIT MISC. MECHANICAL AND GENERATOR SYSTEMS	L.S.							
			400,388.00	775,000.00	93.56 %	1,000,000.00	149,612.00	1,000,000.00	149.76 %
228	MIT CO MONITORING SYSTEM	L.S.							
			117,363.00	30,000.00	-74.44 %	10,000.00	-91,363.00	140,000.00	19.29 %
229	MIT PEDESTAL MODIFICATION	L.S.							
			135,667.00	70,000.00	-48.40 %	34,500.00	-74,573.00	30,000.00	-77.89 %

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
230	MIT GENERATOR ROOM MODIFICATIONS	L.S.	113,537.00	32.12 %	150,000.00	604.62 %	300,000.00	164.23 %	186,463.00
231	MIT FOAM ROOM MODIFICATIONS	L.S.	45,620.00	338.40 %	200,000.00	167.43 %	85,000.00	86.32 %	39,380.00
232	MBRT ELECTRICAL IDENTIFICATION	L.S.	14,412.00	108.16 %	30,000.00	108.16 %	70,000.00	385.71 %	55,588.00
233	MBRT CONDUCTORS AND CABLES - MEDIUM VOLTAGE	L.S.	14,039.00	149.31 %	35,000.00	149.31 %	145,000.00	932.84 %	130,961.00
234	MBRT LV CABLES	L.S.	2,156,077.00	-58.26 %	900,000.00	-53.62 %	1,500,000.00	-30.43 %	-656,077.00
235	MBRT RACEWAYS	L.S.	2,097,560.00	-33.26 %	1,400,000.00	-28.49 %	2,500,000.00	19.19 %	402,440.00
236	MBRT ELECTRICAL POWER	L.S.	5,942,872.00	-26.13 %	4,390,000.00	-24.28 %	6,500,000.00	9.37 %	557,128.00
237	MIT ELECTRICAL IDENTIFICATION	L.S.	26,349.00	6.27 %	28,000.00	-5.12 %	50,000.00	89.76 %	23,651.00
238	MIT CONDUCTORS AND CABLES - MEDIUM VOLTAGE	L.S.	39,193.00	-31.11 %	27,000.00	-36.21 %	30,000.00	-23.46 %	-9,193.00
239	MIT LV CABLES	L.S.	1,223,231.00	-50.95 %	600,000.00	-55.04 %	1,250,000.00	2.19 %	26,769.00
240	MIT RACEWAYS	L.S.	2,415,484.00	-48.25 %	1,250,000.00	-54.46 %	1,750,000.00	-27.55 %	-665,484.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
241	MIT ELECTRICAL POWER	L.S.			19.48 %		12.12 %		25.60 %
			3,264,276.00	3,900,000.00	635,724.00	3,660,000.00	395,724.00	4,100,000.00	835,724.00
242	ITS POWER SYSTEM FLOATING BRIDGES	L.S.			673.38 %		619.42 %		6,194.96 %
			556.00	4,300.00	3,744.00	4,000.00	3,444.00	35,000.00	34,444.00
243	TUNNEL POWER CIRCUITS FOR ITS ITEMS OUTSIDE TUNNELS	L.S.			-91.95 %		-91.95 %		58.96 %
			149,097.00	12,000.00	-137,097.00	12,000.00	-137,097.00	237,000.00	87,903.00
244	WALL MOUNTED ATM STRUCTURE	L.S.			114.51 %		97.35 %		18.41 %
			116,542.00	250,000.00	133,458.00	230,000.00	113,458.00	138,000.00	21,458.00
245	TUNNEL CLOSURE SIGN SYSTEM, TYPES A, B, AND C	L.S.			-16.25 %		-23.87 %		-11.18 %
			1,576,154.00	1,320,000.00	-256,154.00	1,200,000.00	-376,154.00	1,400,000.00	-176,154.00
246	TUNNEL PORTAL CLOSURE SIGN SYSTEM	L.S.			-76.14 %		-71.59 %		-54.55 %
			176,006.00	42,000.00	-134,006.00	50,000.00	-126,006.00	80,000.00	-96,006.00
247	TUNNEL CLOSURE GATE SYSTEM	L.S.			-23.91 %		-23.91 %		10.67 %
			722,847.00	550,000.00	-172,847.00	550,000.00	-172,847.00	800,000.00	77,153.00
248	MBRT CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			37.88 %		37.88 %		72.35 %
			217,585.00	300,000.00	82,415.00	300,000.00	82,415.00	375,000.00	157,415.00
249	MBRT TLCS & TVMS SYSTEM	L.S.			-18.21 %		-33.36 %		-56.26 %
			825,325.00	675,000.00	-150,325.00	550,000.00	-275,325.00	361,000.00	-464,325.00
250	DELETED ITEM	EACH	0.0100	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
251	MBRT FA, TELEPHONE EMERGENCY CABINETS (FTC) SYSTEM	L.S.			-88.14 %		-86.57 %		-68.67 %
			446,801.00	53,000.00	-393,801.00	60,000.00	-386,801.00	140,000.00	-306,801.00

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP GUY F. ATKINSON CONSTRUCTION, 707 SOUTH GRADY WAY SUITE 500 PCL CIVIL CONSTRUCTORS, INC. 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
252	MBRT ILLUM PAVEMENT MARKERS & ILLUM GUIDE SIGNS	L.S.	199,522.00	100.48 %	400,000.00	200,478.00	400,000.00	340,000.00	140,478.00
253	MBRT INFRARED FIRE DETECTION SYSTEM	L.S.	2,569,307.00	-14.37 %	2,200,000.00	-369,307.00	2,000,000.00	1,000,000.00	1,569,307.00
254	MBRT LINEAR HEAT DETECTION SYSTEM	L.S.	1,239,992.00	-5.64 %	1,170,000.00	-69,992.00	1,100,000.00	950,000.00	-289,992.00
255	MIT INFRARED FIRE DETECTION SYSTEM	L.S.	2,658,250.00	-43.57 %	1,500,000.00	1,158,250.00	1,400,000.00	720,000.00	1,938,250.00
256	MIT CLOSED CIRCUIT TELEVISION SYSTEM	L.S.	605,975.00	-37.29 %	380,000.00	-225,975.00	330,000.00	200,000.00	-405,975.00
257	MIT TLCS & TVMS SYSTEM	L.S.	1,306,569.00	-17.34 %	1,080,000.00	-226,569.00	950,000.00	780,000.00	-526,569.00
258	MIT FA, TELEPHONE EMERGENCY CABINETS (FTC) SYSTEM	L.S.	675,016.00	-95.41 %	31,000.00	-644,016.00	30,000.00	100,000.00	-575,016.00
259	MIT LINEAR HEAT DETECTION SYSTEM	L.S.	757,160.00	38.68 %	1,050,000.00	292,840.00	1,000,000.00	830,000.00	72,840.00
260	MBRT LIGHTING UPGRADES	L.S.	2,776,879.00	65.65 %	4,600,000.00	1,823,121.00	4,000,000.00	1,650,000.00	1,126,879.00
261	MIT LIGHTING UPGRADES	L.S.	3,521,625.00	30.62 %	4,600,000.00	1,078,375.00	4,000,000.00	2,100,000.00	1,421,625.00
262	TEMPORARY ACCESS ROUTE TO PAVERS	L.F.	16.6000	50.60 %	25.0000	10.0000	10.0000	50.0000	201.20 %
			3,336.60	1,688.40	5,025.00	2,010.00	-1,326.60	10,050.00	6,713.40

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
263	JOINTING SAND									
	14.0000	C.F.	177.0700	60.0000	-66.12 %	50.0000	-71.76 %	50.0000	-71.76 %	
			2,478.98	840.00	-1,638.98	700.00	-1,778.98	700.00	-1,778.98	
264	BEDDING SAND									
	69.0000	C.F.	70.8200	36.0000	-49.17 %	50.0000	-29.40 %	50.0000	-29.40 %	
			4,886.58	2,484.00	-2,402.58	3,450.00	-1,436.58	3,450.00	-1,436.58	
265	PERMEABLE WEED BARRIER									
	904.0000	S.F.	0.1700	4.0000	2,252.94 %	10.0000	5,782.35 %	11.7600	6,817.65 %	
			153.68	3,616.00	3,462.32	9,040.00	8,886.32	10,631.04	10,477.36	
266	MBRT ARCHITECTURAL SIGNAGE									
		L.S.			-36.13 %		-41.45 %		-33.47 %	
			187,885.00	120,000.00	-67,885.00	110,000.00	-77,885.00	125,000.00	-62,885.00	
267	MBRT NEW EGRESS SECURITY EQUIPMENT									
		L.S.			76.42 %		64.12 %		68.22 %	
			24,373.00	43,000.00	18,627.00	40,000.00	15,627.00	41,000.00	16,627.00	
268	MBRT EXISTING EGRESS SECURITY EQUIPMENT									
		L.S.			52.34 %		38.49 %		-16.91 %	
			21,662.00	33,000.00	11,338.00	30,000.00	8,338.00	18,000.00	-3,662.00	
269	MBRT BI-DIRECTIONAL ANTENNA									
		L.S.			5.13 %		5.13 %		31.41 %	
			570,724.00	600,000.00	29,276.00	600,000.00	29,276.00	750,000.00	179,276.00	
270	MBRT EB EGRESS PASSAGE PRESSURIZATION MODS									
		L.S.			-70.96 %		-41.93 %		-63.70 %	
			275,520.00	80,000.00	-195,520.00	160,000.00	-115,520.00	100,000.00	-175,520.00	
271	MBRT WB EGRESS PASSAGE PRESSURIZATION MODS									
		L.S.			-59.17 %		63.32 %		-16.30 %	
			244,924.00	100,000.00	-144,924.00	400,000.00	155,076.00	205,000.00	-39,924.00	
272	MBRT NEW EGRESS PASSAGE PRESSURIZATION MODS									
		L.S.			-69.17 %		-15.92 %		-62.16 %	
			356,799.00	110,000.00	-246,799.00	300,000.00	-56,799.00	135,000.00	-221,799.00	
273	MBRT EGRESS STRUCTURAL									
		L.S.			200.38 %		237.50 %		170.00 %	
			740,738.00	2,225,000.00	1,484,262.00	2,500,000.00	1,759,262.00	2,000,000.00	1,259,262.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- ----- 3RD BIDDER ----- ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
274	PRECAST PAVERS AT EGRESS									
	832.0000	S.F.	6.0600	10.0000	65.02 %	20.0000	230.03 %	11.0000	81.52 %	
			5,041.92	8,320.00	3,278.08	16,640.00	11,598.08	9,152.00	4,110.08	
275	MIT EB EGRESS PASSAGE PRESSURIZATION MODS									
		L.S.			-63.59 %		-27.17 %		-50.84 %	
			274,624.00	100,000.00	-174,624.00	200,000.00	-74,624.00	135,000.00	-139,624.00	
276	MIT WB EGRESS PASSAGE PRESSURIZATION MODS									
		L.S.			-75.27 %		-38.18 %		-43.12 %	
			404,387.00	100,000.00	-304,387.00	250,000.00	-154,387.00	230,000.00	-174,387.00	
277	MIT BI-DIRECTION ANTENNA									
		L.S.			12.12 %		2.78 %		49.49 %	
			535,135.00	600,000.00	64,865.00	550,000.00	14,865.00	800,000.00	264,865.00	
278	MIT ARCHITECTURAL SIGNAGE									
		L.S.			-30.71 %		-34.21 %		-12.29 %	
			114,007.00	79,000.00	-35,007.00	75,000.00	-39,007.00	100,000.00	-14,007.00	
279	MIT EXISTING EGRESS SECURITY EQUIPMENT									
		L.S.			142.30 %		118.07 %		-22.47 %	
			20,636.00	50,000.00	29,364.00	45,000.00	24,364.00	16,000.00	-4,636.00	
280	DAYTON CONTROL ROOM UPGRADES									
		L.S.			23.48 %		64.64 %		-78.19 %	
			121,480.00	150,000.00	28,520.00	200,000.00	78,520.00	26,500.00	-94,980.00	
281	MBRT, MIT, DAYTON CNTRL RM VID COMPUTER EQP									
		L.S.			15.79 %		2.93 %		190.26 %	
			777,243.00	900,000.00	122,757.00	800,000.00	22,757.00	2,256,000.00	1,478,757.00	
282	MBRT & MIT O&M MANUAL									
		L.S.			152.32 %		119.12 %		962.42 %	
			15,060.00	38,000.00	22,940.00	33,000.00	17,940.00	160,000.00	144,940.00	
283	MBRT & MIT AS-BUILT PLANS									
		L.S.			750.83 %		380.31 %		14.36 %	
			21,861.00	186,000.00	164,139.00	105,000.00	83,139.00	25,000.00	3,139.00	
284	MBRT & MIT AS-BUILT MASTER MODEL									
		L.S.			644.91 %		581.96 %		199.01 %	
			95,313.00	710,000.00	614,687.00	650,000.00	554,687.00	285,000.00	189,687.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- LOW BIDDER ----- 3RD BIDDER ----- 2ND BIDDER -----
 IMCO GENERAL CONSTRUCTION, INC GUY F. ATKINSON CONSTRUCTION, PCL CIVIL CONSTRUCTORS, INC.
 2116 BUCHANAN LOOP 707 SOUTH GRADY WAY SUITE 500 3650 131ST AVE SE #600
 FERNDALE WA 982489801 RENTON WA 980573224 BELLEVUE WA 980067303
 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
285	WSDOT RADIO ANTENNA RELOCATION	L.S.		-20.00 %		-25.00 %		-50.00 %	
			20,000.00	-4,000.00	15,000.00	-5,000.00	10,000.00	-10,000.00	
286	TUNNEL COMMISSIONING	L.S.		-44.54 %		-33.18 %		0.23 %	
			1,496,600.00	-666,600.00	1,000,000.00	-496,600.00	1,500,000.00	3,400.00	
287	MBRT & MIT TUNNEL PORTAL CLOSURE SIGN SYSTEM	L.S.		-43.63 %		-49.90 %		-21.71 %	
			159,667.00	-69,667.00	80,000.00	-79,667.00	125,000.00	-34,667.00	
288	FORCE ACCOUNT MIT DUCT SEALING AFTER TESTING	EST.		0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00	50,000.00	50,000.00	50,000.00		
CONTRACT TOTAL			\$122,021,315.41	\$120,105,661.15	-1.57%	\$128,197,494.48	5.06%	\$124,299,968.57	1.87%
								2ND BIDDER REJECTED	
BASE TOTAL			\$122,021,315.41	\$120,105,661.15	-1.57%	\$128,197,494.48	5.06%	\$124,299,968.57	1.87%
								2ND BIDDER REJECTED	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-23.36 %				-100.00 %
			11,090,369.00	8,500,000.00	2,590,369.00	0.00			
2	CLEARING AND GRUBBING								
	1.5300	ACRE	20,000.0000	30,000.0000	50.00 %				-100.00 %
			30,600.00	45,900.00	15,300.00	0.00			
3	REMOVING DRAINAGE STRUCTURE								
	39.0000	EACH	250.0000	3,500.0000	1,300.00 %				-100.00 %
			9,750.00	136,500.00	126,750.00	0.00			
4	REMOVING MANHOLE								
	1.0000	EACH	400.0000	2,500.0000	525.00 %				-100.00 %
			400.00	2,500.00	2,100.00	0.00			
5	REMOVING EXISTING DRAINAGE PIPE								
	995.0000	L.F.	20.0000	30.0000	50.00 %				-100.00 %
			19,900.00	29,850.00	9,950.00	0.00			
6	ABANDON, FILL AND PLUG PIPE								
	755.0000	L.F.	25.0000	15.0000	-40.00 %				-100.00 %
			18,875.00	11,325.00	-7,550.00	0.00			
7	REMOVING HIGH MAST LIGHT STANDARD SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			5,000.00	5,000.00		0.00			
8	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS								
		EST.			0.00 %				0.00 %
			23,000.00	23,000.00		0.00			
9	REMOVING PORTION OF EXISTING BRIDGE NO. 90/24.1P								
		L.S.			-78.57 %				-100.00 %
			35,000.00	7,500.00	-27,500.00	0.00			
10	REMOVING PORTION OF EXISTING BRIDGE NO. 90/24.5N								
		L.S.			-88.24 %				-100.00 %
			170,000.00	20,000.00	-150,000.00	0.00			
11	REMOVING PORTION OF EXISTING BRIDGE NO. 90/25N								
		L.S.			-97.78 %				-100.00 %
			900,000.00	20,000.00	-880,000.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
12	REMOVING PORTION OF EXISTING BRIDGE NO. 90/25.5N	L.S.			-95.95 %				-100.00 %
			185,000.00	7,500.00	-177,500.00	0.00			
13	REMOVING CAST-IN-PLACE CONC. BARRIER	L.F.			-41.67 %				-100.00 %
	4592.0000		60.0000	35.0000	-114,800.00	0.00			
			275,520.00	160,720.00					
14	REMOVING PRE-CAST CONC. BARRIER	L.F.			-43.33 %				-100.00 %
	179.0000		30.0000	17.0000	-2,327.00	0.00			
			5,370.00	3,043.00					
15	REMOVING CEMENT CONC. CURB	L.F.			0.00 %				-100.00 %
	12.0000		15.0000	15.0000	0.00	0.00			
			180.00	180.00					
16	REMOVING PAINT LINE	L.F.			-59.26 %				-100.00 %
	81094.0000		1.3500	0.5500	-64,875.20	0.00			
			109,476.90	44,601.70					
17	REMOVING PLASTIC LINE	L.F.			-76.67 %				-100.00 %
	196783.0000		3.0000	0.7000	-452,600.90	0.00			
			590,349.00	137,748.10					
18	REMOVING PLASTIC TRAFFIC MARKING	EACH			-71.20 %				-100.00 %
	124.0000		250.0000	72.0000	-22,072.00	0.00			
			31,000.00	8,928.00					
19	REMOVING RAISED PAVEMENT MARKER	HUND			-17.50 %				-100.00 %
	346.3100		200.0000	165.0000	-12,120.85	0.00			
			69,262.00	57,141.15					
20	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-39.25 %				-100.00 %
			41,150.00	25,000.00	-16,150.00	0.00			
GRADING									
21	ROADWAY EXCAVATION INCL. HAUL	C.Y.			22.22 %				-100.00 %
	8000.0000		45.0000	55.0000	80,000.00	0.00			
			360,000.00	440,000.00					

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
22	GRAVEL BORROW INCL. HAUL								
	30.0000	TON	65.0000	60.0000	-7.69 %				-100.00 %
			1,950.00	1,800.00	-150.00	0.00			
23	EMBANKMENT COMPACTION								
	17.0000	C.Y.	50.0000	80.0000	60.00 %				-100.00 %
			850.00	1,360.00	510.00	0.00			
DRAINAGE									
24	DITCH EXCAVATION INCL. HAUL								
	153.0000	C.Y.	20.0000	70.0000	250.00 %				-100.00 %
			3,060.00	10,710.00	7,650.00	0.00			
25	GRATE INLET TYPE 2								
	1.0000	EACH	3,500.0000	2,500.0000	-28.57 %				-100.00 %
			3,500.00	2,500.00	-1,000.00	0.00			
26	DROP INLET TYPE 1								
	1.0000	EACH	3,500.0000	4,000.0000	14.29 %				-100.00 %
			3,500.00	4,000.00	500.00	0.00			
27	QUARRY SPALLS								
	10.0000	C.Y.	150.0000	75.0000	-50.00 %				-100.00 %
			1,500.00	750.00	-750.00	0.00			
28	UNDERDRAIN PIPE 6 IN. DIAM.								
	1515.0000	L.F.	9.0000	10.0000	11.11 %				-100.00 %
			13,635.00	15,150.00	1,515.00	0.00			
29	DRAIN PIPE 6 IN. DIAM.								
	28.0000	L.F.	15.0000	60.0000	300.00 %				-100.00 %
			420.00	1,680.00	1,260.00	0.00			
30	STEEL DRAINAGE PIPE 14 IN DIAM.								
	750.0000	L.F.	160.0000	250.0000	56.25 %				-100.00 %
			120,000.00	187,500.00	67,500.00	0.00			
31	INLET TYPE A								
	13.0000	EACH	6,000.0000	1,000.0000	-83.33 %				-100.00 %
			78,000.00	13,000.00	-65,000.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
32	CATCH BASIN TYPE A								
	3.0000	EACH	7,000.0000	1,000.0000	-85.71 %				-100.00 %
			21,000.00	3,000.00	-18,000.00	0.00			
33	MIT DRAINAGE TANK RETROFITS WEST								
	L.S.				76.90 %				-100.00 %
			115,886.00	205,000.00	89,114.00	0.00			
34	MIT DRAINAGE TANK RETROFITS EAST								
	L.S.				26.65 %				-100.00 %
			142,120.00	180,000.00	37,880.00	0.00			
35	MBRT DRAINAGE TANK RETROFITS								
	L.S.				-46.30 %				-100.00 %
			512,117.00	275,000.00	-237,117.00	0.00			
36	MBRT DRAINAGE TANK 1- SHORING								
	L.S.				-61.29 %				-100.00 %
			64,575.00	25,000.00	-39,575.00	0.00			
STORM SEWER									
37	TRENCH DRAIN								
	96.0000	L.F.	200.0000	275.0000	37.50 %				-100.00 %
			19,200.00	26,400.00	7,200.00	0.00			
38	CATCH BASIN TYPE 1L								
	4.0000	EACH	1,600.0000	5,000.0000	212.50 %				-100.00 %
			6,400.00	20,000.00	13,600.00	0.00			
39	CATCH BASIN TYPE 1								
	16.0000	EACH	2,500.0000	1,500.0000	-40.00 %				-100.00 %
			40,000.00	24,000.00	-16,000.00	0.00			
40	CATCH BASIN TYPE 2 48 IN. DIAM.								
	12.0000	EACH	2,800.0000	3,500.0000	25.00 %				-100.00 %
			33,600.00	42,000.00	8,400.00	0.00			
41	CATCH BASIN TYPE 2 54 IN. DIAM.								
	2.0000	EACH	3,500.0000	4,500.0000	28.57 %				-100.00 %
			7,000.00	9,000.00	2,000.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
42	CATCH BASIN TYPE 2 72IN DIAM WITH FLOW SPLITTER								
	1.0000	EACH	4,000.0000	8,000.0000	100.00 %				-100.00 %
			4,000.00	8,000.00	4,000.00	0.00			
43	PRECAST REINF. CONC. WATER QUALITY TREATMENT TANK								
	1.0000	EACH	158,000.0000	450,000.0000	184.81 %				-100.00 %
			158,000.00	450,000.00	292,000.00	0.00			
44	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	4.0000	EACH	415.0000	900.0000	116.87 %				-100.00 %
			1,660.00	3,600.00	1,940.00	0.00			
45	TESTING STORM SEWER PIPE								
	3456.0000	L.F.	2.0000	5.0000	150.00 %				-100.00 %
			6,912.00	17,280.00	10,368.00	0.00			
46	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	189.0000	L.F.	34.0000	85.0000	150.00 %				-100.00 %
			6,426.00	16,065.00	9,639.00	0.00			
47	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.								
	254.0000	L.F.	48.0000	100.0000	108.33 %				-100.00 %
			12,192.00	25,400.00	13,208.00	0.00			
48	CL. IV REINF. CONC. STORM SEWER PIPE 21 IN. DIAM.								
	4.0000	L.F.	69.0000	1,100.0000	1,494.20 %				-100.00 %
			276.00	4,400.00	4,124.00	0.00			
49	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.								
	1805.0000	L.F.	25.0000	60.0000	140.00 %				-100.00 %
			45,125.00	108,300.00	63,175.00	0.00			
50	SCHEDULE A STORM SEWER PIPE 15 IN. DIAM.								
	208.0000	L.F.	30.0000	85.0000	183.33 %				-100.00 %
			6,240.00	17,680.00	11,440.00	0.00			
51	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	200.0000	L.F.	33.0000	90.0000	172.73 %				-100.00 %
			6,600.00	18,000.00	11,400.00	0.00			
52	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.								
	6.0000	L.F.	40.0000	350.0000	775.00 %				-100.00 %
			240.00	2,100.00	1,860.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
53	DUCTILE IRON PIPE 8 IN. DIAM.								
	17.0000	L.F.	64.0000	120.0000	87.50 %				-100.00 %
			1,088.00	2,040.00	952.00	0.00			
WATER LINES									
54	WSDOT HYDRANT RELOCATIONS ON MERCER ISLAND								
	L.S.				-48.60 %				-100.00 %
			42,801.00	22,000.00	-20,801.00	0.00			
55	MBRT FIRE HYDRANTS MODIFICATIONS								
	L.S.				-66.24 %				-100.00 %
			207,344.00	70,000.00	-137,344.00	0.00			
56	MBRT FIRE HYDRANT VALVE ASSEMBLE REPLACEMENT								
	EST.				0.00 %				0.00 %
			23,482.00	23,482.00		0.00			
57	MBRT FIRE HYDRANT COVERS & WRENCHES								
	EST.				0.00 %				0.00 %
			27,004.00	27,004.00		0.00			
STRUCTURE									
58	STRUCTURE EXCAVATION CLASS A								
	5184.0000	C.Y.	50.0000	40.0000	-20.00 %				-100.00 %
			259,200.00	207,360.00	-51,840.00	0.00			
59	SHORING OR EXTRA EXCAVATION CL. A								
	L.S.				-91.17 %				-100.00 %
			169,800.00	15,000.00	-154,800.00	0.00			
60	EPOXY-COATED ST. REINF. BAR FOR CIP SFTY SHP TR BARRIER								
	71459.0000	LB.	2.2500	1.6000	-28.89 %				-100.00 %
			160,782.75	114,334.40	-46,448.35	0.00			
61	ST. REINF. BAR FOR CIP SAFETY SHAPE TRAFFIC BARRIER								
	155690.0000	LB.	1.5000	1.5000	0.00 %				-100.00 %
			233,535.00	233,535.00	0.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
62	CONCRETE CAP								
	762.0000	S.F.	10.0000	13.0000	30.00 %				-100.00 %
			7,620.00	9,906.00	2,286.00	0.00			
63	CONC. CLASS 4000 FOR SAFETY SHAPE TRAFFIC BARRIER								
	1880.0000	C.Y.	475.0000	500.0000	5.26 %				-100.00 %
			893,000.00	940,000.00	47,000.00	0.00			
64	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
	CALC				0.00 %				0.00 %
			-4.00	-4.00		0.00			
65	FIELD MEASURE EXISTING BR RAILING ANCHORAGE LOCATIONS								
	L.S.				100.00 %				-100.00 %
			10,000.00	20,000.00	10,000.00	0.00			
66	MODIFIED CONC. OVERLAY								
	1300.0000	C.F.	30.0000	22.5000	-25.00 %				-100.00 %
			39,000.00	29,250.00	-9,750.00	0.00			
67	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	1154.0000	S.Y.	60.0000	45.0000	-25.00 %				-100.00 %
			69,240.00	51,930.00	-17,310.00	0.00			
68	BRIDGE RAILING TYPE BP								
	8982.0000	L.F.	75.0000	170.0000	126.67 %				-100.00 %
			673,650.00	1,526,940.00	853,290.00	0.00			
69	BRIDGE RAILING TYPE PEDESTRIAN								
	8913.0000	L.F.	275.0000	240.0000	-12.73 %				-100.00 %
			2,451,075.00	2,139,120.00	-311,955.00	0.00			
70	SCARIFYING CONC. SURFACE								
	1154.0000	S.Y.	90.0000	75.0000	-16.67 %				-100.00 %
			103,860.00	86,550.00	-17,310.00	0.00			
71	REMOVING EXISTING CONCRETE OVERLAY								
	1154.0000	S.Y.	30.0000	35.0000	16.67 %				-100.00 %
			34,620.00	40,390.00	5,770.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
SURFACING									
72	CRUSHED SURFACING BASE COURSE								
	1540.0000	TON	35.0000	38.0000	8.57 %		-100.00 %		
			53,900.00	58,520.00	4,620.00	0.00			
LIQUID ASPHALT									
73	ANTI-STRIPPING ADDITIVE								
		EST.			0.00 %		0.00 %		
			2,640.00	2,640.00		0.00			
CEMENT CONCRETE PAVEMENT									
74	CEMENT CONC. PAVEMENT								
	1201.0000	C.Y.	260.0000	600.0000	130.77 %		-100.00 %		
			312,260.00	720,600.00	408,340.00	0.00			
75	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			12,250.00	12,250.00		0.00			
76	PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT								
		CALC			0.00 %		0.00 %		
			2,040.00	2,040.00		0.00			
77	EPOXY-COATED TIE BAR WITH DRILL HOLE								
	2250.0000	EACH	22.0000	20.0000	-9.09 %		-100.00 %		
			49,500.00	45,000.00	-4,500.00	0.00			
78	CORROSION RESISTANT DOWEL BAR								
	837.0000	EACH	25.0000	36.0000	44.00 %		-100.00 %		
			20,925.00	30,132.00	9,207.00	0.00			
79	REPLACE CEMENT CONCRETE PANEL								
	240.0000	S.Y.	450.0000	225.0000	-50.00 %		-100.00 %		
			108,000.00	54,000.00	-54,000.00	0.00			
80	RETROFIT DOWEL BARS								
	34884.0000	EACH	75.0000	150.0000	100.00 %		-100.00 %		
			2,616,300.00	5,232,600.00	2,616,300.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
CEMENT CONCRETE PAVEMENT									
81	CEMENT CONCRETE PAVEMENT GRINDING								
	84473.0000	S.Y.	30.0000	11.0000	-63.33 %		-100.00 %		
			2,534,190.00	929,203.00	1,604,987.00	0.00			
HOT MIX ASPHALT									
82	HMA CL. 1/2 IN. PG 64-22								
	2331.0000	TON	120.0000	150.0000	25.00 %		-100.00 %		
			279,720.00	349,650.00	69,930.00	0.00			
83	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC		9,500.00	9,500.00	0.00 %	0.00	0.00 %		
84	COMPACTION PRICE ADJUSTMENT								
	CALC		2,360.00	2,360.00	0.00 %	0.00	0.00 %		
85	ASPHALT COST PRICE ADJUSTMENT								
	CALC		34,280.00	34,280.00	0.00 %	0.00	0.00 %		
IRRIGATION AND WATER DISTRIBUTION									
86	IRRIGATION SYSTEM								
	L.S.		73,569.00	130,000.00	56,431.00	0.00	-100.00 %		
87	EXISTING IRRIGATION SYSTEM MODIFICATION								
	L.S.		17,423.00	40,000.00	22,577.00	0.00	-100.00 %		
EROSION CONTROL AND ROADSIDE PLANTING									
88	ESC LEAD								
	871.0000	DAY	70.0000	85.0000	21.43 %		-100.00 %		
			60,970.00	74,035.00	13,065.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
89	COMPOST BLANKET								
	554.0000	S.Y.	6.0000	11.0000	83.33 %		-100.00 %		
			3,324.00	6,094.00	2,770.00	0.00			
90	INLET PROTECTION								
	321.0000	EACH	90.0000	85.0000	-5.56 %		-100.00 %		
			28,890.00	27,285.00	-1,605.00	0.00			
91	STREET CLEANING								
	2500.0000	HR	65.0000	125.0000	92.31 %		-100.00 %		
			162,500.00	312,500.00	150,000.00	0.00			
92	EROSION CONTROL AND WATER POLLUTION PREVENTION								
	L.S.				-46.43 %		-100.00 %		
			420,000.00	225,000.00	-195,000.00	0.00			
93	ENVIRONMENTAL COMPLIANCE INCENTIVE								
	CALC				0.00 %		0.00 %		
			105,000.00	105,000.00		0.00			
94	SEEDING, FERTILIZING, AND MULCHING								
	0.1900	ACRE	5,500.0000	6,500.0000	18.18 %		-100.00 %		
			1,045.00	1,235.00	190.00	0.00			
95	TOPSOIL TYPE A								
	1363.0000	C.Y.	50.0000	50.0000	0.00 %		-100.00 %		
			68,150.00	68,150.00	0.00	0.00			
96	SOIL AMENDMENT								
	444.0000	S.Y.	15.0000	40.0000	166.67 %		-100.00 %		
			6,660.00	17,760.00	11,100.00	0.00			
97	PSIPE SERVICEBERRY #2 CONTAINER								
	3.0000	EACH	15.0000	20.0000	33.33 %		-100.00 %		
			45.00	60.00	15.00	0.00			
98	PSIPE LOW OREGON GRAPE #1 CONTAINER								
	10.0000	EACH	10.0000	13.0000	30.00 %		-100.00 %		
			100.00	130.00	30.00	0.00			
99	PSIPE ZABEL LAUREL #1 CONTAINER								
	987.0000	EACH	20.0000	15.0000	-25.00 %		-100.00 %		
			19,740.00	14,805.00	-4,935.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
100	PSIPE INSENCE CEDAR 5' HT								
	2.0000	EACH	100.0000	105.0000	5.00 %				-100.00 %
			200.00	210.00	10.00	0.00			
101	PSIPE COLUMNAR EUROPEAN HORNBEAM 1" CAL 8-10' HT								
	12.0000	EACH	300.0000	150.0000	-50.00 %				-100.00 %
			3,600.00	1,800.00	-1,800.00	0.00			
102	PSIPE OTTO LUYKENS LAUREL #1 CONTAINER								
	47.0000	EACH	20.0000	12.0000	-40.00 %				-100.00 %
			940.00	564.00	-376.00	0.00			
103	PSIPE VINE MAPLE #7 CONT								
	4.0000	EACH	25.0000	105.0000	320.00 %				-100.00 %
			100.00	420.00	320.00	0.00			
104	PSIPE RUGOSA ROSE #2 CONTAINER								
	4.0000	EACH	15.0000	20.0000	33.33 %				-100.00 %
			60.00	80.00	20.00	0.00			
105	PSIPE STAGHORN SUMAC #5 CONT								
	3.0000	EACH	15.0000	35.0000	133.33 %				-100.00 %
			45.00	105.00	60.00	0.00			
106	PSIPE JAPANESE BLACK PINE 5' HT								
	1.0000	EACH	100.0000	105.0000	5.00 %				-100.00 %
			100.00	105.00	5.00	0.00			
107	PSIPE SALAL #1 CONT								
	61.0000	EACH	10.0000	12.0000	20.00 %				-100.00 %
			610.00	732.00	122.00	0.00			
108	PSIPE PACIFIC NINEBARK #2 CONTAINER								
	10.0000	EACH	15.0000	22.0000	46.67 %				-100.00 %
			150.00	220.00	70.00	0.00			
109	PSIPE HANCOCK CORALBERRY #2 CONT								
	42.0000	EACH	15.0000	20.0000	33.33 %				-100.00 %
			630.00	840.00	210.00	0.00			
110	PSIPE TALL OREGON GRAPE #1 CONTAINER								
	54.0000	EACH	10.0000	12.0000	20.00 %				-100.00 %
			540.00	648.00	108.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
111	PSIPE COMPACT WINGED EUONYMUS #2 CONTAINER								
	5.0000	EACH	15.0000	21.0000	40.00 %				-100.00 %
			75.00	105.00	30.00	0.00			
112	PSIPE EDDIE'S WHITE WONDER DOGWOOD 1-1/2" CAL								
	4.0000	EACH	300.0000	200.0000	-33.33 %				-100.00 %
			1,200.00	800.00	-400.00	0.00			
113	BARK OR WOOD CHIP MULCH								
	3539.0000	S.Y.	4.0000	7.0000	75.00 %				-100.00 %
			14,156.00	24,773.00	10,617.00	0.00			
114	WATER BAG								
	6.0000	EACH	50.0000	105.0000	110.00 %				-100.00 %
			300.00	630.00	330.00	0.00			
115	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %				0.00 %
			0.00	0.00	0.00	0.00			
116	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %				0.00 %
			0.00	0.00	0.00	0.00			
117	SEEDED LAWN INSTALLATION								
	9.0000	S.Y.	30.0000	60.0000	100.00 %				-100.00 %
			270.00	540.00	270.00	0.00			
118	HIGH VISIBILITY FENCE								
	2010.0000	L.F.	3.0000	3.0000	0.00 %				-100.00 %
			6,030.00	6,030.00	0.00	0.00			
119	STABILIZED CONSTRUCTION ENTRANCE STEEL PLATE								
	15.0000	EACH	5,000.0000	3,700.0000	-26.00 %				-100.00 %
			75,000.00	55,500.00	-19,500.00	0.00			
TRAFFIC									
120	PRECAST CONC. BARRIER TYPE 2								
	2410.0000	L.F.	50.0000	55.0000	10.00 %				-100.00 %
			120,500.00	132,550.00	12,050.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
121	TEMPORARY CONC. BARRIER								
	7176.0000	L.F.	20.0000	20.0000	0.00 %				-100.00 %
			143,520.00	143,520.00	0.00	0.00			
122	TEMPORARY IMPACT ATTENUATOR								
	9.0000	EACH	3,500.0000	4,000.0000	14.29 %				-100.00 %
			31,500.00	36,000.00	4,500.00	0.00			
123	PERMANENT IMPACT ATTENUATOR								
	1.0000	EACH	30,000.0000	30,000.0000	0.00 %				-100.00 %
			30,000.00	30,000.00	0.00	0.00			
124	BARRIER DELINEATOR								
	1287.0000	EACH	14.0000	14.0000	0.00 %				-100.00 %
			18,018.00	18,018.00	0.00	0.00			
125	PROFILED PLASTIC LINE								
	276870.0000	L.F.	3.0000	1.8000	-40.00 %				-100.00 %
			830,610.00	498,366.00	-332,244.00	0.00			
126	PROFILED PLASTIC WIDE LANE LINE								
	83240.0000	L.F.	6.0000	4.2500	-29.17 %				-100.00 %
			499,440.00	353,770.00	-145,670.00	0.00			
127	PLASTIC STOP LINE								
	11.0000	L.F.	8.0000	54.0000	575.00 %				-100.00 %
			88.00	594.00	506.00	0.00			
128	PLASTIC TRAFFIC ARROW								
	6.0000	EACH	450.0000	620.0000	37.78 %				-100.00 %
			2,700.00	3,720.00	1,020.00	0.00			
129	PLASTIC DRAINAGE MARKING								
	531.0000	EACH	50.0000	33.0000	-34.00 %				-100.00 %
			26,550.00	17,523.00	-9,027.00	0.00			
130	RAISED PAVEMENT MARKER TYPE 2								
	29.5100	HUND	550.0000	542.1900	-1.42 %				-100.00 %
			16,230.50	16,000.03	-230.47	0.00			
131	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	270440.0000	L.F.	3.5000	2.1500	-38.57 %				-100.00 %
			946,540.00	581,446.00	-365,094.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
132	TEMPORARY PAVEMENT MARKING-LONG DURATION								
	315517.0000	L.F.	3.5000	2.1500	-38.57 %				-100.00 %
			1,104,309.50	678,361.55	-425,947.95	0.00			
133	PERMANENT SIGNING								
		L.S.			202.84 %				-100.00 %
			388,000.00	1,175,000.00	787,000.00	0.00			
134	SIGN BRIDGE NO. 1								
		L.S.			8.33 %				-100.00 %
			240,000.00	260,000.00	20,000.00	0.00			
135	SIGN BRIDGE NO. 2								
		L.S.			6.32 %				-100.00 %
			190,000.00	202,000.00	12,000.00	0.00			
136	SIGN BRIDGE NO. 3								
		L.S.			20.59 %				-100.00 %
			170,000.00	205,000.00	35,000.00	0.00			
137	CANTILEVER SIGN STRUCTURE NO. 1								
		L.S.			-5.00 %				-100.00 %
			80,000.00	76,000.00	-4,000.00	0.00			
138	BRIDGE MOUNTED SIGN BRACKET NO. 1								
		L.S.			44.44 %				-100.00 %
			9,000.00	13,000.00	4,000.00	0.00			
139	BRIDGE MOUNTED SIGN BRACKET NO. 2								
		L.S.			44.44 %				-100.00 %
			9,000.00	13,000.00	4,000.00	0.00			
140	BRIDGE MOUNTED SIGN BRACKET NO. 3								
		L.S.			44.44 %				-100.00 %
			9,000.00	13,000.00	4,000.00	0.00			
141	BRIDGE MOUNTED SIGN BRACKET NO. 4								
		L.S.			44.00 %				-100.00 %
			25,000.00	36,000.00	11,000.00	0.00			
142	BRIDGE MOUNTED SIGN BRACKET NO. 5								
		L.S.			100.00 %				-100.00 %
			9,000.00	18,000.00	9,000.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
143	BRIDGE MOUNTED SIGN BRACKET NO. 6	L.S.			100.00 %		-100.00 %		
			9,000.00	18,000.00	9,000.00	0.00			
144	BRIDGE MOUNTED SIGN BRACKET NO. 7	L.S.			100.00 %		-100.00 %		
			9,000.00	18,000.00	9,000.00	0.00			
145	BRIDGE MOUNTED SIGN BRACKET NO. 8	L.S.			100.00 %		-100.00 %		
			9,000.00	18,000.00	9,000.00	0.00			
146	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			106.00 %		-100.00 %		
			41,263.00	85,000.00	43,737.00	0.00			
147	TRAFFIC DATA ACCUMULATION SYSTEM	L.S.			-12.86 %		-100.00 %		
			573,760.00	500,000.00	-73,760.00	0.00			
148	VARIABLE MESSAGE SIGN SYSTEM	L.S.			27.49 %		-100.00 %		
			129,418.00	165,000.00	35,582.00	0.00			
149	COMMUNICATION CONDUIT SYSTEM	L.S.			-74.25 %		-100.00 %		
			621,257.00	160,000.00	-461,257.00	0.00			
150	COMMUNICATION CABLES AND INTERFACES	L.S.			158.89 %		-100.00 %		
			251,069.00	650,000.00	398,931.00	0.00			
151	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			-11.75 %		-100.00 %		
			113,312.00	100,000.00	-13,312.00	0.00			
152	ACTIVE TRAFFIC MANAGEMENT SYSTEM	L.S.			-49.79 %		-100.00 %		
			1,513,697.00	760,000.00	-753,697.00	0.00			
153	ILLUMINATION SYSTEM SUA 3092	L.S.			150.00 %		-100.00 %		
			68,000.00	170,000.00	102,000.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
154	ILLUMINATION SYSTEM SUA 3090	L.S.			346.60 %		-100.00 %		
			100,761.00	450,000.00	349,239.00	0.00			
155	ILLUMINATION SYSTEM SUA 3162	L.S.			302.93 %		-100.00 %		
			273,000.00	1,100,000.00	827,000.00	0.00			
156	ILLUMINATION SYSTEM SUA 3167	L.S.			244.26 %		-100.00 %		
			61,000.00	210,000.00	149,000.00	0.00			
157	ILLUMINATION SYSTEM SUA 3281	L.S.			4,275.00 %		-100.00 %		
			1,600.00	70,000.00	68,400.00	0.00			
158	ILLUMINATION SYSTEM SUA 2280	L.S.			337.50 %		-100.00 %		
			1,600.00	7,000.00	5,400.00	0.00			
159	ILLUMINATION SYSTEM SUA 0922	L.S.			30.43 %		-100.00 %		
			11,500.00	15,000.00	3,500.00	0.00			
160	ILLUMINATION SYSTEM SUA 0833	L.S.			25.00 %		-100.00 %		
			4,000.00	5,000.00	1,000.00	0.00			
161	ILLUMINATION SYSTEM SUA 3176	L.S.			8,233.33 %		-100.00 %		
			1,200.00	100,000.00	98,800.00	0.00			
162	ILLUMINATION SYSTEM SUA 0921	L.S.			100.00 %		-100.00 %		
			5,000.00	10,000.00	5,000.00	0.00			
163	ILLUMINATION SYSTEM SUA 3439	L.S.			376.19 %		-100.00 %		
			2,100.00	10,000.00	7,900.00	0.00			
164	DIRECTIONAL BORING	L.F.			100.00 %		-100.00 %		
	1260.0000		85.0000	170.0000	100.00 %		-100.00 %		
			107,100.00	214,200.00	107,100.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
165	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-72.77 %			0.00	-100.00 %
			6,426,429.00	1,750,000.00	4,676,429.00				
166	PLASTIC HOV LANE SYMBOL	EACH	250.0000	190.0000	-24.00 %				-100.00 %
	79.0000		19,750.00	15,010.00	-4,740.00			0.00	
167	PLASTIC CROSSHATCH MARKING	L.F.	6.0000	8.0000	33.33 %				-100.00 %
	2181.0000		13,086.00	17,448.00	4,362.00			0.00	
OTHER ITEMS									
168	SCHEDULE UPDATE	EACH	2,000.0000	2,000.0000	0.00 %				-100.00 %
	28.0000		56,000.00	56,000.00	0.00			0.00	
169	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %				-100.00 %
			100,000.00	100,000.00	0.00			0.00	
170	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.	20.0000	65.0000	225.00 %				-100.00 %
	3346.0000		66,920.00	217,490.00	150,570.00			0.00	
171	SHORING OR EXTRA EXCAVATION CLASS B	S.F.	3.0000	0.2500	-91.67 %				-100.00 %
	24585.0000		73,755.00	6,146.25	-67,608.75			0.00	
172	CONTROLLED DENSITY FILL	C.Y.	105.0000	70.0000	-33.33 %				-100.00 %
	60.0000		6,300.00	4,200.00	-2,100.00			0.00	
173	PLUGGING EXISTING PIPE	EACH	450.0000	800.0000	77.78 %				-100.00 %
	3.0000		1,350.00	2,400.00	1,050.00			0.00	
174	STRUCTURE SURVEYING	L.S.			288.89 %				-100.00 %
			45,000.00	175,000.00	130,000.00			0.00	

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
175	ROADWAY SURVEYING	L.S.			357.14 %				-100.00 %
			35,000.00	160,000.00	125,000.00	0.00			
176	CONNECTION TO DRAINAGE STRUCTURE								
	28.0000 EACH		800.0000	1,500.0000	87.50 %				-100.00 %
			22,400.00	42,000.00	19,600.00	0.00			
177	ADJUST MANHOLE								
	14.0000 EACH		2,500.0000	1,400.0000	-44.00 %				-100.00 %
			35,000.00	19,600.00	-15,400.00	0.00			
178	MANHOLE 54 IN. DIAM. TYPE 1								
	2.0000 EACH		6,000.0000	3,600.0000	-40.00 %				-100.00 %
			12,000.00	7,200.00	-4,800.00	0.00			
179	CLEANING EXISTING DRAINAGE STRUCTURE								
	L.S.				525.00 %				-100.00 %
			4,000.00	25,000.00	21,000.00	0.00			
180	LOCKING GRATE AND FRAME FOR CATCH BASIN								
	3.0000 EACH		600.0000	850.0000	41.67 %				-100.00 %
			1,800.00	2,550.00	750.00	0.00			
181	CONCRETE CHECK DAM								
	20.0000 L.F.		250.0000	200.0000	-20.00 %				-100.00 %
			5,000.00	4,000.00	-1,000.00	0.00			
182	FORCE ACCOUNT UTILITY POTHOLING								
	EST.				0.00 %				0.00 %
			185,000.00	185,000.00		0.00			
183	FORCE ACCOUNT ROADSIDE RESTORATION								
	EST.				0.00 %				0.00 %
			111,464.00	111,464.00		0.00			
184	FORCE ACCOUNT UNIDENTIFIED UTILITIES								
	EST.				0.00 %				0.00 %
			120,000.00	120,000.00		0.00			
185	FORCE ACCOUNT MISC ELECTRICAL REPAIRS								
	EST.				0.00 %				0.00 %
			330,000.00	330,000.00		0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
186	FORCE ACCOUNT LOOP REPLACEMENT								
	EST.				0.00 %		0.00 %		
			141,000.00	141,000.00		0.00			
187	FORCE ACCOUNT BRIDGE DECK ST. REINF. BAR REPAIR								
	EST.				0.00 %		0.00 %		
			50,000.00	50,000.00		0.00			
188	FORCE ACCOUNT BRIDGE RAILING TYPE PEDESTRIAN ANCHORAGE								
	EST.				0.00 %		0.00 %		
			50,000.00	50,000.00		0.00			
189	FORCE ACCOUNT SELECTIVE PRUNING								
	EST.				0.00 %		0.00 %		
			375.00	375.00		0.00			
190	FORCE ACCOUNT SELECTIVE CLEARING AND GRUBBING								
	EST.				0.00 %		0.00 %		
			840.00	840.00		0.00			
191	FORCE ACCOUNT MISC. DRAINAGE WORK								
	EST.				0.00 %		0.00 %		
			100,000.00	100,000.00		0.00			
192	REPLACE MANHOLE COVER								
	14.0000 EACH		3,500.0000	850.0000	-75.71 %		-100.00 %		
			49,000.00	11,900.00	-37,100.00	0.00			
193	REPLACE CATCH BASIN GRATE/COVER								
	10.0000 EACH		3,500.0000	850.0000	-75.71 %		-100.00 %		
			35,000.00	8,500.00	-26,500.00	0.00			
194	REPAIR WEDGE CAMS								
	3.0000 EACH		1,200.0000	3,500.0000	191.67 %		-100.00 %		
			3,600.00	10,500.00	6,900.00	0.00			
195	GATE VALVE WITH EXTENTION ROD								
	1.0000 EACH		1,700.0000	3,000.0000	76.47 %		-100.00 %		
			1,700.00	3,000.00	1,300.00	0.00			
196	TRAINING								
	7200.0000 HR		3.0000	7.0000	133.33 %		-100.00 %		
			21,600.00	50,400.00	28,800.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
197	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		0.00			
198	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		0.00			
199	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-5.00	-5.00		0.00			
200	FUEL COST ADJUSTMENT	CALC			0.00 %		0.00 %		
			6,068.00	6,068.00		0.00			
201	STEEL COST ADJUSTMENT	CALC			0.00 %		0.00 %		
			40,032.00	40,032.00		0.00			
202	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		0.00			
203	SPCC PLAN	L.S.			-35.00 %		-100.00 %		
			10,000.00	6,500.00	-3,500.00	0.00			
204	FIELD OFFICE TRAILER	L.S.			230.00 %		-100.00 %		
			50,000.00	165,000.00	115,000.00	0.00			
205	NO TRESPASSING SIGN	EACH			455.56 %		-100.00 %		
	4.0000		90.0000	500.0000	1,640.00	0.00			
			360.00	2,000.00					
206	HEALTH AND SAFETY PLAN	L.S.			-83.33 %		-100.00 %		
			15,000.00	2,500.00	-12,500.00	0.00			
207	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %		0.00 %		
			30,000.00	30,000.00		0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
208	SENSITIVE AREA SIGN								
	9.0000	EACH	20.0000	350.0000	1,650.00 %				-100.00 %
			180.00	3,150.00	2,970.00	0.00			
209	MIT SCADA								
		L.S.			116.32 %				-100.00 %
			2,080,264.00	4,500,000.00	2,419,736.00	0.00			
210	MIT SIMPLEX FIRE DETECT & SUPPRESS SYS MOD								
		L.S.			390.47 %				-100.00 %
			305,826.00	1,500,000.00	1,194,174.00	0.00			
211	MBRT SCADA								
		L.S.			37.36 %				-100.00 %
			4,368,008.00	6,000,000.00	1,631,992.00	0.00			
212	MBRT SIMPLEX FIRE DETECT & SUPPRESS SYS MOD								
		L.S.			289.97 %				-100.00 %
			512,857.00	2,000,000.00	1,487,143.00	0.00			
213	MIT FIRE SUPPRESSION SYSTEM MODIFICATIONS								
		L.S.			78.30 %				-100.00 %
			1,514,333.00	2,700,000.00	1,185,667.00	0.00			
214	MBRT FIRE SUPPRESSION SYSTEM MODIFICATIONS								
		L.S.			150.10 %				-100.00 %
			1,399,464.00	3,500,000.00	2,100,536.00	0.00			
215	MBRT VENTILATION - EB								
		L.S.			18.53 %				-100.00 %
			2,952,765.00	3,500,000.00	547,235.00	0.00			
216	MBRT VENTILATION - WB								
		L.S.			8.40 %				-100.00 %
			5,535,091.00	6,000,000.00	464,909.00	0.00			
217	MBRT CO MONITORING SYSTEM								
		L.S.			-87.27 %				-100.00 %
			196,389.00	25,000.00	-171,389.00	0.00			
218	MBRT MISC. MECHANICAL, PLUMBING, AND GENERATOR SYSTEMS								
		L.S.			152.52 %				-100.00 %
			990,004.00	2,500,000.00	1,509,996.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----

GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
219	MBRT JET FAN STRUCTURAL SUPPORTS	L.S.			23.08 %			0.00	-100.00 %
			406,254.00	500,000.00	93,746.00				
220	MBRT WB EXHAUST DUCT DIVIDER WALL	L.S.			92.18 %			0.00	-100.00 %
			728,466.00	1,400,000.00	671,534.00				
221	MBRT FOAM TANK SUPPORTS	L.S.			641.54 %			0.00	-100.00 %
			26,971.00	200,000.00	173,029.00				
222	MBRT NFR PEDESTAL MODIFICATION	L.S.			-62.91 %			0.00	-100.00 %
			40,445.00	15,000.00	-25,445.00				
223	MBRT CFR PEDESTAL MODIFICATION	L.S.			-49.58 %			0.00	-100.00 %
			29,751.00	15,000.00	-14,751.00				
224	MIT PLENUM AREA STRUCTURAL MODIFICATIONS	L.S.			42.64 %			0.00	-100.00 %
			7,010,504.00	10,000,000.00	2,989,496.00				
225	MIT VENTILATION - EB	L.S.			2.95 %			0.00	-100.00 %
			2,039,863.00	2,100,000.00	60,137.00				
226	MIT VENTILATION - WB	L.S.			23.18 %			0.00	-100.00 %
			1,786,027.00	2,200,000.00	413,973.00				
227	MIT MISC. MECHANICAL AND GENERATOR SYSTEMS	L.S.			474.44 %			0.00	-100.00 %
			400,388.00	2,300,000.00	1,899,612.00				
228	MIT CO MONITORING SYSTEM	L.S.			-87.22 %			0.00	-100.00 %
			117,363.00	15,000.00	-102,363.00				
229	MIT PEDESTAL MODIFICATION	L.S.			-4.18 %			0.00	-100.00 %
			135,667.00	130,000.00	-5,667.00				

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		BIDDER		AWARDED		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
230	MIT GENERATOR ROOM MODIFICATIONS	L.S.		296.35 %				-100.00 %	
			113,537.00		450,000.00	336,463.00	0.00		
231	MIT FOAM ROOM MODIFICATIONS	L.S.		722.01 %				-100.00 %	
			45,620.00		375,000.00	329,380.00	0.00		
232	MBRT ELECTRICAL IDENTIFICATION	L.S.		142.85 %				-100.00 %	
			14,412.00		35,000.00	20,588.00	0.00		
233	MBRT CONDUCTORS AND CABLES - MEDIUM VOLTAGE	L.S.		220.54 %				-100.00 %	
			14,039.00		45,000.00	30,961.00	0.00		
234	MBRT LV CABLES	L.S.		-53.62 %				-100.00 %	
			2,156,077.00		1,000,000.00	1,156,077.00	0.00		
235	MBRT RACEWAYS	L.S.		-28.49 %				-100.00 %	
			2,097,560.00		1,500,000.00	-597,560.00	0.00		
236	MBRT ELECTRICAL POWER	L.S.		-22.60 %				-100.00 %	
			5,942,872.00		4,600,000.00	1,342,872.00	0.00		
237	MIT ELECTRICAL IDENTIFICATION	L.S.		51.81 %				-100.00 %	
			26,349.00		40,000.00	13,651.00	0.00		
238	MIT CONDUCTORS AND CABLES - MEDIUM VOLTAGE	L.S.		-23.46 %				-100.00 %	
			39,193.00		30,000.00	-9,193.00	0.00		
239	MIT LV CABLES	L.S.		-42.77 %				-100.00 %	
			1,223,231.00		700,000.00	-523,231.00	0.00		
240	MIT RACEWAYS	L.S.		-42.04 %				-100.00 %	
			2,415,484.00		1,400,000.00	1,015,484.00	0.00		

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
241	MIT ELECTRICAL POWER	L.S.			22.54 %		-100.00 %		
			3,264,276.00	4,000,000.00	735,724.00	0.00			
242	ITS POWER SYSTEM FLOATING BRIDGES	L.S.			799.28 %		-100.00 %		
			556.00	5,000.00	4,444.00	0.00			
243	TUNNEL POWER CIRCUITS FOR ITS ITEMS OUTSIDE TUNNELS	L.S.			-89.94 %		-100.00 %		
			149,097.00	15,000.00	-134,097.00	0.00			
244	WALL MOUNTED ATM STRUCTURE	L.S.			157.42 %		-100.00 %		
			116,542.00	300,000.00	183,458.00	0.00			
245	TUNNEL CLOSURE SIGN SYSTEM, TYPES A, B, AND C	L.S.			-11.18 %		-100.00 %		
			1,576,154.00	1,400,000.00	-176,154.00	0.00			
246	TUNNEL PORTAL CLOSURE SIGN SYSTEM	L.S.			-71.59 %		-100.00 %		
			176,006.00	50,000.00	-126,006.00	0.00			
247	TUNNEL CLOSURE GATE SYSTEM	L.S.			-16.99 %		-100.00 %		
			722,847.00	600,000.00	-122,847.00	0.00			
248	MBRT CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			83.84 %		-100.00 %		
			217,585.00	400,000.00	182,415.00	0.00			
249	MBRT TLCS & TVMS SYSTEM	L.S.			-15.18 %		-100.00 %		
			825,325.00	700,000.00	-125,325.00	0.00			
250	DELETED ITEM	EACH	0.0100	0.0001	0.0000	0.00 %	0.00 %	0.00	0.00
			0.00	0.00	0.00	0.00		0.00	
251	MBRT FA, TELEPHONE EMERGENCY CABINETS (FTC) SYSTEM	L.S.			-83.21 %		-100.00 %		
			446,801.00	75,000.00	-371,801.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
252	MBRT ILLUM PAVEMENT MARKERS & ILLUM GUIDE SIGNS	L.S.			110.50 %		-100.00 %		
			199,522.00	420,000.00	220,478.00	0.00			
253	MBRT INFRARED FIRE DETECTION SYSTEM	L.S.			-10.48 %		-100.00 %		
			2,569,307.00	2,300,000.00	-269,307.00	0.00			
254	MBRT LINEAR HEAT DETECTION SYSTEM	L.S.			4.84 %		-100.00 %		
			1,239,992.00	1,300,000.00	60,008.00	0.00			
255	MIT INFRARED FIRE DETECTION SYSTEM	L.S.			-39.81 %		-100.00 %		
			2,658,250.00	1,600,000.00	1,058,250.00	0.00			
256	MIT CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-33.99 %		-100.00 %		
			605,975.00	400,000.00	-205,975.00	0.00			
257	MIT TLCS & TVMS SYSTEM	L.S.			-23.46 %		-100.00 %		
			1,306,569.00	1,000,000.00	-306,569.00	0.00			
258	MIT FA, TELEPHONE EMERGENCY CABINETS (FTC) SYSTEM	L.S.			-95.56 %		-100.00 %		
			675,016.00	30,000.00	-645,016.00	0.00			
259	MIT LINEAR HEAT DETECTION SYSTEM	L.S.			32.07 %		-100.00 %		
			757,160.00	1,000,000.00	242,840.00	0.00			
260	MBRT LIGHTING UPGRADES	L.S.			62.05 %		-100.00 %		
			2,776,879.00	4,500,000.00	1,723,121.00	0.00			
261	MIT LIGHTING UPGRADES	L.S.			30.62 %		-100.00 %		
			3,521,625.00	4,600,000.00	1,078,375.00	0.00			
262	TEMPORARY ACCESS ROUTE TO PAVERS	L.F.			20.48 %		-100.00 %		
	201.0000		16.6000	20.0000	20.48 %		-100.00 %		
			3,336.60	4,020.00	683.40	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
263	JOINTING SAND								
	14.0000	C.F.	177.0700	11.0000	-93.79 %				-100.00 %
			2,478.98	154.00	-2,324.98	0.00			
264	BEDDING SAND								
	69.0000	C.F.	70.8200	12.0000	-83.06 %				-100.00 %
			4,886.58	828.00	-4,058.58	0.00			
265	PERMEABLE WEED BARRIER								
	904.0000	S.F.	0.1700	1.0000	488.24 %				-100.00 %
			153.68	904.00	750.32	0.00			
266	MBRT ARCHITECTURAL SIGNAGE								
		L.S.			33.06 %				-100.00 %
			187,885.00	250,000.00	62,115.00	0.00			
267	MBRT NEW EGRESS SECURITY EQUIPMENT								
		L.S.			105.15 %				-100.00 %
			24,373.00	50,000.00	25,627.00	0.00			
268	MBRT EXISTING EGRESS SECURITY EQUIPMENT								
		L.S.			107.74 %				-100.00 %
			21,662.00	45,000.00	23,338.00	0.00			
269	MBRT BI-DIRECTIONAL ANTENNA								
		L.S.			5.13 %				-100.00 %
			570,724.00	600,000.00	29,276.00	0.00			
270	MBRT EB EGRESS PASSAGE PRESSURIZATION MODS								
		L.S.			-63.70 %				-100.00 %
			275,520.00	100,000.00	-175,520.00	0.00			
271	MBRT WB EGRESS PASSAGE PRESSURIZATION MODS								
		L.S.			-59.17 %				-100.00 %
			244,924.00	100,000.00	-144,924.00	0.00			
272	MBRT NEW EGRESS PASSAGE PRESSURIZATION MODS								
		L.S.			-64.97 %				-100.00 %
			356,799.00	125,000.00	-231,799.00	0.00			
273	MBRT EGRESS STRUCTURAL								
		L.S.			136.25 %				-100.00 %
			740,738.00	1,750,000.00	1,009,262.00	0.00			

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----
 GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
274	PRECAST PAVERS AT EGRESS 832.0000	S.F.	6.0600	65.0000	972.61 %	5,041.92	0.00	0.00	-100.00 %
275	MIT EB EGRESS PASSAGE PRESSURIZATION MODS L.S.				-45.38 %	274,624.00	0.00	0.00	-100.00 %
276	MIT WB EGRESS PASSAGE PRESSURIZATION MODS L.S.				-62.91 %	404,387.00	0.00	0.00	-100.00 %
277	MIT BI-DIRECTION ANTENNA L.S.				12.12 %	535,135.00	0.00	0.00	-100.00 %
278	MIT ARCHITECTURAL SIGNAGE L.S.				53.50 %	114,007.00	0.00	0.00	-100.00 %
279	MIT EXISTING EGRESS SECURITY EQUIPMENT L.S.				142.30 %	20,636.00	0.00	0.00	-100.00 %
280	DAYTON CONTROL ROOM UPGRADES L.S.				64.64 %	121,480.00	0.00	0.00	-100.00 %
281	MBRT, MIT, DAYTON CNTRL RM VID COMPUTER EQP L.S.				-9.94 %	777,243.00	0.00	0.00	-100.00 %
282	MBRT & MIT O&M MANUAL L.S.				298.41 %	15,060.00	0.00	0.00	-100.00 %
283	MBRT & MIT AS-BUILT PLANS L.S.				357.44 %	21,861.00	0.00	0.00	-100.00 %
284	MBRT & MIT AS-BUILT MASTER MODEL L.S.				581.96 %	95,313.00	0.00	0.00	-100.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/13/2014

*** BID CHECK REPORT ***

TIME: 11:44

PS&E JOB NO : 13A024 REVISION NO :
 CONTRACT NO : 008662 REGION NO : 1
 VERSION NO : 12 WORK ORDER# : XL3427
 HWY : SR 090
 TITLE : I-90
 TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 3
 13A024 (REV 10/10/14)
 PROJECT : TIGER-2014(088)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2014
 AWARDED ON : Nov 13 2014

----- 4TH BIDDER -----

GRAHAM CONSTRUCTION &
 MANAGEMENT, INC.
 9709 3RD AVE NE STE 300
 SEATTLE WA 981152027
 CONTRACTOR NUMBER : 100205

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					

OTHER ITEMS

285	WSDOT RADIO ANTENNA RELOCATION	L.S.			0.00 %		-100.00 %		
			20,000.00	20,000.00	0.00	0.00			
286	TUNNEL COMMISSIONING	L.S.			0.23 %		-100.00 %		
			1,496,600.00	1,500,000.00	3,400.00	0.00			
287	MBRT & MIT TUNNEL PORTAL CLOSURE SIGN SYSTEM	L.S.			-84.34 %		-100.00 %		
			159,667.00	25,000.00	-134,667.00	0.00			
288	FORCE ACCOUNT MIT DUCT SEALING AFTER TESTING	EST.			0.00 %		0.00 %		
			50,000.00	50,000.00		0.00			

CONTRACT TOTAL

\$122,021,315.41 \$132,433,207.18 8.53%
 4TH BIDDER REJECTED

\$0.00

BASE TOTAL

\$122,021,315.41 \$132,433,207.18 8.53%
 4TH BIDDER REJECTED

NO BID THIS ALTERNATE

NO BID THIS ALTERNATE