

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			-42.23 %		33.44 %		2.04 %
			637,000.00	368,000.00	-269,000.00	850,000.00	213,000.00	650,000.00	13,000.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			1.20 %		55.69 %		8.98 %
			64,230.00	65,000.00	770.00	100,000.00	35,770.00	70,000.00	5,770.00
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.			-16.00 %		0.00 %		20.00 %
	1470.0000		50.0000	42.0000	-16.00 %	50.0000	0.00 %	60.0000	20.00 %
			73,500.00	61,740.00	-11,760.00	73,500.00	0.00	88,200.00	14,700.00
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			53.33 %		11.11 %		-37.78 %
	870.0000		45.0000	69.0000	53.33 %	50.0000	11.11 %	28.0000	-37.78 %
			39,150.00	60,030.00	20,880.00	43,500.00	4,350.00	24,360.00	-14,790.00
STRUCTURE									
5	BRIDGE DECK REPAIR BR. NO. 18/6	S.F.			-2.67 %		0.00 %		13.33 %
	20.0000		150.0000	146.0000	-2.67 %	150.0000	0.00 %	170.0000	13.33 %
			3,000.00	2,920.00	-80.00	3,000.00	0.00	3,400.00	400.00
6	BRIDGE DECK REPAIR BR. NO. 18/10	S.F.			-2.67 %		0.00 %		13.33 %
	20.0000		150.0000	146.0000	-2.67 %	150.0000	0.00 %	170.0000	13.33 %
			3,000.00	2,920.00	-80.00	3,000.00	0.00	3,400.00	400.00
7	BRIDGE DECK REPAIR BR. NO. 18/24N	S.F.			-23.16 %		-21.05 %		-10.53 %
	26.0000		190.0000	146.0000	-23.16 %	150.0000	-21.05 %	170.0000	-10.53 %
			4,940.00	3,796.00	-1,144.00	3,900.00	-1,040.00	4,420.00	-520.00
8	WATERPROOF MEMBRANE BR. NO. 18/6	S.Y.			-5.00 %		0.00 %		10.00 %
	492.0000		20.0000	19.0000	-5.00 %	20.0000	0.00 %	22.0000	10.00 %
			9,840.00	9,348.00	-492.00	9,840.00	0.00	10,824.00	984.00
9	WATERPROOF MEMBRANE BR. NO. 18/10	S.Y.			-20.83 %		-16.67 %		-8.33 %
	274.0000		24.0000	19.0000	-20.83 %	20.0000	-16.67 %	22.0000	-8.33 %
			6,576.00	5,206.00	-1,370.00	5,480.00	-1,096.00	6,028.00	-548.00

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
10	WATERPROOF MEMBRANE BR. NO. 18/24N 584.0000	S.Y.	20.0000 11,680.00	19.0000 11,096.00	-5.00 % -584.00	20.0000 11,680.00	0.00 % 0.00	22.0000 12,848.00	10.00 % 1,168.00	
SURFACING										
11	CRUSHED SURFACING BASE COURSE 1060.0000	TON	35.0000 37,100.00	39.0000 41,340.00	11.43 % 4,240.00	35.0000 37,100.00	0.00 % 0.00	18.2500 19,345.00	-47.86 % -17,755.00	
CEMENT CONCRETE PAVEMENT										
12	CEMENT CONCRETE PAVEMENT GRINDING 20.0000	S.Y.	300.0000 6,000.00	500.0000 10,000.00	66.67 % 4,000.00	500.0000 10,000.00	66.67 % 4,000.00	700.0000 14,000.00	133.33 % 8,000.00	
HOT MIX ASPHALT										
13	CRACK SEALING - LF 16680.0000	L.F.	3.0000 50,040.00	1.5000 25,020.00	-50.00 % -25,020.00	1.5000 25,020.00	-50.00 % -25,020.00	1.7500 29,190.00	-41.67 % -20,850.00	
14	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/6 492.0000	S.Y.	30.0000 14,760.00	50.0000 24,600.00	66.67 % 9,840.00	30.0000 14,760.00	0.00 % 0.00	50.0000 24,600.00	66.67 % 9,840.00	
15	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/10 274.0000	S.Y.	35.0000 9,590.00	28.0000 7,672.00	-20.00 % -1,918.00	40.0000 10,960.00	14.29 % 1,370.00	50.0000 13,700.00	42.86 % 4,110.00	
16	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/24N 584.0000	S.Y.	30.0000 17,520.00	50.0000 29,200.00	66.67 % 11,680.00	25.0000 14,600.00	-16.67 % -2,920.00	50.0000 29,200.00	66.67 % 11,680.00	
17	PLANING BITUMINOUS PAVEMENT 277330.0000	S.Y.	2.3000 637,859.00	2.5000 693,325.00	8.70 % 55,466.00	3.0000 831,990.00	30.43 % 194,131.00	3.2500 901,322.50	41.30 % 263,463.50	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22	TON	150.0000	115.0000	-23.33 %	125.0000	-16.67 %	160.0000	6.67 %	
	800.0000		120,000.00	92,000.00	-28,000.00	100,000.00	-20,000.00	128,000.00	8,000.00	
19	HMA CL. 3/8 IN. PG 58H-22	TON	135.0000	70.0000	-48.15 %	150.0000	11.11 %	260.0000	92.59 %	
	400.0000		54,000.00	28,000.00	-26,000.00	60,000.00	6,000.00	104,000.00	50,000.00	
20	HMA CL. 1/2 IN. PG 58H-22	TON	80.0000	75.0000	-6.25 %	80.0000	0.00 %	97.0000	21.25 %	
	31780.0000		2,542,400.00	2,383,500.00	-158,900.00	2,542,400.00	0.00	3,082,660.00	540,260.00	
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			78,120.00	78,120.00		78,120.00		78,120.00		
22	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			52,070.00	52,070.00		52,070.00		52,070.00		
23	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			26,080.00	26,080.00		26,080.00		26,080.00		
24	HMA CORE-BRIDGE	EACH	300.0000	750.0000	150.00 %	500.0000	66.67 %	475.0000	58.33 %	
	15.0000		4,500.00	11,250.00	6,750.00	7,500.00	3,000.00	7,125.00	2,625.00	
25	HMA SAWCUT AND SEAL	L.F.	20.0000	14.0000	-30.00 %	14.0000	-30.00 %	16.0000	-20.00 %	
	1562.0000		31,240.00	21,868.00	-9,372.00	21,868.00	-9,372.00	24,992.00	-6,248.00	
26	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-30.00	-30.00		-30.00		-30.00		
27	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-7.00	-7.00		-7.00		-7.00		

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
28	PLANING BITUMINOUS PAVEMENT FOR PARTIAL DEPTH REPAIR									
	3000.0000	S.Y.	10.0000	0.00 %	10.0000	0.00 %	9.5000	-5.00 %	15.0000	50.00 %
			30,000.00	0.00	30,000.00	0.00	28,500.00	-1,500.00	45,000.00	15,000.00
EROSION CONTROL AND ROADSIDE PLANTING										
29	ESC LEAD									
	49.0000	DAY	90.0000	-44.44 %	50.0000	-44.44 %	10.0000	-88.89 %	325.0000	261.11 %
			4,410.00	-1,960.00	2,450.00	-1,960.00	490.00	-3,920.00	15,925.00	11,515.00
30	INLET PROTECTION									
	179.0000	EACH	95.0000	-15.79 %	80.0000	-15.79 %	100.0000	5.26 %	91.0000	-4.21 %
			17,005.00	-2,685.00	14,320.00	-2,685.00	17,900.00	895.00	16,289.00	-716.00
31	COMPOST SOCK									
	830.0000	L.F.	9.0000	-11.11 %	8.0000	-11.11 %	10.0000	11.11 %	9.0000	0.00 %
			7,470.00	-830.00	6,640.00	-830.00	8,300.00	830.00	7,470.00	0.00
32	EROSION/WATER POLLUTION CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			95,000.00	0.00 %	95,000.00	0.00 %	95,000.00	0.00 %	95,000.00	0.00 %
TRAFFIC										
33	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	164.0000	L.F.	55.0000	218.18 %	175.0000	218.18 %	130.0000	136.36 %	145.0000	163.64 %
			9,020.00	19,680.00	28,700.00	19,680.00	21,320.00	12,300.00	23,780.00	14,760.00
34	CEMENT CONC. PEDESTRIAN CURB									
	92.0000	L.F.	53.0000	230.19 %	175.0000	230.19 %	130.0000	145.28 %	145.0000	173.58 %
			4,876.00	16,100.00	16,100.00	11,224.00	11,960.00	7,084.00	13,340.00	8,464.00
35	EXTRUDED CURB									
	1260.0000	L.F.	25.0000	-67.00 %	8.2500	-67.00 %	8.2500	-67.00 %	9.5000	-62.00 %
			31,500.00	-21,105.00	10,395.00	-21,105.00	10,395.00	-21,105.00	11,970.00	-19,530.00
36	PRECAST SLOPED MOUNTABLE CURB									
	225.0000	L.F.	45.0000	-37.78 %	28.0000	-37.78 %	28.0000	-37.78 %	32.0000	-28.89 %
			10,125.00	-3,825.00	6,300.00	-3,825.00	6,300.00	-3,825.00	7,200.00	-2,925.00

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PRECAST DUAL FACED SLOPED MOUNTABLE CURB									
	630.0000	L.F.	50.0000	24.0000	-52.00 %	24.0000	-52.00 %	28.0000	-44.00 %	
			31,500.00	15,120.00	-16,380.00	15,120.00	-16,380.00	17,640.00	-13,860.00	
38	BEAM GUARDRAIL TYPE 31									
	3000.0000	L.F.	26.0000	30.0000	15.38 %	30.0000	15.38 %	35.0000	34.62 %	
			78,000.00	90,000.00	12,000.00	90,000.00	12,000.00	105,000.00	27,000.00	
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	3,000.0000	3,400.0000	13.33 %	3,500.0000	16.67 %	4,000.0000	33.33 %	
			6,000.00	6,800.00	800.00	7,000.00	1,000.00	8,000.00	2,000.00	
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	5.0000	EACH	2,500.0000	3,000.0000	20.00 %	3,100.0000	24.00 %	4,000.0000	60.00 %	
			12,500.00	15,000.00	2,500.00	15,500.00	3,000.00	20,000.00	7,500.00	
41	BEAM GUARDRAIL ANCHOR TYPE 10									
	4.0000	EACH	1,000.0000	800.0000	-20.00 %	800.0000	-20.00 %	900.0000	-10.00 %	
			4,000.00	3,200.00	-800.00	3,200.00	-800.00	3,600.00	-400.00	
42	REMOVING AND RESETTING BEAM GUARDRAIL									
	722.0000	L.F.	21.0000	24.0000	14.29 %	23.5000	11.90 %	27.0000	28.57 %	
			15,162.00	17,328.00	2,166.00	16,967.00	1,805.00	19,494.00	4,332.00	
43	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	3850.0000	L.F.	6.5000	6.0000	-7.69 %	6.0000	-7.69 %	6.5000	0.00 %	
			25,025.00	23,100.00	-1,925.00	23,100.00	-1,925.00	25,025.00	0.00	
44	TRANSPORTABLE ATTENUATOR									
	6.0000	EACH	10,000.0000	6,000.0000	-40.00 %	10,000.0000	0.00 %	15,000.0000	50.00 %	
			60,000.00	36,000.00	-24,000.00	60,000.00	0.00	90,000.00	30,000.00	
45	OPERATION OF TRANSPORTABLE ATTENUATOR									
	2200.0000	HR	60.0000	60.0000	0.00 %	66.0000	10.00 %	44.0000	-26.67 %	
			132,000.00	132,000.00	0.00	145,200.00	13,200.00	96,800.00	-35,200.00	
46	REPAIR TRANSPORTABLE ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
47	FLEXIBLE GUIDE POST									
	571.0000	EACH	44.0000	48.0000	9.09 %	50.0000	13.64 %	55.0000	25.00 %	
			25,124.00	27,408.00	2,284.00	28,550.00	3,426.00	31,405.00	6,281.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
 4224 WALLER RD E 18808 SE 256TH ST 1508 VALENTINE AVE SE
 TACOMA WA 984431099 COVINGTON WA 980424943 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
48	BARRIER DELINEATOR 411.0000	EACH	15.0000 6,165.00	12.0000 4,932.00	-20.00 % -1,233.00	12.0000 4,932.00	-20.00 % -1,233.00	13.0000 5,343.00	-13.33 % -822.00	
49	PLASTIC LINE 3450.0000	L.F.	1.5000 5,175.00	2.0000 6,900.00	33.33 % 1,725.00	2.0000 6,900.00	33.33 % 1,725.00	2.5000 8,625.00	66.67 % 3,450.00	
50	PROFILED PLASTIC LINE 258960.0000	L.F.	1.5000 388,440.00	1.3000 336,648.00	-13.33 % -51,792.00	1.3000 336,648.00	-13.33 % -51,792.00	1.5000 388,440.00	0.00 % 0.00	
51	PROFILED PLASTIC WIDE LANE LINE 39300.0000	L.F.	3.5000 137,550.00	3.2000 125,760.00	-8.57 % -11,790.00	3.2000 125,760.00	-8.57 % -11,790.00	3.7500 147,375.00	7.14 % 9,825.00	
52	PLASTIC CROSSWALK LINE 640.0000	S.F.	10.0000 6,400.00	8.0000 5,120.00	-20.00 % -1,280.00	8.0000 5,120.00	-20.00 % -1,280.00	9.5000 6,080.00	-5.00 % -320.00	
53	PLASTIC STOP LINE 400.0000	L.F.	9.4000 3,760.00	15.0000 6,000.00	59.57 % 2,240.00	15.0000 6,000.00	59.57 % 2,240.00	17.5000 7,000.00	86.17 % 3,240.00	
54	PLASTIC TRAFFIC ARROW 39.0000	EACH	192.0000 7,488.00	185.0000 7,215.00	-3.65 % -273.00	185.0000 7,215.00	-3.65 % -273.00	225.0000 8,775.00	17.19 % 1,287.00	
55	PLASTIC TRAFFIC LETTER 8.0000	EACH	60.0000 480.00	95.0000 760.00	58.33 % 280.00	95.0000 760.00	58.33 % 280.00	125.0000 1,000.00	108.33 % 520.00	
56	PLASTIC DRAINAGE MARKING 244.0000	EACH	35.0000 8,540.00	30.0000 7,320.00	-14.29 % -1,220.00	30.0000 7,320.00	-14.29 % -1,220.00	35.0000 8,540.00	0.00 % 0.00	
57	PLASTIC AERIAL SURVEILLANCE FULL MARKER 4.0000	EACH	160.0000 640.00	185.0000 740.00	15.63 % 100.00	185.0000 740.00	15.63 % 100.00	225.0000 900.00	40.63 % 260.00	
58	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 4.0000	EACH	180.0000 720.00	185.0000 740.00	2.78 % 20.00	185.0000 740.00	2.78 % 20.00	225.0000 900.00	25.00 % 180.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
 4224 WALLER RD E 18808 SE 256TH ST 1508 VALENTINE AVE SE
 TACOMA WA 984431099 COVINGTON WA 980424943 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
59	RAISED PAVEMENT MARKER TYPE 2									
	55.3000	HUND	410.0000	365.0000	-10.98 %	365.0000	-10.98 %	425.0000	3.66 %	
			22,673.00	20,184.50	-2,488.50	20,184.50	-2,488.50	23,502.50	829.50	
60	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	607820.0000	L.F.	0.2000	0.2500	25.00 %	0.2000	0.00 %	0.1500	-25.00 %	
			121,564.00	151,955.00	30,391.00	121,564.00	0.00	91,173.00	-30,391.00	
61	TRAFFIC SIGNAL SYSTEM 1									
		L.S.			-23.91 %		-23.91 %		-13.04 %	
			46,000.00	35,000.00	-11,000.00	35,000.00	-11,000.00	40,000.00	-6,000.00	
62	TRAFFIC SIGNAL SYSTEM 2									
		L.S.			31.58 %		31.58 %		47.37 %	
			19,000.00	25,000.00	6,000.00	25,000.00	6,000.00	28,000.00	9,000.00	
63	TRAFFIC SIGNAL SYSTEM 3									
		L.S.			-35.48 %		-35.48 %		-25.81 %	
			31,000.00	20,000.00	-11,000.00	20,000.00	-11,000.00	23,000.00	-8,000.00	
64	TRAFFIC SIGNAL SYSTEM 4									
		L.S.			50.00 %		50.00 %		70.00 %	
			10,000.00	15,000.00	5,000.00	15,000.00	5,000.00	17,000.00	7,000.00	
65	TRAFFIC SIGNAL SYSTEM 5									
		L.S.			50.00 %		50.00 %		66.67 %	
			12,000.00	18,000.00	6,000.00	18,000.00	6,000.00	20,000.00	8,000.00	
66	TRAFFIC SIGNAL SYSTEM 6									
		L.S.			100.00 %		100.00 %		133.33 %	
			6,000.00	12,000.00	6,000.00	12,000.00	6,000.00	14,000.00	8,000.00	
67	TEMPORARY VIDEO DETECTION									
		L.S.			-30.00 %		-30.00 %		-20.00 %	
			50,000.00	35,000.00	-15,000.00	35,000.00	-15,000.00	40,000.00	-10,000.00	
68	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
		L.S.			-38.20 %		-38.20 %		-30.34 %	
			89,000.00	55,000.00	-34,000.00	55,000.00	-34,000.00	62,000.00	-27,000.00	
69	SEQUENTIAL ARROW SIGN									
	2160.0000	HR	3.4000	5.0000	47.06 %	5.0000	47.06 %	3.0000	-11.76 %	
			7,344.00	10,800.00	3,456.00	10,800.00	3,456.00	6,480.00	-864.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
 4224 WALLER RD E 18808 SE 256TH ST 1508 VALENTINE AVE SE
 TACOMA WA 984431099 COVINGTON WA 980424943 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
70	PORTABLE CHANGEABLE MESSAGE SIGN									
	2100.0000	HR	6.0000	9.0000	50.00 %	8.0000	33.33 %	5.0000	-16.67 %	
			12,600.00	18,900.00	6,300.00	16,800.00	4,200.00	10,500.00	-2,100.00	
71	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				158.96 %		179.96 %		-23.01 %	
			71,440.00	185,000.00	113,560.00	200,000.00	128,560.00	55,000.00	-16,440.00	
72	FLAGGERS									
	136.0000	HR	55.0000	75.0000	36.36 %	66.0000	20.00 %	75.0000	36.36 %	
			7,480.00	10,200.00	2,720.00	8,976.00	1,496.00	10,200.00	2,720.00	
73	OTHER TRAFFIC CONTROL LABOR									
	6500.0000	HR	58.0000	60.0000	3.45 %	66.0000	13.79 %	90.0000	55.17 %	
			377,000.00	390,000.00	13,000.00	429,000.00	52,000.00	585,000.00	208,000.00	
74	TRAFFIC CONTROL SUPERVISOR									
	L.S.				-11.32 %		-31.26 %		-24.38 %	
			145,470.00	129,000.00	-16,470.00	100,000.00	-45,470.00	110,000.00	-35,470.00	
75	CONSTRUCTION SIGNS CLASS A									
	514.0000	S.F.	26.0000	30.0000	15.38 %	29.0000	11.54 %	30.0000	15.38 %	
			13,364.00	15,420.00	2,056.00	14,906.00	1,542.00	15,420.00	2,056.00	
76	PEDESTRIAN TRAFFIC CONTROL									
	L.S.				-50.50 %		197.03 %		23.76 %	
			10,100.00	5,000.00	-5,100.00	30,000.00	19,900.00	12,500.00	2,400.00	
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER									
	324.0000	HR	120.0000	90.0000	-25.00 %	100.0000	-16.67 %	134.5000	12.08 %	
			38,880.00	29,160.00	-9,720.00	32,400.00	-6,480.00	43,578.00	4,698.00	
78	PLASTIC CROSSHATCH MARKING									
	3270.0000	L.F.	5.6000	4.0000	-28.57 %	4.0000	-28.57 %	5.0000	-10.71 %	
			18,312.00	13,080.00	-5,232.00	13,080.00	-5,232.00	16,350.00	-1,962.00	
79	TEMPORARY CROSSWALK LINE - SHORT DURATION									
	1280.0000	S.F.	2.5000	2.0000	-20.00 %	2.0000	-20.00 %	2.5000	0.00 %	
			3,200.00	2,560.00	-640.00	2,560.00	-640.00	3,200.00	0.00	
80	TEMPORARY STOP LINE - SHORT DURATION									
	800.0000	L.F.	4.0000	3.0000	-25.00 %	3.0000	-25.00 %	3.5000	-12.50 %	
			3,200.00	2,400.00	-800.00	2,400.00	-800.00	2,800.00	-400.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST	CPM DEVELOPMENT CORPORATION 1508 VALENTINE AVE SE
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025	PACIFIC WA 980472103 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
81	TEMPORARY TRAFFIC ARROW - SHORT DURATION 78.0000	EACH	75.0000 5,850.00	80.0000 6,240.00	6.67 % 390.00	80.0000 6,240.00	6.67 % 390.00	100.0000 7,800.00	33.33 % 1,950.00	
82	TEMPORARY TRAFFIC LETTER - SHORT DURATION 16.0000	EACH	30.0000 480.00	65.0000 1,040.00	116.67 % 560.00	65.0000 1,040.00	116.67 % 560.00	75.0000 1,200.00	150.00 % 720.00	
OTHER ITEMS										
83	TYPE B PROGRESS SCHEDULE	L.S.		10,000.00	0.00 % 0.00	10,000.00	0.00 % 0.00	10,000.00	0.00 % 0.00	
84	STRUCTURE SURVEYING	L.S.		9,000.00	3.33 % 300.00	9,300.00	3.33 % 300.00	11,000.00	22.22 % 2,000.00	
85	ROADWAY SURVEYING	L.S.		6,000.00	-5.00 % -300.00	5,700.00	-4.00 % -240.00	7,000.00	16.67 % 1,000.00	
86	ADA FEATURES SURVEYING	L.S.		8,000.00	-13.75 % -1,100.00	6,900.00	-14.50 % -1,160.00	8,000.00	0.00 % 0.00	
87	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.		18,100.00	170.72 % 30,900.00	49,000.00	169.39 % 30,660.00	56,000.00	209.39 % 37,900.00	
88	CEMENT CONC. SIDEWALK 41.0000	S.Y.	140.0000 5,740.00	275.0000 11,275.00	96.43 % 5,535.00	230.0000 9,430.00	64.29 % 3,690.00	250.0000 10,250.00	78.57 % 4,510.00	
89	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A 3.0000	EACH	2,000.0000 6,000.00	9,700.0000 29,100.00	385.00 % 23,100.00	8,500.0000 25,500.00	325.00 % 19,500.00	7,000.0000 21,000.00	250.00 % 15,000.00	
90	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 1.0000	EACH	4,000.0000 4,000.00	9,700.0000 9,700.00	142.50 % 5,700.00	8,500.0000 8,500.00	112.50 % 4,500.00	7,000.0000 7,000.00	75.00 % 3,000.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
 4224 WALLER RD E 18808 SE 256TH ST 1508 VALENTINE AVE SE
 TACOMA WA 984431099 COVINGTON WA 980424943 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
91	CEMENT CONC. CURB RAMP TYPE PARALLEL B									
	1.0000	EACH	4,000.0000	9,700.0000	142.50 %	8,500.0000	112.50 %	7,000.0000	75.00 %	
			4,000.00	9,700.00	5,700.00	8,500.00	4,500.00	7,000.00	3,000.00	
92	DETECTABLE WARNING SURFACE									
	24.0000	S.F.	55.0000	30.0000	-45.45 %	25.0000	-54.55 %	25.0000	-54.55 %	
			1,320.00	720.00	-600.00	600.00	-720.00	600.00	-720.00	
93	ADJUST CATCH BASIN									
	9.0000	EACH	700.0000	1,000.0000	42.86 %	1,000.0000	42.86 %	1,150.0000	64.29 %	
			6,300.00	9,000.00	2,700.00	9,000.00	2,700.00	10,350.00	4,050.00	
94	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	1.0000	EACH	500.0000	1,000.0000	100.00 %	500.0000	0.00 %	1,150.0000	130.00 %	
			500.00	1,000.00	500.00	500.00	0.00	1,150.00	650.00	
95	ADJUST JUNCTION BOX									
	6.0000	EACH	600.0000	1,000.0000	66.67 %	250.0000	-58.33 %	300.0000	-50.00 %	
			3,600.00	6,000.00	2,400.00	1,500.00	-2,100.00	1,800.00	-1,800.00	
96	FORCE ACCOUNT UTILITY POTHOLE									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
97	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
98	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			30,000.00	30,000.00		30,000.00		30,000.00		
99	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
100	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
101	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-30.00	-30.00		-30.00		-30.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/18/2018

*** BID CHECK REPORT ***

TIME: 09:48

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TUCCI & SONS, INC. LAKESIDE INDUSTRIES, INC. CPM DEVELOPMENT CORPORATION
 4224 WALLER RD E 18808 SE 256TH ST 1508 VALENTINE AVE SE
 TACOMA WA 984431099 COVINGTON WA 980424943 PACIFIC WA 980472103
 CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 406000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS											
102	SPCC PLAN	L.S.			-7.41 %			-44.44 %			-37.04 %
			2,700.00	2,500.00	-200.00	1,500.00	-1,200.00	1,700.00	-1,000.00		
CONTRACT TOTAL			<u>\$6,980,424.00</u>	<u>\$6,632,868.50</u>	-4.98%	<u>\$7,488,882.50</u>	7.28%	<u>\$8,110,291.00</u>	16.19%		
BASE TOTAL			<u>\$6,980,424.00</u>	<u>\$6,632,868.50</u>	-4.98%	<u>\$7,488,882.50</u>	7.28%	<u>\$8,110,291.00</u>	16.19%		

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			33.75 %		-100.00 %		
			637,000.00	852,000.00	215,000.00	0.00			
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			55.69 %		-100.00 %		
			64,230.00	100,000.00	35,770.00	0.00			
GRADING									
3	ROADWAY EXCAVATION INCL. HAUL	C.Y.			20.00 %		-100.00 %		
	1470.0000		50.0000	60.0000	14,700.00	0.00			
			73,500.00	88,200.00					
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			77.78 %		-100.00 %		
	870.0000		45.0000	80.0000	30,450.00	0.00			
			39,150.00	69,600.00					
STRUCTURE									
5	BRIDGE DECK REPAIR BR. NO. 18/6	S.F.			100.00 %		-100.00 %		
	20.0000		150.0000	300.0000	3,000.00	0.00			
			3,000.00	6,000.00					
6	BRIDGE DECK REPAIR BR. NO. 18/10	S.F.			100.00 %		-100.00 %		
	20.0000		150.0000	300.0000	3,000.00	0.00			
			3,000.00	6,000.00					
7	BRIDGE DECK REPAIR BR. NO. 18/24N	S.F.			57.89 %		-100.00 %		
	26.0000		190.0000	300.0000	2,860.00	0.00			
			4,940.00	7,800.00					
8	WATERPROOF MEMBRANE BR. NO. 18/6	S.Y.			100.00 %		-100.00 %		
	492.0000		20.0000	40.0000	9,840.00	0.00			
			9,840.00	19,680.00					
9	WATERPROOF MEMBRANE BR. NO. 18/10	S.Y.			66.67 %		-100.00 %		
	274.0000		24.0000	40.0000	4,384.00	0.00			
			6,576.00	10,960.00					

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
10	WATERPROOF MEMBRANE BR. NO. 18/24N								
	584.0000	S.Y.	20.0000	40.0000	100.00 %				-100.00 %
			11,680.00	23,360.00	11,680.00	0.00			
SURFACING									
11	CRUSHED SURFACING BASE COURSE								
	1060.0000	TON	35.0000	62.0000	77.14 %				-100.00 %
			37,100.00	65,720.00	28,620.00	0.00			
CEMENT CONCRETE PAVEMENT									
12	CEMENT CONCRETE PAVEMENT GRINDING								
	20.0000	S.Y.	300.0000	600.0000	100.00 %				-100.00 %
			6,000.00	12,000.00	6,000.00	0.00			
HOT MIX ASPHALT									
13	CRACK SEALING - LF								
	16680.0000	L.F.	3.0000	2.5000	-16.67 %				-100.00 %
			50,040.00	41,700.00	-8,340.00	0.00			
14	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/6								
	492.0000	S.Y.	30.0000	45.0000	50.00 %				-100.00 %
			14,760.00	22,140.00	7,380.00	0.00			
15	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/10								
	274.0000	S.Y.	35.0000	45.0000	28.57 %				-100.00 %
			9,590.00	12,330.00	2,740.00	0.00			
16	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 18/24N								
	584.0000	S.Y.	30.0000	60.0000	100.00 %				-100.00 %
			17,520.00	35,040.00	17,520.00	0.00			
17	PLANING BITUMINOUS PAVEMENT								
	277330.0000	S.Y.	2.3000	3.2000	39.13 %				-100.00 %
			637,859.00	887,456.00	249,597.00	0.00			

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
18	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22	TON	150.0000	160.0000	6.67 %	120,000.00	0.00	128,000.00	-100.00 %
	800.0000								
19	HMA CL. 3/8 IN. PG 58H-22	TON	135.0000	200.0000	48.15 %	54,000.00	0.00	80,000.00	-100.00 %
	400.0000								
20	HMA CL. 1/2 IN. PG 58H-22	TON	80.0000	87.0000	8.75 %	2,542,400.00	0.00	2,764,860.00	-100.00 %
	31780.0000								
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %	78,120.00	0.00	78,120.00	0.00 %
22	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %	52,070.00	0.00	52,070.00	0.00 %
23	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %	26,080.00	0.00	26,080.00	0.00 %
24	HMA CORE-BRIDGE	EACH	300.0000	1,250.0000	316.67 %	4,500.00	0.00	18,750.00	-100.00 %
25	HMA SAWCUT AND SEAL	L.F.	20.0000	25.0000	25.00 %	31,240.00	0.00	39,050.00	-100.00 %
26	CYCLIC DENSITY PRICE ADJUSTMENT	CALC	-30.00	-30.00	0.00 %		0.00		0.00 %
27	SMOOTHNESS COMPLIANCE ADJUSTMENT	CALC	-7.00	-7.00	0.00 %		0.00		0.00 %

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
HOT MIX ASPHALT									
28	PLANING BITUMINOUS PAVEMENT FOR PARTIAL DEPTH REPAIR								
	3000.0000	S.Y.	10.0000	19.0000	90.00 %				-100.00 %
			30,000.00	57,000.00	27,000.00	0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
29	ESC LEAD								
	49.0000	DAY	90.0000	200.0000	122.22 %				-100.00 %
			4,410.00	9,800.00	5,390.00	0.00			
30	INLET PROTECTION								
	179.0000	EACH	95.0000	85.0000	-10.53 %				-100.00 %
			17,005.00	15,215.00	-1,790.00	0.00			
31	COMPOST SOCK								
	830.0000	L.F.	9.0000	12.2000	35.56 %				-100.00 %
			7,470.00	10,126.00	2,656.00	0.00			
32	EROSION/WATER POLLUTION CONTROL EST.								
			95,000.00	95,000.00	0.00 %	0.00			0.00 %
TRAFFIC									
33	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	164.0000	L.F.	55.0000	130.0000	136.36 %				-100.00 %
			9,020.00	21,320.00	12,300.00	0.00			
34	CEMENT CONC. PEDESTRIAN CURB								
	92.0000	L.F.	53.0000	130.0000	145.28 %				-100.00 %
			4,876.00	11,960.00	7,084.00	0.00			
35	EXTRUDED CURB								
	1260.0000	L.F.	25.0000	10.0000	-60.00 %				-100.00 %
			31,500.00	12,600.00	-18,900.00	0.00			
36	PRECAST SLOPED MOUNTABLE CURB								
	225.0000	L.F.	45.0000	31.0000	-31.11 %				-100.00 %
			10,125.00	6,975.00	-3,150.00	0.00			

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
37	PRECAST DUAL FACED SLOPED MOUNTABLE CURB								
	630.0000	L.F.	50.0000	27.0000	-46.00 %				-100.00 %
			31,500.00	17,010.00	-14,490.00	0.00			
38	BEAM GUARDRAIL TYPE 31								
	3000.0000	L.F.	26.0000	36.0000	38.46 %				-100.00 %
			78,000.00	108,000.00	30,000.00	0.00			
39	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	2.0000	EACH	3,000.0000	4,200.0000	40.00 %				-100.00 %
			6,000.00	8,400.00	2,400.00	0.00			
40	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	5.0000	EACH	2,500.0000	3,800.0000	52.00 %				-100.00 %
			12,500.00	19,000.00	6,500.00	0.00			
41	BEAM GUARDRAIL ANCHOR TYPE 10								
	4.0000	EACH	1,000.0000	950.0000	-5.00 %				-100.00 %
			4,000.00	3,800.00	-200.00	0.00			
42	REMOVING AND RESETTNG BEAM GUARDRAIL								
	722.0000	L.F.	21.0000	29.0000	38.10 %				-100.00 %
			15,162.00	20,938.00	5,776.00	0.00			
43	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER								
	3850.0000	L.F.	6.5000	7.0000	7.69 %				-100.00 %
			25,025.00	26,950.00	1,925.00	0.00			
44	TRANSPORTABLE ATTENUATOR								
	6.0000	EACH	10,000.0000	30,000.0000	200.00 %				-100.00 %
			60,000.00	180,000.00	120,000.00	0.00			
45	OPERATION OF TRANSPORTABLE ATTENUATOR								
	2200.0000	HR	60.0000	70.0000	16.67 %				-100.00 %
			132,000.00	154,000.00	22,000.00	0.00			
46	REPAIR TRANSPORTABLE ATTENUATOR								
		EST.			0.00 %				0.00 %
			15,000.00	15,000.00		0.00			
47	FLEXIBLE GUIDE POST								
	571.0000	EACH	44.0000	60.0000	36.36 %				-100.00 %
			25,124.00	34,260.00	9,136.00	0.00			

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
48	BARRIER DELINEATOR 411.0000	EACH	15.0000 6,165.00	14.0000 5,754.00	-6.67 % -411.00	0.00	-100.00 %		
49	PLASTIC LINE 3450.0000	L.F.	1.5000 5,175.00	2.5000 8,625.00	66.67 % 3,450.00	0.00	-100.00 %		
50	PROFILED PLASTIC LINE 258960.0000	L.F.	1.5000 388,440.00	1.5000 388,440.00	0.00 % 0.00	0.00	-100.00 %		
51	PROFILED PLASTIC WIDE LANE LINE 39300.0000	L.F.	3.5000 137,550.00	3.5000 137,550.00	0.00 % 0.00	0.00	-100.00 %		
52	PLASTIC CROSSWALK LINE 640.0000	S.F.	10.0000 6,400.00	10.0000 6,400.00	0.00 % 0.00	0.00	-100.00 %		
53	PLASTIC STOP LINE 400.0000	L.F.	9.4000 3,760.00	17.5000 7,000.00	86.17 % 3,240.00	0.00	-100.00 %		
54	PLASTIC TRAFFIC ARROW 39.0000	EACH	192.0000 7,488.00	200.0000 7,800.00	4.17 % 312.00	0.00	-100.00 %		
55	PLASTIC TRAFFIC LETTER 8.0000	EACH	60.0000 480.00	100.0000 800.00	66.67 % 320.00	0.00	-100.00 %		
56	PLASTIC DRAINAGE MARKING 244.0000	EACH	35.0000 8,540.00	35.0000 8,540.00	0.00 % 0.00	0.00	-100.00 %		
57	PLASTIC AERIAL SURVEILLANCE FULL MARKER 4.0000	EACH	160.0000 640.00	205.0000 820.00	28.13 % 180.00	0.00	-100.00 %		
58	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 4.0000	EACH	180.0000 720.00	205.0000 820.00	13.89 % 100.00	0.00	-100.00 %		

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
59	RAISED PAVEMENT MARKER TYPE 2								
	55.3000	HUND	410.0000	400.0000	-2.44 %			0.00	-100.00 %
			22,673.00	22,120.00	-553.00				
60	TEMPORARY PAVEMENT MARKING-SHORT DURATION								
	607820.0000	L.F.	0.2000	0.3300	65.00 %				-100.00 %
			121,564.00	200,580.60	79,016.60			0.00	
61	TRAFFIC SIGNAL SYSTEM 1								
		L.S.			-13.04 %				-100.00 %
			46,000.00	40,000.00	-6,000.00			0.00	
62	TRAFFIC SIGNAL SYSTEM 2								
		L.S.			57.89 %				-100.00 %
			19,000.00	30,000.00	11,000.00			0.00	
63	TRAFFIC SIGNAL SYSTEM 3								
		L.S.			-19.35 %				-100.00 %
			31,000.00	25,000.00	-6,000.00			0.00	
64	TRAFFIC SIGNAL SYSTEM 4								
		L.S.			80.00 %				-100.00 %
			10,000.00	18,000.00	8,000.00			0.00	
65	TRAFFIC SIGNAL SYSTEM 5								
		L.S.			66.67 %				-100.00 %
			12,000.00	20,000.00	8,000.00			0.00	
66	TRAFFIC SIGNAL SYSTEM 6								
		L.S.			150.00 %				-100.00 %
			6,000.00	15,000.00	9,000.00			0.00	
67	TEMPORARY VIDEO DETECTION								
		L.S.			-20.00 %				-100.00 %
			50,000.00	40,000.00	-10,000.00			0.00	
68	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM								
		L.S.			-26.97 %				-100.00 %
			89,000.00	65,000.00	-24,000.00			0.00	
69	SEQUENTIAL ARROW SIGN								
	2160.0000	HR	3.4000	6.0000	76.47 %				-100.00 %
			7,344.00	12,960.00	5,616.00			0.00	

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
70	PORTABLE CHANGEABLE MESSAGE SIGN								
	2100.0000	HR	6.0000	10.0000	66.67 %				-100.00 %
			12,600.00	21,000.00	8,400.00	0.00			
71	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				389.92 %				-100.00 %
			71,440.00	350,000.00	278,560.00	0.00			
72	FLAGGERS								
	136.0000	HR	55.0000	78.0000	41.82 %				-100.00 %
			7,480.00	10,608.00	3,128.00	0.00			
73	OTHER TRAFFIC CONTROL LABOR								
	6500.0000	HR	58.0000	82.0000	41.38 %				-100.00 %
			377,000.00	533,000.00	156,000.00	0.00			
74	TRAFFIC CONTROL SUPERVISOR								
	L.S.				27.17 %				-100.00 %
			145,470.00	185,000.00	39,530.00	0.00			
75	CONSTRUCTION SIGNS CLASS A								
	514.0000	S.F.	26.0000	35.0000	34.62 %				-100.00 %
			13,364.00	17,990.00	4,626.00	0.00			
76	PEDESTRIAN TRAFFIC CONTROL								
	L.S.				177.23 %				-100.00 %
			10,100.00	28,000.00	17,900.00	0.00			
77	CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER								
	324.0000	HR	120.0000	150.0000	25.00 %				-100.00 %
			38,880.00	48,600.00	9,720.00	0.00			
78	PLASTIC CROSSHATCH MARKING								
	3270.0000	L.F.	5.6000	4.5000	-19.64 %				-100.00 %
			18,312.00	14,715.00	-3,597.00	0.00			
79	TEMPORARY CROSSWALK LINE - SHORT DURATION								
	1280.0000	S.F.	2.5000	2.5000	0.00 %				-100.00 %
			3,200.00	3,200.00	0.00	0.00			
80	TEMPORARY STOP LINE - SHORT DURATION								
	800.0000	L.F.	4.0000	3.5000	-12.50 %				-100.00 %
			3,200.00	2,800.00	-400.00	0.00			

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
81	TEMPORARY TRAFFIC ARROW - SHORT DURATION								
	78.0000	EACH	75.0000	90.0000	20.00 %				-100.00 %
			5,850.00	7,020.00	1,170.00	0.00			
82	TEMPORARY TRAFFIC LETTER - SHORT DURATION								
	16.0000	EACH	30.0000	75.0000	150.00 %				-100.00 %
			480.00	1,200.00	720.00	0.00			
OTHER ITEMS									
83	TYPE B PROGRESS SCHEDULE								
		L.S.			50.00 %				-100.00 %
			10,000.00	15,000.00	5,000.00	0.00			
84	STRUCTURE SURVEYING								
		L.S.			33.33 %				-100.00 %
			9,000.00	12,000.00	3,000.00	0.00			
85	ROADWAY SURVEYING								
		L.S.			16.67 %				-100.00 %
			6,000.00	7,000.00	1,000.00	0.00			
86	ADA FEATURES SURVEYING								
		L.S.			12.50 %				-100.00 %
			8,000.00	9,000.00	1,000.00	0.00			
87	REFERENCING EXISTING PAVEMENT MARKINGS								
		L.S.			259.12 %				-100.00 %
			18,100.00	65,000.00	46,900.00	0.00			
88	CEMENT CONC. SIDEWALK								
	41.0000	S.Y.	140.0000	220.0000	57.14 %				-100.00 %
			5,740.00	9,020.00	3,280.00	0.00			
89	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A								
	3.0000	EACH	2,000.0000	6,500.0000	225.00 %				-100.00 %
			6,000.00	19,500.00	13,500.00	0.00			
90	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A								
	1.0000	EACH	4,000.0000	6,500.0000	62.50 %				-100.00 %
			4,000.00	6,500.00	2,500.00	0.00			

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
91	CEMENT CONC. CURB RAMP TYPE PARALLEL B								
	1.0000	EACH	4,000.0000	6,500.0000	62.50 %				-100.00 %
			4,000.00	6,500.00	2,500.00	0.00			
92	DETECTABLE WARNING SURFACE								
	24.0000	S.F.	55.0000	50.0000	-9.09 %				-100.00 %
			1,320.00	1,200.00	-120.00	0.00			
93	ADJUST CATCH BASIN								
	9.0000	EACH	700.0000	750.0000	7.14 %				-100.00 %
			6,300.00	6,750.00	450.00	0.00			
94	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000	EACH	500.0000	1,100.0000	120.00 %				-100.00 %
			500.00	1,100.00	600.00	0.00			
95	ADJUST JUNCTION BOX								
	6.0000	EACH	600.0000	300.0000	-50.00 %				-100.00 %
			3,600.00	1,800.00	-1,800.00	0.00			
96	FORCE ACCOUNT UTILITY POTHOLE								
		EST.			0.00 %				0.00 %
			10,000.00	10,000.00		0.00			
97	FORCE ACCOUNT MISC. ELECTRICAL REPAIRS								
		EST.			0.00 %				0.00 %
			20,000.00	20,000.00		0.00			
98	ROADSIDE CLEANUP								
		EST.			0.00 %				0.00 %
			30,000.00	30,000.00		0.00			
99	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %				0.00 %
			5.00	5.00		0.00			
100	MINOR CHANGE								
		CALC			0.00 %				0.00 %
			-1.00	-1.00		0.00			
101	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %				0.00 %
			-30.00	-30.00		0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/18/2018

*** BID CHECK REPORT ***

TIME: 09:48

PS&E JOB NO : 17A040 REVISION NO :
 CONTRACT NO : 009212 REGION NO : 1
 VERSION NO : 6 WORK ORDER# : XL5316
 HWY : SR 018,167
 TITLE : SR 18 ET AL
 WB W VALLEY HWY VIC TO SE 231ST ST
 PAVING & ADA COMPLIANCE
 17A040
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2018
 AWARDED ON : Mar 2 2018

----- 4TH BIDDER -----
 MILES RESOURCES, LLC
 400 VALLEY AVE NE
 PUYALLUP WA 983722516
 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
102	SPCC PLAN	L.S.							
			2,700.00	1,200.00	-55.56 % -1,500.00		0.00		-100.00 %
CONTRACT TOTAL			<u>\$6,980,424.00</u>	<u>\$8,780,119.60</u>	25.78%				\$0.00
BASE TOTAL			<u>\$6,980,424.00</u>	<u>\$8,780,119.60</u>	25.78%	NO BID THIS ALTERNATE			NO BID THIS ALTERNATE