

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD VANCOUVER WA 986829676 CONTRACTOR NUMBER : 100368	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		4TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.			
PREPARATION											
1	MOBILIZATION	L.S.	121,808.00	-33.17 %	81,399.50	170,000.00	39.56 %	170,000.00	48,192.00	185,000.00	51.88 %
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	6,000.00	16.67 %	7,000.00	15,000.00	150.00 %	15,000.00	9,000.00	7,000.00	16.67 %
3	REMOVING GUARDRAIL 470.0000	L.F.	7.0000	14.29 %	8.0000	10.0000	42.86 %	10.0000	42.86 %	3.4600	-50.57 %
			3,290.00	470.00	3,760.00	4,700.00	1,410.00	4,700.00	1,410.00	1,626.20	-1,663.80
4	REMOVING GUARDRAIL ANCHOR 4.0000	EACH	400.0000	37.50 %	550.0000	500.0000	25.00 %	500.0000	25.00 %	205.0000	-48.75 %
			1,600.00	600.00	2,200.00	2,000.00	400.00	2,000.00	400.00	820.00	-780.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	8,110.00	-35.88 %	5,200.00	5,000.00	-38.35 %	5,000.00	-3,110.00	3,000.00	-63.01 %
6	REMOVING WIRE FENCE 546.0000	L.F.	4.0000	37.50 %	5.5000	5.0000	25.00 %	5.0000	25.00 %	0.2500	-93.75 %
			2,184.00	819.00	3,003.00	2,730.00	546.00	2,730.00	546.00	136.50	-2,047.50
GRADING											
7	EARTHWORK	L.S.	181,600.00	-25.66 %	135,000.00	245,000.00	34.91 %	245,000.00	63,400.00	325,000.00	78.96 %
DRAINAGE											
8	CEMENT CONC. GUTTER 40.0000	L.F.	40.0000	7.50 %	43.0000	40.0000	0.00 %	40.0000	0.00 %	25.0000	-37.50 %
			1,600.00	120.00	1,720.00	1,600.00	0.00	1,600.00	0.00	1,000.00	-600.00
9	STREAMBED SEDIMENT 219.0000	TON	50.0000	-50.00 %	25.0000	80.0000	60.00 %	80.0000	60.00 %	125.0000	150.00 %
			10,950.00	-5,475.00	5,475.00	17,520.00	6,570.00	17,520.00	6,570.00	27,375.00	16,425.00

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD VANCOUVER WA 986829676 CONTRACTOR NUMBER : 100368	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
18	CRUSHED SURFACING TOP COURSE									
	19.0000	C.Y.	50.0000	120.0000	140.00 %	70.0000	40.00 %	150.0000	200.00 %	
			950.00	2,280.00	1,330.00	1,330.00	380.00	2,850.00	1,900.00	
HOT MIX ASPHALT										
19	PLANING BITUMINOUS PAVEMENT									
	101.0000	S.Y.	75.0000	53.0000	-29.33 %	60.0000	-20.00 %	21.2000	-71.73 %	
			7,575.00	5,353.00	-2,222.00	6,060.00	-1,515.00	2,141.20	-5,433.80	
20	HMA CL. 1/2 IN. PG 64-22									
	917.0000	TON	150.0000	142.0000	-5.33 %	145.0000	-3.33 %	148.4500	-1.03 %	
			137,550.00	130,214.00	-7,336.00	132,965.00	-4,585.00	136,128.65	-1,421.35	
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			4,126.50	4,126.50		4,126.50		4,126.50		
22	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			2,751.00	2,751.00		2,751.00		2,751.00		
EROSION CONTROL AND ROADSIDE PLANTING										
23	ESC LEAD									
	28.0000	DAY	150.0000	44.0000	-70.67 %	50.0000	-66.67 %	20.0000	-86.67 %	
			4,200.00	1,232.00	-2,968.00	1,400.00	-2,800.00	560.00	-3,640.00	
24	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
25	TACKIFIER									
	0.0900	ACRE	8,000.0000	11,000.0000	37.50 %	5,000.0000	-37.50 %	17,500.0000	118.75 %	
			720.00	990.00	270.00	450.00	-270.00	1,575.00	855.00	
26	SEEDING AND MULCHING									
	0.0900	ACRE	8,000.0000	11,000.0000	37.50 %	20,000.0000	150.00 %	15,000.0000	87.50 %	
			720.00	990.00	270.00	1,800.00	1,080.00	1,350.00	630.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC. M.J. HUGHES CONSTRUCTION, INC.
 609 N HILL BLVD 18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE
 BURLINGTON WA 982334600 VANCOUVER WA 986829676 VANCOUVER WA 986621345
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
27	FINE COMPOST									
	0.4200	ACRE	20,000.0000	30,000.0000	50.00 %	35,000.0000	75.00 %	25,000.0000	25.00 %	
			8,400.00	12,600.00	4,200.00	14,700.00	6,300.00	10,500.00	2,100.00	
28	BARK OR WOOD CHIP MULCH									
	0.3300	ACRE	20,000.0000	16,500.0000	-17.50 %	37,000.0000	85.00 %	15,000.0000	-25.00 %	
			6,600.00	5,445.00	-1,155.00	12,210.00	5,610.00	4,950.00	-1,650.00	
29	HIGH VISIBILITY SILT FENCE									
	1392.0000	L.F.	6.0000	7.0000	16.67 %	10.0000	66.67 %	4.8000	-20.00 %	
			8,352.00	9,744.00	1,392.00	13,920.00	5,568.00	6,681.60	-1,670.40	
TRAFFIC										
30	BEAM GUARDRAIL TYPE 31									
	470.0000	L.F.	45.0000	42.0000	-6.67 %	40.0000	-11.11 %	40.5100	-9.98 %	
			21,150.00	19,740.00	-1,410.00	18,800.00	-2,350.00	19,039.70	-2,110.30	
31	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	3,000.0000	3,000.0000	0.00 %	3,000.0000	0.00 %	3,000.0000	0.00 %	
			12,000.00	12,000.00	0.00	12,000.00	0.00	12,000.00	0.00	
32	TEMPORARY BARRIER									
	1100.0000	L.F.	20.0000	39.0000	95.00 %	37.0000	85.00 %	22.6700	13.35 %	
			22,000.00	42,900.00	20,900.00	40,700.00	18,700.00	24,937.00	2,937.00	
33	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	3,000.0000	3,500.0000	16.67 %	3,500.0000	16.67 %	3,950.0000	31.67 %	
			6,000.00	7,000.00	1,000.00	7,000.00	1,000.00	7,900.00	1,900.00	
34	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	2,200.0000	120.00 %	2,100.0000	110.00 %	600.0000	-40.00 %	
			2,000.00	4,400.00	2,400.00	4,200.00	2,200.00	1,200.00	-800.00	
35	FLEXIBLE GUIDE POST									
	6.0000	EACH	100.0000	66.0000	-34.00 %	70.0000	-30.00 %	125.0000	25.00 %	
			600.00	396.00	-204.00	420.00	-180.00	750.00	150.00	
36	BARRIER DELINEATOR									
	38.0000	EACH	15.0000	38.0000	153.33 %	40.0000	166.67 %	14.0000	-6.67 %	
			570.00	1,444.00	874.00	1,520.00	950.00	532.00	-38.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 4TH BIDDER -----
 INTERWEST CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC. M.J. HUGHES CONSTRUCTION, INC.
 609 N HILL BLVD 18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE
 BURLINGTON WA 982334600 VANCOUVER WA 986829676 VANCOUVER WA 986621345
 CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PAINT LINE									
	8222.0000	L.F.	1.1500	0.5000	-56.52 %	0.3000	-73.91 %	0.2800	-75.65 %	
			9,455.30	4,111.00	-5,344.30	2,466.60	-6,988.70	2,302.16	-7,153.14	
38	PAINTED WIDE LANE LINE									
	143.0000	L.F.	5.0000	2.0000	-60.00 %	3.0000	-40.00 %	1.1000	-78.00 %	
			715.00	286.00	-429.00	429.00	-286.00	157.30	-557.70	
39	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	200.0000	240.0000	20.00 %	200.0000	0.00 %	125.0000	-37.50 %	
			200.00	240.00	40.00	200.00	0.00	125.00	-75.00	
40	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	120.0000	75.0000	-37.50 %	50.0000	-58.33 %	40.0000	-66.67 %	
			480.00	300.00	-180.00	200.00	-280.00	160.00	-320.00	
41	RECESSED PAVEMENT MARKER									
	0.2400	HUND	10,000.0000	11,500.0000	15.00 %	7,000.0000	-30.00 %	6,000.0000	-40.00 %	
			2,400.00	2,760.00	360.00	1,680.00	-720.00	1,440.00	-960.00	
42	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12186.0000	L.F.	3.0000	0.5000	-83.33 %	0.9500	-68.33 %	0.8500	-71.67 %	
			36,558.00	6,093.00	-30,465.00	11,576.70	-24,981.30	10,358.10	-26,199.90	
43	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			80.00 %		100.00 %		50.00 %	
			20,000.00	36,000.00	16,000.00	40,000.00	20,000.00	30,000.00	10,000.00	
44	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-2.40 %		11.09 %		-36.52 %	
			63,010.00	61,500.00	-1,510.00	70,000.00	6,990.00	40,000.00	-23,010.00	
45	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	26.0000	30.00 %	28.0000	40.00 %	35.0000	75.00 %	
			7,840.00	10,192.00	2,352.00	10,976.00	3,136.00	13,720.00	5,880.00	
OTHER ITEMS										
46	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. 609 N HILL BLVD BURLINGTON WA 982334600 CONTRACTOR NUMBER : 100408	THOMPSON BROS. EXCAVATING, INC 18211 NE 4TH PLAIN ROAD VANCOUVER WA 986829676 CONTRACTOR NUMBER : 100368	M.J. HUGHES CONSTRUCTION, INC. 11510 NE 87TH AVE VANCOUVER WA 986621345 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
47	DELETED ITEM	L.S.			0.00 %			0.00 %	
			0.00	0.00	0.00	0.00	15,000.00	15,000.00	
48	CABLE FENCE	L.F.	79.0000	200.0000	0.00 %	360.0000	300.0000	50.00 %	
			15,800.00	15,800.00	0.00	28,440.00	23,700.00	7,900.00	
49	WIRE FENCE TYPE 2	L.F.	518.0000	15.0000	10.00 %	14.0000	20.0000	33.33 %	
			7,770.00	8,547.00	777.00	7,252.00	10,360.00	2,590.00	
50	SINGLE WIRE GATE 14 FT. WIDE	EACH	2.0000	1,500.0000	10.00 %	1,700.0000	2,500.0000	66.67 %	
			3,000.00	3,300.00	300.00	3,400.00	5,000.00	2,000.00	
51	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %			0.00 %	
			5,000.00	5,000.00		5,000.00	5,000.00		
52	FORCE ACCOUNT MODIFY WEIRS	EST.			0.00 %			0.00 %	
			12,000.00	12,000.00		12,000.00	12,000.00		
53	FORCE ACCOUNT FISH EXCLUSION	EST.			0.00 %			0.00 %	
			1,000.00	1,000.00		1,000.00	1,000.00		
54	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			2,000.00	2,000.00		2,000.00	2,000.00		
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
56	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		
57	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			-1.00	-1.00		-1.00	-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DATE: 02/16/2017
TIME: 13:41

PS&E JOB NO : 17B007 REVISION NO :
CONTRACT NO : 009020 REGION NO : 2
VERSION NO : 6 WORK ORDER# : XL4675
HWY : SR 101
TITLE : US 101
MARIOTTI CREEK
REMOVE FISH BARRIER
17B007
PROJECT : NHPP-0101(357)
COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
AWARDED ON : Feb 22 2017

----- LOW BIDDER ----- 2ND BIDDER ----- 4TH BIDDER -----
INTERWEST CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC. M.J. HUGHES CONSTRUCTION, INC.
609 N HILL BLVD 18211 NE 4TH PLAIN ROAD 11510 NE 87TH AVE
BURLINGTON WA 982334600 VANCOUVER WA 986829676 VANCOUVER WA 986621345
CONTRACTOR NUMBER : 100408 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100214

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		4TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
58	OTHER ITEMS SPCC PLAN	L.S.	1,000.00	400.00 %	2,000.00	100.00 %	2,500.00	150.00 %
			1,000.00	4,000.00	1,000.00	1,000.00	2,500.00	1,500.00
	CONTRACT TOTAL		<u>\$1,513,783.80</u>	-5.08%	<u>\$1,805,144.80</u>	19.25%	<u>\$1,874,500.91</u>	23.83%
	BASE TOTAL		<u>\$1,513,783.80</u>	-5.08%	<u>\$1,805,144.80</u>	19.25%	<u>\$1,874,500.91</u>	<u>23.83%</u>

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MATRIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203	SPOKANE VALLEY WA 992161676	ABERDEEN WA 985200078
CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			20.56 %		43.67 %		109.35 %
			121,808.00	146,853.00	25,045.00	175,000.00	53,192.00	255,000.00	133,192.00
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			400.00 %		733.33 %		416.67 %
			6,000.00	30,000.00	24,000.00	50,000.00	44,000.00	31,000.00	25,000.00
3	REMOVING GUARDRAIL	L.F.			-42.86 %		185.71 %		135.71 %
	470.0000		7.0000	4.0000	-1,410.00	20.0000	6,110.00	16.5000	4,465.00
4	REMOVING GUARDRAIL ANCHOR	EACH			-75.00 %		275.00 %		222.50 %
	4.0000		400.0000	100.0000	-1,200.00	1,500.0000	4,400.00	1,290.0000	3,560.00
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-63.01 %		-38.35 %		-33.42 %
			8,110.00	3,000.00	-5,110.00	5,000.00	-3,110.00	5,400.00	-2,710.00
6	REMOVING WIRE FENCE	L.F.			400.00 %		-12.50 %		175.00 %
	546.0000		4.0000	20.0000	8,736.00	3.5000	-273.00	11.0000	3,822.00
			2,184.00	10,920.00		1,911.00		6,006.00	
GRADING									
7	EARTHWORK	L.S.			78.96 %		-55.95 %		213.88 %
			181,600.00	325,000.00	143,400.00	80,000.00	-101,600.00	570,000.00	388,400.00
DRAINAGE									
8	CEMENT CONC. GUTTER	L.F.			-25.00 %		50.00 %		312.50 %
	40.0000		40.0000	30.0000	-400.00	60.0000	800.00	165.0000	5,000.00
			1,600.00	1,200.00		2,400.00		6,600.00	
9	STREAMBED SEDIMENT	TON			40.00 %		-20.00 %		80.00 %
	219.0000		50.0000	70.0000	4,380.00	40.0000	-2,190.00	90.0000	8,760.00
			10,950.00	15,330.00		8,760.00		19,710.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203	SPOKANE VALLEY WA 992161676	ABERDEEN WA 985200078
CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE									
10	STREAMBED COBBLES 12 IN.								
	479.0000	TON	50.0000	70.0000	40.00 %	40.0000	-20.00 %	70.0000	40.00 %
			23,950.00	33,530.00	9,580.00	19,160.00	-4,790.00	33,530.00	9,580.00
11	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1								
		L.S.			19.57 %		63.04 %		23.91 %
			460,000.00	550,000.00	90,000.00	750,000.00	290,000.00	570,000.00	110,000.00
12	CULVERT BEDDING MATERIAL								
	113.0000	C.Y.	30.0000	70.0000	133.33 %	120.0000	300.00 %	100.0000	233.33 %
			3,390.00	7,910.00	4,520.00	13,560.00	10,170.00	11,300.00	7,910.00
13	TEMPORARY STREAM DIVERSION								
		L.S.			50.00 %		-50.00 %		10.00 %
			50,000.00	75,000.00	25,000.00	25,000.00	-25,000.00	55,000.00	5,000.00
STRUCTURE									
14	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			-25.44 %		31.58 %		101.75 %
			114,000.00	85,000.00	-29,000.00	150,000.00	36,000.00	230,000.00	116,000.00
15	ST. REINF. BAR FOR RETAINING WALL								
	3123.0000	LB.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	3.0000	50.00 %
			6,246.00	6,246.00	0.00	4,684.50	-1,561.50	9,369.00	3,123.00
16	CONC. CLASS 4000 FOR RETAINING WALL								
	43.0000	C.Y.	600.0000	775.0000	29.17 %	500.0000	-16.67 %	870.0000	45.00 %
			25,800.00	33,325.00	7,525.00	21,500.00	-4,300.00	37,410.00	11,610.00
SURFACING									
17	CRUSHED SURFACING BASE COURSE								
	844.0000	TON	40.0000	32.0000	-20.00 %	38.0000	-5.00 %	54.0000	35.00 %
			33,760.00	27,008.00	-6,752.00	32,072.00	-1,688.00	45,576.00	11,816.00

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203	SPOKANE VALLEY WA 992161676	ABERDEEN WA 985200078
CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
18	CRUSHED SURFACING TOP COURSE								
	19.0000	C.Y.	50.0000	65.0000	30.00 %	250.0000	400.00 %	195.0000	290.00 %
			950.00	1,235.00	285.00	4,750.00	3,800.00	3,705.00	2,755.00
HOT MIX ASPHALT									
19	PLANING BITUMINOUS PAVEMENT								
	101.0000	S.Y.	75.0000	150.0000	100.00 %	7.5000	-90.00 %	125.0000	66.67 %
			7,575.00	15,150.00	7,575.00	757.50	-6,817.50	12,625.00	5,050.00
20	HMA CL. 1/2 IN. PG 64-22								
	917.0000	TON	150.0000	165.0000	10.00 %	150.0000	0.00 %	150.0000	0.00 %
			137,550.00	151,305.00	13,755.00	137,550.00	0.00	137,550.00	0.00
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			4,126.50	4,126.50		4,126.50		4,126.50	
22	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,751.00	2,751.00		2,751.00		2,751.00	
EROSION CONTROL AND ROADSIDE PLANTING									
23	ESC LEAD								
	28.0000	DAY	150.0000	110.0000	-26.67 %	50.0000	-66.67 %	300.0000	100.00 %
			4,200.00	3,080.00	-1,120.00	1,400.00	-2,800.00	8,400.00	4,200.00
24	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00	
25	TACKIFIER								
	0.0900	ACRE	8,000.0000	3,500.0000	-56.25 %	7,000.0000	-12.50 %	13,333.0000	66.66 %
			720.00	315.00	-405.00	630.00	-90.00	1,199.97	479.97
26	SEEDING AND MULCHING								
	0.0900	ACRE	8,000.0000	30,000.0000	275.00 %	22,000.0000	175.00 %	16,666.0000	108.33 %
			720.00	2,700.00	1,980.00	1,980.00	1,260.00	1,499.94	779.94

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MATRIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203	SPOKANE VALLEY WA 992161676	ABERDEEN WA 985200078
CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
27	FINE COMPOST									
	0.4200	ACRE	20,000.0000	3,000.0000	-85.00 %	7,500.0000	-62.50 %	28,600.0000	43.00 %	
			8,400.00	1,260.00	-7,140.00	3,150.00	-5,250.00	12,012.00	3,612.00	
28	BARK OR WOOD CHIP MULCH									
	0.3300	ACRE	20,000.0000	3,000.0000	-85.00 %	8,500.0000	-57.50 %	82,000.0000	310.00 %	
			6,600.00	990.00	-5,610.00	2,805.00	-3,795.00	27,060.00	20,460.00	
29	HIGH VISIBILITY SILT FENCE									
	1392.0000	L.F.	6.0000	9.0000	50.00 %	5.0000	-16.67 %	5.0000	-16.67 %	
			8,352.00	12,528.00	4,176.00	6,960.00	-1,392.00	6,960.00	-1,392.00	
TRAFFIC										
30	BEAM GUARDRAIL TYPE 31									
	470.0000	L.F.	45.0000	40.0000	-11.11 %	55.0000	22.22 %	47.0000	4.44 %	
			21,150.00	18,800.00	-2,350.00	25,850.00	4,700.00	22,090.00	940.00	
31	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	4.0000	EACH	3,000.0000	3,000.0000	0.00 %	5,000.0000	66.67 %	3,900.0000	30.00 %	
			12,000.00	12,000.00	0.00	20,000.00	8,000.00	15,600.00	3,600.00	
32	TEMPORARY BARRIER									
	1100.0000	L.F.	20.0000	30.0000	50.00 %	60.0000	200.00 %	54.0000	170.00 %	
			22,000.00	33,000.00	11,000.00	66,000.00	44,000.00	59,400.00	37,400.00	
33	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	3,000.0000	3,700.0000	23.33 %	3,500.0000	16.67 %	3,300.0000	10.00 %	
			6,000.00	7,400.00	1,400.00	7,000.00	1,000.00	6,600.00	600.00	
34	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	1,000.0000	1,500.0000	50.00 %	750.0000	-25.00 %	660.0000	-34.00 %	
			2,000.00	3,000.00	1,000.00	1,500.00	-500.00	1,320.00	-680.00	
35	FLEXIBLE GUIDE POST									
	6.0000	EACH	100.0000	100.0000	0.00 %	55.0000	-45.00 %	180.0000	80.00 %	
			600.00	600.00	0.00	330.00	-270.00	1,080.00	480.00	
36	BARRIER DELINEATOR									
	38.0000	EACH	15.0000	16.0000	6.67 %	40.0000	166.67 %	36.0000	140.00 %	
			570.00	608.00	38.00	1,520.00	950.00	1,368.00	798.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER ----- ----- 6TH BIDDER ----- ----- 7TH BIDDER -----
 MCCLURE AND SONS, INC. N.A. DEGERSTROM, INC. ROGNLIN'S, INC.
 15714 COUNTRY CLUB DR 3303 N SULLIVAN RD 321 W STATE ST
 98520-6143
 MILL CREEK WA 980121203 SPOKANE VALLEY WA 992161670 ABERDEEN WA 985200078
 CONTRACTOR NUMBER : 100277 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PAINT LINE									
	8222.0000	L.F.	1.1500	0.3000	-73.91 %	1.7500	52.17 %	1.5000	30.43 %	
			9,455.30	2,466.60	-6,988.70	14,388.50	4,933.20	12,333.00	2,877.70	
38	PAINTED WIDE LANE LINE									
	143.0000	L.F.	5.0000	1.2000	-76.00 %	10.0000	100.00 %	8.0000	60.00 %	
			715.00	171.60	-543.40	1,430.00	715.00	1,144.00	429.00	
39	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	200.0000	150.0000	-25.00 %	500.0000	150.00 %	450.0000	125.00 %	
			200.00	150.00	-50.00	500.00	300.00	450.00	250.00	
40	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	120.0000	50.0000	-58.33 %	150.0000	25.00 %	145.0000	20.83 %	
			480.00	200.00	-280.00	600.00	120.00	580.00	100.00	
41	RECESSED PAVEMENT MARKER									
	0.2400	HUND	10,000.0000	7,000.0000	-30.00 %	20,000.0000	100.00 %	21,600.0000	116.00 %	
			2,400.00	1,680.00	-720.00	4,800.00	2,400.00	5,184.00	2,784.00	
42	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12186.0000	L.F.	3.0000	0.9000	-70.00 %	3.5400	18.00 %	3.0000	0.00 %	
			36,558.00	10,967.40	-25,590.60	43,138.44	6,580.44	36,558.00	0.00	
43	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			75.00 %		100.00 %		380.00 %	
			20,000.00	35,000.00	15,000.00	40,000.00	20,000.00	96,000.00	76,000.00	
44	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			90.45 %		11.09 %		7.68 %	
			63,010.00	120,000.00	56,990.00	70,000.00	6,990.00	67,850.00	4,840.00	
45	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	19.0000	-5.00 %	35.0000	75.00 %	30.0000	50.00 %	
			7,840.00	7,448.00	-392.00	13,720.00	5,880.00	11,760.00	3,920.00	
OTHER ITEMS										
46	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203	SPOKANE VALLEY WA 992161676	ABERDEEN WA 985200078
CONTRACTOR NUMBER : 100277	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
47	DELETED ITEM	L.S.			0.00 %			0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	
48	CABLE FENCE	L.F.	79.0000	200.0000	150.00 %	750.0000	275.00 %	645.0000	
			15,800.00	39,500.00	23,700.00	59,250.00	43,450.00	50,955.00	
49	WIRE FENCE TYPE 2	L.F.	518.0000	15.0000	33.33 %	12.0000	-20.00 %	20.0000	
			7,770.00	10,360.00	2,590.00	6,216.00	-1,554.00	10,360.00	
50	SINGLE WIRE GATE 14 FT. WIDE	EACH	2.0000	1,500.0000	53.33 %	745.0000	-50.33 %	2,200.0000	
			3,000.00	4,600.00	1,600.00	1,490.00	-1,510.00	4,400.00	
51	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00	
52	FORCE ACCOUNT MODIFY WEIRS	EST.			0.00 %		0.00 %		
			12,000.00	12,000.00		12,000.00		12,000.00	
53	FORCE ACCOUNT FISH EXCLUSION	EST.			0.00 %		0.00 %		
			1,000.00	1,000.00		1,000.00		1,000.00	
54	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			2,000.00	2,000.00		2,000.00		2,000.00	
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		5.00		5.00	
56	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00	
57	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00	

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 5TH BIDDER -----	----- 6TH BIDDER -----	----- 7TH BIDDER -----
MCCLURE AND SONS, INC. 15714 COUNTRY CLUB DR	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD	ROGNLIN'S, INC. 321 W STATE ST 98520-6143
MILL CREEK WA 980121203 CONTRACTOR NUMBER : 100277	SPOKANE VALLEY WA 992161676 CONTRACTOR NUMBER : 214002	ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
58	SPCC PLAN	L.S.	1,000.00	500.00	-50.00 % -500.00	1,500.00	50.00 % 500.00	1,200.00	20.00 % 200.00
CONTRACT TOTAL			<u>\$1,513,783.80</u>	<u>\$1,901,497.10</u>	25.61%	<u>\$1,945,543.44</u>	28.52%	<u>\$2,567,940.41</u>	69.64%
BASE TOTAL			<u>\$1,513,783.80</u>	<u>\$1,901,497.10</u>	25.61%	<u>\$1,945,543.44</u>	28.52%	<u>\$2,567,940.41</u>	69.64%

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MATRIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			105.24 %		30.53 %		
			121,808.00	250,000.00	128,192.00	159,000.00	37,192.00		
2	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.			66.67 %		483.33 %		
			6,000.00	10,000.00	4,000.00	35,000.00	29,000.00		
3	REMOVING GUARDRAIL	L.F.			-28.57 %		114.29 %		
	470.0000		7.0000	5.0000	-28.57 %	15.0000	114.29 %		
			3,290.00	2,350.00	-940.00	7,050.00	3,760.00		
4	REMOVING GUARDRAIL ANCHOR	EACH			-50.00 %		195.75 %		
	4.0000		400.0000	200.0000	-50.00 %	1,183.0000	195.75 %		
			1,600.00	800.00	-800.00	4,732.00	3,132.00		
5	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-60.54 %		-13.69 %		
			8,110.00	3,200.00	-4,910.00	7,000.00	-1,110.00		
6	REMOVING WIRE FENCE	L.F.			25.00 %		25.00 %		
	546.0000		4.0000	5.0000	25.00 %	5.0000	25.00 %		
			2,184.00	2,730.00	546.00	2,730.00	546.00		
GRADING									
7	EARTHWORK	L.S.			230.40 %		10.13 %		
			181,600.00	600,000.00	418,400.00	200,000.00	18,400.00		
DRAINAGE									
8	CEMENT CONC. GUTTER	L.F.			150.00 %		150.00 %		
	40.0000		40.0000	100.0000	150.00 %	100.0000	150.00 %		
			1,600.00	4,000.00	2,400.00	4,000.00	2,400.00		
9	STREAMBED SEDIMENT	TON			0.00 %		0.00 %		
	219.0000		50.0000	50.0000	0.00 %	50.0000	0.00 %		
			10,950.00	10,950.00	0.00	10,950.00	0.00		

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
DRAINAGE									
10	STREAMBED COBBLES 12 IN.								
	479.0000	TON	50.0000	60.0000	20.00 %	23,950.00	70.0000	40.00 %	9,580.00
11	PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1								
		L.S.			38.43 %			25.00 %	
			460,000.00	636,800.00	176,800.00	575,000.00	115,000.00		
12	CULVERT BEDDING MATERIAL								
	113.0000	C.Y.	30.0000	120.0000	300.00 %	3,390.00	75.0000	150.00 %	5,085.00
13	TEMPORARY STREAM DIVERSION								
		L.S.			130.00 %			-10.00 %	
			50,000.00	115,000.00	65,000.00	45,000.00	-5,000.00		
STRUCTURE									
14	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			119.30 %			-21.05 %	
			114,000.00	250,000.00	136,000.00	90,000.00	-24,000.00		
15	ST. REINF. BAR FOR RETAINING WALL								
	3123.0000	LB.	2.0000	3.0000	50.00 %	6,246.00	4.0000	100.00 %	6,246.00
16	CONC. CLASS 4000 FOR RETAINING WALL								
	43.0000	C.Y.	600.0000	1,850.0000	208.33 %	25,800.00	900.0000	50.00 %	12,900.00
					53,750.00	38,700.00	12,900.00		
SURFACING									
17	CRUSHED SURFACING BASE COURSE								
	844.0000	TON	40.0000	40.0000	0.00 %	33,760.00	45.0000	12.50 %	4,220.00
					0.00		37,980.00		

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING									
18	CRUSHED SURFACING TOP COURSE								
	19.0000	C.Y.	50.0000	90.0000	80.00 %	60.0000	20.00 %		
			950.00	1,710.00	760.00	1,140.00	190.00		
HOT MIX ASPHALT									
19	PLANING BITUMINOUS PAVEMENT								
	101.0000	S.Y.	75.0000	50.0000	-33.33 %	85.0000	13.33 %		
			7,575.00	5,050.00	-2,525.00	8,585.00	1,010.00		
20	HMA CL. 1/2 IN. PG 64-22								
	917.0000	TON	150.0000	150.0000	0.00 %	155.0000	3.33 %		
			137,550.00	137,550.00	0.00	142,135.00	4,585.00		
21	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			4,126.50	4,126.50		4,126.50			
22	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			2,751.00	2,751.00		2,751.00			
EROSION CONTROL AND ROADSIDE PLANTING									
23	ESC LEAD								
	28.0000	DAY	150.0000	20.0000	-86.67 %	100.0000	-33.33 %		
			4,200.00	560.00	-3,640.00	2,800.00	-1,400.00		
24	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %		0.00 %		
			20,000.00	20,000.00		20,000.00			
25	TACKIFIER								
	0.0900	ACRE	8,000.0000	12,000.0000	50.00 %	30,000.0000	275.00 %		
			720.00	1,080.00	360.00	2,700.00	1,980.00		
26	SEEDING AND MULCHING								
	0.0900	ACRE	8,000.0000	12,000.0000	50.00 %	30,000.0000	275.00 %		
			720.00	1,080.00	360.00	2,700.00	1,980.00		

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MATRIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
27	FINE COMPOST								
	0.4200	ACRE	20,000.0000	25,000.0000	25.00 %	20,000.0000	0.00 %		
			8,400.00	10,500.00	2,100.00	8,400.00	0.00		
28	BARK OR WOOD CHIP MULCH								
	0.3300	ACRE	20,000.0000	25,000.0000	25.00 %	20,000.0000	0.00 %		
			6,600.00	8,250.00	1,650.00	6,600.00	0.00		
29	HIGH VISIBILITY SILT FENCE								
	1392.0000	L.F.	6.0000	6.0000	0.00 %	6.0000	0.00 %		
			8,352.00	8,352.00	0.00	8,352.00	0.00		
TRAFFIC									
30	BEAM GUARDRAIL TYPE 31								
	470.0000	L.F.	45.0000	40.0000	-11.11 %	58.0000	28.89 %		
			21,150.00	18,800.00	-2,350.00	27,260.00	6,110.00		
31	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL								
	4.0000	EACH	3,000.0000	3,000.0000	0.00 %	5,363.0000	78.77 %		
			12,000.00	12,000.00	0.00	21,452.00	9,452.00		
32	TEMPORARY BARRIER								
	1100.0000	L.F.	20.0000	30.0000	50.00 %	50.0000	150.00 %		
			22,000.00	33,000.00	11,000.00	55,000.00	33,000.00		
33	TEMPORARY IMPACT ATTENUATOR								
	2.0000	EACH	3,000.0000	3,600.0000	20.00 %	3,025.0000	0.83 %		
			6,000.00	7,200.00	1,200.00	6,050.00	50.00		
34	RESETTING IMPACT ATTENUATOR								
	2.0000	EACH	1,000.0000	1,500.0000	50.00 %	605.0000	-39.50 %		
			2,000.00	3,000.00	1,000.00	1,210.00	-790.00		
35	FLEXIBLE GUIDE POST								
	6.0000	EACH	100.0000	65.0000	-35.00 %	500.0000	400.00 %		
			600.00	390.00	-210.00	3,000.00	2,400.00		
36	BARRIER DELINEATOR								
	38.0000	EACH	15.0000	20.0000	33.33 %	33.0000	120.00 %		
			570.00	760.00	190.00	1,254.00	684.00		

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
37	PAINT LINE									
	8222.0000	L.F.	1.1500	0.3000	-73.91 %	1.3800	20.00 %			
			9,455.30	2,466.60	-6,988.70	11,346.36	1,891.06			
38	PAINTED WIDE LANE LINE									
	143.0000	L.F.	5.0000	2.0000	-60.00 %	8.0000	60.00 %			
			715.00	286.00	-429.00	1,144.00	429.00			
39	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	200.0000	150.0000	-25.00 %	425.0000	112.50 %			
			200.00	150.00	-50.00	425.00	225.00			
40	PLASTIC DRAINAGE MARKING									
	4.0000	EACH	120.0000	50.0000	-58.33 %	132.0000	10.00 %			
			480.00	200.00	-280.00	528.00	48.00			
41	RECESSED PAVEMENT MARKER									
	0.2400	HUND	10,000.0000	7,000.0000	-30.00 %	20,000.0000	100.00 %			
			2,400.00	1,680.00	-720.00	4,800.00	2,400.00			
42	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	12186.0000	L.F.	3.0000	1.0000	-66.67 %	2.7500	-8.33 %			
			36,558.00	12,186.00	-24,372.00	33,511.50	-3,046.50			
43	TEMPORARY ILLUMINATION SYSTEM									
		L.S.			225.00 %		150.00 %			
			20,000.00	65,000.00	45,000.00	50,000.00	30,000.00			
44	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			360.24 %		11.09 %			
			63,010.00	290,000.00	226,990.00	70,000.00	6,990.00			
45	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	30.0000	50.00 %	28.0000	40.00 %			
			7,840.00	11,760.00	3,920.00	10,976.00	3,136.00			
OTHER ITEMS										
46	TYPE B PROGRESS SCHEDULE									
		L.S.			0.00 %		20.00 %			
			5,000.00	5,000.00	0.00	6,000.00	1,000.00			

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MATRIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
47	DELETED ITEM	L.S.			0.00 %			0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
48	CABLE FENCE	L.F.	79.0000	200.0000	100.00 %	400.0000	592.0000	196.00 %	15,800.00	30,968.00
				15,800.00	15,800.00	31,600.00	46,768.00	30,968.00		
49	WIRE FENCE TYPE 2	L.F.	518.0000	15.0000	33.33 %	20.0000	15.0000	0.00 %	7,770.00	7,770.00
				7,770.00	2,590.00	10,360.00	7,770.00	0.00		
50	SINGLE WIRE GATE 14 FT. WIDE	EACH	2.0000	1,500.0000	33.33 %	2,000.0000	2,000.0000	33.33 %	3,000.00	4,000.00
				3,000.00	1,000.00	4,000.00	4,000.00	1,000.00		
51	FORCE ACCOUNT ADDITIONAL STREAM WORK	EST.			0.00 %			0.00 %	5,000.00	5,000.00
				5,000.00		5,000.00	5,000.00			
52	FORCE ACCOUNT MODIFY WEIRS	EST.			0.00 %			0.00 %	12,000.00	12,000.00
				12,000.00		12,000.00	12,000.00			
53	FORCE ACCOUNT FISH EXCLUSION	EST.			0.00 %			0.00 %	1,000.00	1,000.00
				1,000.00		1,000.00	1,000.00			
54	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	2,000.00	2,000.00
				2,000.00		2,000.00	2,000.00			
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	5.00	5.00
				5.00		5.00	5.00			
56	MINOR CHANGE	CALC			0.00 %			0.00 %	-1.00	-1.00
				-1.00		-1.00	-1.00			
57	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	-1.00	-1.00
				-1.00		-1.00	-1.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/16/2017

*** BID CHECK REPORT ***

TIME: 13:41

PS&E JOB NO : 17B007 REVISION NO :
 CONTRACT NO : 009020 REGION NO : 2
 VERSION NO : 6 WORK ORDER# : XL4675
 HWY : SR 101
 TITLE : US 101
 MARIOTTI CREEK
 REMOVE FISH BARRIER
 17B007
 PROJECT : NHPP-0101(357)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Feb 15 2017
 AWARDED ON : Feb 22 2017

----- 8TH BIDDER ----- ----- 3RD BIDDER -----
 CECCANTI, INC. NORDLAND CONSTRUCTION
 4116 BROOKDALE RD E 123 PONDEROSA PLACE
 TACOMA WA 984461613 NORDLAND WA 983589568
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100818 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
58	SPCC PLAN	L.S.			50.00 %			200.00 %	
			1,000.00	1,500.00	500.00	3,000.00	2,000.00		
CONTRACT TOTAL			\$1,513,783.80	\$2,783,160.10	83.85%	\$1,867,426.36	23.36%	\$0.00	
						3RD BIDDER REJECTED			
BASE TOTAL			\$1,513,783.80	\$2,783,160.10	83.85%	\$1,867,426.36	23.36%	NO BID THIS ALTERNATE	
						3RD BIDDER REJECTED			