

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION	L.S.	208,324.19	241,419.13	15.89 % -100.00 %
2	CLEARING AND GRUBBING	L.S.	3,000.00	4,000.00	33.33 % -100.00 %
3	REMOVING PAINT LINE 954.0000	L.F.	2,146.50	429.30	0.4500 -80.00 % -100.00 %
4	REMOVING PLASTIC LINE 1376.0000	L.F.	4,472.00	619.20	0.4500 -86.15 % -100.00 %
5	REMOVING RAISED PAVEMENT MARKER 0.5000	HUND	1,000.0000 500.00	200.0000 100.00	-80.00 % -400.00 -100.00 %
6	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.	L.S.	6,000.00	3,000.00	-50.00 % -3,000.00 -100.00 %
GRADING					
7	ROADWAY EXCAVATION INCL. HAUL 83.2900	C.Y.	7,079.65	12,493.50	76.47 % 5,413.85 -100.00 %
DRAINAGE					
8	QUARRY SPALLS 133.0500	TON	10,644.00	9,313.50	-12.50 % -1,330.50 -100.00 %

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
SURFACING						
9	CRUSHED SURFACING BASE COURSE					
	30.8600	TON	100.0000	110.0000	10.00 %	-100.00 %
			3,086.00	3,394.60	308.60	0.00
CEMENT CONCRETE PAVEMENT						
10	REPLACE CEMENT CONCRETE PANEL					
	821.1800	S.Y.	500.0000	600.0000	20.00 %	-100.00 %
			410,590.00	492,708.00	82,118.00	0.00
11	CEMENT CONCRETE PAVEMENT GRINDING					
	2084.4500	S.Y.	25.0000	30.0000	20.00 %	-100.00 %
			52,111.25	62,533.50	10,422.25	0.00
12	REPLACE UNCOMPACTABLE MATERIAL					
	EST.				0.00 %	0.00 %
			7,000.00	7,000.00		0.00
13	PARTIAL DEPTH BRIDGE APPROACH SPALL REPAIR					
	14.1000	S.Y.	1,500.0000	1,000.0000	-33.33 %	-100.00 %
			21,150.00	14,100.00	-7,050.00	0.00
HOT MIX ASPHALT						
14	PLANING BITUMINOUS PAVEMENT					
	38456.0100	S.Y.	3.0000	6.0000	100.00 %	-100.00 %
			115,368.03	230,736.06	115,368.03	0.00
15	HMA CL. 3/8 IN. PG 58H-22					
	4563.7900	TON	150.0000	185.0000	23.33 %	-100.00 %
			684,568.50	844,301.15	159,732.65	0.00
16	JOB MIX COMPLIANCE PRICE ADJUSTMENT					
	CALC				0.00 %	0.00 %
			13,646.00	13,646.00		0.00
17	COMPACTION PRICE ADJUSTMENT					
	CALC				0.00 %	0.00 %
			9,098.00	9,098.00		0.00

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT					
18	ASPHALT COST PRICE ADJUSTMENT				
		CALC			0.00 %
			2,297.00	2,297.00	0.00
19	LONGITUDINAL JOINT SEAL				
	27701.3000	L.F.	1.5000	3.8000	153.33 %
			41,551.95	105,264.94	63,712.99
					0.00
EROSION CONTROL AND ROADSIDE PLANTING					
20	ESC LEAD				
	62.0000	DAY	120.0000	10.0000	-91.67 %
			7,440.00	620.00	-6,820.00
					0.00
21	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			20,500.00	20,500.00	0.00
22	SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE SEED				
	0.0700	ACRE	5,500.0000	20,000.0000	263.64 %
			385.00	1,400.00	1,015.00
					0.00
23	INLET PROTECTION				
	20.0000	EACH	150.0000	150.0000	0.00 %
			3,000.00	3,000.00	0.00
					0.00
24	HIGH VISIBILITY FENCE				
	6669.0000	L.F.	3.0000	5.0000	66.67 %
			20,007.00	33,345.00	13,338.00
					0.00
25	COMPOST SOCK				
	1000.0000	L.F.	4.0000	2.0000	-50.00 %
			4,000.00	2,000.00	-2,000.00
					0.00
TRAFFIC					
26	FLEXIBLE GUIDE POST				
	278.0000	EACH	50.0000	50.0000	0.00 %
			13,900.00	13,900.00	0.00

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./	
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC							
27	PLASTIC LINE 25829.6000	L.F.	1.4000	2.1500	53.57 %	-100.00 %	
			36,161.44	55,533.64	19,372.20	0.00	
28	PROFILED PLASTIC LINE 460.0000	L.F.	3.0000	2.9500	-1.67 %	-100.00 %	
			1,380.00	1,357.00	-23.00	0.00	
29	PROFILED PLASTIC WIDE LANE LINE 3258.0000	L.F.	3.0000	4.2500	41.67 %	-100.00 %	
			9,774.00	13,846.50	4,072.50	0.00	
30	PLASTIC WIDE LANE LINE 4373.0000	L.F.	1.4000	4.2500	203.57 %	-100.00 %	
			6,122.20	18,585.25	12,463.05	0.00	
31	PLASTIC STOP LINE 30.0000	L.F.	20.0000	21.5000	7.50 %	-100.00 %	
			600.00	645.00	45.00	0.00	
32	PLASTIC TRAFFIC ARROW 5.0000	EACH	225.0000	850.0000	277.78 %	-100.00 %	
			1,125.00	4,250.00	3,125.00	0.00	
33	RAISED PAVEMENT MARKER TYPE 2 5.1800	HUND	500.0000	550.0000	10.00 %	-100.00 %	
			2,590.00	2,849.00	259.00	0.00	
34	PERMANENT SIGNING L.S.				354.55 %	-100.00 %	
			1,320.00	6,000.00	4,680.00	0.00	
35	TEMPORARY PAVEMENT MARKING-SHORT DURATION 24378.4000	L.F.	1.0000	0.2500	-75.00 %	-100.00 %	
			24,378.40	6,094.60	-18,283.80	0.00	
36	ITS TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM L.S.				23.19 %	-100.00 %	
			142,054.00	175,000.00	32,946.00	0.00	
37	ITS CLOSED CIRCUIT TELEVISION SYSTEM L.S.				620.15 %	-100.00 %	
			6,943.00	50,000.00	43,057.00	0.00	

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
38	ITS COMMUNICATION CONDUIT SYSTEM	L.S.			
			16,582.00	125,000.00	653.83 % -100.00 %
39	ITS COMMUNICATION CABLES AND INTERFACES	L.S.			
			5,902.00	30,000.00	408.30 % -100.00 %
40	ITS VIDEO/DATA TRANSMISSION AND DISTRIBUTION SYSTEM	L.S.			
			4,112.00	30,000.00	629.57 % -100.00 %
41	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			
			432,848.00	250,000.00	-42.24 % -100.00 %
42	CONSTRUCTION SIGNS CLASS A	S.F.			
	628.0000		25.0000	20.0000	-20.00 % -100.00 %
			15,700.00	12,560.00	-3,140.00 0.00
43	PLASTIC CROSSHATCH MARKING	L.F.			
	120.0000		7.0000	12.5500	79.29 % -100.00 %
			840.00	1,506.00	666.00 0.00
44	ILLUMINATION, ELECTRICAL SYS. INSTALL AND MOD. SD566	L.S.			
			31,249.00	70,000.00	124.01 % -100.00 %
OTHER ITEMS					
45	FORCE ACCOUNT SHOULDER REPAIR	EST.			
			20,000.00	20,000.00	0.00 % 0.00 %
46	FORCE ACCOUNT UNSUITABLE FOUNDATION INCL. HAUL	EST.			
			10,000.00	10,000.00	0.00 % 0.00 %
47	FORCE ACCOUNT REINFORCING STEEL BARS FOR BR. APPROACH	EST.			
			5,000.00	5,000.00	0.00 % 0.00 %

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAV BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS					
48	ROADSIDE CLEANUP	EST.			0.00 %
			60,500.00	60,500.00	0.00 %
49	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	0.00 %
50	MINOR CHANGE	CALC			0.00 %
			-1.00	-1.00	0.00 %
51	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %
			-1.00	-1.00	0.00 %
52	SPCC PLAN	L.S.			-45.45 %
			2,750.00	1,500.00	-1,250.00
53	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-66.67 %
	346.1300		3.0000	1.0000	-66.67 %
			1,038.39	346.13	-692.26
54	NO TRESPASSING SIGN	EACH			1,050.00 %
	4.0000		50.0000	575.0000	2,100.00
			200.00	2,300.00	0.00
55	HEALTH AND SAFETY PLAN	L.S.			75.00 %
			2,000.00	3,500.00	1,500.00
56	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	EST.			0.00 %
			5,000.00	5,000.00	0.00 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/15/2018

* * * BID CHECK REPORT * * *

TIME: 08:27

PS&E JOB NO : 18X322 REVISION NO :
 CONTRACT NO : 009232 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL5671
 HWY : SR 005,014,205
 TITLE : I-205/SR 500 RAMP METER
 AND
 I-205/I-5 PAVEMENT REHABILITATION
 18X322
 PROJECT : NHPP 9999(812)
 COUNTY(S) : CLARK

BIDS OPENED ON : Apr 4 2018
 ALL BIDS REJECTED : Apr 9 2018

----- LOW BIDDER -----
 GRANITE CONSTRUCTION COMPANY
 16821 SE MCGILLVRAY BOULEVARD
 BUILDING B SUITE 210
 VANCOUVER WA 986830402
 CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS						
57	JUST IN TIME TRAINING	L.S.	5,000.00	2,500.00	-50.00 % -2,500.00	-100.00 % 0.00
CONTRACT TOTAL			<u>\$2,523,037.50</u>	<u>\$3,095,095.00</u>	22.67%	\$0.00
				LOW BIDDER REJECTED		
BASE TOTAL			<u>\$2,523,037.50</u>	<u>\$3,095,095.00</u>	22.67%	
				LOW BIDDER REJECTED		