

PS&E JOB NO : 20A829 REVISION NO :
 CONTRACT NO : 009615 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : RW5445
 HWY : SR 405
 TITLE : I 405
 BRICKYARD TO SR 527
 DEMO 1
 20A829
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER ----- 2ND BIDDER -----
 SKYCORP, LTD AMERICAN ABATEMENT & DEMO LLC
 526 N WEST AVE STE 11 18855 SE AUBURN-BLACK DIAMOND
 ARLINGTON WA 982231251 AUBURN WA 980929109
 CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 101198

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. |
|---------------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| PREPARATION | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | -80.00 % | | | 111.64 % |
| | | | 2,500.00 | 500.00 | -2,000.00 | 5,291.00 | 2,791.00 | |
| 2 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | L.S. | | | -51.35 % | | | 124.99 % |
| | | | 20,350.00 | 9,900.00 | -10,450.00 | 45,785.00 | 25,435.00 | |
| 3 | REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL | L.S. | | | 34.88 % | | | 109.30 % |
| | | | 2,150.00 | 2,900.00 | 750.00 | 4,500.00 | 2,350.00 | |
| GRADING | | | | | | | | |
| 4 | SELECT BORROW INCL. HAUL | TON | | | 66.67 % | | | 440.00 % |
| | 98.0000 | | 15.0000 | 25.0000 | 980.00 | 81.0000 | 440.00 | |
| | | | 1,470.00 | 2,450.00 | | 7,938.00 | 6,468.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 5 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | | 0.00 % |
| | | | 500.00 | 500.00 | | 500.00 | | |
| 6 | SEEDING AND MULCHING | ACRE | | | 0.00 % | | | -12.88 % |
| | 0.0400 | | 10,000.0000 | 10,000.0000 | 0.00 % | 8,712.0000 | | |
| | | | 400.00 | 400.00 | 0.00 | 348.48 | | -51.52 |
| OTHER ITEMS | | | | | | | | |
| 7 | FORCE ACCOUNT UNANTICIPATED COMTAMINATED SOIL AND WATER | EST. | | | 0.00 % | | | 0.00 % |
| | | | 2,000.00 | 2,000.00 | | 2,000.00 | | |
| 8 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | | | 0.00 % | | | 0.00 % |
| | | | 5.00 | 5.00 | | 5.00 | | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/27/2020

*** BID CHECK REPORT ***

TIME: 17:55

PS&E JOB NO : 20A829 REVISION NO :
 CONTRACT NO : 009615 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : RW5445
 HWY : SR 405
 TITLE : I 405
 BRICKYARD TO SR 527
 DEMO 1
 20A829
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Nov 18 2020
 AWARDED ON : Nov 30 2020

----- LOW BIDDER ----- 2ND BIDDER -----
 SKYCORP, LTD AMERICAN ABATEMENT & DEMO LLC
 526 N WEST AVE STE 11 18855 SE AUBURN-BLACK DIAMOND
 ARLINGTON WA 982231251 AUBURN WA 980929109
 CONTRACTOR NUMBER : 100840 CONTRACTOR NUMBER : 101198

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. |
|---------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 9 | SPCC PLAN | L.S. | | | 0.00 % | | | 157.99 % |
| | | | 300.00 | 300.00 | 0.00 | 773.96 | 473.96 | |
| 10 | HEALTH AND SAFETY PLAN | L.S. | | | 100.00 % | | | 209.58 % |
| | | | 250.00 | 500.00 | 250.00 | 773.96 | 523.96 | |
| 11 | FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS | EST. | | | 0.00 % | | | 0.00 % |
| | | | 500.00 | 500.00 | | 500.00 | | |
| CONTRACT TOTAL | | | <u>\$30,425.00</u> | <u>\$19,955.00</u> | -34.41% | <u>\$68,415.40</u> | <u>124.87%</u> | \$0.00 |
| 2ND BIDDER REJECTED | | | | | | | | |
| BASE TOTAL | | | <u>\$30,425.00</u> | <u>\$19,955.00</u> | -34.41% | <u>\$68,415.40</u> | <u>124.87%</u> | |
| 2ND BIDDER REJECTED | | | | | | | | |