

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
12	REMOVING CHAIN LINK FENCE								
	112.0000	L.F.	10.0000	70.00 %	15.0000	50.00 %	10.0000	0.00 %	
			1,120.00	784.00	1,680.00	560.00	1,120.00	0.00	
GRADING									
13	ROADWAY EXCAVATION INCL. HAUL								
	4630.0000	C.Y.	12.5000	80.00 %	25.0000	100.00 %	50.0000	300.00 %	
			57,875.00	46,300.00	115,750.00	57,875.00	231,500.00	173,625.00	
14	PAVEMENT REPAIR EXCAVATION INCL. HAUL								
	100.0000	S.Y.	30.0000	266.67 %	30.0000	0.00 %	12.0000	-60.00 %	
			3,000.00	8,000.00	3,000.00	0.00	1,200.00	-1,800.00	
15	COMMON BORROW INCL. HAUL								
	1110.0000	C.Y.	20.0000	3.75 %	20.0000	0.00 %	50.0000	150.00 %	
			22,200.00	832.50	22,200.00	0.00	55,500.00	33,300.00	
16	EMBANKMENT COMPACTION								
	6160.0000	C.Y.	7.5000	-57.33 %	12.0000	60.00 %	15.0000	100.00 %	
			46,200.00	-26,488.00	73,920.00	27,720.00	92,400.00	46,200.00	
DRAINAGE									
17	DITCH EXCAVATION INCL. HAUL								
	2060.0000	C.Y.	15.0000	-28.67 %	40.0000	166.67 %	30.0000	100.00 %	
			30,900.00	-8,858.00	82,400.00	51,500.00	61,800.00	30,900.00	
18	CURB INLET TYPE 1								
	19.0000	EACH	500.0000	-27.00 %	405.0000	-19.00 %	475.0000	-5.00 %	
			9,500.00	-2,565.00	7,695.00	-1,805.00	9,025.00	-475.00	
19	CURB INLET TYPE 2								
	5.0000	EACH	2,000.0000	-32.50 %	1,500.0000	-25.00 %	1,500.0000	-25.00 %	
			10,000.00	-3,250.00	7,500.00	-2,500.00	7,500.00	-2,500.00	
20	PRECAST CONCRETE DRYWELL								
	4.0000	EACH	4,000.0000	12.50 %	3,250.0000	-18.75 %	5,000.0000	25.00 %	
			16,000.00	2,000.00	13,000.00	-3,000.00	20,000.00	4,000.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	QUARRY SPALLS									
	70.0000	C.Y.	50.0000	200.0000	300.00 %	175.0000	250.00 %	100.0000	100.00 %	
			3,500.00	14,000.00	10,500.00	12,250.00	8,750.00	7,000.00	3,500.00	
STORM SEWER										
22	CATCH BASIN TYPE 1									
	5.0000	EACH	2,000.0000	2,675.0000	33.75 %	1,250.0000	-37.50 %	1,750.0000	-12.50 %	
			10,000.00	13,375.00	3,375.00	6,250.00	-3,750.00	8,750.00	-1,250.00	
23	CATCH BASIN TYPE 2 48 IN. DIAM.									
	1.0000	EACH	4,000.0000	5,135.0000	28.38 %	3,050.0000	-23.75 %	3,500.0000	-12.50 %	
			4,000.00	5,135.00	1,135.00	3,050.00	-950.00	3,500.00	-500.00	
24	TESTING STORM SEWER PIPE									
	310.0000	L.F.	4.0000	14.5000	262.50 %	10.0000	150.00 %	3.5000	-12.50 %	
			1,240.00	4,495.00	3,255.00	3,100.00	1,860.00	1,085.00	-155.00	
25	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	177.0000	L.F.	40.0000	94.0000	135.00 %	30.0000	-25.00 %	50.0000	25.00 %	
			7,080.00	16,638.00	9,558.00	5,310.00	-1,770.00	8,850.00	1,770.00	
26	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	135.0000	L.F.	50.0000	85.4000	70.80 %	50.0000	0.00 %	60.0000	20.00 %	
			6,750.00	11,529.00	4,779.00	6,750.00	0.00	8,100.00	1,350.00	
STRUCTURE										
27	GRAVEL BACKFILL FOR WALL									
	160.0000	C.Y.	25.0000	64.0000	156.00 %	45.0000	80.00 %	75.0000	200.00 %	
			4,000.00	10,240.00	6,240.00	7,200.00	3,200.00	12,000.00	8,000.00	
28	ST. REINF. BAR FOR RETAINING WALL									
	4950.0000	LB.	1.0000	2.0000	100.00 %	2.0000	100.00 %	2.7500	175.00 %	
			4,950.00	9,900.00	4,950.00	9,900.00	4,950.00	13,612.50	8,662.50	
29	CONC. CLASS 4000 FOR RETAINING WALL									
	84.0000	C.Y.	700.0000	1,175.0000	67.86 %	1,300.0000	85.71 %	1,250.0000	78.57 %	
			58,800.00	98,700.00	39,900.00	109,200.00	50,400.00	105,000.00	46,200.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
30	BRIDGE DECK REPAIR BR. NO. 90/585									
	20.0000	S.F.	200.0000	-38.50 %	123.0000	200.0000	0.00 %	175.0000	-12.50 %	
			4,000.00	-1,540.00	2,460.00	4,000.00	0.00	3,500.00	-500.00	
31	WATERPROOF MEMBRANE BR. NO. 90/585									
	406.0000	S.Y.	30.0000	-33.33 %	20.0000	20.0000	-33.33 %	25.0000	-16.67 %	
			12,180.00	-4,060.00	8,120.00	8,120.00	-4,060.00	10,150.00	-2,030.00	
SURFACING										
32	CRUSHED SURFACING BASE COURSE									
	8700.0000	TON	30.0000	35.17 %	40.5500	35.0000	16.67 %	40.0000	33.33 %	
			261,000.00	91,785.00	352,785.00	304,500.00	43,500.00	348,000.00	87,000.00	
33	PERMEABLE BALLAST									
	90.0000	C.Y.	100.0000	120.00 %	220.0000	200.0000	100.00 %	100.0000	0.00 %	
			9,000.00	10,800.00	19,800.00	18,000.00	9,000.00	9,000.00	0.00	
CEMENT CONCRETE PAVEMENT										
34	TEXTURED AND PIGMENTED CEMENT CONC TRUCK APRON									
	1236.0000	S.Y.	160.0000	-23.13 %	123.0000	135.0000	-15.63 %	135.0000	-15.63 %	
			197,760.00	-45,732.00	152,028.00	166,860.00	-30,900.00	166,860.00	-30,900.00	
35	TEXTURED AND PIGMENTED CEMENT CONC TRAFFIC ISLAND									
	1159.0000	S.Y.	160.0000	-23.13 %	123.0000	135.0000	-15.63 %	135.0000	-15.63 %	
			185,440.00	-42,883.00	142,557.00	156,465.00	-28,975.00	156,465.00	-28,975.00	
36	TEXTURED AND PIGMENTED CEMENT CONC. BUFFER									
	761.0000	S.Y.	100.0000	-4.00 %	96.0000	105.0000	5.00 %	100.0000	0.00 %	
			76,100.00	-3,044.00	73,056.00	79,905.00	3,805.00	76,100.00	0.00	
HOT MIX ASPHALT										
37	REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/585									
	406.0000	S.Y.	25.0000	6.00 %	26.5000	25.0000	0.00 %	50.0000	100.00 %	
			10,150.00	10,759.00	609.00	10,150.00	0.00	20,300.00	10,150.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
38	PLANING BITUMINOUS PAVEMENT									
	2240.0000	S.Y.	5.0000	5.3000	6.00 %	5.0000	0.00 %	12.5000	150.00 %	
			11,200.00	11,872.00	672.00	11,200.00	0.00	28,000.00	16,800.00	
39	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64V-28									
	10.0000	TON	210.0000	180.0000	-14.29 %	250.0000	19.05 %	210.0000	0.00 %	
			2,100.00	1,800.00	-300.00	2,500.00	400.00	2,100.00	0.00	
40	HMA CL. 3/8 IN. PG 64V-28									
	4241.0000	TON	90.0000	73.0000	-18.89 %	100.0000	11.11 %	80.0000	-11.11 %	
			381,690.00	309,593.00	-72,097.00	424,100.00	42,410.00	339,280.00	-42,410.00	
41	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			14,500.00	14,500.00		14,500.00		14,500.00		
42	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			8,950.00	8,950.00		8,950.00		8,950.00		
43	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			7,200.00	7,200.00		7,200.00		7,200.00		
44	HMA FOR APPROACH CL. 3/8 IN. PG 64V-28									
	20.0000	TON	105.0000	115.0000	9.52 %	140.0000	33.33 %	160.0000	52.38 %	
			2,100.00	2,300.00	200.00	2,800.00	700.00	3,200.00	1,100.00	
45	HMA SAWCUT AND SEAL									
	1412.0000	L.F.	10.0000	16.0000	60.00 %	20.0000	100.00 %	16.0000	60.00 %	
			14,120.00	22,592.00	8,472.00	28,240.00	14,120.00	22,592.00	8,472.00	
46	JOINT ADHESIVE FOR BITUMINOUS PAVEMENT									
	2360.0000	L.F.	1.5000	1.1000	-26.67 %	2.0000	33.33 %	1.0000	-33.33 %	
			3,540.00	2,596.00	-944.00	4,720.00	1,180.00	2,360.00	-1,180.00	
EROSION CONTROL AND ROADSIDE PLANTING										
47	ESC LEAD									
	46.0000	DAY	175.0000	160.0000	-8.57 %	85.0000	-51.43 %	50.0000	-71.43 %	
			8,050.00	7,360.00	-690.00	3,910.00	-4,140.00	2,300.00	-5,750.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
48	CHECK DAM									
	50.0000	L.F.	20.0000	16.0000	-20.00 %	5.0000	-75.00 %	5.0000	-75.00 %	
			1,000.00	800.00	-200.00	250.00	-750.00	250.00	-750.00	
49	INLET PROTECTION									
	18.0000	EACH	150.0000	278.0000	85.33 %	95.0000	-36.67 %	100.0000	-33.33 %	
			2,700.00	5,004.00	2,304.00	1,710.00	-990.00	1,800.00	-900.00	
50	STABILIZED CONSTRUCTION ENTRANCE									
	120.0000	S.Y.	15.0000	40.0000	166.67 %	30.0000	100.00 %	35.0000	133.33 %	
			1,800.00	4,800.00	3,000.00	3,600.00	1,800.00	4,200.00	2,400.00	
51	STREET CLEANING									
	100.0000	HR	100.0000	203.0000	103.00 %	225.0000	125.00 %	175.0000	75.00 %	
			10,000.00	20,300.00	10,300.00	22,500.00	12,500.00	17,500.00	7,500.00	
52	SILT FENCE									
	3720.0000	L.F.	5.0000	4.2000	-16.00 %	5.0000	0.00 %	5.0000	0.00 %	
			18,600.00	15,624.00	-2,976.00	18,600.00	0.00	18,600.00	0.00	
53	EROSION/WATER POLLUTION CONTROL EST.									
			10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
54	SEEDING, FERTILIZING, AND MULCHING									
	2.0000	ACRE	5,000.0000	4,225.0000	-15.50 %	9,000.0000	80.00 %	4,000.0000	-20.00 %	
			10,000.00	8,450.00	-1,550.00	18,000.00	8,000.00	8,000.00	-2,000.00	
55	TOPSOIL TYPE B									
	1.8000	ACRE	3,000.0000	12,625.0000	320.83 %	9,500.0000	216.67 %	15,000.0000	400.00 %	
			5,400.00	22,725.00	17,325.00	17,100.00	11,700.00	27,000.00	21,600.00	
56	BIO-INFILTRATION TREATMENT SOIL MIX									
	667.0000	C.Y.	60.0000	66.3000	10.50 %	100.0000	66.67 %	80.0000	33.33 %	
			40,020.00	44,222.10	4,202.10	66,700.00	26,680.00	53,360.00	13,340.00	
57	COSV BIO-INFILTRATION TREATMENT SOIL MIX									
	93.0000	C.Y.	60.0000	66.3000	10.50 %	100.0000	66.67 %	80.0000	33.33 %	
			5,580.00	6,165.90	585.90	9,300.00	3,720.00	7,440.00	1,860.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
58	ROUNDAABOUT SPLITTER ISLAND NOSING CURB									
	8.0000	EACH	500.0000	7.00 %	535.0000	280.00	600.0000	20.00 %	525.0000	5.00 %
			4,000.00		4,280.00		4,800.00		4,200.00	200.00
59	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER									
	4077.0000	L.F.	35.0000	-42.00 %	20.3000	-28.57 %	25.0000	-28.57 %	25.0000	-28.57 %
			142,695.00		82,763.10		101,925.00		101,925.00	-40,770.00
60	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	706.0000	L.F.	35.0000	-8.57 %	32.0000	0.00 %	35.0000	0.00 %	40.0000	14.29 %
			24,710.00		22,592.00		24,710.00		28,240.00	3,530.00
61	CEMENT CONC. TRAFFIC CURB									
	154.0000	L.F.	30.0000	66.67 %	50.0000	83.33 %	55.0000	83.33 %	60.0000	100.00 %
			4,620.00		7,700.00		8,470.00		9,240.00	4,620.00
62	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	887.0000	L.F.	30.0000	-10.67 %	26.8000	0.00 %	30.0000	0.00 %	33.0000	10.00 %
			26,610.00		23,771.60		26,610.00		29,271.00	2,661.00
63	CEMENT CONC. PEDESTRIAN CURB									
	287.0000	L.F.	30.0000	-10.67 %	26.8000	0.00 %	30.0000	0.00 %	35.0000	16.67 %
			8,610.00		7,691.60		8,610.00		10,045.00	1,435.00
64	ROUNDAABOUT CENTRAL ISLAND CEMENT CONCRETE CURB									
	362.0000	L.F.	140.0000	-35.00 %	91.0000	-28.57 %	100.0000	-28.57 %	100.0000	-28.57 %
			50,680.00		32,942.00		36,200.00		36,200.00	-14,480.00
65	BEAM GUARDRAIL TYPE 31									
	128.0000	L.F.	30.0000	-11.67 %	26.5000	66.67 %	50.0000	66.67 %	26.0000	-13.33 %
			3,840.00		3,392.00		6,400.00		3,328.00	-512.00
66	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	1.0000	EACH	1,000.0000	167.50 %	2,675.0000	35.00 %	1,350.0000	35.00 %	2,600.0000	160.00 %
			1,000.00		2,675.00		1,350.00		2,600.00	1,600.00
67	BEAM GUARDRAIL TRANSITION SECTION TYPE 24									
	2.0000	EACH	1,000.0000	167.50 %	2,675.0000	80.00 %	1,800.0000	80.00 %	2,600.0000	160.00 %
			2,000.00		5,350.00		3,600.00		5,200.00	3,200.00
68	BEAM GUARDRAIL ANCHOR TYPE 10									
	3.0000	EACH	1,200.0000	15.83 %	1,390.0000	41.67 %	1,700.0000	41.67 %	1,400.0000	16.67 %
			3,600.00		4,170.00		5,100.00		4,200.00	600.00

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
69	FLEXIBLE GUIDE POST									
	83.0000	EACH	125.0000	-70.40 %	37.0000	-36.00 %	80.0000	-36.00 %	40.0000	-68.00 %
			10,375.00	-7,304.00	3,071.00	-3,735.00	6,640.00	-3,735.00	3,320.00	-7,055.00
70	TUBULAR MARKER									
	73.0000	EACH	150.0000	-39.33 %	91.0000	13.33 %	170.0000	13.33 %	90.0000	-40.00 %
			10,950.00	-4,307.00	6,643.00	1,460.00	12,410.00	1,460.00	6,570.00	-4,380.00
71	PLASTIC LINE									
	1500.0000	L.F.	5.0000	-64.80 %	1.7600	-40.00 %	3.0000	-40.00 %	1.7500	-65.00 %
			7,500.00	-4,860.00	2,640.00	-3,000.00	4,500.00	-3,000.00	2,625.00	-4,875.00
72	GROOVED PLASTIC LINE									
	6920.0000	L.F.	5.0000	-16.00 %	4.2000	-20.00 %	4.0000	-20.00 %	4.2500	-15.00 %
			34,600.00	-5,536.00	29,064.00	-6,920.00	27,680.00	-6,920.00	29,410.00	-5,190.00
73	GROOVED PLASTIC WIDE LANE LINE									
	1000.0000	L.F.	4.0000	92.50 %	7.7000	150.00 %	10.0000	150.00 %	7.5000	87.50 %
			4,000.00	3,700.00	7,700.00	6,000.00	10,000.00	6,000.00	7,500.00	3,500.00
74	PLASTIC CROSSWALK LINE									
	300.0000	S.F.	10.0000	-22.00 %	7.8000	0.00 %	10.0000	0.00 %	7.5000	-25.00 %
			3,000.00	-660.00	2,340.00	0.00	3,000.00	0.00	2,250.00	-750.00
75	GROOVED PLASTIC CROSSWALK LINE									
	740.0000	S.F.	10.0000	40.00 %	14.0000	100.00 %	20.0000	100.00 %	13.0000	30.00 %
			7,400.00	2,960.00	10,360.00	7,400.00	14,800.00	7,400.00	9,620.00	2,220.00
76	PLASTIC STOP LINE									
	53.0000	L.F.	10.0000	60.00 %	16.0000	60.00 %	16.0000	60.00 %	16.0000	60.00 %
			530.00	318.00	848.00	318.00	848.00	318.00	848.00	318.00
77	PLASTIC TRAFFIC ARROW									
	2.0000	EACH	250.0000	-26.00 %	185.0000	-44.00 %	140.0000	-44.00 %	190.0000	-24.00 %
			500.00	-130.00	370.00	-220.00	280.00	-220.00	380.00	-120.00
78	GROOVED PLASTIC TRAFFIC ARROW									
	7.0000	EACH	250.0000	188.00 %	720.0000	280.00 %	950.0000	280.00 %	725.0000	190.00 %
			1,750.00	3,290.00	5,040.00	4,900.00	6,650.00	4,900.00	5,075.00	3,325.00
79	PLASTIC TRAFFIC LETTER									
	4.0000	EACH	250.0000	-56.00 %	110.0000	-60.00 %	100.0000	-60.00 %	110.0000	-56.00 %
			1,000.00	-560.00	440.00	-600.00	400.00	-600.00	440.00	-560.00

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
80	PLASTIC BICYCLE LANE SYMBOL									
	2.0000	EACH	250.0000	200.0000	-20.00 %	300.0000	20.00 %	200.0000	-20.00 %	
			500.00	400.00	-100.00	600.00	100.00	400.00	-100.00	
81	PAINTED DRAINAGE MARKING									
	16.0000	EACH	30.0000	21.5000	-28.33 %	40.0000	33.33 %	20.0000	-33.33 %	
			480.00	344.00	-136.00	640.00	160.00	320.00	-160.00	
82	PERMANENT SIGNING									
		L.S.			-1.87 %		21.11 %		22.38 %	
			143,000.00	140,325.00	-2,675.00	173,181.00	30,181.00	175,000.00	32,000.00	
83	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	10000.0000	L.F.	0.2500	0.6400	156.00 %	0.7000	180.00 %	1.0000	300.00 %	
			2,500.00	6,400.00	3,900.00	7,000.00	4,500.00	10,000.00	7,500.00	
84	ILLUMINATION SYSTEM EB RAMP TERMINAL									
		L.S.			52.27 %		69.36 %		73.21 %	
			129,900.00	197,800.00	67,900.00	220,000.00	90,100.00	225,000.00	95,100.00	
85	ILLUMINATION SYSTEM WB RAMP TERMINAL									
		L.S.			51.30 %		57.56 %		75.07 %	
			142,800.00	216,050.00	73,250.00	225,000.00	82,200.00	250,000.00	107,200.00	
86	CASING									
	412.0000	L.F.	150.0000	235.0000	56.67 %	125.0000	-16.67 %	150.0000	0.00 %	
			61,800.00	96,820.00	35,020.00	51,500.00	-10,300.00	61,800.00	0.00	
87	PORTABLE CHANGEABLE MESSAGE SIGN									
	10.0000	WEEK	1,112.5000	640.0000	-42.47 %	675.0000	-39.33 %	550.0000	-50.56 %	
			11,125.00	6,400.00	-4,725.00	6,750.00	-4,375.00	5,500.00	-5,625.00	
88	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			142.63 %		186.57 %		36.46 %	
			36,640.00	88,900.00	52,260.00	105,000.00	68,360.00	50,000.00	13,360.00	
89	FLAGGERS									
	240.0000	HR	60.0000	63.0000	5.00 %	65.0000	8.33 %	60.0000	0.00 %	
			14,400.00	15,120.00	720.00	15,600.00	1,200.00	14,400.00	0.00	
90	OTHER TRAFFIC CONTROL LABOR									
	92.0000	HR	65.0000	64.0000	-1.54 %	65.0000	0.00 %	60.0000	-7.69 %	
			5,980.00	5,888.00	-92.00	5,980.00	0.00	5,520.00	-460.00	

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
91	TRAFFIC CONTROL SUPERVISOR	L.S.		186.49 %		152.33 %		288.20 %		
			25,760.00	48,040.00	73,800.00	39,240.00	100,000.00	74,240.00		
92	CONSTRUCTION SIGNS CLASS A									
	1850.0000	S.F.	20.0000	-20.00 %	16.0000	-25.00 %	27.0000	35.00 %		
			37,000.00	-7,400.00	29,600.00	-9,250.00	49,950.00	12,950.00		
93	GROOVED PLASTIC WIDE DOTTED ENTRY LINE									
	280.0000	L.F.	7.5000	70.67 %	12.8000	166.67 %	12.5000	66.67 %		
			2,100.00	1,484.00	3,584.00	3,500.00	3,500.00	1,400.00		
OTHER ITEMS										
94	PROJECT PARTNERING	CALC		0.00 %		0.00 %		0.00 %		
			1,500.00		1,500.00		1,500.00			
95	TYPE B PROGRESS SCHEDULE	L.S.		12.70 %		0.00 %		0.00 %		
			5,000.00	635.00	5,635.00	0.00	5,000.00	0.00		
96	STRUCTURE EXCAVATION CLASS B									
	120.0000	C.Y.	20.0000	-19.75 %	16.0500	-50.00 %	25.0000	25.00 %		
			2,400.00	-474.00	1,926.00	-1,200.00	3,000.00	600.00		
97	SHORING OR EXTRA EXCAVATION CLASS B									
	4120.0000	S.F.	3.0000	-90.00 %	0.3000	-58.33 %	5.0000	66.67 %		
			12,360.00	-11,124.00	1,236.00	-7,210.00	20,600.00	8,240.00		
98	GRAVEL BACKFILL FOR PIPE ZONE BEDDING									
	213.0000	C.Y.	40.0000	7.50 %	43.0000	-62.50 %	20.0000	-50.00 %		
			8,520.00	639.00	9,159.00	-5,325.00	4,260.00	-4,260.00		
99	STRUCTURE SURVEYING	L.S.		-85.82 %		-80.00 %		-50.00 %		
			20,000.00	-17,165.00	2,835.00	-16,000.00	10,000.00	-10,000.00		
100	ADA FEATURES SURVEYING	L.S.		31.11 %		11.11 %		33.33 %		
			9,000.00	2,800.00	11,800.00	1,000.00	12,000.00	3,000.00		

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CPM DEVELOPMENT CORPORATION			SHAMROCK PAVING, INC.			N.A. DEGERSTROM, INC.	
	5111 E BROADWAY AVE			110 N HAYFORD RD			3303 N SULLIVAN RD	
	SPOKANE VALLEY WA 99212-0928			SPOKANE, WA 99224-9555				
	SPOKANE WA 992203366			SPOKANE WA 992199263			SPOKANE VALLEY WA 992161676	
	CONTRACTOR NUMBER : 406000			CONTRACTOR NUMBER : 553750			CONTRACTOR NUMBER : 214002	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
101	CEMENT CONC. SIDEWALK									
	1077.0000	S.Y.	60.0000	53.5000	-10.83 %	60.0000	0.00 %	60.0000	0.00 %	60.0000
			64,620.00	57,619.50	-7,000.50	64,620.00	0.00	64,620.00	0.00	64,620.00
102	CEMENT CONC. DRIVEWAY ENTRANCE TYPE R-110									
	53.0000	S.Y.	70.0000	91.0000	30.00 %	100.0000	42.86 %	120.0000	71.43 %	120.0000
			3,710.00	4,823.00	1,113.00	5,300.00	1,590.00	6,360.00	2,650.00	6,360.00
103	CEMENT CONC. CURB RAMP TYPE BIKE RAMP									
	1.0000	EACH	4,000.0000	1,050.0000	-73.75 %	1,250.0000	-68.75 %	1,000.0000	-75.00 %	1,000.0000
			4,000.00	1,050.00	-2,950.00	1,250.00	-2,750.00	1,000.00	-3,000.00	1,000.00
104	CEMENT CONC. CURB RAMP TYPE PARALLEL									
	1.0000	EACH	3,000.0000	1,230.0000	-59.00 %	1,350.0000	-55.00 %	1,200.0000	-60.00 %	1,200.0000
			3,000.00	1,230.00	-1,770.00	1,350.00	-1,650.00	1,200.00	-1,800.00	1,200.00
105	CEMENT CONC. CURB RAMP TYPE COMBINATION									
	2.0000	EACH	3,000.0000	1,600.0000	-46.67 %	1,800.0000	-40.00 %	1,500.0000	-50.00 %	1,500.0000
			6,000.00	3,200.00	-2,800.00	3,600.00	-2,400.00	3,000.00	-3,000.00	3,000.00
106	CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION									
	16.0000	EACH	3,000.0000	1,175.0000	-60.83 %	1,350.0000	-55.00 %	1,000.0000	-66.67 %	1,000.0000
			48,000.00	18,800.00	-29,200.00	21,600.00	-26,400.00	16,000.00	-32,000.00	16,000.00
107	DETECTABLE WARNING SURFACE									
	156.0000	S.F.	40.0000	21.4000	-46.50 %	25.0000	-37.50 %	20.0000	-50.00 %	20.0000
			6,240.00	3,338.40	-2,901.60	3,900.00	-2,340.00	3,120.00	-3,120.00	3,120.00
108	CHAIN LINK FENCE TYPE 4									
	147.0000	L.F.	35.0000	43.5000	24.29 %	30.0000	-14.29 %	50.0000	42.86 %	50.0000
			5,145.00	6,394.50	1,249.50	4,410.00	-735.00	7,350.00	2,205.00	7,350.00
109	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	1.0000	EACH	500.0000	100.0000	-80.00 %	850.0000	70.00 %	100.0000	-80.00 %	100.0000
			500.00	100.00	-400.00	850.00	350.00	100.00	-400.00	100.00
110	ADJUST MANHOLE									
	3.0000	EACH	1,000.0000	935.0000	-6.50 %	800.0000	-20.00 %	650.0000	-35.00 %	650.0000
			3,000.00	2,805.00	-195.00	2,400.00	-600.00	1,950.00	-1,050.00	1,950.00
111	ADJUST VALVE BOX									
	1.0000	EACH	750.0000	935.0000	24.67 %	700.0000	-6.67 %	550.0000	-26.67 %	550.0000
			750.00	935.00	185.00	700.00	-50.00	550.00	-200.00	550.00

PS&E JOB NO : 20Z016 REVISION NO :
 CONTRACT NO : 009569 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL2312
 HWY : SR 090
 TITLE : I-90
 BARKER RD INTERCHANGE
 IMPROVEMENT
 20Z016
 PROJECT : HP-0906(217)
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Jun 10 2020
 AWARDED ON : Jun 16 2020

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CPM DEVELOPMENT CORPORATION 5111 E BROADWAY AVE SPOKANE VALLEY WA 99212-0928 SPOKANE WA 992203366 CONTRACTOR NUMBER : 406000	SHAMROCK PAVING, INC. 110 N HAYFORD RD SPOKANE, WA 99224-9555 SPOKANE WA 992199263 CONTRACTOR NUMBER : 553750	N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD SPOKANE VALLEY WA 992161676 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
112	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5.00		5.00		5.00		5.00	
113	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
114	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
115	SPCC PLAN	L.S.		33.33 %		-33.33 %		66.67 %		
			1,500.00		2,000.00		1,000.00		2,500.00	
116	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.		-80.00 %		-85.00 %		-85.00 %		
			20.0000		4.0000		3.0000		3.0000	
			13,400.00		2,680.00		2,010.00		2,010.00	
117	PEDESTRIAN HANDRAIL	L.F.		54.33 %		58.33 %		-16.67 %		
			300.0000		463.0000		475.0000		250.0000	
			8,400.00		12,964.00		13,300.00		7,000.00	
CONTRACT TOTAL			\$3,454,368.00	-1.62%	\$3,398,398.00	9.36%	\$3,777,777.00	9.36%	\$4,160,317.50	20.44%
BASE TOTAL			\$3,454,368.00	-1.62%	\$3,398,398.00	9.36%	\$3,777,777.00	9.36%	\$4,160,317.50	20.44%