

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
PREPARATION											
1	MOBILIZATION	L.S.			35.33%		40.45%		36.35%		
			487,701.00	660,000.00	172,299	685,000.00	197,299	665,000.00	177,299		
2	CLEARING AND GRUBBING	L.S.			-83.36%		-63.61%		-83.57%		
			96,180.00	16,000.00	-80,180	35,000.00	-61,180	15,800.00	-80,380		
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-38.30%		-61.43%		-39.07%		
			25,930.00	16,000.00	-9,930	10,000.00	-15,930	15,800.00	-10,130		
4	REMOVING EXISTING BRIDGE NO. 90/222	L.S.			-21.43%		-28.57%		7.14%		
			70,000.00	55,000.00	-15,000	50,000.00	-20,000	75,000.00	5,000		
5	REMOVING EXISTING BRIDGE NO. 90/223	L.S.			0.00%		7.14%		164.29%		
			70,000.00	70,000.00	0	75,000.00	5,000	185,000.00	115,000		
6	REMOVING EXISTING BRIDGE NO. 171/5	L.S.			-21.43%		-28.57%		7.14%		
			70,000.00	55,000.00	-15,000	50,000.00	-20,000	75,000.00	5,000		
7	REMOVING ASPHALT CONC. PAVEMENT										
	24350.0000	m2	4.0000	3.0000	-25.00%	3.0000	-25.00%	2.9000	-27.50%		
			97,400.00	73,050.00	-24,350	73,050.00	-24,350	70,615.00	-26,785		
8	REMOVING GUARDRAIL										
	1552.0000	m	6.3000	12.5000	98.41%	7.1000	12.70%	7.0000	11.11%		
			9,777.60	19,400.00	9,622	11,019.20	1,242	10,864.00	1,086		
9	REMOVING GUARDRAIL ANCHOR										
	18.0000	EACH	200.0000	250.0000	25.00%	160.0000	-20.00%	150.0000	-25.00%		
			3,600.00	4,500.00	900	2,880.00	-720	2,700.00	-900		
10	REMOVING PAINT STRIPE										
	4040.0000	m	2.0000	1.3000	-35.00%	1.7500	-12.50%	1.7500	-12.50%		
			8,080.00	5,252.00	-2,828	7,070.00	-1,010	7,070.00	-1,010		
11	REMOVING MISCELLANEOUS TRAFFIC ITEM										
		L.S.			-8.33%		66.67%		266.67%		
			1,200.00	1,100.00	-100	2,000.00	800	4,400.00	3,200		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233393
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING RUMBLE STRIP									
	3220.0000	m	30.0000	-71.67%	8.5000	-66.67%	10.0000	-72.00%	8.4000	-72.00%
			96,600.00		27,370.00		32,200.00		27,048.00	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	96775.0000	m3	5.0000	-35.00%	3.2500	-30.00%	3.5000	-35.00%	3.2500	-35.00%
			483,875.00		314,518.75		338,712.50		314,518.75	
14	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	3340.0000	m3	6.0000	120.83%	13.2500	120.83%	13.2500	120.00%	13.2000	120.00%
			20,040.00		44,255.00		44,255.00		44,088.00	
15	EMBANKMENT COMPACTION									
	49972.0000	m3	1.5000	-26.67%	1.1000	20.00%	1.8000	-30.00%	1.0500	-30.00%
			74,958.00		54,969.20		89,949.60		52,470.60	
DRAINAGE										
16	DITCH EXCAVATION INCL. HAUL									
	739.0000	m3	14.0000	-28.57%	10.0000	-25.00%	10.5000	-28.57%	10.0000	-28.57%
			10,346.00		7,390.00		7,759.50		7,390.00	
17	GRATE INLET TYPE 1									
	5.0000	EACH	2,000.0000	-50.00%	1,000.0000	-17.50%	1,650.0000	-50.00%	1,000.0000	-50.00%
			10,000.00		5,000.00		8,250.00		5,000.00	
18	QUARRY SPALLS									
	101.0000	m3	50.0000	-4.00%	48.0000	-10.00%	45.0000	0.00%	50.0000	0.00%
			5,050.00		4,848.00		4,545.00		5,050.00	
19	SCHEDULE A CULV. PIPE 300 MM DIAM.									
	107.0000	m	55.0000	52.73%	84.0000	54.55%	85.0000	52.73%	84.0000	52.73%
			5,885.00		8,988.00		9,095.00		8,988.00	
20	SCHEDULE A CULV. PIPE 450 MM DIAM.									
	75.0000	m	75.0000	26.67%	95.0000	33.33%	100.0000	26.67%	95.0000	26.67%
			5,625.00		7,125.00		7,500.00		7,125.00	
21	SCHEDULE A CULV. PIPE 600 MM DIAM.									
	43.0000	m	90.0000	33.33%	120.0000	38.89%	125.0000	33.33%	120.0000	33.33%
			3,870.00		5,160.00		5,375.00		5,160.00	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263
COUNTY(S)	: GRANT			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
DRAINAGE											
22	PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DIAM.										
	125.0000	m	50.0000	50.0000	0.00%	50.0000	0.00%	50.0000	0.00%	45.0000	-10.00%
			6,250.00	6,250.00	0	6,250.00	0	6,250.00	0	5,625.00	-625
23	PVC DRAIN PIPE 150MM DIAM.										
	365.0000	m	49.0000	30.0000	-38.78%	32.0000	-34.69%	25.2500	-48.47%	17,885.00	-17,885.00
			17,885.00	10,950.00	-6,935	11,680.00	-6,205	9,216.25	-8,669		
24	CONNECT TO EXISTING 150 MM DRAIN PIPE										
	1.0000	EACH	500.0000	200.0000	-60.00%	210.0000	-58.00%	200.0000	-60.00%	500.00	-300.00
			500.00	200.00	-300	210.00	-290	200.00	-300		
STORM SEWER											
25	CATCH BASIN TYPE 1										
	16.0000	EACH	800.0000	800.0000	0.00%	1,100.0000	37.50%	760.0000	-5.00%	12,800.00	12,800.00
			12,800.00	12,800.00	0	17,600.00	4,800	12,160.00	-640		
26	TESTING STORM SEWER PIPE										
	330.0000	m	3.0000	6.5000	116.67%	10.5000	250.00%	6.3000	110.00%	990.00	2,145.00
			990.00	2,145.00	1,155	3,465.00	2,475	2,079.00	1,089		
27	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.										
	279.0000	m	85.0000	52.0000	-38.82%	60.0000	-29.41%	52.5000	-38.24%	23,715.00	14,508.00
			23,715.00	14,508.00	-9,207	16,740.00	-6,975	14,647.50	-9,068		
28	SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.										
	52.0000	m	91.0000	90.0000	-1.10%	90.0000	-1.10%	90.0000	-1.10%	4,732.00	4,680.00
			4,732.00	4,680.00	-52	4,680.00	-52	4,680.00	-52		
SANITARY SEWER											
29	PVC SEWER FORCE MAIN 200 MM DIAM.										
	966.0000	m	59.0000	40.0000	-32.20%	75.0000	27.12%	37.8000	-35.93%	56,994.00	38,640.00
			56,994.00	38,640.00	-18,354	72,450.00	15,456	36,514.80	-20,479		
30	CONNECT TO EXISTING FORCE MAIN										
	1.0000	EACH	1,500.0000	850.0000	-43.33%	1,050.0000	-30.00%	840.0000	-44.00%	1,500.00	850.00
			1,500.00	850.00	-650	1,050.00	-450	840.00	-660		
WATER LINES											
31	GATE VALVE 200 MM										
	3.0000	EACH	700.0000	800.0000	14.29%	900.0000	28.57%	790.0000	12.86%	2,100.00	2,400.00
			2,100.00	2,400.00	300	2,700.00	600	2,370.00	270		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
WATER LINES									
32	GATE VALVE 250 MM								
	1.0000	EACH	800.0000	1,000.0000	25.00%	925.0000	15.63%	1,050.0000	31.25%
			800.00	1,000.00	200	925.00	125	1,050.00	250
33	GATE VALVE 300 MM								
	5.0000	EACH	1,000.0000	1,100.0000	10.00%	2,650.0000	165.00%	1,050.0000	5.00%
			5,000.00	5,500.00	500	13,250.00	8,250	5,250.00	250
34	HYDRANT ASSEMBLY								
	4.0000	EACH	2,000.0000	2,700.0000	35.00%	3,100.0000	55.00%	2,625.0000	31.25%
			8,000.00	10,800.00	2,800	12,400.00	4,400	10,500.00	2,500
35	REPLACE EXISTING HYDRANT								
	1.0000	EACH	2,300.0000	2,700.0000	17.39%	3,100.0000	34.78%	2,625.0000	14.13%
			2,300.00	2,700.00	400	3,100.00	800	2,625.00	325
36	INSTALL 300MM DUCTILE IRON WATER MAIN UNDER BRIDGE								
		L.S.			-27.50%		-25.00%		-27.50%
			40,000.00	29,000.00	-11,000	30,000.00	-10,000	29,000.00	-11,000
37	PVC PIPE FOR WATER MAIN 150 MM DIAM.								
	19.0000	m	49.0000	42.0000	-14.29%	65.0000	32.65%	42.0000	-14.29%
			931.00	798.00	-133	1,235.00	304	798.00	-133
38	PVC PIPE FOR WATER MAIN 200 MM DIAM.								
	45.0000	m	59.0000	53.0000	-10.17%	75.0000	27.12%	53.0000	-10.17%
			2,655.00	2,385.00	-270	3,375.00	720	2,385.00	-270
39	PVC PIPE FOR WATER MAIN 250 MM DIAM.								
	7.0000	m	65.0000	105.0000	61.54%	160.0000	146.15%	105.0000	61.54%
			455.00	735.00	280	1,120.00	665	735.00	280
40	PVC PIPE FOR WATER MAIN 300 MM DIAM.								
	641.0000	m	72.0000	70.0000	-2.78%	110.0000	52.78%	68.2500	-5.21%
			46,152.00	44,870.00	-1,282	70,510.00	24,358	43,748.25	-2,404
41	CONNECT TO EXISTING 200MM C.I. WATER MAIN								
	1.0000	EACH	1,000.0000	1,600.0000	60.00%	1,600.0000	60.00%	1,600.0000	60.00%
			1,000.00	1,600.00	600	1,600.00	600	1,600.00	600
42	CONNECT TO EXISTING 250MM A.C. WATER MAIN								
	1.0000	EACH	1,300.0000	1,600.0000	23.08%	1,600.0000	23.08%	1,600.0000	23.08%
			1,300.00	1,600.00	300	1,600.00	300	1,600.00	300

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233393
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
43	CONNECT TO EXISTING 300MM A.C. WATER MAIN									
	1.0000 EACH		1,600.0000	0.00%	1,600.0000	0.00%	1,600.0000	0.00%	1,600.0000	0.00%
			1,600.00	0	1,600.00	0	1,600.00	0	1,600.00	0
44	CAP EXISTING WATER MAIN									
	2.0000 EACH		500.0000	20.00%	925.0000	85.00%	525.0000	5.00%	525.0000	5.00%
			1,000.00	200	1,850.00	850	1,050.00	50	1,050.00	50
STRUCTURE										
45	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3357.0000 m3		25.0000	-28.00%	17.5000	-30.00%	17.3000	-30.80%	17.3000	-30.80%
			83,925.00	-23,499	58,747.50	-25,178	58,076.10	-25,849	58,076.10	-25,849
46	SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL									
	L.S.			14.18%		-54.93%		-21.27%		-21.27%
			16,640.00	2,360	7,500.00	-9,140	13,100.00	-3,540	13,100.00	-3,540
47	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/223									
	L.S.			-38.46%		-23.08%		-61.23%		-61.23%
			65,000.00	-25,000	50,000.00	-15,000	25,200.00	-39,800	25,200.00	-39,800
48	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 171/5									
	L.S.			-20.00%		25.00%		-47.50%		-47.50%
			40,000.00	-8,000	50,000.00	10,000	21,000.00	-19,000	21,000.00	-19,000
49	GRAVEL BACKFILL FOR WALL									
	649.0000 m3		30.0000	-23.33%	26.0000	-13.33%	23.1000	-23.00%	23.1000	-23.00%
			19,470.00	-4,543	16,874.00	-2,596	14,991.90	-4,478	14,991.90	-4,478
50	EPOXY-COATED ST. REINF. BAR FOR BARRIER TIES									
	472.0000 kg		1.0000	100.00%	1.5000	50.00%	1.8400	84.00%	1.8400	84.00%
			472.00	472	708.00	236	868.48	396	868.48	396
51	ST. REINF. BAR FOR BRIDGE									
	94970.0000 kg		1.0000	0.00%	1.0000	0.00%	1.0500	5.00%	1.0500	5.00%
			94,970.00	0	94,970.00	0	99,718.50	4,749	99,718.50	4,749
52	ST. REINF. BAR FOR BARRIER TIES									
	182.0000 kg		1.0000	100.00%	1.0000	0.00%	1.9000	90.00%	1.9000	90.00%
			182.00	182	182.00	0	345.80	164	345.80	164
53	ST. REINF. BAR FOR WALL									
	6015.0000 kg		1.0000	10.00%	1.0000	0.00%	1.5200	52.00%	1.5200	52.00%
			6,015.00	602	6,015.00	0	9,142.80	3,128	9,142.80	3,128

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233391
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
54	CONC. CLASS 28 FOR WALL 155.0000	m3	400.0000 62,000.00	500.0000 77,500.00	25.00% 15,500	575.0000 89,125.00	43.75% 27,125	445.0000 68,975.00	11.25% 6,975	
55	CONC. CLASS 28 FOR BRIDGE 1103.0000	m3	400.0000 441,200.00	350.0000 386,050.00	-12.50% -55,150	525.0000 579,075.00	31.25% 137,875	490.0000 540,470.00	22.50% 99,270	
56	PEDESTRIAN BARRIER 369.0000	m	200.0000 73,800.00	200.0000 73,800.00	0.00% 0	250.0000 92,250.00	25.00% 18,450	230.0000 84,870.00	15.00% 11,070	
57	SUPERSTRUCTURE -BRIDGE NO. 90/223 L.S.		520,000.00	600,000.00	15.38% 80,000	448,000.00	-13.85% -72,000	775,000.00	49.04% 255,000	
58	SUPERSTRUCTURE -BRIDGE NO. 171/5 L.S.		623,000.00	740,000.00	18.78% 117,000	622,150.00	-0.14% -850	732,000.00	17.50% 109,000	
59	CONDUIT PIPE 53 MM DIAM. 920.0000	m	30.0000 27,600.00	28.0000 25,760.00	-6.67% -1,840	37.5000 34,500.00	25.00% 6,900	37.0000 34,040.00	23.33% 6,440	
60	CONDUIT PIPE 78 MM DIAM 136.0000	m	50.0000 6,800.00	32.0000 4,352.00	-36.00% -2,448	105.0000 14,280.00	110.00% 7,480	102.0000 13,872.00	104.00% 7,072	
61	BRIDGE RAILING TYPE BP 299.0000	m	120.0000 35,880.00	140.0000 41,860.00	16.67% 5,980	200.0000 59,800.00	66.67% 23,920	270.0000 80,730.00	125.00% 44,850	
62	SOIL NAIL 118.0000	EACH	1,000.0000 118,000.00	500.0000 59,000.00	-50.00% -59,000	510.0000 60,180.00	-49.00% -57,820	505.0000 59,590.00	-49.50% -58,410	
63	TEMPORARY SHOTCRETE WALL FACING 300.0000	m2	100.0000 30,000.00	170.0000 51,000.00	70.00% 21,000	140.0000 42,000.00	40.00% 12,000	137.0000 41,100.00	37.00% 11,100	
64	VERIFICATION TEST 3.0000	EACH	10,000.0000 30,000.00	4,200.0000 12,600.00	-58.00% -17,400	2,000.0000 6,000.00	-80.00% -24,000	3,200.0000 9,600.00	-68.00% -20,400	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
65	CABLE RAIL FOR WALL									
	75.0000	m	150.0000	-6.67%	140.0000	-6.67%	125.0000	-16.67%	125.0000	-16.67%
			11,250.00		10,500.00		9,375.00		9,375.00	
66	CEMENT CONC. GUTTER									
	75.0000	m	35.0000	0.00%	35.0000	0.00%	60.0000	71.43%	40.0000	14.29%
			2,625.00		2,625.00		4,500.00		3,000.00	
67	CONC. CLASS 28 FOR SOIL NAIL WALL									
	300.0000	m2	300.0000	-33.33%	200.0000	-33.33%	325.0000	8.33%	168.0000	-44.00%
			90,000.00		60,000.00		97,500.00		50,400.00	
68	PREFABRICATED DRAINAGE MATERIAL									
	54.0000	m2	25.0000	60.00%	40.0000	60.00%	20.0000	-20.00%	12.0000	-52.00%
			1,350.00		2,160.00		1,080.00		648.00	
69	FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTIONS									
	EST.			0.00%		0.00%		0.00%		0.00%
			15,000.00		15,000.00		15,000.00		15,000.00	
SURFACING										
70	BALLAST									
	29820.0000	t	9.0000	-11.11%	8.0000	-11.11%	8.0000	-11.11%	7.9000	-12.22%
			268,380.00		238,560.00		238,560.00		235,578.00	
71	CRUSHED SURFACING TOP COURSE									
	10980.0000	t	10.0000	-10.00%	9.0000	-10.00%	9.0000	-10.00%	8.9000	-11.00%
			109,800.00		98,820.00		98,820.00		97,722.00	
LIQUID ASPHALT										
72	ANTI-STRIPPING ADDITIVE									
	EST.			0.00%		0.00%		0.00%		0.00%
			6,166.00		6,166.00		6,166.00		6,166.00	
CEMENT CONCRETE PAVEMENT										
73	CEMENT CONC. APPROACH 3 DAY									
	25.0000	m2	35.0000	128.57%	80.0000	128.57%	100.0000	185.71%	60.0000	71.43%
			875.00		2,000.00		2,500.00		1,500.00	
74	BRIDGE APPROACH SLAB									
	463.3000	m2	120.0000	8.33%	130.0000	8.33%	165.0000	37.50%	150.0000	25.00%
			55,596.00		60,229.00		76,444.50		69,495.00	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER#: OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
75	ASPHALT CONC. FOR PRELEVELING CL. A PG 64-21									
	554.0000	t	35.0000	45.0000	28.57%	44.2500	26.43%	44.1000	26.00%	
			19,390.00	24,930.00	5,540	24,514.50	5,125	24,431.40	5,041	
76	ASPHALT CONC. PAVEMENT CL. A PG 64-21									
	16025.0000	t	30.0000	34.0000	13.33%	33.7500	12.50%	33.6000	12.00%	
			480,750.00	544,850.00	64,100	540,843.75	60,094	538,440.00	57,690	
77	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			12,150.00	12,150.00		12,150.00		12,150.00		
78	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00%		0.00%		0.00%	
			7,550.00	7,550.00		7,550.00		7,550.00		
79	SIDEWALK END SECTION									
	11.0000	EACH	80.0000	350.0000	337.50%	800.0000	900.00%	790.0000	887.50%	
			880.00	3,850.00	2,970	8,800.00	7,920	8,690.00	7,810	
80	ASPHALT CONC. APPROACH CL. A PG 64-21									
	14.0000	t	250.0000	350.0000	40.00%	350.0000	40.00%	350.0000	40.00%	
			3,500.00	4,900.00	1,400	4,900.00	1,400	4,900.00	1,400	
EROSION CONTROL AND PLANTING										
81	SEEDING, FERTILIZING, AND MULCHING									
	11.8700	ha	2,700.0000	2,500.0000	-7.41%	2,500.0000	-7.41%	3,040.0000	12.59%	
			32,049.00	29,675.00	-2,374	29,675.00	-2,374	36,084.80	4,036	
82	TEMPORARY WATER POLLUTION/EROSION CONTROL									
	EST.				0.00%		0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		5,000.00		
83	TREATED WATER									
	448200.0000	L	0.0700	0.2200	214.29%	0.1000	42.86%	0.1000	42.86%	
			31,374.00	98,604.00	67,230	44,820.00	13,446	44,820.00	13,446	
TRAFFIC										
84	CEMENT CONC. BARRIER CURB AND GUTTER									
	1249.0000	m	30.0000	24.0000	-20.00%	23.2500	-22.50%	23.1000	-23.00%	
			37,470.00	29,976.00	-7,494	29,039.25	-8,431	28,851.90	-8,618	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233391
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
85	BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST										
	65.0000	m	45.0000	60.0000	33.33%	42.0000	-6.67%	41.0000	-8.89%		
			2,925.00	3,900.00	975	2,730.00	-195	2,665.00	-260		
86	BEAM GUARDRAIL TYPE 1										
	266.0000	m	45.0000	40.0000	-11.11%	37.2500	-17.22%	37.0000	-17.78%		
			11,970.00	10,640.00	-1,330	9,908.50	-2,062	9,842.00	-2,128		
87	BEAM GUARDRAIL TRANSITION SECTION TYPE 1										
	4.0000	EACH	1,200.0000	1,500.0000	25.00%	1,300.0000	8.33%	1,250.0000	4.17%		
			4,800.00	6,000.00	1,200	5,200.00	400	5,000.00	200		
88	BEAM GUARDRAIL FLARED TERMINAL										
	13.0000	EACH	1,850.0000	1,400.0000	-24.32%	1,850.0000	0.00%	1,800.0000	-2.70%		
			24,050.00	18,200.00	-5,850	24,050.00	0	23,400.00	-650		
89	PRECAST CONC. BARRIER TYPE 2										
	236.0000	m	72.0000	70.0000	-2.78%	75.0000	4.17%	72.1500	0.21%		
			16,992.00	16,520.00	-472	17,700.00	708	17,027.40	35		
90	PRECAST CONC. BARRIER TYPE 4										
	120.0000	m	75.0000	80.0000	6.67%	75.0000	0.00%	72.1500	-3.80%		
			9,000.00	9,600.00	600	9,000.00	0	8,658.00	-342		
91	TEMPORARY CONC. BARRIER										
	701.0000	m	33.0000	30.0000	-9.09%	31.2500	-5.30%	31.1500	-5.61%		
			23,133.00	21,030.00	-2,103	21,906.25	-1,227	21,836.15	-1,297		
92	RESETTING CONC. BARRIER										
	2372.0000	m	10.0000	12.0000	20.00%	12.7500	27.50%	12.6000	26.00%		
			23,720.00	28,464.00	4,744	30,243.00	6,523	29,887.20	6,167		
93	TEMPORARY IMPACT ATTENUATOR										
	12.0000	EACH	5,000.0000	2,500.0000	-50.00%	2,100.0000	-58.00%	2,000.0000	-60.00%		
			60,000.00	30,000.00	-30,000	25,200.00	-34,800	24,000.00	-36,000		
94	REPAIR IMPACT ATTENUATOR										
		EST.			0.00%		0.00%		0.00%		
			10,000.00	10,000.00		10,000.00		10,000.00			
95	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000	EACH	8,000.0000	25,000.0000	212.50%	10,000.0000	25.00%	7,500.0000	-6.25%		
			16,000.00	50,000.00	34,000	20,000.00	4,000	15,000.00	-1,000		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233391
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC									
96	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR								
	3600.0000	HR	40.0000	144,000.00	-5.00%	38.0000	-7.50%	37.0000	-10.00%
								0.0000	-100.00%
97	FLEXIBLE GUIDE POST								
	236.0000	EACH	26.0000	6,136.00	-23.08%	20.0000	-29.81%	18.2500	-26.92%
								19.0000	-26.92%
								4,484.00	-1,652
98	PAINT STRIPE								
	14310.0000	m	0.4000	5,724.00	-25.00%	0.3000	37.50%	0.5500	25.00%
								7,870.50	2,147
								7,155.00	1,431
99	DURABLE STRIPE								
	140.0000	m	2.0000	280.00	150.00%	5.0000	92.50%	3.8500	95.00%
								700.00	420
								539.00	259
								546.00	266
100	DURABLE DRAINAGE MARKINGS								
	30.0000	EACH	15.0000	450.00	33.33%	20.0000	33.33%	20.0000	33.33%
								600.00	150
								600.00	150
101	DURABLE GORE STRIPE								
	1250.0000	m	2.0000	2,500.00	250.00%	7.0000	205.00%	6.1000	200.00%
								8,750.00	6,250
								7,625.00	5,125
								7,500.00	5,000
102	DURABLE CROSSWALK STRIPE								
	58.5000	m2	18.0000	1,053.00	150.00%	45.0000	129.17%	41.2500	133.33%
								2,632.50	1,580
								2,413.13	1,360
								2,457.00	1,404
103	DURABLE STOP BAR								
	118.1000	m	9.0000	1,062.90	177.78%	25.0000	127.78%	20.5000	133.33%
								25.0000	177.78%
								21.0000	133.33%
								2,480.10	1,417
								2,480.10	1,417
104	DURABLE TRAFFIC ARROW								
	23.0000	EACH	35.0000	805.00	142.86%	85.0000	60.29%	56.1000	60.00%
								1,955.00	1,150
								1,290.30	485
								1,288.00	483
105	TEMPORARY PAVEMENT MARKING								
	11570.0000	m	0.3000	3,471.00	-33.33%	0.2000	-16.67%	0.2500	500.00%
								2,314.00	-1,157
								2,892.50	-579
								20,826.00	17,355
106	CONTINUOUS SHOULDER RUMBLE STRIP								
	3.2200	km	1,000.0000	3,220.00	40.00%	1,400.0000	-12.00%	880.0000	-50.00%
								500.0000	-50.00%
								1,610.00	-1,610

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233393
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
107	PERMANENT SIGNING	L.S.							
			57,000.00	46,000.00	-19.30%	45,000.00	-21.05%	46,000.00	-19.30%
108	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.							
			12,000.00	7,200.00	-40.00%	6,000.00	-50.00%	5,700.00	-52.50%
109	ILLUMINATION SYSTEM NO.1	L.S.							
			14,100.00	14,000.00	-0.71%	14,000.00	-0.71%	13,600.00	-3.55%
110	ILLUMINATION SYSTEM NO.2	L.S.							
			14,600.00	15,000.00	2.74%	14,000.00	-4.11%	14,300.00	-2.05%
111	ILLUMINATION SYSTEM NO.3	L.S.							
			26,700.00	25,000.00	-6.37%	23,000.00	-13.86%	22,200.00	-13.11%
112	ILLUMINATION SYSTEM NO.4	L.S.							
			11,700.00	15,000.00	28.21%	15,000.00	28.21%	14,300.00	22.22%
113	ILLUMINATION SYSTEM NO.5	L.S.							
			11,200.00	12,000.00	7.14%	12,000.00	7.14%	11,500.00	2.68%
114	ILLUMINATION SYSTEM NO.6	L.S.							
			16,000.00	24,000.00	50.00%	23,000.00	43.75%	22,700.00	41.88%
115	ILLUMINATION SYSTEM NO. 7	L.S.							
			2,400.00	3,500.00	45.83%	3,500.00	45.83%	3,500.00	45.83%
116	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM	L.S.							
			69,500.00	75,000.00	7.91%	75,000.00	7.91%	74,600.00	7.34%
117	TRAFFIC SIGNAL CONTROL SYSTEM	L.S.							
			13,500.00	23,000.00	70.37%	25,000.00	85.19%	23,000.00	70.37%

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233392
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
118	TRAFFIC SAFETY DRUM									
	428.0000	EACH	60.0000	50.0000	-16.67%	50.0000	-16.67%	50.0000	-16.67%	
			25,680.00	21,400.00	-4,280	21,400.00	-4,280	21,400.00	-4,280	
119	BARRIER DRUM									
	10.0000	EACH	100.0000	100.0000	0.00%	85.0000	-15.00%	70.0000	-30.00%	
			1,000.00	1,000.00	0	850.00	-150	700.00	-300	
120	SEQUENTIAL ARROW SIGN									
	3000.0000	HR	4.5000	2.5000	-44.44%	4.0000	-11.11%	4.0000	-11.11%	
			13,500.00	7,500.00	-6,000	12,000.00	-1,500	12,000.00	-1,500	
121	PORTABLE CHANGEABLE MESSAGE SIGN									
	4.0000	EACH	7,500.0000	15,000.0000	100.00%	10,500.0000	40.00%	11,000.0000	46.67%	
			30,000.00	60,000.00	30,000	42,000.00	12,000	44,000.00	14,000	
122	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	10080.0000	HR	5.0000	0.2500	-95.00%	3.3000	-34.00%	1.0000	-80.00%	
			50,400.00	2,520.00	-47,880	33,264.00	-17,136	10,080.00	-40,320	
123	TYPE III BARRICADE									
	29.0000	EACH	175.0000	150.0000	-14.29%	125.0000	-28.57%	150.0000	-14.29%	
			5,075.00	4,350.00	-725	3,625.00	-1,450	4,350.00	-725	
124	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.								
			4,375.00	3,000.00	-1,375	10,000.00	5,625	11,000.00	6,625	
125	TRAFFIC CONTROL LABOR									
	4938.0000	HR	29.0000	30.0000	3.45%	33.6000	15.86%	32.0000	10.34%	
			143,202.00	148,140.00	4,938	165,916.80	22,715	158,016.00	14,814	
126	TRAFFIC CONTROL VEHICLE									
	242.3000	DAY	40.0000	50.0000	25.00%	40.0000	0.00%	60.0000	50.00%	
			9,692.00	12,115.00	2,423	9,692.00	0	14,538.00	4,846	
127	TRAFFIC CONTROL SUPERVISOR									
	2438.0000	HR	34.0000	15.0000	-55.88%	25.0000	-26.47%	34.0000	0.00%	
			82,892.00	36,570.00	-46,322	60,950.00	-21,942	82,892.00	0	
128	CONSTRUCTION SIGNS CLASS A									
	123.6700	m2	100.0000	80.0000	-20.00%	75.0000	-25.00%	160.0000	60.00%	
			12,367.00	9,893.60	-2,473	9,275.25	-3,092	19,787.20	7,420	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER#: OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233391
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT
OTHER ITEMS										
129	SHORING OR EXTRA EXCAVATION CLASS B									
	1235.0000	m2	3.0000	5.0000	66.67%	5.2500	75.00%	4.7500	58.33%	
			3,705.00	6,175.00	2,470	6,483.75	2,779	5,866.25	2,161	
130	SHORING OR EXTRA EXCAVATION CLASS B - SEWER									
	120.0000	m2	10.0000	10.0000	0.00%	11.0000	10.00%	10.5000	5.00%	
			1,200.00	1,200.00	0	1,320.00	120	1,260.00	60	
131	CONTROLLED DENSITY FILL									
	33.3000	m3	80.0000	115.0000	43.75%	120.0000	50.00%	116.0000	45.00%	
			2,664.00	3,829.50	1,165	3,996.00	1,332	3,862.80	1,199	
132	WATER									
	12290.0000	m3	3.0000	3.2500	8.33%	3.5000	16.67%	2.7500	-8.33%	
			36,870.00	39,942.50	3,073	43,015.00	6,145	33,797.50	-3,073	
133	PLUGGING EXISTING PIPE									
	2.0000	EACH	100.0000	550.0000	450.00%	325.0000	225.00%	525.0000	425.00%	
			200.00	1,100.00	900	650.00	450	1,050.00	850	
134	STRUCTURE SURVEYING									
		L.S.			-44.00%		-30.00%		-54.00%	
			50,000.00	28,000.00	-22,000	35,000.00	-15,000	23,000.00	-27,000	
135	ROADWAY SURVEYING									
		L.S.			11.11%		18.06%		11.11%	
			72,000.00	80,000.00	8,000	85,000.00	13,000	80,000.00	8,000	
136	MONUMENT CASE, COVER, AND PIPE									
	38.0000	EACH	150.0000	300.0000	100.00%	300.0000	100.00%	300.0000	100.00%	
			5,700.00	11,400.00	5,700	11,400.00	5,700	11,400.00	5,700	
137	ADJUST MONUMENT CASE AND COVER									
	2.0000	EACH	275.0000	200.0000	-27.27%	250.0000	-9.09%	250.0000	-9.09%	
			550.00	400.00	-150	500.00	-50	500.00	-50	
138	CEMENT CONC. SIDEWALK									
	2028.0000	m2	25.0000	25.0000	0.00%	23.2500	-7.00%	23.1000	-7.60%	
			50,700.00	50,700.00	0	47,151.00	-3,549	46,846.80	-3,853	
139	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION									
	1032.0000	m2	60.0000	30.0000	-50.00%	35.0000	-41.67%	24.0000	-60.00%	
			61,920.00	30,960.00	-30,960	36,120.00	-25,800	24,768.00	-37,152	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 90	F.E. WARD, INC.	MAX J. KUNEY COMPANY	PACIFIC ROAD & BRIDGE CO.
	SR 171 INTERCHANGE AND	2710 NE 78TH ST	120 N RALPH ST	5802 CEMETERY RD
	BRIDGE 90/223 REPLACEMENT		99202-4795	98223-7781
	99B014			
PROJECT	: IM-0904 (111)	VANCOUVER WA 986650692	SPOKANE WA 992020008	ARLINGTON WA 982233393
COUNTY(S)	: GRANT	CONTRACTOR NUMBER : 861500	CONTRACTOR NUMBER : 462000	CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
140	CHAIN LINK FENCE TYPE 3									
	2735.0000	m	25.0000	15.0000	-40.00%	15.0000	-40.00%	15.0000	-40.00%	
			68,375.00	41,025.00	-27,350	41,025.00	-27,350	41,025.00	-27,350	
141	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	27.0000	EACH	180.0000	160.0000	-11.11%	165.0000	-8.33%	160.0000	-11.11%	
			4,860.00	4,320.00	-540	4,455.00	-405	4,320.00	-540	
142	ADJUST MANHOLE									
	2.0000	EACH	300.0000	300.0000	0.00%	260.0000	-13.33%	300.0000	0.00%	
			600.00	600.00	0	520.00	-80	600.00	0	
143	REPLACE MANHOLE NO.33-47									
		L.S.			-11.11%		-16.67%		-12.50%	
			18,000.00	16,000.00	-2,000	15,000.00	-3,000	15,750.00	-2,250	
144	REPLACE MANHOLE NO.33-48									
		L.S.			100.00%		87.50%		96.88%	
			8,000.00	16,000.00	8,000	15,000.00	7,000	15,750.00	7,750	
145	ADJUST CATCH BASIN									
	1.0000	EACH	500.0000	260.0000	-48.00%	260.0000	-48.00%	300.0000	-40.00%	
			500.00	260.00	-240	260.00	-240	300.00	-200	
146	ADJUST VALVE BOX									
	1.0000	EACH	200.0000	260.0000	30.00%	210.0000	5.00%	300.0000	50.00%	
			200.00	260.00	60	210.00	10	300.00	100	
147	TRAINING									
	1500.0000	HR	1.0000	1.0000	0.00%	5.0000	400.00%	3.0000	200.00%	
			1,500.00	1,500.00	0	7,500.00	6,000	4,500.00	3,000	
148	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		25,000.00		
149	TRIMMING AND CLEANUP									
		L.S.			10.00%		10.00%		5.00%	
			20,000.00	22,000.00	2,000	22,000.00	2,000	21,000.00	1,000	
150	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			5.00	5.00		5.00		5.00		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845
 HWY : SR ,090,171
 TITLE : SR 90
 SR 171 INTERCHANGE AND
 BRIDGE 90/223 REPLACEMENT
 99B014
 PROJECT : IM-0904 (111)
 COUNTY(S) : GRANT

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
F.E. WARD, INC. 2710 NE 78TH ST VANCOUVER WA 986650692 CONTRACTOR NUMBER : 861500	MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/		% DIFF./		PRICE PER UNIT/		% DIFF./	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.		
OTHER ITEMS											
151	MINOR CHANGE	CALC				0.00%		0.00%		0.00%	
			-1.00	-1.00	-1.00		-1.00		-1.00		
152	SPILL PREVENTION PLAN	L.S.	500.00	2,500.00	2,000	400.00%	2,500.00	2,000	1,000.00	100.00%	
153	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE										
	721.0000	m	10.0000	15.0000	50.00%	9.2500	-7.50%	12.6000	26.00%		
			7,210.00	10,815.00	3,605	6,669.25	-541	9,084.60	1,875		
154	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL										
	50.0000	m2	5.5000	27.0000	390.91%	12.5000	127.27%	27.0000	390.91%		
			275.00	1,350.00	1,075	625.00	350	1,350.00	1,075		
155	BIOLOGS										
	225.0000	m	100.0000	57.0000	-43.00%	46.0000	-54.00%	46.0000	-54.00%		
			22,500.00	12,825.00	-9,675	10,350.00	-12,150	10,350.00	-12,150		
156	SHORELINE PROTECTION	EST.				0.00%		0.00%		0.00%	
			4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00	4,000.00		
157	REMOVE EXISTING ASBESTOS CEMENT PIPE										
	806.0000	m	14.0000	25.0000	78.57%	75.0000	435.71%	24.0000	71.43%		
			11,284.00	20,150.00	8,866	60,450.00	49,166	19,344.00	8,060		
158	HEAT TAPE INSTALLATION	L.S.				-16.67%		-16.67%		-16.67%	
			6,000.00	5,000.00	-1,000	5,000.00	-1,000	5,000.00	-1,000		
CONTRACT TOTAL			\$6,863,377.50	\$6,628,935.05	-3.42%	\$6,875,252.17	0.17%	\$6,935,307.83	1.05%		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION								
1	MOBILIZATION	L.S.						
			487,701.00	700,000.00	43.53%	212,299	760,000.00	272,299
2	CLEARING AND GRUBBING	L.S.						
			96,180.00	15,000.00	-84.40%	-81,180	100,000.00	3,820
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.						
			25,930.00	10,000.00	-61.43%	-15,930	25,000.00	-930
4	REMOVING EXISTING BRIDGE NO. 90/222	L.S.						
			70,000.00	70,000.00	0.00%	0	65,000.00	-5,000
5	REMOVING EXISTING BRIDGE NO. 90/223	L.S.						
			70,000.00	75,000.00	7.14%	5,000	80,000.00	10,000
6	REMOVING EXISTING BRIDGE NO. 171/5	L.S.						
			70,000.00	70,000.00	0.00%	0	70,000.00	0
7	REMOVING ASPHALT CONC. PAVEMENT							
	24350.0000	m2	4.0000	2.7500	-31.25%	2.0000	2.0000	-50.00%
			97,400.00	66,962.50	-30.438	48,700.00	48,700.00	-48,700
8	REMOVING GUARDRAIL							
	1552.0000	m	6.3000	8.5000	34.92%	8.0000	8.0000	26.98%
			9,777.60	13,192.00	3,414	12,416.00	12,416.00	2,638
9	REMOVING GUARDRAIL ANCHOR							
	18.0000	EACH	200.0000	165.0000	-17.50%	150.0000	150.0000	-25.00%
			3,600.00	2,970.00	-630	2,700.00	2,700.00	-900
10	REMOVING PAINT STRIPE							
	4040.0000	m	2.0000	1.8000	-10.00%	1.2500	1.2500	-37.50%
			8,080.00	7,272.00	-808	5,050.00	5,050.00	-3,030
11	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.						
			1,200.00	1,625.00	35.42%	425	350.00	-850

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION								
12	REMOVING RUMBLE STRIP							
	3220.0000	m	30.0000	-73.33%	8.0000	10.0000	-66.67%	
			96,600.00		25,760.00	32,200.00	-64,400	
GRADING								
13	ROADWAY EXCAVATION INCL. HAUL							
	96775.0000	m3	5.0000	-38.00%	3.1000	3.5000	-30.00%	
			483,875.00		300,002.50	338,712.50	-145,163	
14	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL							
	3340.0000	m3	6.0000	108.33%	12.5000	9.0000	50.00%	
			20,040.00		41,750.00	30,060.00	10,020	
15	EMBANKMENT COMPACTION							
	49972.0000	m3	1.5000	-33.33%	1.0000	2.0000	33.33%	
			74,958.00		49,972.00	99,944.00	24,986	
DRAINAGE								
16	DITCH EXCAVATION INCL. HAUL							
	739.0000	m3	14.0000	-32.14%	9.5000	10.0000	-28.57%	
			10,346.00		7,020.50	7,390.00	-2,956	
17	GRATE INLET TYPE 1							
	5.0000	EACH	2,000.0000	-54.00%	920.0000	1,800.0000	-10.00%	
			10,000.00		4,600.00	9,000.00	-1,000	
18	QUARRY SPALLS							
	101.0000	m3	50.0000	-10.00%	45.0000	40.0000	-20.00%	
			5,050.00		4,545.00	4,040.00	-1,010	
19	SCHEDULE A CULV. PIPE 300 MM DIAM.							
	107.0000	m	55.0000	45.45%	80.0000	60.0000	9.09%	
			5,885.00		8,560.00	6,420.00	535	
20	SCHEDULE A CULV. PIPE 450 MM DIAM.							
	75.0000	m	75.0000	20.00%	90.0000	95.0000	26.67%	
			5,625.00		6,750.00	7,125.00	1,500	
21	SCHEDULE A CULV. PIPE 600 MM DIAM.							
	43.0000	m	90.0000	27.78%	115.0000	120.0000	33.33%	
			3,870.00		4,945.00	5,160.00	1,290	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT			PRICE PER UNIT/ TOTAL AMOUNT		
DRAINAGE								
22	PLAIN ST. CULV. PIPE 1.6 MM TH. 200 MM DIAM.							
	125.0000	m	50.0000	43.0000	-14.00%	48.0000	-4.00%	
			6,250.00	5,375.00	-875	6,000.00	-250	
23	PVC DRAIN PIPE 150MM DIAM.							
	365.0000	m	49.0000	24.0000	-51.02%	30.0000	-38.78%	
			17,885.00	8,760.00	-9,125	10,950.00	-6,935	
24	CONNECT TO EXISTING 150 MM DRAIN PIPE							
	1.0000	EACH	500.0000	170.0000	-66.00%	200.0000	-60.00%	
			500.00	170.00	-330	200.00	-300	
STORM SEWER								
25	CATCH BASIN TYPE 1							
	16.0000	EACH	800.0000	725.0000	-9.38%	1,050.0000	31.25%	
			12,800.00	11,600.00	-1,200	16,800.00	4,000	
26	TESTING STORM SEWER PIPE							
	330.0000	m	3.0000	6.0000	100.00%	10.0000	233.33%	
			990.00	1,980.00	990	3,300.00	2,310	
27	SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.							
	279.0000	m	85.0000	50.0000	-41.18%	60.0000	-29.41%	
			23,715.00	13,950.00	-9,765	16,740.00	-6,975	
28	SOLID WALL PVC STORM SEWER PIPE 450 MM DIAM.							
	52.0000	m	91.0000	85.0000	-6.59%	62.0000	-31.87%	
			4,732.00	4,420.00	-312	3,224.00	-1,508	
SANITARY SEWER								
29	PVC SEWER FORCE MAIN 200 MM DIAM.							
	966.0000	m	59.0000	36.0000	-38.98%	72.0000	22.03%	
			56,994.00	34,776.00	-22,218	69,552.00	12,558	
30	CONNECT TO EXISTING FORCE MAIN							
	1.0000	EACH	1,500.0000	800.0000	-46.67%	1,100.0000	-26.67%	
			1,500.00	800.00	-700	1,100.00	-400	
WATER LINES								
31	GATE VALVE 200 MM							
	3.0000	EACH	700.0000	750.0000	7.14%	900.0000	28.57%	
			2,100.00	2,250.00	150	2,700.00	600	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
WATER LINES							
32	GATE VALVE 250 MM 1.0000	EACH	800.0000 800.00	1,000.0000 1,000.00	25.00% 200	1,000.0000 1,000.00	25.00% 200
33	GATE VALVE 300 MM 5.0000	EACH	1,000.0000 5,000.00	1,000.0000 5,000.00	0.00% 0	1,200.0000 6,000.00	20.00% 1,000
34	HYDRANT ASSEMBLY 4.0000	EACH	2,000.0000 8,000.00	2,500.0000 10,000.00	25.00% 2,000	3,000.0000 12,000.00	50.00% 4,000
35	REPLACE EXISTING HYDRANT 1.0000	EACH	2,300.0000 2,300.00	2,500.0000 2,500.00	8.70% 200	3,000.0000 3,000.00	30.43% 700
36	INSTALL 300MM DUCTILE IRON WATER MAIN UNDER BRIDGE L.S.		40,000.00	27,500.00	-31.25% -12,500	30,000.00	-25.00% -10,000
37	PVC PIPE FOR WATER MAIN 150 MM DIAM. 19.0000	m	49.0000 931.00	40.0000 760.00	-18.37% -171	62.0000 1,178.00	26.53% 247
38	PVC PIPE FOR WATER MAIN 200 MM DIAM. 45.0000	m	59.0000 2,655.00	50.0000 2,250.00	-15.25% -405	70.0000 3,150.00	18.64% 495
39	PVC PIPE FOR WATER MAIN 250 MM DIAM. 7.0000	m	65.0000 455.00	100.0000 700.00	53.85% 245	150.0000 1,050.00	130.77% 595
40	PVC PIPE FOR WATER MAIN 300 MM DIAM. 641.0000	m	72.0000 46,152.00	65.0000 41,665.00	-9.72% -4,487	110.0000 70,510.00	52.78% 24,358
41	CONNECT TO EXISTING 200MM C.I. WATER MAIN 1.0000	EACH	1,000.0000 1,000.00	1,500.0000 1,500.00	50.00% 500	1,000.0000 1,000.00	0.00% 0
42	CONNECT TO EXISTING 250MM A.C. WATER MAIN 1.0000	EACH	1,300.0000 1,300.00	1,500.0000 1,500.00	15.38% 200	1,000.0000 1,000.00	-23.08% -300

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370126	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
WATER LINES							
43	CONNECT TO EXISTING 300MM A.C. WATER MAIN						
	1.0000 EACH		1,600.0000	1,500.0000	-6.25%	1,000.0000	-37.50%
			1,600.00	1,500.00	-100	1,000.00	-600
44	CAP EXISTING WATER MAIN						
	2.0000 EACH		500.0000	500.0000	0.00%	1,000.0000	100.00%
			1,000.00	1,000.00	0	2,000.00	1,000
STRUCTURE							
45	STRUCTURE EXCAVATION CLASS A INCL. HAUL						
	3357.0000 m3		25.0000	16.5000	-34.00%	23.5000	-6.00%
			83,925.00	55,390.50	-28,535	78,889.50	-5,036
46	SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL						
	L.S.				-24.88%		-69.95%
			16,640.00	12,500.00	-4,140	5,000.00	-11,640
47	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 90/223						
	L.S.				-63.08%		23.08%
			65,000.00	24,000.00	-41,000	80,000.00	15,000
48	SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 171/5						
	L.S.				-50.00%		150.00%
			40,000.00	20,000.00	-20,000	100,000.00	60,000
49	GRAVEL BACKFILL FOR WALL						
	649.0000 m3		30.0000	22.0000	-26.67%	25.0000	-16.67%
			19,470.00	14,278.00	-5,192	16,225.00	-3,245
50	EPOXY-COATED ST. REINF. BAR FOR BARRIER TIES						
	472.0000 kg		1.0000	2.1000	110.00%	3.7500	275.00%
			472.00	991.20	519	1,770.00	1,298
51	ST. REINF. BAR FOR BRIDGE						
	94970.0000 kg		1.0000	1.0500	5.00%	1.3000	30.00%
			94,970.00	99,718.50	4,749	123,461.00	28,491
52	ST. REINF. BAR FOR BARRIER TIES						
	182.0000 kg		1.0000	2.3600	136.00%	3.0000	200.00%
			182.00	429.52	248	546.00	364
53	ST. REINF. BAR FOR WALL						
	6015.0000 kg		1.0000	2.3600	136.00%	1.4500	45.00%
			6,015.00	14,195.40	8,180	8,721.75	2,707

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
54	CONC. CLASS 28 FOR WALL 155.0000	m3	400.0000 62,000.00	755.0000 117,025.00	88.75% 55,025	400.0000 62,000.00	0.00% 0	
55	CONC. CLASS 28 FOR BRIDGE 1103.0000	m3	400.0000 441,200.00	501.0000 552,603.00	25.25% 111,403	400.0000 441,200.00	0.00% 0	
56	PEDESTRIAN BARRIER 369.0000	m	200.0000 73,800.00	280.0000 103,320.00	40.00% 29,520	275.0000 101,475.00	37.50% 27,675	
57	SUPERSTRUCTURE -BRIDGE NO. 90/223 L.S.		520,000.00	645,000.00	24.04% 125,000	655,000.00	25.96% 135,000	
58	SUPERSTRUCTURE -BRIDGE NO. 171/5 L.S.		623,000.00	950,000.00	52.49% 327,000	750,000.00	20.39% 127,000	
59	CONDUIT PIPE 53 MM DIAM. 920.0000	m	30.0000 27,600.00	40.0000 36,800.00	33.33% 9,200	40.0000 36,800.00	33.33% 9,200	
60	CONDUIT PIPE 78 MM DIAM 136.0000	m	50.0000 6,800.00	86.0000 11,696.00	72.00% 4,896	110.0000 14,960.00	120.00% 8,160	
61	BRIDGE RAILING TYPE BP 299.0000	m	120.0000 35,880.00	225.0000 67,275.00	87.50% 31,395	200.0000 59,800.00	66.67% 23,920	
62	SOIL NAIL 118.0000	EACH	1,000.0000 118,000.00	526.0000 62,068.00	-47.40% -55,932	500.0000 59,000.00	-50.00% -59,000	
63	TEMPORARY SHOTCRETE WALL FACING 300.0000	m2	100.0000 30,000.00	178.0000 53,400.00	78.00% 23,400	110.0000 33,000.00	10.00% 3,000	
64	VERIFICATION TEST 3.0000	EACH	10,000.0000 30,000.00	4,400.0000 13,200.00	-56.00% -16,800	1,000.0000 3,000.00	-90.00% -27,000	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370126	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
65	CABLE RAIL FOR WALL							
	75.0000	m	150.0000	140.0000	-6.67%	100.0000	-33.33%	
			11,250.00	10,500.00	-750	7,500.00	-3,750	
66	CEMENT CONC. GUTTER							
	75.0000	m	35.0000	20.0000	-42.86%	20.0000	-42.86%	
			2,625.00	1,500.00	-1,125	1,500.00	-1,125	
67	CONC. CLASS 28 FOR SOIL NAIL WALL							
	300.0000	m2	300.0000	280.0000	-6.67%	225.0000	-25.00%	
			90,000.00	84,000.00	-6,000	67,500.00	-22,500	
68	PREFABRICATED DRAINAGE MATERIAL							
	54.0000	m2	25.0000	60.0000	140.00%	8.0000	-68.00%	
			1,350.00	3,240.00	1,890	432.00	-918	
69	FORCE ACCOUNT - REMOVAL OF UNEXPECTED OBSTRUCTIONS							
	EST.				0.00%		0.00%	
			15,000.00	15,000.00		15,000.00		
SURFACING								
70	BALLAST							
	29820.0000	t	9.0000	7.5000	-16.67%	6.5000	-27.78%	
			268,380.00	223,650.00	-44,730	193,830.00	-74,550	
71	CRUSHED SURFACING TOP COURSE							
	10980.0000	t	10.0000	8.5000	-15.00%	11.5000	15.00%	
			109,800.00	93,330.00	-16,470	126,270.00	16,470	
LIQUID ASPHALT								
72	ANTI-STRIPPING ADDITIVE							
	EST.				0.00%		0.00%	
			6,166.00	6,166.00		6,166.00		
CEMENT CONCRETE PAVEMENT								
73	CEMENT CONC. APPROACH 3 DAY							
	25.0000	m2	35.0000	27.5000	-21.43%	40.0000	14.29%	
			875.00	687.50	-188	1,000.00	125	
74	BRIDGE APPROACH SLAB							
	463.3000	m2	120.0000	200.0000	66.67%	170.0000	41.67%	
			55,596.00	92,660.00	37,064	78,761.00	23,165	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
ASPHALT CONCRETE PAVEMENT								
75	ASPHALT CONC. FOR PRELEVELING CL. A PG 64-21							
	554.0000	t	35.0000	42.0000	20.00%	36.7500	5.00%	
			19,390.00	23,268.00	3,878	20,359.50	970	
76	ASPHALT CONC. PAVEMENT CL. A PG 64-21							
	16025.0000	t	30.0000	32.0000	6.67%	36.7500	22.50%	
			480,750.00	512,800.00	32,050	588,918.75	108,169	
77	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			12,150.00	12,150.00		12,150.00		
78	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			7,550.00	7,550.00		7,550.00		
79	SIDEWALK END SECTION							
	11.0000	EACH	80.0000	750.0000	837.50%	135.0000	68.75%	
			880.00	8,250.00	7,370	1,485.00	605	
80	ASPHALT CONC. APPROACH CL. A PG 64-21							
	14.0000	t	250.0000	330.0000	32.00%	85.0000	-66.00%	
			3,500.00	4,620.00	1,120	1,190.00	-2,310	
EROSION CONTROL AND PLANTING								
81	SEEDING, FERTILIZING, AND MULCHING							
	11.8700	ha	2,700.0000	3,600.0000	33.33%	2,500.0000	-7.41%	
			32,049.00	42,732.00	10,683	29,675.00	-2,374	
82	TEMPORARY WATER POLLUTION/EROSION CONTROL							
		EST.			0.00%		0.00%	
			5,000.00	5,000.00		5,000.00		
83	TREATED WATER							
	448200.0000	L	0.0700	0.2300	228.57%	0.6000	757.14%	
			31,374.00	103,086.00	71,712	268,920.00	237,546	
TRAFFIC								
84	CEMENT CONC. BARRIER CURB AND GUTTER							
	1249.0000	m	30.0000	22.0000	-26.67%	20.0000	-33.33%	
			37,470.00	27,478.00	-9,992	24,980.00	-12,490	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER :	594290 CONTRACTOR NUMBER :
COUNTY(S)	: GRANT		214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
85	BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST							
	65.0000	m	45.0000	50.0000	11.11%	41.0000	-8.89%	
			2,925.00	3,250.00	325	2,665.00	-260	
86	BEAM GUARDRAIL TYPE 1							
	266.0000	m	45.0000	44.0000	-2.22%	37.5000	-16.67%	
			11,970.00	11,704.00	-266	9,975.00	-1,995	
87	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	4.0000	EACH	1,200.0000	1,000.0000	-16.67%	1,250.0000	4.17%	
			4,800.00	4,000.00	-800	5,000.00	200	
88	BEAM GUARDRAIL FLARED TERMINAL							
	13.0000	EACH	1,850.0000	2,000.0000	8.11%	1,800.0000	-2.70%	
			24,050.00	26,000.00	1,950	23,400.00	-650	
89	PRECAST CONC. BARRIER TYPE 2							
	236.0000	m	72.0000	70.0000	-2.78%	75.0000	4.17%	
			16,992.00	16,520.00	-472	17,700.00	708	
90	PRECAST CONC. BARRIER TYPE 4							
	120.0000	m	75.0000	100.0000	33.33%	95.0000	26.67%	
			9,000.00	12,000.00	3,000	11,400.00	2,400	
91	TEMPORARY CONC. BARRIER							
	701.0000	m	33.0000	30.0000	-9.09%	35.0000	6.06%	
			23,133.00	21,030.00	-2,103	24,535.00	1,402	
92	RESETTING CONC. BARRIER							
	2372.0000	m	10.0000	10.0000	0.00%	13.0000	30.00%	
			23,720.00	23,720.00	0	30,836.00	7,116	
93	TEMPORARY IMPACT ATTENUATOR							
	12.0000	EACH	5,000.0000	4,100.0000	-18.00%	2,000.0000	-60.00%	
			60,000.00	49,200.00	-10,800	24,000.00	-36,000	
94	REPAIR IMPACT ATTENUATOR							
		EST.			0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
95	TRUCK MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	8,000.0000	5,100.0000	-36.25%	5,000.0000	-37.50%	
			16,000.00	10,200.00	-5,800	10,000.00	-6,000	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC								
96	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR							
	3600.0000	HR	40.0000	144,000.00	45.2500	13.13%	45.0000	12.50%
					162,900.00	18,900	162,000.00	18,000
97	FLEXIBLE GUIDE POST							
	236.0000	EACH	26.0000	6,136.00	24.0000	-7.69%	16.9500	-34.81%
					5,664.00	-472	4,000.20	-2,136
98	PAINT STRIPE							
	14310.0000	m	0.4000	5,724.00	0.5200	30.00%	0.2000	-50.00%
					7,441.20	1,717	2,862.00	-2,862
99	DURABLE STRIPE							
	140.0000	m	2.0000	280.00	4.0000	100.00%	2.5000	25.00%
					560.00	280	350.00	70
100	DURABLE DRAINAGE MARKINGS							
	30.0000	EACH	15.0000	450.00	20.7500	38.33%	12.0000	-20.00%
					622.50	173	360.00	-90
101	DURABLE GORE STRIPE							
	1250.0000	m	2.0000	2,500.00	6.3500	217.50%	6.5000	225.00%
					7,937.50	5,438	8,125.00	5,625
102	DURABLE CROSSWALK STRIPE							
	58.5000	m2	18.0000	1,053.00	43.1500	139.72%	34.5000	91.67%
					2,524.28	1,471	2,018.25	965
103	DURABLE STOP BAR							
	118.1000	m	9.0000	1,062.90	21.3000	136.67%	16.5000	83.33%
					2,515.53	1,453	1,948.65	886
104	DURABLE TRAFFIC ARROW							
	23.0000	EACH	35.0000	805.00	58.8200	68.06%	75.0000	114.29%
					1,352.86	548	1,725.00	920
105	TEMPORARY PAVEMENT MARKING							
	11570.0000	m	0.3000	3,471.00	0.2000	-33.33%	0.5000	66.67%
					2,314.00	-1,157	5,785.00	2,314
106	CONTINUOUS SHOULDER RUMBLE STRIP							
	3.2200	km	1,000.0000	3,220.00	2,500.0000	150.00%	3,500.0000	250.00%
					8,050.00	4,830	11,270.00	8,050

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
107	PERMANENT SIGNING	L.S.		57,000.00	-21.05%	45,000.00	-27.19%
108	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.		12,000.00	-50.00%	6,000.00	-39.58%
109	ILLUMINATION SYSTEM NO.1	L.S.		14,100.00	-6,000	7,250.00	-4,750
110	ILLUMINATION SYSTEM NO.2	L.S.		14,600.00	24.11%	17,500.00	-0.71%
111	ILLUMINATION SYSTEM NO.3	L.S.		14,600.00	33.56%	19,500.00	2.74%
112	ILLUMINATION SYSTEM NO.4	L.S.		26,700.00	12.36%	30,000.00	-6.37%
113	ILLUMINATION SYSTEM NO.5	L.S.		11,200.00	109.40%	12,800	28.21%
114	ILLUMINATION SYSTEM NO.6	L.S.		16,000.00	4.91%	15,000.00	3,300
115	ILLUMINATION SYSTEM NO. 7	L.S.		2,400.00	550	12,000.00	800
116	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM	L.S.		16,000.00	3.13%	16,500.00	56.25%
117	TRAFFIC SIGNAL CONTROL SYSTEM	L.S.		69,500.00	16.67%	80,000.00	66.67%
				2,400.00	400	4,000.00	1,600
				13,500.00	33.81%	93,000.00	15.11%
				13,500.00	14.81%	15,500.00	85.19%

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370128	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
118	TRAFFIC SAFETY DRUM							
	428.0000	EACH	60.0000	47.0000	-21.67%	45.0000	-25.00%	
			25,680.00	20,116.00	-5,564	19,260.00	-6,420	
119	BARRIER DRUM							
	10.0000	EACH	100.0000	84.0000	-16.00%	80.0000	-20.00%	
			1,000.00	840.00	-160	800.00	-200	
120	SEQUENTIAL ARROW SIGN							
	3000.0000	HR	4.5000	3.1500	-30.00%	3.0000	-33.33%	
			13,500.00	9,450.00	-4,050	9,000.00	-4,500	
121	PORTABLE CHANGEABLE MESSAGE SIGN							
	4.0000	EACH	7,500.0000	7,875.0000	5.00%	7,500.0000	0.00%	
			30,000.00	31,500.00	1,500	30,000.00	0	
122	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	10080.0000	HR	5.0000	5.7500	15.00%	5.5000	10.00%	
			50,400.00	57,960.00	7,560	55,440.00	5,040	
123	TYPE III BARRICADE							
	29.0000	EACH	175.0000	130.0000	-25.71%	125.0000	-28.57%	
			5,075.00	3,770.00	-1,305	3,625.00	-1,450	
124	TEMPORARY TRAFFIC CONTROL DEVICES							
		L.S.						
			4,375.00	3,675.00	-700	3,500.00	-875	
125	TRAFFIC CONTROL LABOR							
	4938.0000	HR	29.0000	30.0000	3.45%	29.5000	1.72%	
			143,202.00	148,140.00	4,938	145,671.00	2,469	
126	TRAFFIC CONTROL VEHICLE							
	242.3000	DAY	40.0000	61.5000	53.75%	60.0000	50.00%	
			9,692.00	14,901.45	5,209	14,538.00	4,846	
127	TRAFFIC CONTROL SUPERVISOR							
	2438.0000	HR	34.0000	34.0000	0.00%	33.5000	-1.47%	
			82,892.00	82,892.00	0	81,673.00	-1,219	
128	CONSTRUCTION SIGNS CLASS A							
	123.6700	m2	100.0000	73.5000	-26.50%	70.0000	-30.00%	
			12,367.00	9,089.75	-3,277	8,656.90	-3,710	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370126	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
129	SHORING OR EXTRA EXCAVATION CLASS B							
	1235.0000	m2	3.0000	4.5000	50.00%	5.0000	66.67%	
			3,705.00	5,557.50	1,853	6,175.00	2,470	
130	SHORING OR EXTRA EXCAVATION CLASS B - SEWER							
	120.0000	m2	10.0000	10.0000	0.00%	5.0000	-50.00%	
			1,200.00	1,200.00	0	600.00	-600	
131	CONTROLLED DENSITY FILL							
	33.3000	m3	80.0000	110.0000	37.50%	150.0000	87.50%	
			2,664.00	3,663.00	999	4,995.00	2,331	
132	WATER							
	12290.0000	m3	3.0000	2.6500	-11.67%	10.5000	250.00%	
			36,870.00	32,568.50	-4,302	129,045.00	92,175	
133	PLUGGING EXISTING PIPE							
	2.0000	EACH	100.0000	500.0000	400.00%	300.0000	200.00%	
			200.00	1,000.00	800	600.00	400	
134	STRUCTURE SURVEYING							
		L.S.			-54.00%		-50.00%	
			50,000.00	23,000.00	-27,000	25,000.00	-25,000	
135	ROADWAY SURVEYING							
		L.S.			4.17%		18.06%	
			72,000.00	75,000.00	3,000	85,000.00	13,000	
136	MONUMENT CASE, COVER, AND PIPE							
	38.0000	EACH	150.0000	300.0000	100.00%	300.0000	100.00%	
			5,700.00	11,400.00	5,700	11,400.00	5,700	
137	ADJUST MONUMENT CASE AND COVER							
	2.0000	EACH	275.0000	250.0000	-9.09%	150.0000	-45.45%	
			550.00	500.00	-50	300.00	-250	
138	CEMENT CONC. SIDEWALK							
	2028.0000	m2	25.0000	22.0000	-12.00%	22.0000	-12.00%	
			50,700.00	44,616.00	-6,084	44,616.00	-6,084	
139	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION							
	1032.0000	m2	60.0000	50.0000	-16.67%	20.0000	-66.67%	
			61,920.00	51,600.00	-10,320	20,640.00	-41,280	

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

HWY	: SR ,090,171	----- 4TH BIDDER -----	----- 5TH BIDDER -----
TITLE	: SR 90	NORTH CENTRAL CONSTRUCTION, I	N.A. DEGERSTROM, INC.
	SR 171 INTERCHANGE AND	843 KITTLESON RD	3303 N SULLIVAN RD
	BRIDGE 90/223 REPLACEMENT	98837-9738	99216-1676
	99B014	MOSES LAKE WA 988370126	SPOKANE WA 992100426
PROJECT	: IM-0904 (111)	CONTRACTOR NUMBER : 594290	CONTRACTOR NUMBER : 214002
COUNTY(S)	: GRANT		

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
140	CHAIN LINK FENCE TYPE 3							
	2735.0000	m	25.0000	25.0000	0.00%	20.0000	-20.00%	
			68,375.00	68,375.00	0	54,700.00	-13,675	
141	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	27.0000	EACH	180.0000	200.0000	11.11%	140.0000	-22.22%	
			4,860.00	5,400.00	540	3,780.00	-1,080	
142	ADJUST MANHOLE							
	2.0000	EACH	300.0000	250.0000	-16.67%	300.0000	0.00%	
			600.00	500.00	-100	600.00	0	
143	REPLACE MANHOLE NO.33-47							
		L.S.			-16.67%		-27.78%	
			18,000.00	15,000.00	-3,000	13,000.00	-5,000	
144	REPLACE MANHOLE NO.33-48							
		L.S.			87.50%		62.50%	
			8,000.00	15,000.00	7,000	13,000.00	5,000	
145	ADJUST CATCH BASIN							
	1.0000	EACH	500.0000	250.0000	-50.00%	275.0000	-45.00%	
			500.00	250.00	-250	275.00	-225	
146	ADJUST VALVE BOX							
	1.0000	EACH	200.0000	250.0000	25.00%	200.0000	0.00%	
			200.00	250.00	50	200.00	0	
147	TRAINING							
	1500.0000	HR	1.0000	2.0000	100.00%	2.0000	100.00%	
			1,500.00	3,000.00	1,500	3,000.00	1,500	
148	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			25,000.00	25,000.00		25,000.00		
149	TRIMMING AND CLEANUP							
		L.S.			0.00%		-75.00%	
			20,000.00	20,000.00	0	5,000.00	-15,000	
150	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			5.00	5.00		5.00		

PS&E JOB NO: 99B014 REVISION NO : 1
 CONTRACT NO: 005898 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : OL8845
 HWY : SR ,090,171
 TITLE : SR 90
 SR 171 INTERCHANGE AND
 BRIDGE 90/223 REPLACEMENT
 99B014
 PROJECT : IM-0904 (111)
 COUNTY(S) : GRANT

BIDS OPENED ON : Jun 29 2000
 AWARDED ON : Jun 30 2000

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 NORTH CENTRAL CONSTRUCTION, I N.A. DEGERSTROM, INC.
 843 KITTLESON RD 3303 N SULLIVAN RD
 98837-9738 99216-1676
 MOSES LAKE WA 988370128 SPOKANE WA 992100426
 CONTRACTOR NUMBER : 594290 CONTRACTOR NUMBER : 214002

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
151	MINOR CHANGE						
		CALC			0.00%		0.00%
			-1.00	1.00		-1.00	
152	SPILL PREVENTION PLAN						
		L.S.			200.00%		900.00%
			500.00	1,500.00	1,000	5,000.00	4,500
153	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE						
	721.0000	m	10.0000	12.0000	20.00%	10.0000	0.00%
			7,210.00	8,652.00	1,442	7,210.00	0
154	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL						
	50.0000	m2	5.5000	25.0000	354.55%	12.0000	118.18%
			275.00	1,250.00	975	600.00	325
155	BIOLOGS						
	225.0000	m	100.0000	15.0000	-85.00%	75.0000	-25.00%
			22,500.00	3,375.00	-19,125	16,875.00	-5,625
156	SHORELINE PROTECTION						
		EST.			0.00%		0.00%
			4,000.00	4,000.00		4,000.00	
157	REMOVE EXISTING ASBESTOS CEMENT PIPE						
	806.0000	m	14.0000	23.0000	64.29%	75.0000	435.71%
			11,284.00	18,538.00	7,254	60,450.00	49,166
158	HEAT TAPE INSTALLATION						
		L.S.			150.00%		-8.33%
			6,000.00	15,000.00	9,000	5,500.00	-500
CONTRACT TOTAL			\$6,863,377.50	\$7,307,531.18	6.47%	\$7,614,191.00	10.94%