

PS&E JOB NO : 21Z005 REVISION NO :
 CONTRACT NO : 009728 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : QL0115
 HWY : SR 002,090
 TITLE : I-90 FREEWAY / ARTERIAL
 INTEGRATED CORRIDOR MANAGEMENT
 2019 - 2021
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 13 2021
 AWARDED ON : Oct 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MILL PLAIN ELECTRIC, INC.			POWER CITY ELECTRIC, INC.			COLVICO, INC.	
	6000 NE 88TH ST SUITE B-105			3327 E. OLIVE AVE			2812 N PITTSBURG ST	
				99202-4617			99207-4854	
	VANCOUVER WA 986650980			SPOKANE WA 992022507			SPOKANE WA 992202682	
	CONTRACTOR NUMBER : 535000			CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		97.31 %		-45.50 %				-27.16 %
			33,500.00	32,600.00	66,100.00	18,258.00	-15,242.00	24,400.00	-9,100.00	
2	REMOVING GUIDE POST	EACH		-65.00 %		-70.55 %				37.50 %
	4.0000		20.0000	7.0000	28.00	5.8900	-56.44	27.5000	110.00	30.00
3	REMOVING PAINT LINE	L.F.		-42.50 %		-52.50 %				37.50 %
	350.0000		4.0000	2.3000	805.00	1.9000	-735.00	5.5000	1,925.00	525.00
			1,400.00	805.00						
SURFACING										
4	MAINTENANCE ACCESS PAD	L.S.		126.13 %		170.10 %				217.34 %
			7,960.00	10,040.00	18,000.00	21,500.00	13,540.00	25,260.00	17,300.00	
EROSION CONTROL AND ROADSIDE PLANTING										
5	ESC LEAD	DAY		60.00 %		650.00 %				20.00 %
	4.0000		100.0000	160.0000	400.00	750.0000	2,600.00	120.0000	480.00	80.00
6	INLET PROTECTION	EACH		33.33 %		66.67 %				113.33 %
	1.0000		150.0000	200.0000	150.00	250.0000	100.00	320.0000	320.00	170.00
7	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %				0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		
8	SEEDING	L.S.		-15.58 %		224.68 %				270.13 %
			770.00	650.00	-120.00	2,500.00	1,730.00	2,850.00	2,080.00	

PS&E JOB NO : 21Z005 REVISION NO :
 CONTRACT NO : 009728 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : QL0115
 HWY : SR 002,090
 TITLE : I-90 FREEWAY / ARTERIAL
 INTEGRATED CORRIDOR MANAGEMENT
 2019 - 2021
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 13 2021
 AWARDED ON : Oct 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MILL PLAIN ELECTRIC, INC.			POWER CITY ELECTRIC, INC.			COLVICO, INC.	
	6000 NE 88TH ST SUITE B-105			3327 E. OLIVE AVE			2812 N PITTSBURG ST	
				99202-4617			99207-4854	
	VANCOUVER WA 986650980			SPOKANE WA 992022507			SPOKANE WA 992202682	
	CONTRACTOR NUMBER : 535000			CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
9	BEAM GUARDRAIL TYPE 31									
	212.5000	L.F.	40.0000	84.0000	110.00 %	71.5000	78.75 %	77.0000	92.50 %	
			8,500.00	17,850.00	9,350.00	15,193.75	6,693.75	16,362.50	7,862.50	
10	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,400.0000	6,450.0000	89.71 %	5,500.0000	61.76 %	5,775.0000	69.85 %	
			6,800.00	12,900.00	6,100.00	11,000.00	4,200.00	11,550.00	4,750.00	
11	BEAM GUARDRAIL ANCHOR TYPE 10									
	2.0000	EACH	1,200.0000	2,580.0000	115.00 %	2,200.0000	83.33 %	2,310.0000	92.50 %	
			2,400.00	5,160.00	2,760.00	4,400.00	2,000.00	4,620.00	2,220.00	
12	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
13	FLEXIBLE GUIDE POST									
	4.0000	EACH	60.0000	55.0000	-8.33 %	46.2000	-23.00 %	66.0000	10.00 %	
			240.00	220.00	-20.00	184.80	-55.20	264.00	24.00	
14	GROOVED PLASTIC EDGE LINE									
	350.0000	L.F.	4.0000	10.0000	150.00 %	8.7500	118.75 %	6.6000	65.00 %	
			1,400.00	3,500.00	2,100.00	3,062.50	1,662.50	2,310.00	910.00	
15	GROOVED PLASTIC WIDE LANE LINE									
	40.0000	L.F.	11.0000	15.0000	36.36 %	10.9500	-0.45 %	33.0000	200.00 %	
			440.00	600.00	160.00	438.00	-2.00	1,320.00	880.00	
16	GROOVED PLASTIC DOTTED EXTENSION LINE									
	350.0000	L.F.	4.0000	8.0000	100.00 %	6.9900	74.75 %	7.1500	78.75 %	
			1,400.00	2,800.00	1,400.00	2,446.50	1,046.50	2,502.50	1,102.50	
17	GROOVED PLASTIC STOP LINE									
	34.0000	L.F.	30.0000	37.0000	23.33 %	30.7500	2.50 %	44.0000	46.67 %	
			1,020.00	1,258.00	238.00	1,045.50	25.50	1,496.00	476.00	
18	PERMANENT SIGNING									
		L.S.			82.89 %		55.78 %		66.45 %	
			15,200.00	27,800.00	12,600.00	23,678.60	8,478.60	25,300.00	10,100.00	
19	ITS - ABBOTT RD TDA									
		L.S.			-24.74 %		-22.83 %		4.91 %	
			51,900.00	39,060.00	-12,840.00	40,050.00	-11,850.00	54,450.00	2,550.00	

PS&E JOB NO : 21Z005 REVISION NO :
 CONTRACT NO : 009728 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : QL0115
 HWY : SR 002,090
 TITLE : I-90 FREEWAY / ARTERIAL
 INTEGRATED CORRIDOR MANAGEMENT
 2019 - 2021
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 13 2021
 AWARDED ON : Oct 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MILL PLAIN ELECTRIC, INC.			POWER CITY ELECTRIC, INC.			COLVICO, INC.	
	6000 NE 88TH ST SUITE B-105			3327 E. OLIVE AVE			2812 N PITTSBURG ST	
				99202-4617			99207-4854	
	VANCOUVER WA 986650980			SPOKANE WA 992022507			SPOKANE WA 992202682	
	CONTRACTOR NUMBER : 535000			CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
20	ITS - US 2 CCTV CABINET	L.S.		18.33 %		31.11 %		27.70 %	
			94,400.00	17,300.00	111,700.00	29,366.00	120,550.00	26,150.00	
21	ITS - I-90 EB RAMP METER	L.S.		2.42 %		20.96 %		34.90 %	
			268,500.00	6,500.00	275,000.00	56,288.00	362,200.00	93,700.00	
22	DIRECTIONAL BORING	L.F.		-65.00 %		230.00 %		135.63 %	
	120.0000		80.0000	-6,240.00	28.0000	31,680.00	22,080.00	188.5000	13,020.00
23	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.		-6.51 %		21.92 %		53.56 %	
			73,000.00	-4,750.00	68,250.00	16,000.00	112,100.00	39,100.00	
24	CONSTRUCTION SIGNS CLASS A	S.F.		-25.00 %		-34.00 %		-25.75 %	
	260.0000		20.0000	-1,300.00	15.0000	3,432.00	14.8500	3,861.00	-1,339.00
OTHER ITEMS									
25	PROJECT PARTNERING	CALC		0.00 %		0.00 %		0.00 %	
			1,000.00		1,000.00		1,000.00		
26	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %	
			5.00		5.00		5.00		
27	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		
28	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/16/2021

*** BID CHECK REPORT ***

TIME: 12:14

PS&E JOB NO : 21Z005 REVISION NO :
 CONTRACT NO : 009728 REGION NO : 6
 VERSION NO : 1 WORK ORDER# : QL0115
 HWY : SR 002,090
 TITLE : I-90 FREEWAY / ARTERIAL
 INTEGRATED CORRIDOR MANAGEMENT
 2019 - 2021
 PROJECT :
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Oct 13 2021
 AWARDED ON : Oct 27 2021

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MILL PLAIN ELECTRIC, INC.			POWER CITY ELECTRIC, INC.			COLVICO, INC.	
	6000 NE 88TH ST SUITE B-105			3327 E. OLIVE AVE			2812 N PITTSBURG ST	
				99202-4617			99207-4854	
	VANCOUVER WA 986650980			SPOKANE WA 992022507			SPOKANE WA 992202682	
	CONTRACTOR NUMBER : 535000			CONTRACTOR NUMBER : 670200			CONTRACTOR NUMBER : 100025	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
29	SPCC PLAN	L.S.		-46.67 %		0.00 %		33.33 %	
			750.00	-350.00	750.00	0.00	1,000.00	250.00	
CONTRACT TOTAL			<u>\$592,013.00</u>	<u>12.70 %</u>	<u>\$728,115.21</u>	<u>22.99 %</u>	<u>\$804,854.00</u>	<u>35.95 %</u>	
BASE TOTAL			<u>\$592,013.00</u>	<u>12.70 %</u>	<u>\$728,115.21</u>	<u>22.99 %</u>	<u>\$804,854.00</u>	<u>35.95 %</u>	